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General Conditions 

1. General 
 

a. The defined terms in the Contract shall be as set out in Schedule 1. 
b. The Contractor shall comply with applicable Legislation, whether specifically referenced 

in this Contract or not. 
c. The Contractor warrants and represents, that: 

(1) they have the full capacity and authority to enter into, and to exercise their rights and 
perform their obligations under, the Contract; 

(2) from the Effective Date of Contract and for so long as the Contract remains in force 
it shall give the Authority Notice of any litigation, arbitration (unless expressly 
prohibited from doing so in accordance with the terms of arbitration), administrative 
or adjudication or mediation proceedings before any court, tribunal, arbitrator, 
administrator or adjudicator or mediator or relevant authority against themselves or a 
Subcontractor which would adversely affect the Contractor’s ability to perform their 
obligations under the Contract; 

(3) as at the Effective Date of Contract no proceedings or other steps have been taken 
and not discharged (nor, to the best of knowledge of the Contractor, threatened) for 
the winding-up of the company or dissolution or for the appointment of a receiver, 
administrative receiver, administrator, liquidator, trustee or similar officer in relation 
to any of its assets or revenues; 

(4) for so long as the Contract remains in force they shall give the Authority Notice of 
any proceedings or other steps that have been taken but not discharged (nor, to the 
best of the knowledge of the Contractor, threatened) for the winding-up of the 
company or dissolution or for the appointment of a receiver, administrator, liquidator, 
trustee or similar officer in relation to any of its assets or revenues. 

d. Unless the context otherwise requires: 
(1) The singular includes the plural and vice versa, and the masculine includes the 

feminine and vice versa. 
(2) The words “include”. “includes”, “including” and “included” are to be construed as if 

they were immediately followed by the words “without limitation”, except where 
explicitly stated otherwise. 

(3) The expression “person” means any individual, firm, body corporate, unincorporated 
association or partnership, government , state or agency of a state or joint venture. 

(4) References to any statute, enactment, order, regulation, or other similar instrument 
shall be construed as a reference to the statute, enactment, order, regulation, or 
instrument as amended, supplemented, replaced or consolidated by any 
subsequent statute, enactment, order, regulation, or instrument. 

(5) The heading to any Contract provision shall not affect the interpretation of that 
provision. 

(6) Any decision, act or thing which the Authority is required or authorised to take or do 
under the Contract may be taken or done only by the person (or it’s nominated 
deputy) authorised in Schedule 3 (Contract Data Sheet) to take or do that decision, 
act, or thing on behalf of the Authority. 

(7) Unless excluded within the Conditions of the Contract or required by law, 
references to submission of documents in writing shall include electronic 
submission. 
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2. Duration of Contract 
 

a. This Contract comes into effect on the Effective Date of Contract and will expire 
automatically on the completion of the Coherence Phase (as agreed in accordance with 
Schedule 3) unless it is otherwise terminated in accordance with the provisions of the 
Contract, or otherwise lawfully terminated. 

b. The parties acknowledge that the Contractor has agreed to enter into this contract to 
facilitate the timely completion of the Coherence Phase Services. 

c. The Live stage is conditional on the Parties entering into:  
(1) a Bespoke contract tailored to the services that will be provided during the Live 

Stage (namely the agile software development services and associated services).  
This Contract shall not apply to the Live Stage.; 

(2) The Tri-partite Agreement; and  
(3) The Licence Agreement. 

d. The Parties shall use reasonable endeavours to procure that the condition set out in 2.c 
is satisfied as soon as practicable and in any event no later than the completion of the 
Coherence Phase (as agreed in accordance with Schedule 8). 

 

3. Entire Agreement 

This contract constitutes the entire agreement between the Parties relating to the subject 
matter of the Coherence Services.  The Contract supersedes, and neither Party has relied 
upon, any prior negotiations, representations and undertakings, whether written or oral, 
except that this Condition shall not exclude liability in respect of any fraudulent 
misrepresentation. 

 

4. Governing Law 
 

a. Subject to clause 4.d, the Contract shall be considered as a contract made in England 
and subject to English Law. 

b. Subject to clause 4.d and Condition 40 (Dispute Resolution) and without prejudice to the 
dispute resolution process set out therein, each Party submits and agrees to the 
exclusive jurisdiction of the Courts of England to resolve, and the laws of England to 
govern, any actions, proceedings, controversy or claim of whatever nature arising out of 
or relating to the Contract or breach thereof. 

c. Subject to clause 4.d any dispute arising out of or in connection with the Contract shall 
be determined within the English jurisdiction and to the exclusion of all other jurisdictions 
save that other jurisdictions may apply solely for the purpose of giving effect to this 
Condition 4 and for the enforcement of any judgement, order or award given under 
English jurisdiction. 

d. If the Parties pursuant to the Contract agree that Scots Law should apply then the 
following amendments shall apply to the Contract: 
(1) Clause 4.a, 4.b and 4.c shall be amended to read: 

“a. The Contract shall be considered as a contract made in Scotland and subject to 
Scots Law. 

b. Subject to Condition 40 (Dispute Resolution) and without prejudice to the dispute 
resolution process set out therein, each Party submits and agrees to the exclusive 
jurisdiction of the Courts of Scotland to resolve, and the laws of Scotland to govern, any  
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actions, proceedings, controversy or claim of whatever nature arising out of or relating to 
the Contract or breach thereof. 

c. Any dispute arising out or in connection with the Contract shall be determined within 
the Scottish jurisdiction and to the exclusion of all other jurisdictions save that other 
jurisdictions may apply solely for the purpose of giving effect to this Condition 4 and for 
the enforcement of any judgement, order or award given under Scottish jurisdiction.” 

(2) Clause 40.b shall be amended to read: 

“In the event that the dispute or claim is not resolved pursuant to clause 40.a the dispute 
shall be referred to arbitration.  Unless otherwise agreed in writing by the Parties, the 
arbitration and this clause 40.b shall be governed by the Arbitration (Scotland) Act 2010.  
The seat of arbitration shall be in Scotland. For the avoidance of doubt, for the purpose 
of arbitration the tribunal shall have the power to make provisional awards pursuant to 
Rule 53 of the Scottish Arbitration Rules, as set out in Schedule 1 to the Arbitration 
(Scotland) Act 2010.” 

e. Each Party warrants to each other that entry into the Contract does not, and the 
performance of the Contract will not, in any way violate or conflict with any provision of 
law, statute, regulation, judgement, writ, injunction, decree or order applicable to it.  
Each Party also warrants that the Contract does not conflict with or result in breach or 
termination of any provision of, or constitute a default under, any mortgage, contract or 
other liability, charge or encumbrance upon any of its properties or other assets. 

f. Each Party agrees with each Party that the provisions of this Condition 4 shall survive 
any termination of the Contract for any reason whatsoever and shall remain fully 
enforceable as between the Parties notwithstanding such a termination. 

g. Where the Contractor’s place of business is not in England or Wales (or Scotland where 
the Parties agree pursuant to the Contract that Scots Law should apply), the Contractor 
irrevocably appoints the solicitors or other persons in England and Wales (or Scotland 
where the Parties agree pursuant to the Contract that Scots Law should apply) detailed 
in Schedule 3 (Contract Data Sheet) as their agents to accept on their behalf service of 
all process and other documents of whatever description to be served to the Contractor 
in connection with any litigation or arbitration within the English jurisdiction (or Scottish 
jurisdiction where the Parties agree pursuant to the Contract that Scots Law should 
apply) arising out of or relating to the Contract or any issue connected therewith.  

 

5. Precedence 
 

a. If there is any inconsistency between the different provisions of the Contract the 
inconsistency shall be resolved according to the following descending order of 
precedence: 
(1) Conditions 1-46 of the Conditions of the Contract shall be given equal precedence 

with Schedule 1 (Definitions of Contract) and Schedule 3 (Contract Data Sheet); 
(2) Schedule 2 (Schedule of Requirements) and Schedule 8 (Acceptance Procedure); 
(3) the remaining Schedules; and 
(4) any other documents expressly referred to in the Contract. 

b. If either Party becomes aware of any inconsistency within or between the documents 
referred to in clause 5.a such Party shall notify the other Party forthwith and the Parties 
will seek to resolve that inconsistency on the basis of order of precedence set out in 
clause 5.a.  Where the Parties fail to reach agreement, and if either Party considers 
inconsistency to be material to its rights and obligations under the Contract, then the  
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c. matter will be referred to the dispute resolution procedure in accordance with Condition 

40 (Dispute Resolution). 

 

 

6. Formal Amendments to the Contract  
 

a. Except as provided in Condition 30 and subject to clause 6.c, the Contract may be 
amended by the written agreement of the Parties (or their duly authorised 
representatives acting on their behalf).  Such written agreement shall consist of: 
(1) the Authority Notice of Change under Schedule 4 (Contract Change Procedure) 

(where used); 
(2) the Authority’s offer set out in a serially numbered amendment letter issued by the 

Authority to the Contractor; and 
(3) the Contractor’s unqualified acceptance of such an offer as evidenced by the 

Contractor’s duly signed DEFFORM 10B. 
b. Where required by the Authority in connection with any such amendment, the Contractor 

shall (as so required) confirm that any existing Parent Company Guarantee is 
sufficiently comprehensive so as to cover and support all of the Contractor’s liabilities 
and obligations under and in connection with the Contract (as amended by such 
amendment) or provide a revised Parent Company Guarantee with such DEFFORM 
10B to achieve the same purposes. 

c. Where the Authority wishes to amend the Contract to incorporate any work that is 
unpriced at the time of amendment: 
(1) if the Contract is not a Qualifying Defence Contract, the Authority shall have the right 

to settle with the Contractor a price for such work under the terms of DEFCON 632 
(SC2) or DEFCON 127.  Where DEFCON 632 (SC2) is used, the Contractor shall 
make appropriate arrangements with all its Subcontractors affected by the Change 
or Changes in accordance with clause 5 of DEFCON 632 (SC2); or 

(2) if the Contract is a Qualifying Defence Contract, the Contract Price shall be 
redetermined on amendment in accordance with the Defence Reform Act 2014 and 
Single Source Contract Regulations 2014 (each as amended from time to time). 

 

7. Changes to the Specification 
 

a. The Specification forms part of the Contract and all Contract Deliverables to be supplied 
by the Contractor under the Contract shall conform in all respects with the Specification. 

b. The Contractor shall use a configuration control system to control all changes to the 
Specification.  The configuration control system shall be compatible with ISO 9001 
(latest published version) or as specified in the Contract. 

 

8. Authority Representatives 
 

a. Any references to the Authority in respect of: 
(1) the giving of consent; 
(2) the delivering of any Notices; or 
(3) the doing of any other thing that may reasonably be undertaken by an individual 

acting on behalf of the Authority. 
shall be deemed references to the Authority’s Representatives in accordance with this 
Condition 7. 
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b. The Authority’s Representatives detailed in Schedule 3 (Contract Data Sheet) (or their 

nominated deputy) shall have full authority to act on behalf of the Authority for all 
purposes of the Contract.  Unless notified in writing before such act or intrusion, the 
Contractor shall be entitled to treat any act of the Authority’s Representatives which is 
authorised by the Contract as being expressly authorised by the Authority and the 
Contractor shall not be required to determine whether authority has in fact been given. 
 

c. In the event of any change to the identity of the Authority’s Representatives, the 
Authority shall provide written confirmation to the Contractor, and shall update Schedule 
3 (Contract Data Sheet) in accordance with Condition 6 (Formal Amendments to the 
Contract). 

 

9. Severability 
 

a. If any provision of the Contract is held to be invalid, illegal or unenforceable to any 
extent then: 
(1) such provision shall (to the extent that is invalid, illegal or unenforceable) be given 

no effect and shall be deemed not to be included in the Contract but without 
invalidating any of the remaining provisions of the Contract; and  

(2) the Parties shall use all reasonable endeavours to replace the invalid, illegal or 
unenforceable provision by a valid, legal and enforceable substitute provision the 
effect of which is as close as possible to the intended effect of the invalid, illegal or 
unenforceable provision. 
 

10. Waiver 
 

a. No act or omission of either Party shall by itself amount to a waiver of any right or 
remedy unless expressly stated by that party in writing.  In particular, no reasonable 
delay in exercising any right or remedy shall by itself constitute a waiver of that right or 
remedy. 

b. No waiver in respect of any right or remedy shall operate as a waiver in respect of any 
other right or remedy. 
 

11. Assignment of Contract  
 

Neither Party shall be entitled to assign the Contract (or any part thereof) without the prior 
written consent of the other Party. 
 
12. Third Party Rights 

Notwithstanding anything to the contrary elsewhere in the Contract, no right is granted to any 
person who is not a Party to the Contract to enforce any term of the Contract in its own right 
and the Parties to the Contract declare that they have no intention to grant any such right. 

 

13. Transparency 
 

a. Subject to Clause 13b but notwithstanding Condition 14 (Disclosure of Information), the 
Contractor understands that the Authority may publish the Transparency Information to 
the general public.  The Contractor shall assist and cooperate with the Authority to 
enable the Authority to publish the Transparency Information. 
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b. Before publishing the Transparency Information to the general public in accordance with 

clause 13.a, the Authority shall redact any Information that would be exempt from 
disclosure if it was the subject of a request for Information under the Freedom of  
 
Information Act 2000 or the Environmental Information Regulations 2004, and any 
Information which has been acknowledged by the Authority at Schedule 5 (Contractor’s 
Commercially Sensitive Information). 

c. The Authority may consult with the Contractor before redacting any Information from the 
Transparency Information in accordance with clause 13.b.  The Contractor 
acknowledges and accepts that their representations on redactions during consultation  
 
may not be determinative and that the decision whether to redact Information is a matter 
which the Authority shall exercise its own discretion, subject to the provisions of the 
Freedom of Information Act 2000 and the Environmental Information Regulations Act 
2004. 

d. For the avoidance of doubt, nothing in this Condition 13 shall affect the Contractor’s 
rights of law. 
 

14. Disclosure of Information 
 

a. Subject to clauses 14.d to 14.i and Condition 13 (Transparency) each Party: 
(1) shall treat in confidence all Information it receives from the other; 
(2) shall not disclose any of that Information to any third party without the prior written 

consent of the other Party, which consent shall not unreasonably be withheld, 
except that the Contractor may disclose Information in confidence, without prior 
consent, to such persons and to such extent as may be necessary for the 
performance of the Contract. 

(3) shall not use any of that Information otherwise than for the purpose of the Contract; 
and  

(4) shall not copy any of the Information except to the extent necessary for the purposes 
of exercising its rights of use and disclosure under the Contract. 

b. The Contractor shall take all reasonable precautions necessary to ensure that all 
information disclosed to the Contractor by or on behalf of the Authority under or in 
connection with the Contract: 
(1) is disclosed to their employees and Subcontractors, only to the extent necessary for 

the performance of the Contract; and 
(2) is treated in confidence by them and not disclosed except with the prior written 

consent of the Authority or used otherwise than for the purpose of performing work 
or having work performed for the Authority under the Contract or any subcontract. 

c. The Contractor shall ensure that all employees are aware of the Contractor’s 
arrangements for discharging the obligations at Clauses 14.a and 14.b before receiving 
Information and shall take such steps as may be reasonably practical to enforce such 
arrangements. 

d. A Party shall not be in breach of Clauses 14.a, 14.b, 14f, 14g and 14h to the extent that 
either Party: 
(1) exercises rights of use or disclosure granted otherwise than in consequence of, or 

under, the Contract; 
(2) has the right to use or disclose the Information in accordance with other Conditions 

of the Contract; or 
(3) can show: 

(a) that the Information was or has become published or publicly available for use 
otherwise than in breach of any provision of the Contract or any other agreement 
between the Parties; 
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(b) that the Information was already known toit (without restrictions on disclosure or 

use) prior to receiving the Information under or in connection with the Contract; 
(c) that the Information was received without restriction on further disclosure from a 

third party which lawfully acquired the Information without any restriction on 
disclosure; or 

(d) from its records that the same Information was derived independently of that 
received under or in connection with the Contract; 

provided that the relationship to any other Information is not revealed. 
e. Neither Party shall not be in breach of this Condition 14 where it can show that any 

disclosure of Information was made solely and to the extent necessary to comply with a 
statutory, judicial or parliamentary obligation.  Where such a disclosure is made, the  
 
 
 
Party making the disclosure shall ensure that the recipient of the Information is made 
aware of and asked to respect its confidentiality.  Such disclosure shall in no way 
diminish the obligations of the Parties under this Condition 14. 

f. The Authority may disclose information: 
(1) to any Central Government Body for any proper purpose of the Authority or of the 

relevant Central Government Body, which shall include disclosure to the Cabinet 
Office and/or HM Treasury for the purpose of ensuring effective cross-Government 
procurement processes, including value for money and related purposes.  Where 
such a disclosure is made the Authority shall ensure that the recipient is made 
aware of its confidentiality; 

(2) to Parliament and Parliamentary Committees or if required by any Parliamentary 
reporting requirement; 

(3) to the extent that the Authority (acting reasonably) deems disclosure necessary or 
appropriate in the course of carrying out its public functions; 

(4) subject to Clause 14g below, on a confidential basis to a professional advisor, 
consultant or other person engaged by any entities defined in Schedule 1 (including 
benchmarking organisations) for any purpose relating to or connected with the 
Contract; 

(5) subject to Clause 14g below, on a confidential basis for the purpose of the exercise 
of its rights under the Contract; or 

(6) on a confidential basis to a proposed body in connection with any assignment, 
novation or disposal of any of its rights, obligations or liabilities under the Contract; 

and for the purposes of the foregoing, references to disclosure on a confidential basis 
shall mean disclosure subject to a confidentiality agreement or arrangement containing 
terms no less stringent that those placed on the Authority under this Condition 14. 

g. Where the Authority intends to disclose Information to a commercial entity which is not a 
Central Government Body in accordance with Clauses 14f(4) or 14f(5) above, the 
Authority will endeavour to provide the Contractor with three(3) Business Days’ notice in 
advance of such disclosure.  In relation to a disclosure of Information made under 
Clause 14f(3) above, if reasonably requested by the Contractor within two(2) Business 
Days of such notice being given, where the Authority has not already done so, it will 
endeavour to procure from the intended recipient of the Information an agreement 
containing confidentiality terms the same as, or substantially similar to, those placed on 
the Authority under this Condition 14. 

h. Before sharing any Information in accordance with Clause 14f, the Authority may redact 
the information.  Any decision to redact Information made by the Authority shall be final. 

i. The Authority shall not be in breach of the Contract where disclosure of Information is 
made solely and to the extent necessary to comply with the Freedom of Information Act 
2000 (the “Act”) or the Environmental Information Regulations 2004 (the “Regulations”).   
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j. To the extent permitted by the time for compliance under the Act or Regulations, the 

Authority shall consult the Contractor where the Authority is considering the disclosure 
of Information under the Act or the Regulations and, in any event, shall provide prior 
notification to the Contractor of any decision to disclose the Information.  The Contractor 
acknowledges and accepts that their representations on disclosure during consultation 
may not be determinative and that the decision whether to disclose Information in order 
to comply with the Act or the Regulations is a matter in which the Authority shall  
 
exercise its own discretion, subject always to the provisions of the Act or the 
Regulations. 

k. Nothing in this Condition 14 shall affect the Parties’ obligations of confidentiality where 
Information is disclosed orally in confidence. 
 
 
 

15. Publicity and Communications with the Media 
 

The Contractor shall not and shall ensure that any employee or Subcontractor shall not 
communicate with representatives of the press, television, radio of other media on any 
matter concerning the Contract unless the Authority has given its prior written consent. 
 
16. Change of Control of Contractor 

 
a. The Contractor shall notify the Representative of the Authority at the address given in 

Clause 16b, as soon as practicable, in writing of any intended, planned or actual change 
in control of the Contractor, including any Subcontractors.  The Contract shall not be 
required to submit any notice which is unlawful or is in breach of either any pre-existing 
non-disclosure agreement or any regulations governing the conduct of the Contractor in 
the UK or other jurisdictions where the Contractor may be subject to legal sanction 
arising from an issuing such a notice. 

b. Each notice of change of control shall be taken to apply to all contracts with the 
Authority.  Notices shall be submitted to: 

Mergers & Acquisition Section 
Strategic Supplier Management Team 
Spruce 3b #1301 
MOD Abbeywood 
Bristol, BS34 8JH 
and emailed to: DefComrclSSM-MergersandAcq@mod.gov.uk  

c. The Representative of the Authority shall consider the notice of change of control and 
advise the Contractor in writing of any concerns the Authority may have.  Such concerns 
may include but are not limited to potential threats to national security, the ability of the 
Authority to comply with its statutory obligations or matters covered by the declarations 
made by the Contractor prior to contract award. 

d. The Authority may terminate the Contract by giving written notice to the Contractor 
within six(6) months of the Authority being notified in accordance with Clause 16a.  The 
Authority shall act reasonably in exercising its right of termination under this Condition 
16. 

e. If the Authority exercises its right to terminate in accordance with Clause 16d, the 
Contractor shall be entitled to request the Authority to consider making a payment 
representing any commitments, liabilities or expenditure incurred by the Contractor in 
connection with the Contract up to the point of termination.  Such commitments, 
liabilities or expenditure shall be reasonably and properly chargeable by the Contractor 
and shall otherwise represent an unavoidable loss by the Contractor by reason of the  

mailto:DefComrclSSM-MergersandAcq@mod.gov.uk
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f. termination of the Contract.  Any payment under this Clause 16e must be fully supported 

by documentary evidence.  The decision whether to make such a payment shall be at 
the Authority’s sole discretion. 

g. Notification by the Contractor of any intended, planned or actual change of control shall 
not prejudice the existing rights of the Authority additional to the Authority’s rights set out 
in this Condition 16. 
 

17. Environmental Requirements 

The contractor shall in all of their operations to perform the Contract, adopt a sound 
proactive environmental approach that identifies, considers, and where possible, mitigates 
the environmental impacts of their supply chain.  The Contractor shall provide evidence of so 
doing to the Authority on demand. 

 

18. Contractor’s Records 
 

a. The Contractor and their Subcontractors shall maintain all records specified in and 
connected with the Contract (expressly or otherwise) and make them available to the 
Authority when requested on reasonable notice. 

b. The Contractor and their Subcontractors shall also permit access to relevant records 
that relate to the contractual obligations to supply goods or services under the Contract, 
held by or controlled by them and reasonably required by the Controller and Auditor 
General, their staff and any appointed representative of the National Audit Office, and 
provide such explanations and information as reasonably necessary for the following 
purposes: 
(1) to enable the National Audit Office to carry out the Authority’s statutory audits and to 

examine and/or certify the Authority’s annual and interim report and accounts; and 
(2) to enable the National Audit Office to carry out an examination pursuant to Part II of 

the National Audit Act 1983 of the economy, efficiency and effectiveness with which 
the Authority has used its resources. 

c. With regard to the records made available to the Authority under Clause 18a of this 
Condition 18, and subject to the provisions of Condition 14 (Disclosure of Information), 
the Contractor shall permit records to be examined and if necessary copied, by the 
Authority, or Representative of the Authority, as the Authority may require. 

d. Unless the Contract specifies otherwise the records referred to in this Condition 18 shall 
be retained for a period of at least six (6) years from: 
(1) the end of the Contract term; 
(2) the termination of the Contract; or 
(3) the final payment, 

whichever occurs latest.  
 
19. Notices 

 
a. A Notice served under the Contract shall be: 

(1) in writing in the English language; 
(2) authenticated by signature or such other method as may be agreed between the 

Parties; 
(3) sent for the attention of the other Party’s Representative, and to the address set out 

in Schedule 3 (Contract Data Sheet); 
(4) marked with the number of the Contract; and  
(5) delivered by hand, prepaid post (or airmail), facsimile transmission or, if agreed in 

Schedule 3 (Contract Data Sheet) by electronic mail. 
b. Notices shall be deemed to have been received: 
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if delivered by hand, on the day of delivery if it is the recipient’s Business Day and 
otherwise on the first Business Day of the recipient immediately following the day of 
delivery; 

(1) if sent by prepaid post, on the fourth Business Day (or the tenth Business Day in the 
case of airmail) after the day of posting; 

(2) if sent by facsimile or electronic means: 
(a) if transmitted between 09:00 and 17:00 hours on a Business Day (recipient’s 

time) on completion of receipt by the sender of verification of the transmission 
from the receiving instrument; or 

(b) if transmitted at any other time, at 09:00 on the first Business Day (recipient’s 
time) following the completion of receipt by the sender of verification of 
transmission from the receiving instrument. 

 

 

20. Progress Monitoring, Meetings and Reports 
 

a. The Contractor shall attend progress meetings at the frequency or times (if any) 
specified in Schedule 3 (Contract Data Sheet) and shall ensure that their Contractor’s 
representatives are suitably qualified to attend such meetings. 

b. The Contractor shall submit progress reports to the Authority’s Representatives at the 
times and in the format (if any) specified in Schedule 3 (Contract Data Sheet).  The 
reports shall detail as a minimum: 
(1) performance/Delivery of the Contractor Deliverables; 
(2) risks and opportunities; 
(3) any other information specified in Schedule 3 (Contract Data Sheet); and  
(4) any other information reasonably requested by the Authority. 

 
Supply of Contractor Deliverables 
 
21. Supply of Contractor Deliverables and Quality Assurance 

 
a. The Contractor shall provide the Contractor Deliverables to the Authority, in accordance 

with the Schedule of Requirements and the Specification and shall allocate sufficient 
resource to the provision of the Contractor Deliverables to enable it to comply with this 
obligation. 

b. The Contractor shall: 
(1) comply with any applicable quality assurance requirements specified in Schedule 3 

(Contract Data Sheet)in providing the Contractor Deliverables; and  
(2) discharge their obligations under the Contract will all due skill, care and diligence 

and operating practice by appropriately experienced, qualified and trained 
personnel. 

c. The provisions of Clause 21b shall survive any performance, acceptance or payment 
pursuant to the Contract and shall extend any remedial services provided by the 
Contractor. 

d. The Contractor shall: 
(1) observe, and ensure that the Contractor’s Team observe, all health and safety rules 

and regulations and any other security requirements that apply at any of the 
Authority’s premises; 

(2) notify the Authority as soon as they become aware of any health and safety hazards 
or issues  which arise in relation to the Contractor Deliverables; and 
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(3) before the date on which the Contractor Deliverables are to start, obtain, and at all 

times maintain all necessary licences and consents in relation to the Contractor 
Deliverables. 

e. The Authority shall: 
(1) co-operate with the Contractor in all matters relating Coherence Services; 
(2) subject to DEFCON 76, provide the Contractor its agents, Subcontractors, 

consultants and employees (as approved by the Authority in accordance with this 
Contract) in a timely manner and at no charge, access to the Authority’s premises, 
office accommodation, data and other facilities as reasonably required by the 
Contractor; and 

(3) provide to the Contractor in a timely manner all documents, information, items and 
materials in any form reasonably required by the Contractor in connection with the 
Coherence Services.    

 

22. Marking of Contractor Deliverables  
 

a. Each Contractor Deliverable shall be marked in accordance with the requirements in 
Schedule 3 (Contract Data Sheet), if no such requirement is specified, the Contractor 
shall mark each Contractor Deliverable clearly and indelibly in accordance with the 
requirements of the relevant DEF-STAN 05-132 as specified in the Contract or 
specification.  In the absence of such requirements, the Contractor Deliverables shall be 
marked with the MOD stock reference, NATO Stock Number (NSN) or alternative 
reference number specified in Schedule 2 (Schedule of Requirements). 

b. Any marking method used shall not have a detrimental effect on the strength, 
serviceability or corrosion resistance of the Contractor Deliverables. 

c. The marking shall include any serial numbers allocated to the Contractor Deliverable. 
d. Where because of its size or nature it is not possible to mark a Contractor Deliverable 

with the required particulars, the required information should be included on the 
package or carton in which the Contractor Deliverable is packed, in accordance with 
Condition 23 (Packaging and Labelling (excluding Contractor Deliverables containing 
Munitions)). 

 
23. Packaging and Labelling (excluding Contractor Deliverables containing 

Munitions))  
 

a. Packaging responsibilities are as follows: 
(1) The Contractor shall be responsible for providing Packaging which fully complies 

with the requirements of the Contract. 
(2) The Authority shall indicate in the Contract the standard or level of Packaging 

required for each Contractor Deliverable, including the PQQ.  If a standard or level 
of Packaging (including the PQQ) is not indicated in the Contract, the Contractor 
shall request such instructions from the Authority before proceeding further. 

(3) The Contractor shall ensure all relevant information necessary for the effective 
performance of the Contract is made available to all Subcontractors. 

(4) Where the Contractor or any of their Subcontractors have concerns relating to the 
appropriateness of the Packaging design and or MPL prior to manufacture or supply 
of the Contractor Deliverables they shall use DEFFORM 129B to feedback these 
concerns to the Contractor or Authority, as appropriate. 

b. The Contractor shall supply Commercial Packaging meeting the standards and 
requirements of Def Stan 81-014 (Part 1).  In addition, the following requirements apply: 
(1) The Contractor shall provide Packaging which: 
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(a) will ensure that each Contractor Deliverable may be transported and delivered to 

the consignee named in the Contract in an undamaged and serviceable 
condition; and  

(b) is labelled to enable the contents to be identified without the need to breach the 
package; and  

(c) is compliant with statutory requirements and this Condition 23. 
(2) The Packaging is used by the Contractor to supply identical or similar Contractor 

Deliverables to commercial customers or to the general public (i.e., point of sale 
packaging) will be acceptable, provided that it complies with the following criteria: 
(a) reference in the Contract to a PQQ means the quantity of a Contractor 

Deliverable to be contained in an individual package, which has been selected 
as being the most suitable for issue(s) to the ultimate user. 

(b) Robust Contractor Deliverables, which by their nature require minimal or no 
packaging for commercial deliveries, shall be regarded as ‘PQQ packages’ and 
shall be marked in accordance with Clauses 23i to 23l.  References to ‘PQQ  
packages’ in subsequent text shall be taken to include Robust Contractor 
Deliverables; and 

(c) for ease of handling, transportation and delivery, packages which contain 
identical Contractor Deliverables may be bulked and overpacked, in accordance 
with Clauses 23i to 23k. 

c. The Contractor shall ascertain whether the Contractor Deliverables being supplied are, 
or contain, Dangerous Goods, and shall supply the Dangerous Goods in accordance 
with: 
(1) The Health and Safety at Work Act 1974 (as amended); and 
(2) The Classification Hazard Information and Packaging for Supply Regulations 

(CHIP4) 2009 (as amended); 
(3) The REACH Regulations 2007 (as amended); and 
(4) The Classification, Labelling and Packaging Regulations (CLP) 2009 (as amended). 

d. The Contractor shall package the Dangerous Goods as limited quantities, excepted 
quantities or similar derogations, for the UK or worldwide shipment by all modes of 
transport in accordance with the regulations relating to the Dangerous Goods and: 
(1) The Safety of Lives at Sea Regulations (SOLAS) 1974 (as amended); and  
(2) The Air Navigation (Amendment) Order 2019. 

e. As soon as possible, and in any event no later than one month before delivery is due, 
the Contractor shall provide a Safety Data Sheet in respect of each Dangerous Good in 
accordance with the REACH Regulations 2007 (as amended) and the Health and Safety 
at Work Act 1974 (as amended) and in accordance with Condition 24 (Supply of 
Hazardous Materials or Substances in Contractor Deliverables). 

f. The Contractor shall comply with the requirements for the design of MLP which include 
Clauses 23f and 23g as follows: 
(1) Where there is a requirement to design UK or NATO MLP, the work shall be 

undertaken by an MPAS registered organisation, or one that although non-
registered is able to demonstrate to the Authority that their quality systems and 
military package design expertise are of an equivalent standard. 
(a) The MPAS certification (for individual designers) and registration (for 

organisations) scheme details are available from: 
DES SEOC SCP-SptEng-Pkg 
MOD Abbeywood 
Bristol, BS34 8JH 
Tel: +44(0)30679-35353  
DESSEOCSCP-SptEng-Pkg@mod.uk  

(b) The MPAS Documentation is also available on the DStan website. 
 

mailto:DESSEOCSCP-SptEng-Pkg@mod.uk
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(2) MLP shall be designed to comply with the relevant requirements of Def Stan 81-041 

and be capable of meetings the appropriate test requirements of Def Stan 81-041 
(Part 3).  Packaging designs shall be prepared on a SPIS, in accordance with Def 
Stan 81-041 (Part 4). 

(3) The Contractor shall ensure a search of the SPIS index (the “SPIN”) is carried out to 
establish the SPIS status of each requirement (using DEFFORM 129a ‘Application 
for Packaging Designs or their Status’). 

(4) New designs shall not be made where there is existing usable SPIS, or one that may 
be easily modified. 
 
 

(5) Where there is usable SFS, it shall be used in place of a SPIS design unless 
otherwise stated by the Contract.  When an SFS is used or replaces a SPIS design, 
the Contractor shall upload this information on to SPIN in Adobe PDF. 

(6) All SPIS, new or modified (and associated documentation), shall, on completion, be 
uploaded by the Contractor on to SPIN.  The format shall be Adobe PDF. 

(7) Where it is necessary to use an existing SPIS design, the Contractor shall ensure 
the Packaging manufacturer is a registered organisation in accordance with Clause 
23f(1) above, or if un-registered, is compliant with MPAS ANNEX A Supplement 
(Code)M.  The Contractor shall ensure, as far as possible, that the SPIS is up to 
date. 

(8) The documents supplied under Clause 23f(6) shall be considered as a contract data 
requirement and be subject to the terms of DEFCON 15 and DEFCON 21. 

g. Unless otherwise stated in the Contract, one of the following procedures for the 
production of new or modified SPIS designs shall be applied: 
(1) If the Contractor or their Subcontractor is the PDA they shall: 

(a) On receipt of instructions received from the Authority’s representative nominated 
in Box 2 Annex A to Schedule 3 (Contract Data Sheet), prepare the required 
package design in accordance with Clause 23f. 

(b) Where the Contractor or their Subcontractor is registered, they shall, on 
completion of any design work, provide the Authority with the following 
documents electronically: 
i. a list of all SPIS which have been prepared or revised against the Contract; 
and 
ii. a copy of all new/revised SPIS, complete with all continuation sheets and 
associated drawings, where applicable, to be uploaded onto SPIN. 

(c) Where the PDA is not a registered organisation, then they shall obtain approval 
for their design from a registered organisation before proceeding, then follow 
Clause 23g(1).  

(2) Where the Contractor or their Subcontractor is not the PDA and is un-registered, 
they shall not produce, modify, or update SPIS designs.  They shall obtain current 
SPIS design(s) from the Authority or a registered organisation before proceeding, 
then follow Clause 23g(1). 

(3) Where the Contractor or their Subcontractor is unregistered and has been given 
authority to produce, modify, and update SPIS designs by the Contract, they shall 
obtain approval for their design from a registered organisation using DEFFORM 
129a before proceeding, then follow Clause 23g(1). 

(4) Where the Contractor or their Subcontractor is not a PDA but is registered, they 
should follow Clauses 23g(1) and 23g(2). 

h. If special jigs, tooling etc, are required for the production of MLP, the Contractor shall 
obtain written approval from the Commercial Officer before providing them.  Any 
approval given will be subject to the terms of DEFCON 23 (SC2) or equivalent condition, 
as appropriate. 
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i. In addition to any marking required by international or national legislation or regulations, 

the following package labelling and marking requirements apply: 
(1) If the Contract specifies UK or NATO MPL, labelling and marking of the packages 

shall be in accordance with Def Stan 81-041 (Part 6) and this condition 23 as 
follows: 
(a) Labels giving the mass of the package, in kilograms, shall be placed such that 

they may be clearly seen when the items are stacked during storage. 
(b) Each consignment package shall be marked with details as follows: 

i. name and address of consignor; 
ii. name and address of consignee (as stated in the Contract or order); 
iii. destination where it differs from the consignee’s address, normally either: 

(i) Delivery destination/address; or 

 

(ii) Transit destination, where delivery address is a point for 
aggregation/disaggregation and/or onward shipment elsewhere e.g., 
railway station, where that mode of transport is used. 

iv. the unique order identifiers and the CP&F Delivery Label/Form which shall be 
prepared in accordance with DEFFORM 129J. 

(i) If aggregated packages are used, their consignment marking, and 
identification requirements are stated at Clause 23i 

(2) If the Contract specifies Commercial Packaging, an external surface of each PPQ 
package and each consignment package, if it contains identical PPQ packages, 
shall be marked using details of the Contractor Deliverables as shown in the 
Contract schedule, to state the following: 
(a) description of the Contractor Deliverable; 
(b) the full thirteen(13) digit NATO Stock Number (NSN);  
(c) the PPQ; 
(d) maker’s part/catalogue, serial and/or batch, as appropriate; 
(e) the Contract and order number when applicable; 
(f) the words “Trade Package” in bold lettering, marked in BLUE in respect of trade 

packages, and BLACK in respect of export trade packages; 
(g) shelf life of item where applicable; 
(h) for rubber items or items containing rubber, the quarter and year of vulcanisation 

or manufacture of the rubber product or component (marked in accordance with 
Def Stan 081-041); 

(i) any statutory hazard markings and any handling markers, including the mass of 
any package which exceeds 3kg gross; and 

(j) any additional markings specified in the Contract. 
j. Bar code marking shall be applied to the external surface of each consignment package 

and to each PQQ package contained therein.  The default symbology shall be as 
specified in Def Stan 81-041 (Part 6).  As a minimum the following information shall be 
marked on the packages: 

(1) the full thirteen(13) digit NSN; 
(2) denomination if quantity (D of Q); 
(3) actual quantity (quantity in package); 
(4) manufacturer’s serial number and/or batch number if one has been allocated; and  
(5) the CP&F generated unique order identifier. 

k. Requirements for positioning bar codes in relation to related text, as well as positioning 
etc, are defined in Def Stan 081-041 (Part 6).  If size of the bar code does not allow a 
label to be directly attached, then a tag may be used.  Any difficulties over size or 
positioning of bar code markings shall initially be referred to the organisation nominated in 
Box 3 of Annex A to Schedule 3 (Contract Data Sheet). 
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l. The requirements for the consignment of aggregated packages are as follows: 

(1) With the exception of packages containing Dangerous Goods, over-packing for 
delivery to the consignee shown in the Contract may be used by the consignor to 
aggregate a number of packages to different Packaging levels, provided that the 
package contains Contractor Deliverables of only one NSN or class group.  Over-
packing shall be in the cheapest commercial form consistent with ease of handling 
and protection of over-packed items. 

(2) Two adjacent sides of the outer container shall be clearly marked to show the 
following: 
(a) class group number; 
(b) name and address of consignor; 
(c) name and address of consignee (as stated on the Contract or order); 
(d) destination if it differs from the consignee’s address, normally either; 

i. delivery destination/address; or 
 

ii. transit destination, if the delivery address is a point of 
aggregation/disaggregation and/or onward shipment e.g., railway station, 
where that mode of transport is used; 

j. where applicable, the reference number of the delivery note produced by CP&F 
relating to the contents.  The consignee’s copy of each delivery note shall be  

placed in the case/container.  If the Contractor Deliverables listed in the delivery 
note  are packed in several cases, the consignee’s copy shall be placed in the first 
case and a separate list detailing the contents shall be prepared for each case 
 
 after the first and placed in the case to which it relates.  Each case is to be 
numbered to indicate both the number of the case and the total number of cases 
concerned e.g., 1/3, 2/3, 3/3; 

k. the CP&F generated shipping label; and 
l. any statutory hazard markings and any handling markings. 

m. Authorisation of the Contractor to undertake Packaging design, or to use a packaging 
design, that was not part of the original requirement under the Contract, shall be 
considered as an alteration to the specification in accordance with Condition 6 
(Formal Amendments to the Contract). 

n. The Contractor shall ensure that timber and wood-containing products supplied 
under the Contract comply with the provisions of Condition 25 (Timber and Wood-
Derived Products and Annex I and Annes II of the International Standards for 
Phytosanitary Measures, “Guidelines for Regulating Wood Packaging Material in 
International Trade”, Publication No 15 (ISPM 15). 

o. All Packaging shall meet the requirements of the Packaging (Essential 
Requirements) Regulations 2003 (as amended) where applicable. 

p. In any design work the Contractor shall comply with the Producer Responsibility 
Obligations (Packaging Waste) Regulations 2007 (as amended) or equivalent 
legislation.  Evidence of compliance shall be a contractor record in accordance with 
Condition 18 (Contractor’s Records). 

q. This Condition 23 is concerned with the supply of Packaging suitable to protect and 
ease handling, transport and storage of specified items.  Where there is a failure of 
suitable Packaging (a design failure), or Packaging fails and this is attributed to the 
Packaging supplier, then the Supplier shall be liable for the cost of replacing the 
Packaging. 

r. Liability for other losses resulting from Packaging failure or resulting from damage to 
Packaging, (such as damage to the packaged item etc.), shall be specified elsewhere 
in the Contract. 

s.  
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t. General requirements for service Packaging, including details of UK and NATO MLP 

and Commercial Packaging descriptions, are contained in Def Stan 081-041 (Part 1) 
“Packaging of Defence Material”.  Def Stans, NATO Standardisation Agreements 
(STANAGs), and further information are available from the DStan internet site at: 
https://www.dstan.mod.uk/  

u. Unless specifically stated otherwise in the Invitation to Tender or the Contract, 
reference to and standard including Def Stans or STANAGs in any Invitation to 
Tender or Contract document means the edition and all amendments extant at the 
date of such tender or Contract. 

v. In the event of conflict between the Contract and DEF STAN 81-041, the Contract 
shall take precedence. 
 

24. Supply of Data for Hazardous Materials or Substances in Contractor Deliverables 
 

a. The Contractor shall provide to the Authority: 

 

 

i.  for each hazardous material or substance supplied, a Safety Data Sheet (SDS) in 
accordance with the extant Classification, Labelling and Packaging (GB CLP) 
Regulation; and 

ii.  for each Contractor Deliverable containing hazardous materials or substances, 
safety information as required by the Health and Safety at Work Act 1974, at the time 
of supply. 

Nothing in this Condition 24 shall reduce or limit any statutory duty or legal obligation of the 
Authority or the Contractor. 
b. If the Contractor Deliverable contains hazardous materials or substances, or is a 

substance falling within the scope of the extant UK REACH Regulation: 
i. the Contractor shall provide to the Authority an SDS for the substance in accordance 
with the Regulation.  If the Contractor becomes aware of new information which may 
affect the risk management measures or new information on the hazard, the Contractor 
shall the SDS and forward it to Authority and to the address listed in Clause 24h below; 
and 

ii.  the Authority if it becomes aware of new information regarding the hazardous properties 
of the substance, or any other information that might call into question the 
appropriateness of the risk management measures identified in the SDS supplied, shall 
report this information in writing to the Contractor. 

c. If the Contractor is required, under, or in connection with the Contract, to supply 
Contractor Deliverables or components of Contractor Deliverables that, in the course of 
their use, maintenance, disposal, or in the event of an accident, may release hazardous 
materials or substances, they shall provide to the Authority a list of those hazardous 
materials or substances, and for each hazardous material or substance listed, provide 
an SDS. 

d. The Contractor shall provide to the Authority a completed Schedule 6 (Hazardous 
Contractor Deliverables, Materials or Substances Supplied under the Contract: Data 
Requirements) in accordance with Schedule 3 (Contract Data Sheet). 

e. If the Contractor Deliverables, materials or substances are ordnance, munitions or 
explosives, in addition to the requirements of the GB CLP and UK REACH the 
Contractor shall comply with hazard reporting requirements of DEF STAN 07-085 
Design Requirements for Weapons and Associated Systems. 

f. If the Contractor Deliverables, materials or substances are or contain or embody a 
radioactive substance as defined in the extant Ionising Radiation Regulations, the 
Contractor shall additionally provide details of: 

https://www.dstan.mod.uk/
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i.  activity; and 
ii.  the substance and form (including any isotope); 

g. If the Contractor Deliverables, materials or substances have magnetic properties, the 
Contractor shall additionally provide details of the magnetic flux density at a defined 
distance, for the condition in which it is packed. 

h. Any SDS to be provided in accordance with this Condition 24,including any related 
information to be supplied in compliance with the Contractor’s statutory duties under 
Clause 24a(1) and 24b(1), any information arising from the provisions of Clauses 24e, 
24f and 24g and the completed Schedule 6, shall be sent directly to the Authority’s 
Representative (Commercial) as soon as practicable, and no later than one (1) month 
prior to the Contract delivery date, unless otherwise stated in Schedule 3 (Contract Data 
Sheet).  In addition, so that the safety information can reach users without delay, a copy 
shall be sent preferably as an email with attachment(s) in Adobe PDF or MD WORD 
format, or, if only hardcopy is available, to the addresses below: 

i. Hard copies to be sent to: 
Hazardous Stores Information System (HSIS) 
 
Department of Safety & Environment, Quality and Technology (DS & EQT) 
 
Spruce 2C, #1260 
MOD Abbeywood(South) 
Bristol, BS34 8JH 

ii. Emails to be sent to: 
DESTECH-QSEPEnv-HSISMulti@mod.gov.uk  
 

i. Failure by the Contractor to comply with the requirements of this Condition 24 shall be 
grounds for rejecting the affected Contractor Deliverables.  Any withholding of 
information concerning Hazardous Contractor Deliverables, materials or substances 
shall be regarded as a material breach of Contract under Condition 44 (Material Breach) 
for which the Authority reserves the right to require the Contractor to rectify the breach  
immediately at no additional cost to the Authority or to terminate the Contract in 
accordance with Condition 44. 

j. Where the delivery is made to the Defence Fulfilment Centre (DFC) and/or other Team 
Leidos location/building, the Contractor must comply with the Logistic Commodities and 
Services Transformation (LCST) Supplier Manual. 

 

25. Timber and Wood-Derived Products 
 

a. All Timber and Wood-Derived Products supplied by the Contractor under the Contract: 
i. shall comply with the Contract Specification; and 
ii. must originate either: 

(a) from a Legal and Sustainable source; or 
(b) from a FLEGT-licenced or equivalent source. 

b. In addition to the requirements of Clause 25a, all Timber and Wood-Derived Products 
supplied by the Contractor under the Contract shall originate from a forest source where 
management of the forest has full regard for: 
(1) identification, documentation and respect of legal, customary and traditional tenure 

and use rights related to the forest; 
(2) mechanisms for resolving grievances and disputes including those relating to tenure 

and use rights, to forest management practices and to work conditions; and  
(3) safeguarding the basic labour rights and health and safety of forest workers.  
 
 

mailto:DESTECH-QSEPEnv-HSISMulti@mod.gov.uk
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c. If requested by the Authority, the Contractor shall provide to the Authority Evidence that 

the Timber and Wood-Derived Products supplied to the Authority under the Contract 
comply with the requirements of Clause 25a or 25b or both. 

d. The Authority reserves the right at any time during the execution of the Contract and for 
a period of five (5) years from final delivery under the Contract to require the Contractor 
to produce Evidence required for the Authority’s inspection within fourteen (14) days of 
the Authority’s request. 

e. If the Contractor has already provided the Authority with the Evidence required under 
Clause 25c, the Contractor may satisfy these requirements by giving details of the 
previous notification and confirming the Evidence remains valid and satisfies the 
provisions of Clauses 25a or 25b or both. 

f. The Contractor shall maintain records of all Timber and Wood-Derived Products 
delivered to and accepted by the Authority, in accordance with Condition 18 
(Contractor’s Records). 

g. Notwithstanding Clause 25c, if exceptional circumstances render it strictly impractical for 
the Contractor to record Evidence of proof of timber origin for previously used Recycled 
Timber, the Contractor shall support the use of this Recycled Timber with: 
(1) a record tracing the Recycled Timber to its previous end use as a standalone object 

or as part of a structure; and 
 
 

(2) an explanation of the circumstances that rendered it impractical to record Evidence 
of proof of timber origin. 

h. The Authority reserves the right to decide, except where in the Authority’s opinion the 
timber supplied is incidental to the requirement and from a low risk source, whether the 
Evidence submitted to it demonstrates compliance with Clause 25a or 25b or both.  In the 
event that the Authority is not satisfied, the Contractor shall commission and meet the 
costs of an Independent Verification and resulting report that will: 

(1) verify the forest source of the timber or wood; and 
(2) assess whether the source meets the relevant criteria of Clause 25b. 

i. The statistical reporting requirement at Clause 25j applies to all Timber and Wood-
Derived Products delivered under the Contract.  The Authority reserves the right to 
amend the requirement for statistical reporting, in the event that the UK Government  
changes the requirement for reporting compliance with the Government Timber 
Procurement Policy.  Amendments to the statistical reporting requirement will be in 
accordance with Condition 6 (Formal Amendments to the Contract). 

j. The Contractor shall provide to the Authority, a completed Schedule 7 (Timber and 
Wood-Derived Products Supplied under the Contract: Data Requirements), the data or 
information the Authority requires in respect of Timber and Wood-Derived Products 
delivered to the Authority under the Contract, or in respect of each order in the case of a 
Framework Agreement, or at such other frequency as stated in the Contract.  The 
Contractor shall send all completed Schedule7’s (Timber and Wood-Derived Products 
Supplied under the Contract: Data Requirements), including nil returns where 
appropriate, to the Authority’s Representative (Commercial). 

k. The Schedule 7 (Timber and Wood-Derived Products Supplied under the Contract: Data 
Requirements) may be amended by the Authority from time to time, in accordance with 
Condition 6 (Formal Amendments to the Contract). 

l. The Contractor shall obtain any wood, other than processed wood, used in the Packaging 
from: 
(1) companies that have a full registered status under the Forestry Commission and 

Timber Packaging and Pallet Confederation’s UK Wood Packaging Material Marking 
Programme (more detailed information can be accessed at www.forestry.gov.uk) and  
 

http://www.forestry.gov.uk/
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all such wood shall be treated for the elimination of raw wood pests and marked in 
accordance with that Programme; or 

(2) sources supplying wood treated and marked so as to conform to Annex I and Annex II 
of the International Standard for Phytosanitary Measures, “Guidelines for Regulating 
Wood Packaging Material in International Trade”, Publication No 15 published by the 
Food and Agricultural Organisation of the United Nations (ISPM 15) (more detailed 
information can be accessed at www.fao.org). 
 

26. Certificate of Conformity 
 

a. Where required in Schedule 3 (Contract Data Sheet) the Contractor shall provide a 
Certificate of Conformity (CofC) in accordance with Schedule 2 (Schedule of 
Requirements) and any applicable Quality Plan.  One copy of the CofC shall be sent to 
the Authority’s Representative (Commercial) upon Delivery, and one copy shall be 
provided to the Consignee upon Delivery. 

b. Each of CofC should include the wording “Certificate of Conformity” in the title of the 
document to allow for easy identification.  One CofC is to be used per NSN/part number; 
a CofC  must not cover multiple items. 

c. The Contractor shall consider the CofC to be a record in accordance with Condition 18 
(Contractor’s Records). 

d. The Information provided on the CofC shall include: 
(1) Contractor’s name and address; 
(2) Contractor unique CofC number; 

 
(3) Contract number and where applicable Contract amendment number ; 
(4) details of any approved concessions; 
(5) acquirer name and organisation; 
(6) Delivery address; 
(7) Contract Item Number from Schedule 2 (Schedule of Requirements); 
(8) description of Contractor Deliverable, including part number, specification and 

configuration status; 
(9)  NATO Stock Number (NSN) (where allocated); 
(10)  identification marks, batch and serial numbers in accordance with the Specification; 
(11)  quantities; 
(12)  a signed and dated statement by the Contractor that the Contractor Deliverables 

comply with the requirements of the Contract and approved concessions. 
Exceptions or additions to the above are to be documented. 
e. Where Schedule 2 (Schedule of Requirements) and any applicable Quality Plan require 

demonstration of traceability and design provenance through the supply chain the 
Contractor shall include in any relevant subcontract the requirement for Information called 
for at Clause 26d.  The Contractor shall ensure that this Information is available to the 
Authority through the supply chain upon request in accordance with Condition 18 
(Contractor Records). 

 
27. Access to Contractor’s Premises  

 
a. The Contractor shall provide to the Authority’s Representatives following reasonable 

Notice, relevant accommodation/facilities, at no direct cost to the Authority, and all 
reasonable access to their premises for the purpose of monitoring the Contractor’s 
progress and quality standards in performing the Contract. 

b. As far as reasonably practical, the Contractor shall ensure that the provisions of Clause 
27a are included in their subcontracts with those suppliers identified in the Contract.  
The Authority, through the Contractor, shall arrange access to such Subcontractors.  

http://www.fao.org/
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28. Delivery/Collection 

 
a. Schedule 3 (Contract Data Sheet) shall specify whether the Contractor Deliverables are 

to be Delivered to the Consignee by the Contractor or Collected from the Consignor by 
the Authority. 

b. Where the Contractor Deliverables are to be Delivered by the Contractor (or a third party 
acting on behalf of the Contractor), the Contractor shall, unless otherwise stated in 
writing: 
(1)  contact the Authority’s Representative as detailed in Schedule 3 (Contract Data 

Sheet) in advance of the Delivery Date in order to agree administrative arrangements 
for Delivery and provide any Information pertinent to Delivery requested; 

(2)  comply with any special instructions for arranging Delivery in Schedule 3 (Contract  
Data Sheet); 

(3)  ensure that each consignment of the Contractor Deliverables is accompanied by, (as 
specified in Schedule 3 (Contract Data Sheet)), a DEFFORM 129j in accordance with 
the instructions; 

(4) be responsible for all costs of Delivery; and 
(5) Deliver the Contractor Deliverables to the Consignee at the address stated in 

Schedule 2 (Schedule of Requirements) by the Delivery Date between the hours 
agreed by the Parties. 

c. Where the Contractor Deliverables are to be Collected by the Authority (or a third party 
acting on behalf of the Authority), the Contractor shall, unless otherwise stated in 
writing: 

 

(1) contact the Authority’s Representative (Transport) as detailed in box 10 of Annex A   
to Schedule 3 (Contract Data Sheet) in advance of the Delivery Date in order to 
agree specific arrangements for Collection and provide any Information pertinent to 
the Collection requested; 

(2) comply with any special instructions for arranging Collection in Schedule 3 
(Contract Data Sheet); 

(3) ensure that each consignment of the Contractor Deliverables is accompanied by, 

(as specified in Schedule 3 (Contract Data Sheet)), a DEFFORM 129j in 

accordance with the instructions; 

(4) ensure that the Contractor Deliverables are available for Collection by the Authority 
from the Consignor (as specified in Schedule 3 (Contract Data Sheet)) by the 
Delivery Date between the hours agreed by the Parties; and 

(5) in the case of Overseas consignments, ensure that the Contractor Deliverables are 
accompanied by the necessary transit documentation.  All Customs clearance shall 
be the responsibility of the Authority’s Representative (Transport). 

d. Title and risk in the Contractor Deliverables shall only pass from the Contractor to the 
Authority: 
(1) on the Delivery of the Contractor Deliverables by the Contractor to the Consignee in 

accordance with Clause 28b; or 
(2) on the Collection of the Contractor Deliverables from the Consignor by the Authority 

once they have been made available for Collection by the Contractor in accordance 
with Clause 28c. 

 
29. Acceptance 

 
a. Acceptance of the Contractor Deliverables shall occur in accordance with any 

acceptance procedure specified in Schedule 9 (Acceptance Procedure).  If no 
acceptance procedure is so specified acceptance shall occur when either: 
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(1) the Authority does any act in relation to the Contractor Deliverables which is 
inconsistent with the Contractor’s ownership; or 

(2) the time limit in which to reject the Contractor Deliverables defined in Clause 30b 
has elapsed. 

 
30. Rejection and Counterfeit Material  

Rejection: 

a. If any of the Contractor Deliverables Delivered to the Authority do not conform to the 
Specification or any other terms of the Contract, then (without limiting any other right or 
remedy that the Authority may have) the Authority may reject the Contract Deliverables 
(in whole or in part).  The Authority shall return these Contractor Deliverables to the 
Contractor at the Contractor’s risk and cost. 

b. Rejection of any of the Contractor Deliverables under Clause 30a shall take place by the 
time limit for rejection specified in Schedule 3 (Contract Data Sheet), or if no such period 
is specified, the Contractor Deliverables shall be deemed to be accepted within a 
reasonable period of time. 
 

Counterfeit Material: 
 
c. Where the Authority suspects that any Contractor Deliverable or consignment of the 

Contractor Deliverables contains Counterfeit Material, it shall: 
 
(1) notify the Contractor of its suspicion and reasons therefore; 

 

(2) where reasonably possible, and if requested by the Contractor within ten (10) 
Business Days of such notification, (at the Contractor’s own risk and expense and 
subject to any reasonable controls specified by the Authority) afford the Contractor 
the facility to: 

i. inspect the Contractor Deliverables or consignment and/or 
ii. obtain a sample thereof for validation or testing purposes. 

(3) give the Contractor a further twenty (20) Business Days or such other reasonable 
period agreed by the Authority, from the date of the inspection at Clause 30c(2i) or 
the provision of a sample at Clause 30c(2ii), to comment on whether the Contractor 
Deliverable or consignment meets the definition of Counterfeit Material; and 

(4) determine, on the balance of probabilities and strictly on the evidence available to it 
at the time, whether the Contractor Deliverable  or consignment meets the definition 
of Counterfeit Material.  Where the Authority has determined that the Contractor  
Deliverable, part or consignment of Contractor Deliverable contain Counterfeit 
Material then it may reject the Contractor Deliverable, part or consignment under 
Clause 30a and 30b (Rejection). 

d. In addition to its rights under Clause 30a and 30b (Rejection), where the Authority 
reasonably believes that any Contractor Deliverable or consignment of Contractor 
Deliverables contains Counterfeit Material, it shall be entitled to: 
(1) retain any Counterfeit Material; and/or 
(2) retain the whole or any part of such Contractor Deliverable or consignment where it 

is not possible to separate the Counterfeit Material from the rest of the Contractor 
Deliverable, or consignment; and such retention shall not constitute acceptance 
under Condition 29 (Acceptance). 

e. Where the Authority intends to exercise its rights under Clause 30d, it shall where 
reasonable permit the Contractor, within a period specified by the Authority, to arrange  
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at their own risk and expense and subject to any reasonable controls specified by the 
Authority, for: 
(1) the separation of Counterfeit Material from any Contractor Deliverable or part of the 

Contractor Deliverable; and/or 
(2) the removal of any Contractor Deliverable or part of a Contractor Deliverable that the 

Authority is satisfied does not contain Counterfeit Material. 
f. In respect of any Contractor Deliverable, consignment or part thereof that is retained in 

accordance with Clause 30d, including where the Authority permits the Contractor  to 
remove non-Counterfeit Material under Clause 30e, but the Contractor fails to do so 
within the period specified by the Authority and subject to Clause 30j, the Authority shall 
be entitled to exercise any, all, or any combination of, the following rights: 
(1) to dispose of it responsibly, and in a manner that does not permit its reintroduction 

into the supply chain or market; 
(2)  to pass it to a relevant investigatory or regulatory authority; 
(3) to retain conduct or have conducted further testing including destructive testing, for 

further investigatory, regulatory or risk management purposes.  Results from any 
such tests shall be shared with the Contractor; and/or 

(4) to recover the reasonable costs of testing, storage, access, and/or disposal of it 
from the Contractor. 

Exercise the rights granted at Clauses 30f(1) to 30f(3) shall not constitute acceptance under 
Condition 29 (Acceptance). 
g. Any scrap or other disposal payment received by the Authority shall be set off against 

any amount due to the Authority under Clause 30f(4).  If the value of the scrap or other 
disposal payment exceeds the amount due to the Authority under Clause 30f(4) then the 
balance shall accrue to the Contractor. 

h. The Authority shall not use a retained Article or consignment other than as permitted in 
Clause 30c to 30j. 
 

i. The Authority may without restriction report a discovery of Counterfeit Material and 
disclose information necessary for the identification of similar material and its possible 
sources. 

j. The Contractor shall not be entitled to any payment or compensation from the Authority 
as a result of the Authority exercising the rights set out in Clauses 30c to 30j except 
where it has been determined in accordance with Condition 41 (Dispute Resolution) that  
the Authority has made an incorrect determination in accordance with Clause 21c.  In 
such circumstances the Authority shall reimburse the Contractors reasonable costs of 
complying with Clause 30c. 
 

31. Diversion Orders 
 

a. The Authority shall notify the Contractor at the earliest practicable opportunity if it 
becomes aware that a Contractor Deliverable is likely to be subject to a Diversion Order. 

b. The Authority may issue a Diversion Order for the urgent delivery of the Contractor 
Deliverables identified in it.  These Contractor Deliverables are to be delivered by the 
Contractor using the quickest means available as agreed by the Authority. 

c. The Authority reserves the right to cancel the Diversion Order. 
d. If the terms of the Diversion Order are unclear, the Contractor shall immediately contact 

the Representative of the Authority who issued it for clarification and/or further 
instruction. 

e. If the Diversion Order increases the quantity of Contractor Deliverables beyond the 
scope of the Contract, it is to be returned immediately to the Authority’s Commercial 
Officer with an appropriate explanation. 
 



SC2 (Edn 11/21) 

 

OFFICIAL 
26 

 

OFFICIAL 

 
f. The Contractor shall be entitled to reasonable additional delivery and packaging costs 

incurred in complying with the Diversion Order or cancellation.  Claims are to be 
submitted by the Contractor to the Authority’s Commercial Officer together with 
applicable receipts and agreed as an amendment to the Contract in accordance with 
Condition 6 (Formal Amendments to the Contract).  The Contractor shall comply with 
the requirements of the Diversion Order upon receipt of the Diversion Order. 

 
32. Self-to-Self Delivery 

Where it is stated in Schedule 3 (Contract Data Sheet) that any Contractor Deliverable is to 
be Delivered by the Contractor to their own premises, or to those of a Subcontractor (‘self-to-
self delivery’), the risk in such a Contractor Deliverable shall remain vested in the Contractor 
until such time as it is handed over to the Authority. 

Licences and Intellectual Property 

33. Import and Export Licences 
 

a. If, in the performance of the Contract, the Contractor needs to import into the UK or 
export out of the UK anything not supplied by or on behalf of the Authority and for which 
a UK import or export licence is required, the responsibility for applying for the licence 
shall rest with the Contractor.  The Authority shall provide the Contractor with sufficient 
information, certification, documentation and other reasonable assistance in obtaining 
any necessary UK import or export licence. 

b. When an export licence or import licence or authorisation either singularly or in 
combination is required from a Foreign Government for the performance of the Contract, 
the Contractor shall as soon as reasonably practicable consult with the Authority on the 
licence requirements.  Where the Contractor is the applicant for the licence or 
authorisation the Contractor shall: 
(1) ensure that when end use or end user restrictions, or both, apply to all or part of any 

Contractor Deliverable (which for the purposes of this Condition 33 shall also include  
 
information, technical data and software), the Contractor, unless otherwise agreed 
with the Authority, shall identify in the application: 

(a) the end user as: His Britannic Majesty’s Government of the United 
Kingdom of Great Britain and Northern Ireland (hereinafter “HM 
Government”); and  

(b) the end use as: For the Purposes of HM Government; and 
(2) include in the submission for the licence or authorisation a statement that 

“information on the status of processing this application may be shared with the 
Ministry of Defence of the United Kingdom”. 

c. If the Contractor or any Subcontractor in the performance of the Contract needs to 
export material not previously supplied by or on behalf of the Authority for which an 
export licence or import licence or authorisation from a Foreign Government is required, 
the responsibility for instituting expeditious action to apply for and obtain the licence 
shall rest with the Contractor or that Subcontractor.  For the purposes of this Condition 
33 material shall mean information, technical data and items, including Contractor 
Deliverables, components of Contractor Deliverables and software. 

d. Where the Contract performance requires the export of material for which a foreign 
export licence or import licence or authorisation is required, the Contractor shall include 
dependencies for the export licence or import licence or authorisation application, grant 
and maintenance in the Contract risk register and in the risk management plan for the 
Contract, with appropriate review points.  Where there is no requirement under the 
Contract for a risk management plan the Contractor shall submit this information to the 
Authority’s representative.  
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e. During the term of the Contract and for a period of up to two (2) years from completion 

of the Contract, the Authority may make a written request to the Contractor to seek a 
variation to the conditions to a foreign export licence or import licence or authorisation to 
enable the Authority to re-export or re-transfer a licenced or authorised item or licenced 
or authorised information from the UK to a non-licenced or unauthorised third party.  If 
the Authority makes such a request it will consult with the Contractor before making a 
determination of whether the Authority of the Contractor is best placed in all 
circumstances to make the request.  Where, subsequent to such consultation the 
Authority notifies the Contractor that the Contractor is best placed to make such request: 
(1) the Contractor shall, or procure that the Contractor’s Subcontractor shall, 

expeditiously consider whether or not there is any reason why it should object to 
making the request and, where it has no objection, file an application to seek a 
variation of the applicable export licence or import licence or authorisation in 
accordance with the procedures of the licencing authority.  Where the Contractor 
has an objection, the Parties shall meet with five (5) working days to resolve the 
issue and should they fail the matter shall be escalated to an appropriate level within 
both Parties’ organisations, to include their respective export licensing subject 
matter exports; and  

(2) the Authority shall provide sufficient information, certification, documentation and 
other reasonable assistance as may be necessary to support the application for the 
requested variation. 

f. Where the Authority determines that it is best placed to make such a request the 
Contractor shall provide sufficient information, certification, documentation and other 
reasonable assistance as may be necessary to support the Authority to make the 
application for the requested variation. 

g. Where the Authority invokes Clause 33e or 33f the Authority will pay the Contractor a 
fair and reasonable charge for this service based on the cost of providing it. 

h. Where the Contractor subcontracts work under the Contract, which is likely to be subject 
to foreign export control, import control or both the Contractor shall use reasonable 
endeavours to incorporate in each subcontract equivalent obligations to those set out in 

 

this Condition 33.  Where it is not possible to include equivalent terms to those set out in 
this Condition 33, the Contractor shall report that fact and the circumstances to the 
Authority. 

i. Without prejudice to HM Government’s position on the validity of any claim by a Foreign 
Government to extra-territoriality, the Authority shall provide the Contractor with 
sufficient information, certification, documentation and other reasonable assistance to 
facilitate the granting of export licences or import licences or authorisations by a Foreign 
Government in respect of the performance of the Contract. 

j. The Authority shall provide such assistance as the Contractor may reasonably require in 
obtaining any UK export licences necessary for the performance of the Contract. 

k. The Contractor shall use reasonable endeavours to identify whether any Contractor 
Deliverable is subject to: 
(1) a non-UK export licence, authorisation or exemption; or 
(2) any other-related transfer or export control, 

that imposes or will impose end use, end user or re-transfer or re-export restrictions, or 
restrictions on disclosure to individuals based upon their nationality.  This does not include 
Intellectual Property-specific restrictions of the type referred to in Condition 34 (Third Party 
Intellectual Property – Rights and Restrictions). 
l. If at any time during the term of the Contract the Contractor becomes aware that all or 

any part of the Contractor Deliverables are subject to Clause 33k(1) or 33k(2), they shall 
notify the Authority of this as soon as reasonably practicable by providing details in the  
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m. DEFFORM 528 or other mutually agreed alternative format.  Such notification shall be 

no later than thirty (30) days of knowledge of any affected Contractor Deliverable in any 
event such notification shall be not less than thirty (30) days prior to delivery of the 
Contractor Deliverables. 

n. If the information to be provided under Clause 33l has been provided previously to the 
Authority by the Contractor under the Contract, the Contractor may satisfy these 
requirements by giving details of the previous notification and confirming they remain 
valid and satisfy the provisions of Clause 33l. 

o. During the term of the Contract, the Contractor shall notify the Authority as soon as 
reasonably practicable of any changes in the information notified previously under 
Clauses 33l or 33m of which they become or are aware that would affect the Authority’s 
ability to use, disclose, re-transfer or re-export an item or part of it is referred to in 
Clauses 33l or 33m by issuing an updated DEFFORM 528 to the Authority. 

p. For a period up to two (2) years from completion of the Contract and in response to a 
specific request by the Authority, the Contractor shall notify the Authority as soon as 
reasonably practicable of any changes in the information notified previously under 
Clause 33l or 33m of which they become aware that would affect the Authority’s ability 
to use, disclose, re-transfer or re-export an item or part of it as is referred to in Clauses 
33l or 33m by issuing an updated DEFFORM 528 to the Authority. 

q. Where following receipt of material from a Subcontractor or any of their other suppliers 
restrictions are notified to the Contractor by the Subcontractor, supplier, or other third 
party or are identified by the Contractor, the Contractor shall immediately inform the 
Authority by issuing an updated DEFFORM 528.  Within [X] days of such notification, 
the Contractor shall propose to the Authority actions to mitigate the impact of such 
restrictions.  Such proposals may include, where appropriate, mutually supported 
attempts to obtain removal or modification to the restrictions or to obtain appropriate 
authorisations from the relevant Foreign Government.  The Authority shall notify the 
Contractor within [X] days of receipt of a proposal whether it is acceptable and where 
appropriate the Contract shall be modified in accordance with its terms to implement the 
proposal. 
If the restrictions prevent the Contractor from performing their obligations under the 
Contract and have not been removed, modified or otherwise satisfactorily managed with  
 

r. a reasonable time, the Authority may at its absolute discretion elect to amend the 
contract in accordance with Condition 6 (Formal Amendments to the Contract) or as  
otherwise, may be provided by the Contract, or to terminate the Contract.  Except as set 
out in Clause 33r, in the event of termination in these circumstances termination shall be 
on fair and reasonable terms having regard to all circumstances including payments 
already made and that would otherwise be due under the Contract, costs incurred by the 
Contractor and benefits received by the Authority.  The Parties, acting in good faith, will 
use all reasonable endeavours to agree such fair and reasonable terms failing which  
either Party may refer the matter to dispute resolution in accordance with the provisions 
in the Contract. 

s. In the event that the restrictions notified to the Authority pursuant to Clause 33l were 
known ought reasonably have been known by the Contractor (but were not disclosed) at 
contract award or if restrictions notified to the Authority pursuant to Clauses 33n and 
33p were known or ought reasonably to have been known by the Contractor at the date 
of submission of the most recent DEFFORM 528 submitted to the Authority in 
accordance with Clause 33l, termination under Clause 33t will be in accordance with 
Condition 44 (Material Breach) and the provisions of Clause 33v will not apply. 

t. The Authority shall use reasonable endeavours to identify any export control restrictions 
applying to material to be provided to the Contractor as Government Furnished Assets 
(GFA).  Where the Authority is to provide material necessary to enable the Contractor to  
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u. perform the Contract or in respect of which the Services are to be provided, and that 

material is subject to a non-UK export licence, authorisation, exemption or other related 
transfer or export control as described in the provisions 33k, the Authority shall provide 
a completed DEFFORM 528 or will provide a new or updated DEFFORM 528 to the 
Contractor within thirty (30) days of the date of knowledge and in any case not later than 
thirty (30) days prior to the delivery of such material to the Contractor. 

v. In the event that the Authority becomes aware that the DEFFORM 528 disclosure was 
incomplete or inaccurate or in the event additional such material is identified then the 
Authority shall provide, as soon as reasonably practicable a new or revised DEFFORM 
528.  In the event that the Authority becomes aware that a prior disclosure included in 
DEFFORM 528 submitted to the Contractor was incomplete or inaccurate less than 
thirty (30) days prior to the delivery to the Contractor of any material to which the 
updated or new disclosure relates, the Parties  will meet as soon as reasonably 
practicable to discuss how to mitigate the impact of the incomplete or inaccurate 
disclosure. 

w. Where: 
(1) restrictions are advised by the Authority to the Contractor in a DEFFORM 528 

provided pursuant to Clause 33s or 33t or both; or 
(2) any of the information provided by the Authority in any DEFFORM 528 proves to be 

incorrect or inaccurate; 
the Authority and the Contractor shall act promptly to mitigate the impact of such restrictions 
or incorrect or inaccurate information.  Such mitigation shall include, where appropriate, 
mutually supported attempts to obtain removal or modification to the restrictions or to obtain 
appropriate authorisations from the relevant Foreign Government.  If the restrictions or 
incorrect or inaccurate information adversely affect the ability of the Contractor to perform 
their obligations under the Contract, the matter shall be handled under the terms of 
Condition 6 (Formal Amendments to the Contract) or as may otherwise be provided by the 
Contract as appropriate and if no alternative solution satisfies the essential terms of the 
Contract and the restrictions have not been removed, modified or otherwise satisfactorily 
managed within a reasonable time the Authority may terminate the Contract.  Termination  
under these circumstances will be under the terms of Condition 43 (Termination for 
Convenience) and as referenced in the Contract. 
x. Pending agreement of any amendment of the Contract as set out in Clause 33q or 33u, 

provided the Contractor takes such steps as are reasonable to mitigate the impact, the  
 
Contractor shall be relieved from their obligations to perform those elements of the 
Contract directly affected by the restrictions or provision of incorrect or incomplete 
information. 

 
34. Third Party Intellectual Property – Rights and Restrictions 

 
a. The Contractor and, where applicable any Subcontractor, shall promptly notify the 

Authority as soon as they become aware of: 
 
(1) any invention or design the subject of patent or registered Design Rights (or 

application thereof) owned by a third party which appears to be relevant to the 
performance of the Contract or to use by the Authority of anything required to be 
done or delivered under the Contract; 

(2) any restriction as to disclosure or use, or obligation to make payments in respect of 
any other intellectual property (including technical Information) required for the 
purposes of the Contract or subsequent use by the Authority of anything delivered 
under the Contract and, where  appropriate, the notification shall include such 
Information as is required by Section 2 of the Defence Contracts Act 1958; 
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(3) any allegation of infringement of intellectual property rights made against the 

Contractor and which pertains to the performance of the Contract or subsequent use 
by the Authority of anything required to be done or delivered under the Contract. 

Clause 34a does not apply in respect of Contractor Deliverables normally available from the 
Contractor as Commercial Off the Shelf (COTS) item or service. 
b. If the Information required under Clause 34a has been notified previously, the 

Contractor may meet their obligations by giving details of the previous notification. 
c. For COTS Contractor Deliverables patents and registered designs in the UK, in respect 

of any question arising (by way of an allegation made to the Authority or Contractor, or 
otherwise) that the manufacture or provision under the Contract of Contractor 
Deliverables normally available from the Contractor as a COTS item or service is an 
infringement of a UK patent or registered design not owned or controlled by the 
Contractor or the Authority, the Contractor shall, subject to the agreement of the third 
party owning such patent or registered design, by given exclusive conduct of any and all 
negotiations for the settlement of any claim or the conduct of any litigation arising out of 
such question.  The Contractor shall indemnify the Authority, its officers, agents and 
employees against any liability and cost arising from such allegation.  This Condition 34 
shall not apply if: 
(1) the Authority has made or makes an admission of any such relevant to such 

question; 
(2) the Authority has entered or enters into any discussions on such question with any 

third party without the prior written agreement of the Contractor; 
(3) the Authority has entered or enters into negotiations in respect of any relevant claim 

for compensation in respect of Crown Use under Section 55 of the Patents Act 1977 
or Section 12 of the Registered Designs Act 1949; 

(4) legal proceedings have been commenced against the Authority or the Contractor in 
respect of Crown Use, but only to the extent of such Crown Use that has been 
properly authorised. 

d. The indemnity in Clause 34c does not extend to use by the Authority of anything 
supplied under the Contract where that use was not reasonably foreseeable at the time 
of the Contract. 

e. In the event that the Authority has entered into negotiation in respect of a claim for 
compensation, or legal proceedings in respect of Crown Use have commenced, the  
Authority shall forthwith authorise the Contractor for the purposes of performing the 
Contract (but not otherwise) to utilise a relevant invention or design in accordance with 
Sections 55 and 56 of the Patents Act 1977 or Section 12 of the Registered Designs Act  
 
1949 and to use any model, document or information relating to any such invention or 
design which may be required for that purpose. 

f. For all other Contractor Deliverables patents and registered designs in the UK, if a 
relevant invention or design has been notified to the Authority by the Contractor prior to 
the Effective Date of Contract, then unless it has been agreed, under the provisions of 
Sections 55 and 56 of the Patents Act 1977 or Section 12 of the Registered Designs Act 
1949, the Contractor is hereby authorised to utilise that invention or design , 
notwithstanding the fact that it is subject of a UK Patent or UK Registered Design for the 
purpose of performing the Contract. 

g. If, under Clause 34a, a relevant invention or design is notified to the Authority by the 
Contractor after the Effective Date of Contract, then : 
(1) if the owner (or its exclusive licensee) takes or threatens in writing to take any 

relevant action against the Contractor, the Authority shall issue to the Contractor a 
written authorisation in accordance with the provisions of Sections 55 and 56 of the 
Patents Act 1977 or Section 12 of the Registered Designs Act 1949; and 
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(2) in any event, unless the Contractor and the Authority can agree an alternative 

course of action, the Authority shall not unreasonably delay the issue of a written 
authorisation in accordance with the provisions of Section 55 and 56 of the Patents 
Act 1977 or Section 12 of the Registered Designs Act 1949. 

h. The Authority shall assume all liability and shall indemnify the Contractor, their officers, 
agents and employees against liability, including the Contractor’s costs, as a result of 
infringement by the Contractor or their suppliers of any patent, utility model, registered 
design or like protection outside the UK in the performance of the Contract when such 
infringement arises from or is incurred by reason of the Contractor following any 
specification, statement of work or instruction in the Contract or using, keeping or 
disposing of any item given by the Authority for the purpose of the Contract in 
accordance with the Contract. 

i. Limits of liability reference Intellectual Property will be excluded from this Contract and 
will form part of  the Tri-partite Agreement.  The Tri-partite Agreement will have 
precedence over this Contract for limits of liability reference Intellectual Property. 

j. The Contractor shall not be entitled to any reimbursement of any royalty, licence fee or 
similar expense incurred in respect of anything to be done under the Contract, where: 
(1) a relevant discharge has been given under Section 2 of the Defence Contracts Act 

1958, or relevant authorisation in accordance with Sections 55 or 57 of the Patents 
Act 1977, Section 12 of the Registered Designs Act 1949 or Section 240 of the 
Copyright, Designs and Patents Act 1988 in respect of any Intellectual Property; or 

(2) any obligation to make payments for Intellectual Property has not been promptly 
notified to the Authority under Clause 34a. 

k. Where authorisation is given by the Authority under Clause 34e, 34f or 33g to the extent 
permitted by Section 57 of the Patents Act 1977, Section 12 of the Registered Designs 
Act 1949 or Section 240 of the Copyright, Designs and Patents Act 1988, the Contractor 
shall also be: 
(1) released from payment whether by way of royalties, licence fees or similar expenses 

in respect of the Contractor’s use of the relevant invention or design, or the use of 
any relevant model, document or information for the purpose of performing the 
Contract; and 

(2) authorised to use any model, document or information relating to any such invention 
or design which may be required for that purpose. 

l. The Authority shall assume all liability and indemnify the Contractor, officers, agents and 
employees against liability, including costs as a result of: 
(1) infringement or alleged infringement by the Contractor or their suppliers of any 

copyright, database right, Design Right or the like protection in any part of the world 
in respect of any item provided by the Authority for the purpose of the Contract but 
only to the extent that the item is used for the purpose of the Contract; 
 

(2) alleged misuse of any confidential Information, trade secret or the like by the 
Contractor as a result of use of Information provided by the Authority for the 
purposes of the Contract, but only to the extent that Contractor’s use of that 
Information is for the purposes intended when it was disclosed by the Authority. 

m. The general authorisation and indemnity is: 
(1) Clauses 34a to 33l represents the total liability of each Party to the other under the 

Contract in respect of any infringement or alleged infringement of patent or other 
Intellectual Property Right (IPR) owned by a third party; 

(2) neither Party shall be liable, one to the other, for any consequential loss or damage 
arising as a result, directly or indirectly, of a claim for infringement or alleged 
infringement of any patent or other IPR owned by a third party; 

(3) a Party against whom a claim is made, or action brought, shall promptly notify the 
other Party in writing if such a claim or action appears to relate to an infringement      



SC2 (Edn 11/21) 

 

OFFICIAL 
32 

 

OFFICIAL 

 
(4) which is subject of an indemnity or authorisation given under this Condition 34 by 

such other Party.  The notification shall include particulars of the demands, damages 
and liabilities claimed or made of which the notifying Party has notice; 

(5) the Party benefiting from the indemnity or authorisation shall allow the other Party, 
as its own expense, to conduct any negotiations for the settlement of the same, and 
any litigation that may arise therefrom and shall provide such information as the 
other Party may reasonably require; 

(6) following a notification under Clause 33m(3), the Party notified shall advise the other 
Party in writing within thirty (30) Business Days whether or not it is assuming 
conduct of the negotiations or litigation.  In that case the Party against whom a claim 
is made, or action brought shall not make any statement which might be prejudicial 
to the settlement or defence of such a claim without the written consent of the other 
Party; 

(7) the Party conducting negotiations for the settlement of a claim, or any related 
litigation shall, if requested, keep the other Party fully informed of the conduct and 
progress of such negotiations. 

n. If at any time a claim or allegation of infringement arises in respect of copyright, 
database right, Design Right or breach of confidence as a result of the provision of any 
Contractor Deliverable by the Contractor to the Authority, the Contractor may at their 
own expense replace the item with an item of equivalent functionality and performance 
so as to avoid infringement or breach.  The Parties will co-operate with one another to 
mitigate any claim or damage which may arise from use of third party IPR. 

o. Nothing in Condition 34 shall be taken as an authorisation or promise of an authorisation 
under Section 240 of the Copyright, Designs and Patents Act 1988. 

p. Notwithstanding any other provisions of the Contract and for the avoidance of doubt, 
award of the Contract by the Authority and placement of any contract task under it does 
not constitute an authorisation by the Crown under Sections 55 and 56 of the Patents 
Act 1977 or Section 12 of the Registered Designs Act 1949.  The Contractor 
acknowledges that any such authorisation by the Authority under its statutory powers 
must be expressly provided in writing, with reference to the acts authorised and the 
specific Intellectual Property involved. 
 

Pricing and Payment 
 
35. Contract Price 

    
a. The Contractor shall provide the Contractor Deliverables to the Authority at the Contract 

Price.  The Contract Price shall be a Firm Price unless otherwise stated in Schedule 3 
(Contract Data Sheet). 

b. Subject to Clause 35a the Contract Price shall be inclusive of any UK custom and 
excise or other duty payable.  The Contractor shall not make any claim for the drawback  
 

c. of the UK import duty on any part of the Contract Deliverables supplied which may be 
for shipment outside of the UK. 

 
36. Payment and Recovery of Sums Due 

 
a. Payment for Contractor Deliverables will be made by electronic transfer and prior to 

submitting any claims for payment under 36b the Contractor will be required to register  
their details (Supplier on-boarding) on the Contract, Purchasing and Finance (CP&F) 
electronic procurement tool. 

b. Where the Contractor submits an invoice to the Authority in accordance with Clause 
36a, the Authority will consider and verify that invoice in a timely fashion. 
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c. The Authority shall pay the Contractor any sums due under such invoice no later than a 
period of thirty (30) days from the date on which the Authority has determined that the 
invoice is valid and undisputed. 

d. Where the Authority fails to comply with Clause 36a and there is undue delay in 
considering and verifying the invoice, the invoice shall be regarded as valid and 
undisputed for the purpose of Clause 36c after a reasonable time has passed. 

e. The approval for payment of a valid and undisputed invoice by the Authority shall not be 
construed as acceptance by the Authority of the performance of the Contractor’s 
obligations nor as a waiver of its rights and remedies under the contract. 

f. Without prejudice to any other right or remedy, the Authority reserves the right to set off 
any amount owing at any time from the Contractor to the Authority against any amount 
payable by the Authority to the Contractor under the Contract or under any other 
Contract with the Authority, or with any other Government Department. 

 
37. Value Added Tax 

 
a. The Contract Price excludes any UK output Value Added Tax (VAT) and any similar EU 

(or non-EU) taxes chargeable on the supply of Contractor Deliverables by the 
Contractor to the Authority. 

b. If the Contractor is required by UK VAT law to be registered for UK VAT (or has 
registered voluntarily) in respect of their business activities at the time of any supply, 
and the circumstances of any supply are such that the Contractor is liable to pay the tax 
due to HM Revenue and Customs (HMRC), the Authority shall pay to the Contractor in 
addition to the Contract Price (or any other sum to the Contractor) a sum equal to the 
output VAT chargeable on the tax value of the supply of Contractor Deliverables, and all 
other payments under the Contract according to the law at the relevant tax point. 

c. The Contractor is responsible for the determination of VAT liability.  The Contractor shall 
consult their Client Relationship Manager or the HMRC Enquiries Desk (and not the 
Authority’s Representative (Commercial)) in cases of doubt.  The Contractor shall notify 
the Authority’s Representative (Commercial) of the Authority’s VAT liability under the 
Contract, and any changes to it, within twenty (20) Business Days of becoming aware 
the liability is other than at the standard rate of VAT.  In the event of any doubt about the 
applicability of the tax in such cases, the Authority may require the Contractor to obtain,  
and pass to the Authority, a formal ruling from HMRC.  The Contractor shall comply 
promptly with any such requirement.  Where the Contractor obtains a ruling from HMRC, 
they shall supply a copy to the Authority within three (3) Business Days of receiving that 
ruling unless they propose to challenge the ruling.  Where the Contractor challenges the 
ruling they shall supply to the Authority a copy of any final decisions issued by HMRC on 
completion of the challenge within three (3) Business Days of receiving the decision. 

d. Where the supply of Contractor Deliverables comes within scope of UK VAT, but the 
Contractor is not required by UK VAT law to be registered for UK VAT (and has not 
registered voluntarily), the Authority shall be responsible for assessing and paying over 
directly to HMRC any UK output VAT due in respect of the Contractor Deliverables.  The  
 

e. Contractor shall be responsible for ensuring they take into account any changes in VAT 
law regarding registration. 

f.  Where Contractor Deliverables are deemed to be supplied to the Authority outside the 
UK, the Contractor may be required by the laws of the country where the supply takes 
place to register there for EU (or non-EU) turnover or similar tax.  In that event, the 
Authority shall pay to the Contractor in addition to the Contract Price (and any other sum 
due to the Contractor under the Contract) a sum equal to the tax the Contractor is liable  
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to pay to the tax authorities of the country in question in relation to the Contractor 
Deliverables within thirty(30) calendar days of the written request for payment of any 
such by the Contractor. 

g. In relation to the Contractor Deliverables supplied under the Contract the Authority shall 
not be required to  pay any sum in respect of the Contractor’s input VAT (or similar EU 
or non-EU or both input taxes).  However, these input taxes will be allowed where it is 
established that, despite the Contractor having taken all reasonable steps to recover 
them, it has not been possible to do so.  Where they is any doubt that the Contractor 
has complied with this requirement the matter shall be resolved in accordance with 
Condition 41 (Dispute Resolution). 

h. Should HMRC decide that the Contractor has incorrectly determined the VAT liability, in 
accordance with Clause 37b above, the Authority will pay the VAT assessed by HMRC.  
In the event that HMRC so determines, the Contractor shall pay any interest charged on 
any assessment or penalties or both directly to HMRC.  Such interest or penalties or 
both shall not be recoverable from the Authority under the Contract or any other 
Contract.  The Contractor shall supply the Authority with a copy of all correspondence 
between HMRC and the Contractor’s advisors regarding the VAT assessment within 
three (3) Business Days of a written request from the Authority for such 
correspondence. 

 
38. Debt Factoring 

 
a. Subject to the Contractor obtaining the prior written consent of the Authority in 

accordance with Condition 11 (Assignment of Contract), the Contractor may assign to a 
third party (“the Assignee”) the right to receive payment of the Contract Price or any part 
thereof due to the Contractor under the Contract (including interest which the Authority 
incurred through late payment under the Late Payment of Commercial Debts (Interest) 
Act 1998 (“the Act”)).  Any assignment of the right to receive payment of the Contract 
Price (or any part thereof) under this Condition 38 shall be subject to: 
(1) reduction of any sums in respect of which the Authority exercises its right of 

recovery under Condition 35; 
(2) all related rights of the Authority under the Contract in relation to the recovery of 

sums due but unpaid; and 
(3) the Authority receiving notification under both Clauses 38b and 38c(2). 

b. In the event that the Contractor obtains from the Authority the consent to assign the right 
to receive the Contract Price (or any part thereof) under Clause 38a, the Contractor 
shall notify the Authority in writing of the assignment and the date upon which the 
assignment becomes effective. 

c. The Contractor shall ensure that the Assignee: 
(1) is made aware of the Authority’s continuing rights under Clause 38(1) and 38a(2); 

and 
(2) notifies the Authority of the Assignee’s contact information and bank details to 

which the Authority shall make payment, subject to any reduction made by the 
Authority in accordance with Clauses 38a(1) and 38a(2). 

d. The provisions of Condition 36 (Payment and Recovery of Sums Due) shall continue to 
apply in all other respects after the assignment and shall not be amended without the 
prior approval of the Authority.  

 
39. Subcontracting and Prompt Payment 

 
a. Subcontracting any part of the Contract shall not relieve the Contractor of any of the 

Contractor’s obligations, duties or liabilities under the Contract. 
 



SC2 (Edn 11/21) 

 

OFFICIAL 
35 

 

OFFICIAL 

 
b. Where the Contractor enters into a Subcontract, they shall cause a term to be included 

in such Subcontract: 
 
(1) providing that where the Subcontractor submits an invoice to the Contractor, the 

Contractor will consider and verify that invoice in a timely fashion; 
(2) providing that the Contractor shall pay the Subcontractor any sums due under such 

an invoice no later than a period of thirty (30) days from the date on which the 
Contractor has determined that the invoice is valid and undisputed; 

(3) providing that where the Contractor fails to comply with Clause 39b(1) above, and 
there is an undue delay on considering and verifying the invoice, that the invoice 
shall be regarded as valid and undisputed for the purposes of Clause 39b(2) after a 
reasonable time has passed; and 

(4) requiring the counterparty to that Subcontract to include in any Subcontract which it 
awards, provisions having the same effect as Clauses 39b(1) to 39b(4). 

 
40. Limitations of Contractors Liability 

  
a. Subject to Clause 40b the Contractor’s liability to the Authority in connection with this 

Contract shall not exceed £1M in aggregate. 
b. Nothing in this Contract shall operate to limit or exclude the Contractor’s liability: 

(1) for any interest payable in relation to the late payment of any sum due and payable 
by the Contractor to the Authority under this Contract; 

(2) in relation to any matter governed by Clause 40b above, where any applicable 
limitation of liability forming part of that provision has been agreed by the Authority in 
reliance on information (including in relation to insurance) submitted by or on behalf 
of the Contractor prior to contract award, such information being inaccurate or 
untrue; 

(3) for death or personal injury caused by the Contractor’s negligence or the negligence 
of any of its personnel, agents, consultants or Subcontractors; 

(4) for fraud, fraudulent misrepresentation, wilful misconduct or negligence; 
(5) in relation to the termination of this Contract on the basis of abandonment by the 

Contractor; 
(6) for breach of the terms by Section 2 of the Supply of Goods and Services Act 1982; 

or 
(7) for any other liability which cannot be limited or excluded under general (including 

statute and common) law. 
c. The rights of the Authority under this Contract are in addition to, and not exclusive of, 

any rights or remedies provided by English (including statute and common) law. 
 
Termination 
 
41. Dispute Resolution 

 
a. The Parties will attempt in good faith to resolve any dispute or claim arising out of or 

relating to the Contract through negotiations between the respective representatives of 
the Parties having authority to settle the matter, which attempts may include the use of 
any alternative dispute resolution procedure on which the Parties may agree. 

b. In the event that the dispute or claim is not resolved pursuant to Clause 41a the dispute 
shall be referred to arbitration.  Unless otherwise agreed in writing by the Parties, the 
arbitration and this Clause 41b shall be governed by the Arbitration Act 1996.  For the  
 
purposes of the arbitration, the arbitrator shall have the power to make provisional 
awards pursuant to Section 39 of the Arbitration Act 1996. 
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c. For the avoidance of doubt, anything said, done or produced in or in relation to the 
arbitration process (including any awards) shall be confidential between the Parties, 
except as may be lawfully required in judicial proceedings relating to the arbitration or 
otherwise. 

 
 
42. Termination for Insolvency or Corrupt Gifts 

Insolvency 

a. The Authority may terminate the Contract, without paying compensation to the 
Contractor, by giving written Notice of such termination to the Contractor at any time 
after any of the following events: 
Where the Contractor is an individual of a firm: 
(1) the application by the individual or, in the case of a firm constituted under English 

law, any partner of the firm to the court for an interim order pursuant to Section 253 
of the Insolvency Act 1986; or 

(2) the court making an interim order pursuant to Section 252 of the Insolvency Act 
1986; or 

(3) the individual, the firm or, in the case of a firm constituted under English law, any 
partner of the firm making a composition or a scheme of arrangement with them or 
their creditors; or 

(4) the presentation of a petition for bankruptcy order against the individual or, in the 
case of a firm constituted under English law, any partner of the firm unless it is 
withdrawn within three (3) Business Days from the date on which the Contractor is 
notified of the presentation; or 

(5) the court making a bankruptcy order in respect of the individual or, in the case of a 
firm constituted under English law, any partner of the firm; or 

(6) where the Contractor is either unable to pay their debts as they fall due or has no 
reasonable prospect of being able to pay debts which are not immediately payable.  
The Authority shall regard the Contractor as being unable to pay their debts if: 
(a) they have failed to comply with or to set aside a Statutory demand under Section 

268 of the Insolvency Act 1986 within twenty-one (21) days of service of the 
Statutory Demand on them: or 

(b) execution or other process to enforce a debt due under a judgement or order of 
the court has been returned unsatisfied in whole or in part. 

(7) the presentation of a petition for sequestration in relation to the Contractor’s estates 
unless it is withdrawn within three (3) Business Days from the date on which the 
Contractor is notified of the presentation; or  

(8) the court making an award of sequestration in relation to the Contractor’s estates. 
Where the Contractor is a company based in England: 

(9) the presentation of a petition for the appointment of an administrator; unless it is 
withdrawn within three (3) Business Days from the date on which the Contractor is 
notified of the presentation; or 

(10) the court making an administration order in relation to the company; or 
(11)  the presentation of a petition for the winding-up of the company unless it is drawn 

within three (3) Business Days from the date on which the Contractor is notified of 
the presentation; or 

(12) the company passing a resolution that the company shall be wound-up; or 
(13) the court making an order that the company should be wound-up; or  
(14) the appointment of a Receiver or manager or administrative Receiver. 
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Where the Contractor is a company registered other than in England, events occur or are 
carried out which, within the jurisdiction to which they are subject, are similar in nature or 
effect to those specified in Clauses 42a(9) to 42a(14) inclusive above. 
b. Such termination shall be without prejudice to and shall not affect any right of action or 

remedy which shall have accrued or shall accrue thereafter to the Authority and the 
Contractor. 

Corrupt Gifts 

c. The Contractor shall not do, and warrants that entering the Contract they have not done 
any of the following (hereafter referred to as ‘prohibited acts’): 
(1) offer, promise or give to any Crown servant any gift of financial or other advantage 

of any kind as an inducement or reward; 
(a) for doing or not doing (or for having done or not having done) any act in 

relation to the obtaining or execution of this or any other Contract with the 
Crown; or 

(b) for showing or not showing favour or disfavour to any person in relation to this 
or any other Contract with the Crown. 

(2) enter into this or any other Contract with the Crown in connection with which 
commission has been paid or has been agreed to be paid by them or on their 
behalf, or to their knowledge, unless before the Contract is made particulars of any 
such commission and of the terms and conditions of any such agreement for the 
payment thereof have been disclosed in writing to the Authority. 

d. If the Contractor, their employees, agents or any Subcontractor (or anyone acting on 
their behalf or any of their employees) does any of the prohibited acts or commits any 
offence under the Bribery Act 2010 with or without the knowledge or authority of the 
Contractor in relation to this Contract or any other contract with the Crown, the Authority 
shall be entitled: 
(1)  to terminate the Contract and recover from the Contractor the amount of any loss 

resulting from termination ; 
(2) to recover from the Contractor the amount or value of any such gift, consideration or 

commission; and 
(3) to recover from the Contractor any other loss sustained in consequence of any 

breach of this Condition 42, where the Contract has not been terminated. 
e. In exercising its rights or remedies under this Condition 42, the Authority shall: 

(1) act in a reasonable and proportionate manner having regard to such matters as the 
gravity f, and the identity of the person performing the prohibited act; 

(2)  give all due consideration, where appropriate, to action other than termination of the 
Contract, including (without being limited to); 
(a) requiring the Contractor to procure the termination of a subcontract where the 

prohibited act is that of a Subcontractor or anyone acting on their behalf; 
(b) requiring the Contractor to procure the dismissal of an employee (whether their 

own or that of a Subcontractor or anyone acting on their behalf) where the 
prohibited act is that of such employee. 

f. Recovery action taken against any person in His Majesty’s service shall be without 
prejudice to any recovery action taken against the Contractor pursuant to this 
Condition 42. 

 

43. Termination for Convenience 
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a. The Authority shall have the right to terminate the Contract in whole or in part at any 

time by giving the Contractor as least twenty (20) Business Days written Notice (or such 
other period as may be stated in Schedule 3 (Contract Data Sheet)).  Upon expiry of the  
 

b. Notice period the Contract, or relevant  part thereof, shall terminate without prejudice to 
the rights of the parties already accrued up to the date of termination.  Where only part 
of the Contract is being terminated, the Authority and the Contractor shall owe each 
other no further obligations in respect of the Contract being terminated but will continue 
to fulfil their respective obligations on all other parts of the Contract not being 
terminated. 

c. Following the above notification, the Authority shall be entitled to exercise any of the 
following rights in relation to the Contract (or part being terminated) to direct to the 
Contractor to: 
(1) not start work on any element of the Contractor Deliverables not yet started; 
(2) complete in accordance with the Contract the provision of any element of the 

Contractor Deliverables; 
(3) as soon as may be reasonably practicable take such steps to ensure that the 

production rate of the Contractor Deliverables is reduced as quickly as possible; 
(4) terminate on the best possible terms of any subcontracts in support of the 

Contractor Deliverables that have not been completed, taking into account any 
direction given under Clauses 43b(2) and 43b(3) of this Condition 43. 

d. Where this Condition 43 applies (and subject always to the Contractor’s compliance with 
any direction given by the Authority under Clause 43b): 
(1) The Authority shall take over from the Contractor as a fair and reasonable price all 

unused and undamaged material and any Contractor Deliverables in the course of 
manufacture that are: 

(a) in the possession of the Contractor at the date of termination; and  
(b)   provided by or supplied to the Contractor for the performance of the Contract. 

except such material and Contractor Deliverables in the course of manufacture as the 
Contractor shall, with the agreement of the Authority, choose to retain; 
(2) the Contractor shall deliver to the Authority within an agreed period, or in absence of 

such agreement within a period as the Authority may specify, a list of: 
(a) all such unused and undamaged material ; and  
(b) Contractor Deliverables in the course of manufacture, 

that are liable to be taken over by, or previously belonging to the Authority, and shall 
deliver such material and Contractor Deliverables in accordance with the directions of 
the Authority; 
(3) in respect of Services, the Authority shall pay the Contractor fair and reasonable 

prices for each Service performed, or partially performed in accordance with the 
Contract. 

e. The Authority shall (subject to Clause 43e below and to the Contractor’s compliance 
with any direction given by the Authority in Clause 43b above) indemnify the Contractor 
against any commitments, liabilities or expenditure which would otherwise represent an 
unavoidable loss by the Contractor by reason of the termination of Contract, subject to: 
(1) the Contractor taking all reasonable steps to mitigate such loss; and 
(2) the Contractor submitting a fully itemised and costed list of such loss, with 

supporting evidence, reasonably and actually incurred by the Contractor as a result 
of the termination of the Contract or relevant part. 

f. The Authority’s total liability under the provisions of this Condition 43 shall be limited to 
the total price of the Contractor Deliverables payable under the Contract (or relevant 
part), including any sums paid, due or becoming due to the Contractor at the date of 
termination. 
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g. The Contractor shall include in any subcontract over £250,000 which it may enter into 

for purpose of the Contract, the right to terminate the subcontract under the terms of 
Clauses 43a to 43e except that: 
(1) the name of the Contractor shall be substituted for the Authority except in Clause 

43c(1); 

 

(2) the notice period for termination shall be specified in the subcontract or if no period 
is specified twenty (20) Business Days; and 

(3) the Contractor’s right to terminate the subcontract shall not be exercised unless the 
main Contract , or relevant part, has been terminated by the Authority in accordance 
with the provisions of this Condition 43. 

h. Claims for payment under this Condition 43 shall be submitted in accordance with the 
Authority’s direction. 

 
44. Material Breach 

 
a. In addition to any other rights and remedies, the Authority shall have the right to 

terminate the Contract (in whole or in part) with immediate effect by giving written Notice 
to the Contractor where the Contractor is in material breach of their obligations under 
the Contract. 

b. Where the Authority has terminated the Contract under Clause 44a the Authority shall 
have the right to claim such damages as may have been sustained as a result of the 
Contractor’s material breach of the Contract, including but not limited to any costs and 
expenses incurred by the Authority in: 
(1) carrying out any work that may be required to make the Contractor Deliverables 

comply with the Contract; or 
(2) obtaining the Contractor Deliverable in substitution from another supplier. 

 
45. Consequences of Termination 

The termination of the Contract, however arising, shall be without prejudice to the rights and 
duties of either Party accrued prior to termination.  The Conditions that expressly or by 
implication have effect after termination shall continue to be enforceable even after 
termination. 

Additional Conditions 

46. The project specific DEFCONS and DEFCON SC variants that apply to the 
Contract are: 

 

DEFCON Edition Title 

23 06/21 Special Jigs, Tooling and Test Equipment 

76 06/21 Contractor’s Personnel at Government Establishments 

532A 08/20 Protection of Personal Data 

611 02/16 Issued Property 

658 09/21 Cyber 

659A 09/21 Security Measures 

660 12/15 Official – Sensitive Security Requirements 

671 10/22 Plastic Packaging Tax.  To be included on all MOD contracts; 
where there is no plastic packaging or PPT payable through the life 
of a contract, the DEFCON is dormant. 

 
47. The special Conditions that apply to the Contract are as follows: 
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a. Payment 

 
(1) The Contractor shall be able to claim payment for Contractor Deliverables it has 

supplied under this Contract on acceptance of the final Contractor Deliverable by the 
Authority. 
 

 
b. Intellectual Property 

 
(1) All Intellectual Property of any nature in the results generated in the performance of 

Coherence Services under the Contract and recorded in any written or other tangible 
form (“the Results”) including rights in inventions, designs, computer software, 
databases, copyright works and information shall vest in the Contractor. 

(2) In accordance with and subject to the Terms and Conditions of a separate Tri-partite 
Agreement for the assignment of the Intellectual Property in the Results to be 
agreed as between the Authority, the Contractor and the other UK Government  
department listed as a Party to such Tri-partite Agreement (“the Listed Government 
Department”) the Contractor shall assign all the Intellectual Property in the Results 
to the Crown. 

(3) For clarification a separate Memorandum of Understanding (MoU) as between the 
Authority and the Listed Government Department governs the use of handling of 
Results by the Authority noting that the Results are a development of earlier work 
undertaken by the Listed Government Department the Intellectual Property in which 
is owned by the same.  Owing to the sensitivity of the Results the Contractor’s 
attention is drawn to the Security Aspects Letter, and DEFCONs 659A (Edn 09/21) 
and 660 (Edn 12/15) and the restraints on disclosure thereunder notwithstanding 
any initial vesting in the Contract. 

(4) The Contract is conditional upon execution of a separate licence agreement 
between the Contractor and the Listed Government Department relating to the 
ownership and use of Intellectual Property.  All obligations under the Contract will 
remain outstanding until such licence is executed. 
 

c. Precedence 
 

(1) If there is any dispute regarding the Terms and Conditions of the Agreements 
between the contracting Parties, including Limits of Liability, the following document 
precedence will prevail: 
a. The Tri-partite Agreement 
b. The Licence Agreement 
c. The Contract 

 
d. Task Authorisation Form (TAF) Process 

 

(1) All taskings raised under this contract shall be initiated and defined by the use of the 
Task Authorisation Form (TAF) at Schedule 10 (Task Authorisation Form) to the 
Contract.  Following agreement of the task the TAF will be added to Schedule 2 – 
Schedule of Requirements -  Table 2 TAF Payment Schedule; at the next suitable 
Contract Amendment. 

(2) Taskings may be proposed by either the Contractor or the Authority.  All taskings 
shall use a unique serial number which shall be allocated by the Authority.  The 
Contractor may allocate additional reference numbers for the convenience of their 
own internal systems. 
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(3) Upon receipt of a duly completed Part 1 of the TAF, the Contractor shall submit at 

Part 2 a Firm Price quotation.  The quotation shall be valid for acceptance by the 
Authority for a minimum of sixty (60) Business Days or a period to be agreed 
between the Parties.  The quotation should include: 
a. A full cost breakdown of labour rates, materials, expenses, travel and 

subsistence, brought-out and subcontract elements, identifying the applicable 
prevailing agreed labour and profit rates for that Financial Year. 

b. Details of any proposed assumptions, exclusions or dependencies. 

 

c. A statement confirming compliance with the Terms and Conditions of the 
Contract identifying any proposed changes for the Authority’s consideration. 

d. A payment plan providing a description, acceptance criteria and proposed dates 
of each milestone. 

(4) Upon receipt of a completed TAF Part 2, the Authority shall review the TAF Part 2 
and either issue to the Contractor a signed TAF Part 3, signed by the Authority’s  
representatives as detailed at Schedule 3 Annex A (DEFFORM 111) (Commercial 
Officer) to authorise the Contractor to commence work or following any clarification 
or negotiations the Authority shall: 
a. reject the tasking and request a revised or new TAF; or 
b. order no further action.  

(5) No work shall be undertaken on the proposed tasking until the TAF has been 
authorised by the Authority representatives as detailed at Schedule 3 Annex A 
(DEFFORM 111) (Commercial Officer) in accordance with d. above.  For the 
avoidance of doubt a serially numbered amendment letter as detailed in Condition 6 
(Formal Amendments to the Contract) shall not be required to authorise the 
Contractor to commence work on the tasking.  The Authority and the Contractor 
shall at appropriate add all TAFs agreed to that point in time to Schedule 2 Table 2 
TAF Payment Table by the agreement of a serially numbered amendment letter as 
detailed in Condition 6 (Formal Amendment to the Contract). 

(6) In certain circumstances it may be necessary to terminate or postpone any work 
previously authorised and negotiate an appropriate cancellation or change to the 
TAF to be implemented by formal amendment to the Contract in accordance with 
Condition 6 (Formal Amendment to the Contract).  

 
e. Travel, Accommodation and Subsistence Expenses 

 
(1) The Contractor may charge the Authority for any reasonable travel, accommodation, 

and subsistence expenses against the rate card below: 

Location  Hotel and Subsistence Travel Allowance – Return Trip 

Bristol £140 £0.45/mile or £80 (whichever is the 
lower number) 

Corsham £145 £0.45/mile or £85 (whichever is the 
lower number) 

Farnborough £130 £0.45/mile or £90 (whichever is the 
lower number) 

 

(2) The Authority will issue to the Contractor from time to time any relevant travel, 
accommodation and subsistence rates and guidance. 
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f. Options 
 

 
(1) In consideration of the award of the Contract, the Authority hereby grants to the 

Contractor the irrevocable option(s), shown in the table below, to be exercised at any 
time during the period of the Contract once funding approval and FIRM price has 
been obtained. 

Option Description Price (Each) £ Ex VAT 
(TBC subject to 

financial approval) 

1 Hyperion Coherence Phase 2 
3 month option 01 Apr 23 – 30 Jun 23  

TAF to be raised  
 

To be confirmed by 
TAF proposal 

2 Hyperion Coherence Phase 3 
3 month option 01 Jul 23 – 30 Sep 23 

TAF to be raised 

To be confirmed by 
TAF proposal 

3 The Contractor will continue with the CHAT capability as 
detailed in the Phase 1 deliverables until the Authority 

confirms in writing, the CHAT capability is no longer to be 
supported by the Contractor.  All reasonable costs will be 

paid by the Authority until cessation of the CHAT capability 
by written notice. 

To be confirmed by 
TAF proposal 

 

(2) The option(s) may be exercised by the Authority individually or severally. 
(3) The Authority undertakes to notify the Contractor in writing no less than one (1) 

month prior to its intention to exercise an option prescribed. 
(4) No guarantee is given by the Authority that any of the options will be exercised. 
(5) Any amendment to the Contract will be issued by the Authority’s Commercial Officer 

in accordance with Condition 6 (Formal Amendment to the Contract) to update the 
Contract to reflect the changes required as a result of the Authority exercising any of 
the options described.  
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Schedule 1 – Definitions of Contract 

 

Coherence Stage mean the services to be provided after completion of the 
Discovery/Alpha and Alpha Extension Phases subject to 
clause 2c. 

 

Articles means the Contractor Deliverables (good and/or services), 
including Packaging (and Certificate(s) of Conformity and 
supplied in accordance with any QA requirements if specified) 
which the Contractor is required to provide under the Contract 
in accordance with Schedule 2 (Schedule of Requirements), 
but excluding incidentals outside Schedule 2 (Schedule of 
Requirements) such as progress reports. (This definition only 
applies when DEFCONs are added to these Conditions); 

 

Authority means the Secretary of State for Defence acting on behalf of 
the Crown; 

 

Authority Representative shall be those person(s) defined in Schedule 3 (Contract Data 
Sheet) who will act as the Authority’s Representative(s) in 
connection with the Contract.  Where the term “Authority’s 
Representative(s)” in the Conditions is immediately followed by 
a functional description in brackets, the appropriate Authority’s 
Representative(s) shall be the designated person(s) for the 
purposes of Condition 8; 

 

Business Day means 09:00 to 17:00 Monday to Friday, excluding public and 
statutory holidays; 

 

Central Government Body a body listed in one of the following sub-categories of the 

Central Government classification of the Public Sector 

Classification Guide, as published and amended from time 

to time by the Office for National Statistics: 

a. Government Department; 
b. Non-Departmental Public Body or Assembly Sponsored 

Public Body (advisory, executive, or tribunal); 
c. Non-Ministerial Department; or 
d. Executive Agency;  

 
Collect means pick up the Contractor Deliverables from the 

Consignor.  This shall include loading, and any other specific 

arrangements, agreed in accordance with Clause 28.c and 

Collected and Collection shall be construed accordingly; 
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Commercial Packaging means commercial Packaging for military use as described 

in Def Stan 81-041 (Part 1) 

 

Conditions means the terms and conditions set out in this document; 

 

Consignee means that part of the Authority identified in Schedule 3 

(Contract Data Sheet) to whom the Contractor Deliverables 

are to be Delivered or on whose behalf they are to be 

Collected at the address specified in Schedule 3 (Contract 

Data Sheet) or such other part of the Authority as may be 

instructed by the Authority by means of a Diversion Order; 

 

Consignor means the name and address specified in Schedule 3 

(Contract Data Sheet) from whom the Contractor 

Deliverables will be dispatched or collected; 

 

Contract means the Contract including its Schedules and any 

amendments agreed by the Parties in accordance with 

Condition 6 (Formal Amendments to the Contract); 

 

Contract Price means the amount set out in Schedule 2 (Schedule of 

Requirements) to be paid (inclusive of Packaging and 

exclusive of any applicable VAT) by the Authority to the 

Contractor, for the full and proper performance by the 

Contractor of its obligations under the Contract. 

 

Contractor means the person who, by the Contract, undertakes to 

supply the Contractor Deliverables, for the Authority as is 

provided by the Contract.  Where the Contractor is an 

individual or a partnership, the expression shall include the 

personal representatives of the individual or of the partners, 

as the case may be, and the expression shall also include 

any person to whom the benefit of the Contract may be 

assigned by the Contractor with the consent of the Authority; 
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Contractor Commercially  means the Information listed in the completed Schedule 5  

Sensitive Information (Contractor’s Commercially Sensitive Information Form), 

which is Information notified by the Contractor to the 

Authority, which is acknowledged by the Authority as being 

commercially sensitive; 

 

Contractor Deliverables means the goods and/or the services, including Packaging 

(and Certificate(s) of Conformity and supplied in accordance 

with any QA requirements if specified) which the Contractor 

is required to provide under the Contract; 

 

Control means the power of a person to secure that the affairs of the 

Contractor are conducted in accordance with the wishes of 

that person: 

a. by means of the holding of shares, or the possession of 
voting powers in, or in relation to, the Contractor; or 

b. by virtue of any powers conferred by the constitutional or 
corporate documents, or any other document, regulating the 
Contractor; 
and a change of Control occurs if a person who Controls the 

Contractor ceases to do so or if another person acquires 

Control of the Contractor; 

 

CPET  means the UK Government’s Central Point of Expertise on 

Timber, which provides a free telephone helpline and 

website to support implementation of the UK Government 

timber procurement policy; 

 

Crown Use in relation to a patent means the doing of anything by virtue 

of Sections 55 to 57 of the Patents Act 1977 which 

otherwise would be an infringement of the patent and in 

relation to a Registered Design has the meaning given in 

paragraph 2A(6) of the First Schedule to the Registered 

Designs Act 1949;  

 

Dangerous Goods  means those substances, preparations and articles that are 

capable of posing a risk to health, safety, property or the 

environment which are prohibited by regulation, or classified 

and authorised only under the conditions prescribed by the: 
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a. Carriage of Dangerous Goods and Use of 
Transportable Pressure Equipment Regulations 2009 (CDG) 
(as amended 2011); 
b. European Agreement Concerning the International 
Carriage of Dangerous Goods by Road (ADR); 
c. Regulations Concerning the International Carriage of 
Dangerous Goods by Rail (RID); 
d. International Maritime Dangerous Goods (IMDG) 
Code; 
e. International Civil Aviation Organisation (ICAO) 
Technical Instructions for the Safe Transport of Dangerous 
Goods by Air; 
f. International Air Transport Association (IATA) 
Dangerous Goods Regulations; 

 

DBS Finance means Defence Business Services Finance, at the address 

stated in Schedule 3 (Contract Data Sheet); 

 

DEFFORM means the MOD DEFFORM series which can be found at 

https://www.aof.mod.uk;  

 

DEF STAN means Defence Standards which can be accessed at 

https://www.dstan.mod.uk; 

 

Deliver means hand over the Contractor Deliverables to the 

Consignee.  This shall include unloading, and any other 

specific arrangements, agreed in accordance with Condition 

27 and Delivered and Delivery shall be construed 

accordingly; 

 

Delivery Date means the date as specified in Schedule 2 (Schedule of 

Requirements) on which the Contractor Deliverables or the 

relevant portion of them are to be Delivered or made 

available for Collection; 

 

Denomination of Quantity  means the quantity or measure by which an item of material 

is managed 

 

Design Right(s) has the meaning ascribed to it by Section 213 of the 

Copyright, Designs and Patents Act 1988; 

 

https://www.aof.mod.uk/
http://www.dstan.mod.uk/
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Diversion Order means the Authority’s written instruction (typically given by 

MOD Form 199) for urgent Delivery of specified quantities of 

Contractor Deliverables to a Consignee other than the 

Consignee stated in Schedule 3 (Contract Data Sheet); 

 

Effective Date of Contract means the date specified on the Authority’s acceptance 

letter; 

 

Evidence  means either: 

a. an invoice or delivery note from the timber supplier or 

Subcontractor to the Contractor specifying that the product 

supplied to the Authority is FSC or PEFC certified; or 

b. other robust Evidence of sustainability or FLEGT 

licensed origin, as advised by CPET;  

 

Firm Price means a price (excluding VAT) which is not subject to 

variation; 

 

FLEGT  means the Forest Law Enforcement, Governance and Trade 

initiative by the European Union to use the power of timber-

consuming countries to reduce the extent of illegal logging; 

 

Government Furnished is a generic term for any MOD asset such as equipment, 

Assets (GFA) information or resources issued or made available to the 

Contractor in connection with the Contract by or on behalf of 

the Authority; 

 

Hazardous Contractor means a Contractor Deliverable or a component of a 

Contractor 

Deliverable Deliverable that is itself a hazardous material or substance 

or that may in the course of its use, maintenance, disposal, 

or in the event of an accident, release one or more 

hazardous materials or substances and each material or 

substance that may be so released; 

 

Independent Verification  means that an evaluation is undertaken and reported by an 

individual or body whose organisation, systems and 
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procedures conform to “ISO Guide 

65:1996 (EN 45011:1998) General requirements for bodies 

operating  

 

product certification systems or equivalent”, and who is 

accredited to audit against forest management standards by 

a body whose organisation, systems and procedures 

conform to “ISO 17011: 2004 General Requirements for 

Providing Assessment and Accreditation of Conformity 

Assessment Bodies or equivalent”; 

 

Information means any Information in any written or other tangible form 

disclosed to one Party by or on behalf of the other Party 

under or in connection with the Contract; 

 

Issued Property means any item of Government Furnished Assets (GFA), 

including any materiel issued or otherwise furnished to the 

Contractor in connection with the Contract by or on behalf of 

the Authority; 

 

Legal and Sustainable  means production and process methods, also referred to as 

timber production standards, as defined by the document 

titled “UK Government Timber Production Policy: Definition 

of legal and sustainable for timber procurement".  The 

edition current on the day the Contract documents are 

issued by the Authority shall apply; 

 

Legislation means in relation to the United Kingdom any Act of 

Parliament, any subordinate legislation within the meaning of 

section 21 of the Interpretation Act 1978, any exercise of 

Royal Prerogative or any enforceable community right within 

the meaning of Section 2 of the European Communities Act 

1972; 

 

Licence Agreement a separate licence agreement between the Contractor and 

the Listed Government Department relating to the ownership 

and use of intellectual property. 

 

Listed Government  the department defined in the Tri-partite Agreement. 

Department  

 



SC2 (Edn 11/21) 

 

OFFICIAL 
49 

 

OFFICIAL 

Military Level Packaging  means Packaging that provides enhanced 

protection in accordance with Def Stan 81-041 (Part 1), 

beyond that  

 

 

which Commercial Packaging normally provides for the 

military supply chain; 

 

Military Packager  is a MOD sponsored scheme to certify military Packaging 

Approval Scheme (MPAS) designers and register organisations, as capable of 

producing acceptable Services Packaging Instruction Sheet 

(SPIS) designs in accordance with Defence Standard (Def 

Stan) 81-041 (Part 4); 

 

Military Packaging Level shall have the meaning described in Def Stan 81-041 (Part 

1); 

 

MPAS Registered Organ. is a packaging organisation having one or more MPAS 

Certificated Designers capable of Military Level designs.  A 

company capable of both Military Level and commercial 

Packaging designs including MOD labelling requirements

  

 

MPAS Certificated Designer shall mean an experienced Packaging designer trained and 

certified to MPAS requirements; 

 

NATO means the North Atlantic Treaty Organisation which is an 

inter-governmental military alliance based on the North 

Atlantic Treaty which was signed on 4 April 1949; 

 

Notices shall mean all Notices, orders, or other forms of 

communication required to be given in writing under or in 

connection with the Contract; 

 

Overseas shall mean non UK or foreign; 

 

Packaging Verb.  The operations involved in the preparation of materiel 

for; transportation, handling, storage and Delivery to the 

user; 



SC2 (Edn 11/21) 

 

OFFICIAL 
50 

 

OFFICIAL 

 Noun.  The materials and components used for 

the preparation of the Contractor Deliverables for 

transportation and storage in accordance with the Contract;  

 

 

Packaging Design Authority shall mean the organisation that is responsible for the 

original design of the Packaging except where transferred by 

agreement.  The PDA shall be identified in the Contract, see 

Annex A to Schedule 3 (Appendix – Addresses and Other 

Information), Box 3; 

 

Parties means the Contractor and the Authority, and Party shall be 

construed accordingly; 

 

Primary Packaging Quantity means the quantity of an item of material to be contained in 

an individual package, which has been selected as being 

the most suitable for issue(s) to the ultimate user, as 

described in Def Stan 81-041 (Part 1); 

 

Recycled Timber means recovered wood that prior to being supplied to the 

Authority had an end use as a standalone object or as part 

of a structure.  Recycled Timber covers: 

a.  pre-consumer reclaimed wood and wood fibre and 

industrial by-products;  

b. post-consumer reclaimed wood and wood fibre, and 

driftwood;  

c. reclaimed timber abandoned or confiscated at least 

ten years previously; 

it excludes sawmill co-products; 

 

Safety Data Sheet has the meaning as defined in the Registration, Evaluation, 

Authorisation and Restriction of Chemicals (REACH) 

Regulations 2007 (as amended); 

 

Schedule of Requirements means Schedule 2 (Schedule of Requirements), which 

identifies, either directly or by reference, Contractor 

Deliverables to be provided, the quantities and dates 

involved and the price or pricing terms in relation to each 

Contractor Deliverable; 
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Short-Rotation Coppice  means a specific management regime whereby 

the poles of trees are cut every one to two years and which 

is aimed at producing biomass for energy.  It is exempt from 

the UK Government timber procurement policy.  For 

avoidance of  

 

doubt, Short-Rotation Coppice is not conventional coppice, 

which is subject to the timber policy; 

 

Specification means the description of the Contractor Deliverables, 

including any specifications, drawings, samples and / or 

patterns, and shall include any document or item which, 

individually or collectively is referred to in Schedule 2 

(Schedule of Requirements). The Specification forms part of 

the Contract and all Contractor Deliverables to be supplied 

by the Contractor under the Contract shall conform in all 

respects with the Specification; 

 

STANAG 4329 means the publication NATO Standard Bar Code 

Symbologies which can be sourced at 

https://www.dstan.mod.uk/faqs.html;  

 

Subcontractor  means any subcontractor engaged by the Contractor or by 

any other subcontractor of the Contractor at any level of  

 

subcontracting to provide Contractor Deliverables wholly or 

substantially for the purpose of performing (or contributing to 

the performance of) the whole or any part of this Contract 

and ‘Subcontract’ shall be interpreted accordingly; 

 

Timber and Wood-Derived 

Products  means timber (including Recycled Timber and Virgin Timber 

but excluding Short-Rotation Coppice) and any products that 

contain wood or wood fibre derived from those timbers.  

Such products range from solid wood to those where the 

manufacturing processes obscure the wood element;   

 

Transparency Information means the content of this Contract in its entirety, including 

from time to time agreed changes to the Contract, and 

details of any payments made by the Authority to the 

Contractor under the Contract; 

http://www.dstan.mod.uk/faqs.html
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Tri-partite Agreement an assignment of intellectual property rights be agreed as 

between the Authority, the Contractor and the other UK 

Government department listed as a party to such tri-partite 

agreement (the “Listed Government Department”) the  

 

Contractor shall assign the agreed Intellectual Property into 

the Crown. 

 

Virgin Timber  means Timber and Wood-Derived Products that do not 

include Recycled Timber. 
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Schedule 2 – Schedule of Requirements for Contract: 706216450 

Part 1 – Schedule of Requirement 

Table 1 - Contractor Deliverables 

Item 

Number 

MOD 

Stock 

Refere

nce 

No. 

Part No. 

(where 

applicable) 

Specification 

 

Consignee 

Address Code 

(full address is 

detailed in 

DEFFORM 96) 

Packaging 

Requirements 

inc. PPQ and 

DofQ (as 

detailed in 

DEFFORM 96) 

Delivery 

Date 

Total 

Qty 

Price (£) Ex VAT 

 

Per Item Total inc. Packaging 

(And Delivery if specified 

in Schedule 3 (Contract 

Data Sheet)) 

1 N/A N/A Hyperion Coherence Phase 1  

28 Dec 22 – 31 Mar 23 

N/A N/A March 

2023 

1 N/A £857,700 

T&S LoL £12,000 

 

 Total Price £869,700 
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Schedule 2 – Schedule of Requirements for Contract: 706216450 

Part 2 – Statement of Work 

 

Redacted for transparency  
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Schedule 3 – Contract Data Sheet 

 

General Conditions 
 

Condition 2 – Duration of Contract: 3 months 
 

Contract Start Date: 28 December 2022 (TBC) 
Contract Expiry Date: 31 March 2023 

 

Condition 4 – Governing Law: 
 

Contract to be governed and construed in accordance with:  
 

 English Law   
 

 Scots Law      clause 4.d shall apply  (one must be chosen) 
 

Solicitors or other persons based in England and Wales (or Scotland if Scots Law 
applies) irrevocably appointed for Contractors without a place of business in England 
(or Scotland, if Scots Law applies) in accordance with Clause 4.g (if applicable) are 
as follows: 
 
      

 
 

Condition 8 – Authority’s Representatives: 
 

The Authority’s Representatives for the Contract are as follows: 
 

Commercial: Redacted for transparency (as per Annex A to Schedule 3 (DEFFORM 
111)) 

 
Project Manager: Redacted for Transparency (as per Annex A to Schedule 3 

(DEFFORM 111)) 
 
 

Condition 19  - Notices: 
 

Notices served under the Contract shall be sent to the following address: 
 

Authority: Floorplate B2, Building 405, MOD Corsham, Westwells Road, Wiltshire 
SN13 9NR  

 
 Contractor: 10 John Street, Stratford-Upon-Avon, Warwickshire, United Kingdom, 

CV37 6UB 
 
 Notices can be sent by electronic mail:  
 

Condition 20a – Progress Meetings: 
 

The Contractor shall be required to attend the following meetings: 
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Contract Start Up Meeting (within 20 days of Contract Award) 
Progress Meetings 
Final Deliverable Meeting 
Ad Hoc meetings 

 

 
 

Condition 20b – Progress Reports: 
 

The Contractor is required to submit the following Reports: 
 

Weekly Progress Reports  
 
Reports shall be Delivered to the following address: Redacted for Transparency 

 

Supply of Contractor Deliverables 
 

Condition 21 – Quality Assurance:  
 

Is a Deliverable Quality Plan required for this Contract?   (Tick as appropriate) 
 

If required, the Deliverable Quality Plan must be set out as defined in AQAP 2105 
and delivered to the Authority (Quality) within            Business Days of 
Contract Award.  Once agreed by the Authority the Quality Plan shall be 
incorporated into the Contract.  The Contractor shall remain at all times solely 
responsible for the accuracy, suitability and applicability of the Deliverable Quality 
Plan. 

 
Other Quality Assurance Requirements: N/A 

 
 
 
 

Condition 22 – Marking of Contractor Deliverables: 
 

Special Marking Requirements: 
 

Condition 24 – Supply of Data for Hazardous Contractor Deliverables, Material and 
Substances: 
 

A completed Schedule 6 (Hazardous Contractor Deliverables, Materials or 
Substance Statement), and if applicable, Safety Data Sheet(s) are to be provided by 
e-mail with attachments in Adobe PDF or MS WORD format to: 

 
a)  The Authority’s Representative (Commercial) 

 
b)  Defence Safety Authority – DSA-DLSR-MovTpt-DGHSIS@mod.uk 

 
to be Delivered no later than one (1) month prior to the Delivery Date for the Contract 
Deliverable or by the following date:       

 
 

 

mailto:DSA-DLSR-MovTpt-DGHSIS@mod.uk
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Condition 25 – Timber and Wood Derived Products: 
 

A completed Schedule 7 (Timber and Wood Derived Products Supplied under the 
Contract: Data Requirements) is to be provided by e-mail with attachments in Adobe 
PDF or MS Word format to the Authority’s Representative (Commercial) 
 
To be delivered by the following date:       

 

Condition 26 – Certificate of Conformity: 
 

Is a Certificate of Conformity required for this Contract?     (Tick as appropriate) 
 

Applicable to Line Items:        
 

If required, does the Contractor Deliverables require traceability throughout the 
supply chain?         
(Tick as appropriate) 

 
Applicable to Line Items:       

 
 

Condition 28b – Delivery by the Contractor: 
 

The following Line Items are to be Delivered by the Contractor: 
 
  
Special Delivery Instructions:  
 
 
Each consignment is to be accompanied by a DEFFORM 129J. 

 

Condition 28c – Collection by the Authority: 
 

The following Line Items are to be Collected by the Authority:  

 
Special Delivery Instructions:  
  
 
Each consignment is to be accompanied by a DEFFORM 129J. 
 
 
Consignor details (in accordance with Condition 28c(4)):  
 
Line Items:         Address:       
 
Line Items:         Address:       

 
 
Consignee details (in accordance with Condition 23):  
 
Line Items:         Address:       
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Line Items:         Address:       
 

 

Condition 30 – Rejection 

 
The default time limit for rejection of the Contractor Deliverables is thirty (30) days 
unless otherwise specified here: 
 

 

Condition 31 – Self-to-Self Delivery: 
 

Self-to-Self Delivery required?      (Tick as appropriate) 
 
If required, Delivery address applicable: 
 
      

 
 

Pricing and Payment 

Contract 35 – Contract Price: 
 

All Schedule 2 line items shall be FIRM Price other than those stated below:  
 

Line Items        Clause 47.       refers 
 

Termination 

Condition 43 – Termination for Convenience: 
 

The Notice period for terminating the Contract shall be twenty (20) days unless 
otherwise specified here: 
 
 

Other Addresses and Other Information (forms and publications addresses and official 
use information) 

 
See Annex A to Schedule 3 (DEFFORM 111) 
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Annex A to Schedule 3 (DEFFORM 111 (Edn 10/22)) 

DEFFORM 111 

(Edn 10/22) 

Appendix - Addresses and Other Information 

 1. Commercial Officer(s) 

Name: Redacted for Transparency 

Address: Floorplate B2, Building 405, MOD Corsham, 

Westwells Road, Corsham, Wiltshire. SN13 9NR 

Email:  Redacted for Transparency 

 Name: Redacted for Transparency  

Email: Redacted for Transparency 

    

 8. Public Accounting Authority 

 

1.  Returns under DEFCON 694 (or SC equivalent) should be 

sent to DBS Finance ADMT – Assets in Industry 1, Level 4 

Piccadilly Gate, Store Street, Manchester, M1 2WD  

 44 (0) 161 233 5397 

 

2.  For all other enquiries contact DES Fin FA-AMET Policy, 

Level 4 Piccadilly Gate, Store Street, Manchester, M1 2WD   

 44 (0) 161 233 5394 

 

 

 2. Project Manager, Equipment Support Manager or PT 

Leader (from whom technical information is available) 

Name: Redacted for transparency 

Address: Floorplate D1, Building 405, MOD Corsham, 

Westwells Road, Corsham, Wiltshire. SN13 9NR 

Email: Redacted for transparency 

 9.  Consignment Instructions 

The items are to be consigned as follows: 

      

 

 

 3. Packaging Design Authority 

Organisation & point of contact: 

      

 

(Where no address is shown please contact the Project Team 

in Box 2)  

 

           

 10.  Transport. The appropriate Ministry of Defence 

Transport Offices are: 

A. DSCOM, DE&S, DSCOM, MoD Abbey Wood, Cedar 3c, 

Mail Point 3351, BRISTOL BS34 8JH                       

Air Freight Centre 

IMPORTS  030 679 81113 / 81114   Fax 0117 913 8943 

EXPORTS  030 679 81113 / 81114   Fax 0117 913 8943 

Surface Freight Centre 

IMPORTS  030 679 81129 / 81133 / 81138   Fax 0117 913 
8946 
EXPORTS  030 679 81129 / 81133 / 81138   Fax 0117 

913 8946 

 

  

 4. (a) Supply / Support Management Branch or Order 

Manager: 

Branch/Name:       

 

 

 B. JSCS 

 

JSCS Helpdesk No. 01869 256052 (select option 2, then 

option 3) 

JSCS Fax No. 01869 256837 
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        

 

   (b) U.I.N.         

Users requiring an account to use the MOD Freight 

Collection Service should contact UKStratCom-DefSp-

RAMP@mod.gov.uk in the first instance. 

 

 5. Drawings/Specifications are available from 

      

 

 11. The Invoice Paying Authority 

Ministry of Defence   0151-242-2000 

DBS Finance 

Walker House, Exchange Flags Fax:  0151-242-2809 

Liverpool, L2 3YL                     Website is: 

https://www.gov.uk/government/organisations/ministry-of-

defence/about/procurement 

 

 

 6.  Intentionally Blank  12.  Forms and Documentation are available through *: 

Ministry of Defence, Forms and Pubs Commodity 

Management  

PO Box 2, Building C16, C Site 

Lower Arncott 

Bicester, OX25 1LP (Tel. 01869 256197 Fax: 01869 256824) 

Applications via fax or email:  

Leidos-FormsPublications@teamleidos.mod.uk 

 

 

 7. Quality Assurance Representative: 
      

Commercial staff are reminded that all Quality Assurance 

requirements should be listed under the General Contract 

Conditions.  

 

AQAPS and DEF STANs are available from UK Defence 

Standardization, for access to the documents and details of the 

helpdesk visit http://dstan.gateway.isg-r.r.mil.uk/index.html  

[intranet] or https://www.dstan.mod.uk/ [extranet, registration 

needed].  

 * NOTE 

1. Many DEFCONs and DEFFORMs can be obtained from 

the MOD Internet Site:  

https://www.kid.mod.uk/maincontent/business/commercial/in

dex.htm 

 

2. If the required forms or documentation are not available on 

the MOD Internet site requests should be submitted through 

the Commercial Officer named in Section 1.   

 

 

 

 

mailto:UKStratCom-DefSp-RAMP@mod.gov.uk
mailto:UKStratCom-DefSp-RAMP@mod.gov.uk
https://www.gov.uk/government/organisations/ministry-of-defence/about/procurement
https://www.gov.uk/government/organisations/ministry-of-defence/about/procurement
mailto:Leidos-FormsPublications@teamleidos.mod.uk
http://dstan.gateway.isg-r.r.mil.uk/index.html
https://www.dstan.mod.uk/
https://www.kid.mod.uk/maincontent/business/commercial/index.htm
https://www.kid.mod.uk/maincontent/business/commercial/index.htm
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Schedule 4 – Contract Change Control Procedure (i.a.w Clause 6d)  

for Contract: 706216450 

Authority Changes 

1. The Authority shall be entitled to propose any change to the Contract (a “Change”) or 
(subject to Clause 2) Changes in accordance with this Schedule 4 

2. Nothing in this Schedule shall operate to prevent the Authority from specifying more 
than one Change in any single proposal, provided that such changes are related to the 
same or similar matter or matters. 

Notice of Change 

3. If the Authority wishes to propose a Change or Changes, it shall serve a written Notice 
(an “Authority Notice of Change”) on the Contractor. 

4. The Authority Notice of Change shall set out the Change(s) proposed by the Authority in 
sufficient detail to enable the Contractor to provide a written proposal (a “Contractor 
Change Proposal”) in accordance with Clauses 7 to 9 (inclusive). 

5. The Contractor may only refuse to implement a Change or Changes proposed by the 
Authority, if such change(s): 
a. would, if implemented, require the Contractor to deliver any Contractor Deliverables 

under the Contract in a manner that infringes any applicable law relevant to such 
delivery: and/or 

b. would be outside the scope of the Coherence Services; and/or 
c. would, if implemented, cause any existing consent obtained by or on behalf of the 

Contractor in connection with their obligations under the Contract to be revoked (or 
would require a new necessary consent to be obtained to implement the Change(s) 
which, after using reasonable efforts, the Contractor has been unable to obtain or 
procure and reasonably believes it will be unable to obtain or procure using 
reasonable efforts); and/or   

d. would, if implemented, materially change the nature and scope of the requirement 
(including its risk profile) under the Contract; and 

e. the Contractor notifies the Authority within ten (10) Business Days (or such longer 
period as shall have been agreed in writing by the Parties) after the date of the 
Authority Notice of Change that the relevant proposed Change or Changes is/are a 
Change(s) falling within the scope of Clauses 5a, 5b, 5c and/or 5d providing written 
evidence for the Contractor’s reasoning on the matter; and 

f. further to such notification: 
(1) either the Authority notifies the Contractor in writing that the Authority agrees, or 

(where the Authority (acting reasonably) notifies the Contractor that the Authority 
disputes the Contractor’s Notice under Clause 5d) it is determined in accordance 
with Condition 41 (Dispute Resolution), that the relevant Change(s) is/are a 
Change(s) falling within the scope of Clauses 5a, 5b, 5c and/or 5d; and  

(2) (where the Authority either agrees or it so determined that the relevant 
Change(s) is/are a Change(s) falling within the scope of Clauses 5a, 5b, 5c 
and/or 5d) the Authority fails to make sufficient adjustments to the relevant 
Authority Notice of Change (and issue a revised Authority Notice of Change) to 
remove the Contractor’s grounds for refusing to implement the relevant Change 
under Clauses 5a, 5b, 5c and/or 5d within ten (10) Business Days (or such 
longer period as shall have been agreed in writing by the Parties) after: 
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i) the date on which the Authority notifies in writing to the Contractor that the 
Authority agrees that the relevant Change(s) is/are a Change(s) falling within 
the scope of Clauses 5a, 5b, 5c and/or 5d; or 

ii) the date of such determination. 
6. The Contractor shall at all times act reasonably, and shall not seek to raise 

unreasonable objections, in respect of any such adjustment. 

Contractor Change Proposal  

7. As soon as practicable, and in any event within: 
a. (Where the Contractor has not notified the Authority that the relevant Change or 

Change(s) is/are a Change(s) falling within the scope of 5a, 5b, 5c and/or 5d in 
accordance with Clause 5) fifteen (15) Business Days (or such other period as the 
Parties agree (acting reasonably) having regard to the nature of the Change(s)) after 
the date on which the Contract shall have received the Authority Notice; or 

b. (Where the Contractor has notified the Authority that the relevant Change or 
Changes is/are a Change(s) falling within the scope of 5a, 5b, 5c and/or 5d in 
accordance with Clause 5 and: 
(1) the Authority has agreed with the Contractor’s conclusion so notified or it is 

determined under Condition 41 (Dispute Resolution) that the relevant Change(s) 
is/are a Change(s) falling within the scope of Clauses 5a, 5b, 5c and/or 5d and 
the Authority has made sufficient adjustments to the relevant Authority Notice of 
Change (and issued a revised Authority Notice of Change(s)) to remove the 
Contractor’s grounds for refusing to implement the relevant Change(s) under 
Clauses 5a, 5b, 5c and/or 5d) fifteen (15) Business Days (or such other period 
as the Parties shall have agreed (both Parties acting reasonably) having regard 
to the nature of the Change(s)) after the date on which the Contractor shall have 
received such revised Authority Notice of Change; or 

(2) the Authority has disputed such conclusion and it has been determined in 
accordance with Condition 41 (Dispute Resolution) that the relevant Change(s) 
is/are not a Change(s) falling within the scope of Clauses 5a, 5b, 5c and/or 5d, 
fifteen (15) Business Days (or such other period as the Parties shall have agreed 
(both Parties acting reasonably) having regard to the nature of the Change(s)) 
after the date of such determination,  

the Contractor shall deliver to the Authority a Contractor Change of Proposal.  For the 
avoidance of doubt, the Contractor shall not be obliged to deliver to the Authority a 
Contractor Change Proposal where the Contractor notifies the Authority, and the 
Authority agrees or it is determined further to such notification in accordance with 
Clauses 5a, 5b, 5c and/or 5d. 

8. The Contractor Change Proposal shall comprise in respect of each, and all Change(s) 
proposed: 
a. the effect of the Change(s) on the Contractor’s obligations under the Contract; 
b. a detailed breakdown of any costs which result from the Change(s); 
c. the programme for implementing the Change(s); 
d. any amendment required to this Contract as a result of the Change(s), including, 

where appropriate, to the Contract Price; and 
e. such other information as the Authority may reasonably require. 

9. The price for any Change(s0 shall be based on the prices (including rates) already 
agreed for the Contract and shall include, without double recovery, only such changes 
that are fairly and properly attributable to the Change(s). 
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Contractor Change Proposal – Process and Implementation 
 
10. As soon as practicable after the Authority receives a Contractor Change Proposal, the 

Authority shall: 
a. evaluate the Contractor Change Proposal; and  
b. where necessary, discuss with the Contractor any issues arising (and (in relation to 

a Change(s) proposed by the Authority) following such discussions the Authority 
may modify the Authority may modify the Authority Notice of Change) and the 
Contractor shall as soon as practicable, and in any event not more than ten (10) 
Business Days (or such other period as the Parties have agreed in writing) after 
receipt of such modification, submit an amended Contractor Change Proposal. 

11. As soon as practicable after the Authority has evaluated the Contractor Change 
Proposal (amended as necessary) the Authority shall: 
a. either indicate its acceptance of the Change Proposal by issuing an amendment to 

the Contract in accordance with Condition 6 (Formal Amendment to the Contract), 
whereupon the Contractor shall promptly issue to the Authority the Contractor’s 
DEFFORM 10B indicating their unqualified acceptance of such amendment in 
accordance with, and otherwise discharge their obligations under, such Condition 
and implement the relevant Change(s) in accordance with such Proposal; or 

b. serve Notice on the Contractor rejecting the Contractor Change Proposal and 
withdrawing (where issued in relation to a Change or Changes proposed by the 
Authority) the Authority Notice of Change (in which case such Notice of Change 
shall have no further effect). 

12. If the Authority rejects the Contractor Change Proposal, it shall not be obliged to give its 
reasons for such rejection. 

13. The Authority shall not be liable to the Contractor for the additional work undertaken or 
expense incurred in connection with the implementation of any Change(s), unless a 
Contractor Change Proposal has been accepted by the Authority in accordance with 
Clause 11a, and then subject only to the terms of the Contractor Change Proposal so 
accepted. 
 

Contractor Changes 
 
14. If the Contractor wishes to propose a Change or Change(s), they shall serve a 

Contractor Change Proposal on the Authority.  Such Proposal shall be prepared and 
reviewed in accordance with and otherwise be subject to the provisions of Clauses 8 to 
13 (inclusive). 
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Schedule 5 – Contractor’s Commercially Sensitive Information Form  

(i.a.w. Condition 13) for Contract: 706216450 

Contract No:  706216450 

Description of Contractor’s Commercially Sensitive Information: 

a. Cost Breakdown (not total costs). 
b. Information obtained from TSL and not generally available (e.g., future 
marketing strategy, product information, research plans etc). 
c. Information on sums recovered from TSL (but not the fact that sums have been 
recovered) such as damages, insurance claims and sums recovered under 
indemnities or warranties. 
d. Information on indemnities and caps on liabilities.   

Cross Reference(s) to location of sensitive information: 

       

Explanation of Sensitivity: 

        

Details of potential harm resulting from disclosure: 

       

Period of Confidence (if applicable):  

Directly relating to points a-d of ‘Description of Contractor’s Commercially Sensitive 

Information’. 

a. Indefinitely (or until no longer sensitive) 
b. Three (3) years from the data obtained or until the information is in the public 
domain 
c. Three (3) years from the commencement date 
d. One (1) year from when the sums were due and payable 
e. Indefinitely 

Contact Details for Transparency / Freedom of Information matters: 

Name: Redacted for transparency 

Position:       

Address: 10 John Street, Stratford-Upon-Avon, Warwickshire, CV37 6UB 

Telephone Number:       

Email Address: Redacted for transparency 
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Schedule 6 – Hazardous Contractor Deliverables, Materials or Substances Supplied 
under the Contract: Data Requirements for Contract: 706216450 

Hazardous Contractor Deliverables, Materials or Substances Statement by the 
Contractor 

 

Contract Number: 

Contract Title: 

Contractor: 

Date of Contract: 

* To the best of our knowledge there are no hazardous Contractor Deliverables, Materials or 
Substances to be supplied  

* To the best of our knowledge the hazards associated with Materials or Substances to be 
supplied under the Contract are identified in the Safety Data Sheets (Qty:  ) attached in 
accordance with Condition 24  

Contractor’s Signature: 

Name: 

Job Title: 

Date: 

* Check box () as appropriate 

 

To be completed by the Authority 

Domestic Management Code (DMC): 

NATO Stock Number: 

Contact Name: 

Contact Address: 

Copy to be fowarded to : 

Hazardous Stores Information System (HSIS) 
Defence Safety Authority (DSA) 
Movement Transport Safety Regulator (MTSR) 
Hazel Building Level 1, #H019 
MOD Abbeywood (North) 
Bristol BS34 8QW 
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Schedule 7 – Timber and Wood Derived Products Supplied under the Contract: Data 

Requirements for Contract: 706216450 
 

The following information is provided in respect of Condition 25 (Timber and Wood 
Products): 
 

Schedule of 

Requirements 

item and 

timber 

product type 

Volume of 

timber 

Delivered to 

the 

Authority 

with FSC, 

PEFC or 

equivalent 

evidence 

Volume of 

timber 

Delivered to 

the Authority 

with other 

evidence 

Volume (as Delivered 

to the Authority) of 

timber without 

evidence of 

compliance with 

Government Timber 

Procurement Policy 

Total 

volume of 

timber 

Delivered to 

the 

Authority 

under the 

Contract 
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Schedule 8 – Acceptance Procedure (i.a.w. Condition 29) 

For Contract: 706216450 
 

a. The Authority will notify the Contractor in writing within 10 working days following receipt 
of any Contractor Deliverable, if that Contractor Deliverable fails to meet the 
requirements set out in the Statement of Requirements and such Notice will state in 
reasonable detail the reasons for that Contractor Deliverable failing to meet such 
criteria. 

 
b. In the event of a Contractor Deliverable being unacceptable, the Contractor will at the 

Authority’s option either rework such a Contractor Deliverable within ten (10) Business 
Days after the receipt of the Notice or present the Authority with a plan to rework such 
Contractor Deliverable within a period of time that is reasonable under the 
circumstances.  In all events, such rework will be a no additional cost to the Authority. 

 

c. The Contractor shall supply the Contractor Deliverables to the satisfaction of the 
Authority based on conformity with the requirements ser out in the Statement of 
Requirements and the terms of the Contract. 

 

d. Key Performance Indicators can be found at Annex A to Schedule 8 – Key Performance 
Indicators. 
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Annex A to Schedule 8 

Key Performance Indicators 
 

1. This Schedule 8 – Annex A will detail the Key Performance Indicators that shall be 
placed on the contract and taskings. 

 

KPI Description Success Criteria 

Deliver the Taskings by the need by 
date 

Meeting the Deliverable MS Acceptance 
Criteria by the specified date stated in the 
TAF 

Attend Progress Meetings By due date 

Attend Ad-hoc meetings By due date 

Submit weekly Progress Reports By due date 
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Schedule 9 – Security Aspects Letter (SAL) 

 
Hyperion Coherence Phase 

 
 

Redacted for transparency 
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Schedule 10 – Task Authorisation Form (TAF) 

 
 
 

Task Authorisation 

Form Blank .docx
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Schedule 11 – Tasking Rate Card 

 
1. This Schedule 12 (Tasking Rate Card) shall be used for all Taskings placed onto the 

Contract following the process set out in Condition 47d (Task Authorisation Form) 
and Schedule 10 (Task Authorisation Form) 

 
Redacted for transparency 


