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1    Definitions - In the Contract:  

  

Articles   means, in relation to Clause 9 and Schedule 3 only, an object which during production is given a special 
shape, surface or design which determines its function to a greater degree than does its chemical composition;   

The Authority   means the Secretary of State for Defence of the United Kingdom of Great Britain and Northern Ireland, 

(referred to in this document as "the Authority"), acting as part of the Crown;  

Business Day   means 09:00 to 17:00 Monday to Friday, excluding public and statutory holidays;  

Contract   means the agreement concluded between the Authority and the Contractor, including all terms and 

conditions, , specifications, plans, drawings, schedules and other documentation, expressly made part of the agreement 

in accordance with Clause 2.c;  

Contractor   means the person, firm or company specified as such in the Contract. Where the Contractor is an individual 

or a partnership, the expression shall include the personal representatives of the individual or of the partners, as the 

case may be;   

Contractor Deliverables   means the goods and / or services including packaging (and supplied in accordance with any 

QA requirements if specified) which the Contractor is required to provide under the Contract in accordance with the 

schedule of requirements.   

Effective Date of Contract   means the date stated on the Contract or, if there is no such date stated, the date upon 
which both Parties have signed the Contract;  

Firm Price   means a price excluding Value Added Tax (VAT) which is not subject to variation;  

Government Furnished Assets (GFA) is a generic term for any MOD asset such as equipment, information or 
resources issued or made available to the Contractor in connection with the Contract by or on behalf of the Authority;  

Hazardous Contractor Deliverable   means a Contractor Deliverable or a component of a Contractor Deliverable that is 

itself a hazardous material or substance or that may in the course of its use, maintenance, disposal, or in the event of an 

accident, release one or more hazardous materials or substances and each material or substance that may be so 

released;  

Issued Property means any item of Government Furnished Assets (GFA), including any materiel issued or otherwise 
furnished to the  

Contractor in connection with the Contract by or on behalf of the Authority;  

Legislation  means in relation to the United Kingdom any Act of Parliament, any subordinate legislation within the 

meaning of section 21 of the Interpretation Act 1978, any exercise of Royal Prerogative or any enforceable community 

right within the meaning of Section 2 of the European Communities Act 1972.  

Mixture   means a mixture or solution composed of two or more substances;  

Notices   means all notices, orders, or other forms of communication required to be given in writing under or in 

connection with the Contract;  

Parties   means the Contractor and the Authority, and Party shall be construed accordingly;  

PPT  means a tax called “plastic packaging tax” charged in accordance with Part 2 of the Finance Act 2021;  

PPT Legislation  means the legislative provisions set out in Part 2 and Schedules 9-15 of the Finance Act 2021 together 

with any secondary legislation made under powers contained in Part 2 of the Finance Act 2021. This includes, but is not 
limited to, The Plastic  

Packaging Tax (Descriptions of Products) Regulations 2021 and The Plastic Packaging Tax (General) Regulations 2022;  

Plastic Packaging Component(s)  shall have the same meaning as set out in Part 2 of the Finance Act 2021 together 
with any associated secondary legislation;   

Sensitive Information  means the information listed as such in Schedule 4, being information notified by the Contractor 

to the Authority, which is acknowledged by the Authority as being sensitive, at the point at which the Contract is entered 
into or amended (as relevant) and remains sensitive information at the time of publication;  

Substance   means a chemical element and its compounds in the natural state or obtained by any manufacturing 

process, including any additive necessary to preserve its stability and any impurity deriving from the process used, but 

excluding any solvent which may be separated without affecting the stability of the substance or changing its 

composition;  

Transparency Information   means the content of this Contract in its entirety, including from time to time agreed 

changes to this Contract, except for (i) any information which is exempt from disclosure in accordance with the provisions 
of the Freedom of Information Act 2000  

(FOIA) or the Environmental Information Regulations Act 2004 (EIR), which shall be determined by the Authority, and (ii) 

any Sensitive Information.  

  

2   General  

a. The Contractor shall comply with all applicable Legislation, whether specifically referenced in this Contract or not.  

b. Any variation to the Contract shall have no effect unless expressly agreed in writing and signed by both Parties.   

c. If there is any inconsistency between these terms and conditions and the  associated documents expressly referred 
to therein, the conflict shall be resolved according to the following descending order of priority:  

(1) the terms and conditions;  

(2) the schedules; and  

(3) the documents expressly referred to in the agreement.  

d. Neither Party shall be entitled to assign the Contract (or any part thereof) without the prior written consent of the 
other Party.  

e. Failure or delay by either Party in enforcing or partially enforcing any provision of the Contract shall not be construed 

as a waiver of its rights or remedies. No waiver in respect of any right or remedy shall operate as a waiver in respect 
of any other right or remedy.  
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f. The Parties to the Contract do not intend that any term of the Contract shall be enforceable by virtue of the Contracts 
(Rights of Third Parties) Act 1999 by any person that is not a Party to it.  

g. The Contract and any non-contractual obligations arising out of or in connection with it shall be governed by and 

construed in accordance with English Law, and subject to Clause 15 and without prejudice to the dispute resolution 

procedure set out therein, the Parties submit to the exclusive jurisdiction of the English courts.  Other jurisdictions 

may apply solely for the purpose of giving effect to this Clause 2.g and for enforcement of any judgement, order or 

award given under English jurisdiction.  

  

3    Application of Conditions  

a. These terms and conditions, schedules and the specification govern the Contract to the entire exclusion of all 

other terms and conditions. No other terms or conditions are implied.  

b. The Contract constitutes the entire agreement and understanding and supersedes any previous agreement 
between the Parties relating to the subject matter of the Contract.  

  

4   Disclosure of Information  

Information received or in connection with the Contract shall be managed in accordance with DEFCON 531 (SC1) and 
Clause 5.  

  

5   Transparency  

a.  Notwithstanding an other condition of this Contract,  including 531 (SC1), the Contractor understands that the 

Authority may publish the Transparency Information to the general public.  . b.  Subject to Clause 5.c, the Authority shall 

publish and maintain an up-to-date version of the Transparency Information in a format readily accessible and reusable 

by the general public under an open licence where applicable. c. If, in the Authority's reasonable opinion, publication of 

any element of the Transparency Information would be contrary to the public interest, the Authority shall be entitled to 

exclude such information from publication. The Authority acknowledges that it would expect the public interest by default 

to be best served by publication of the Transparency Information in its entirety. Accordingly, the Authority acknowledges 

that it shall only exclude Transparency Information from publication in exceptional circumstances and agrees that where 

it decides to exclude information from publication on that basis, it will provide a clear statement to the general public 

explaining the categories of information that have been excluded from publication and reasons for withholding that 

information.  

c. The Contractor shall assist and co-operate with the Authority as reasonably required to enable the Authority to publish 

the Transparency Information, in accordance with the principles set out above. Where the Authority publishes 

Transparency Information, it shall:  

(1) before publishing redact any information that would be exempt from disclosure if it was the subject of a request 
for information under the FOIA and/or the EIR , for the avoidance of doubt, including the Sensitive Information.  

(2) taking into account the Sensitive Information set out in Schedule 4, consult with the Contractorwhere the 

Authority intends to publish information which has been identified as Sensitive Information. For the avoidance of 

doubt the Authority, acting reasonably, shall have absolute discretion to decide what information shall be published 
or be exempt from disclosure in accordance with the FOIA and/or the EIR; and  

(3) present information in a format that assists the general public in understanding the relevance and 

completeness of the information being published to ensure the public obtain a fair view on how this Contract is being 
performed.  

6   Notices  

a.   A Notice served under the Contract shall be:  

(1) in writing in the English language;  

(2) authenticated by signature or such other method as may be agreed between the Parties;  

(3) sent for the attention of the other Party’s representative, and to the address set out in the Contract;  

(4) marked with the number of the Contract; and  

(5) delivered by hand, prepaid post (or airmail), facsimile transmission or, if agreed in the Contract, by 
electronic mail. b.   Notices shall be deemed to have been received:  

(1) if delivered by hand, on the day of delivery if it is the recipient’s Business Day and otherwise on the first 

Business Day of the recipient immediately following the day of delivery;  

(2) if sent by prepaid post, on the fourth Business Day (or the tenth Business Day in the case of airmail) after the 

day of posting;  

(3) if sent by facsimile or electronic means:   

(a) if transmitted between 09:00 and 17:00 hours on a Business Day (recipient’s time) on completion of 
receipt by the sender of verification of the transmission from the receiving instrument; or  

(b) if transmitted at any other time, at 09:00 on the first Business Day (recipient’s time) following the 
completion of receipt by the sender of verification of transmission from the receiving instrument.  

  

7   Intellectual Property  

a. The Contractor shall as its sole liability keep the Authority fully indemnified against an infringement or alleged 

infringement of any intellectual property rights or a claim for Crown use of a UK patent or registered design caused by 

the use, manufacture or supply of the Contractor Deliverables.  

b. The Authority shall promptly notify the Contractor of any infringement claim made against it relating to any 

Contractor Deliverable and, subject to any statutory obligation requiring the Authority to respond, shall permit the 

Contractor to have the right, at its sole discretion to assume, defend, settle or otherwise dispose of such claim.  The 

Authority shall give the Contractor such assistance as it may reasonably require to dispose of the claim and will not 

make any statement which might be prejudicial to the settlement or defence of the claim. c.   Notwithstanding any other 

provisions of the Contract and for the avoidance of doubt, award of the Contract by the Authority and placement of any 
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contract task under it does not constitute an authorisation by the Crown under Sections 55 and 56 of the Patents Act 

1977 or Section 12 of the Registered Designs Act 1949. The Contractor acknowledges that any such authorisation by 

the Authority under its statutory powers must be expressly provided in writing, with reference to the acts authorised and 
the specific intellectual property involved.  

Notification of Intellectual Property Rights (IPR) Restrictions   

d. Where any of the Conditions listed below (1 to 3) have been added to these Conditions of the Contract as Project 

Specific DEFCONs at Clause 21, the Contractor warrants and confirms that all Intellectual Property Rights 

restrictions and associated export restrictions relating to the use or disclosure of the Contractor Deliverables that are 

notifiable under those Conditions, or of which the Contractor is or should reasonably be aware as at Effective Date of 

Contract, are disclosed in Schedule 5 (Notification of Intellectual Property Rights (IPR) Restrictions):  

(1) DEFCON 15 - including notification of any self-standing background Intellectual Property;   

(2) DEFCON 90 - including copyright material supplied under clause 5;   

(3) DEFCON 91 - limitations of Deliverable Software under clause 3b;   

e. The Contractor shall promptly notify the Authority in writing if they become aware during the performance of the 
Contract of any required additions, inaccuracies or omissions in Schedule 5.  

f. Any amendment to Schedule 5 shall be made in accordance with DEFCON 503 (SC1).  

  

8   Supply of Contractor Deliverables and Quality Assurance  

a. This Contract comes into effect on the Effective Date of Contract.  

b. The Contractor shall supply the Contractor Deliverables to the Authority at the Firm Price stated in the 
Contract. c.   The Contractor shall ensure that the Contractor Deliverables:  

(1) correspond with the specification;  

(2) are of satisfactory quality (within the meaning of the Sale of Goods Act 1979, as amended) except that fitness 

for purpose shall be limited to the goods being fit for the particular purpose held out expressly by or made known 

expressly to the Contractor and in this respect the Authority relies on the Contractor’s skill and judgement; and  

(3) comply with any applicable Quality Assurance Requirements specified in the Contract.  

d.   The Contractor shall apply for and obtain any licences required to import any material required for the performance of 

the Contract in the UK.  The Authority shall provide to the Contractor reasonable assistance with regard to any relevant 
defence or security matter arising in the application for any such licence.  

  

9   Supply of Data for Hazardous Substances, Mixtures and Articles in Contractor Deliverables  

a. Nothing in this Clause 9 shall reduce or limit any statutory duty or legal obligation of the Authority or the Contractor.  

b. As soon as possible and in any event within the period specified in the Contract (or if no such period is specified no 

later than one month prior to the delivery date), the Contractor shall provide to the Authority’s representatives in the 

manner and format prescribed in the Contract:  

(1) confirmation as to whether or not to the best of its knowledge any of the Contractor Deliverables contain 
hazardous Substances,  

Mixtures or Articles; and  

(2) for each Substance, Mixture or Article supplied in meeting the criteria of classification as hazardous in 
accordance with the GB  

Classification, Labelling and Packaging (GB CLP) a UK REACH compliant Safety Data Sheet (SDS);  

(3) where Mixtures supplied do not meet the criteria for classification as hazardous according to GB CLP but 
contain a hazardous  

Substance an SDS is to be made available on request; and  

(4) for each Article whether supplied on its own or part of an assembly that contains a Substance on the UK 

REACH Authorisation List, Restriction List and / or the Candidate List of Substances of Very High Concern 

(SVHC) in a proportion greater than 0.1% w/w of the Article, sufficient information, available to the supplier, to 

allow safe use of the Article including, as a minimum, the name of that Substance.  

c. For substances, Mixtures or Articles that meet the criteria list in clause 9.b above:  

(1) if the Contractor becomes aware of new information which may affect the risk management measures or new 
information on the hazard, the Contractor shall update the SDS/safety Information and forward it to the 
Authority and to the address listed in Schedule 3; and  

(2) if the Authority becomes aware of new information that might call into question the appropriateness of the risk 

management measures identified in the safety information supplied, shall report this information in writing to 
the Contractor.    

d. If the Substances, Mixtures or Articles in Contractor Deliverables are Ordnance, Munitions or Explosives (OME), in 

addition to the requirements of the GB CLP and UK REACH the Contractor shall comply with hazard reporting 
requirements of DEF STAN 07-085 Design Requirements for Weapons and Associated Systems.  

e. If the Substances, Mixtures or Articles in Contractor Deliverables, are or contain or embody a radioactive substance 

as defined in the Ionising Radiation Regulations SI 2017/1075, the Contractor shall additionally provide details on 
DEFFORM 68 of:  

(1) activity; and  

(2) the substance and form (including any isotope).   

f. If the Substances, Mixtures and Articles in Contractor Deliverables have magnetic properties which emit a magnetic 

field, the Contractor shall additionally provide details on DEFFORM 68 of the magnetic flux density at a defined 

distance, for the condition in which it is packed.  

g. Failure by the Contractor to comply with the requirements of this Condition shall be grounds for rejecting the affected 

Substances, Mixtures and Articles in Contractor Deliverables. Any withholding of information concerning hazardous 

Substance, Mixtures or Articles in Contractor Deliverables shall be regarded as a material breach of Contract under 

Condition 18 (Material Breach) for which the Authority reserves the right to require the Contractor to rectify the 
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breach immediately at no additional cost to the Authority or to terminate the Contract in accordance with Condition 
18.  

h.  Where delivery is made to the Defence Fulfilment Centre (DFC) and / or other Team Leidos location / building, the 
Contractor must comply with the Logistic Commodities and Services Transformation (LCST) Supplier Manual.   

  
10 Delivery / Collection  

a. The Contract shall specify whether the Contractor Deliverables are to be delivered to the consignee by the 
Contractor or collected from the consignor by the Authority.  

b. Title and risk in the Contractor Deliverables shall pass from the Contractor to the Authority on delivery or on 

collection in accordance with Clause 10.a.      

c. The Authority shall be deemed to have accepted the Contractor Deliverables within a reasonable time after title 
and risk has passed to the Authority unless it has rejected the Contractor Deliverables within the same period.  

  

11   Marking of Contractor Deliverables  

a. Each Contractor Deliverable shall be marked in accordance with the requirements specified in Contract, or if no such 

requirement is specified, the Contractor shall mark each Contractor Deliverable clearly and indelibly in accordance 

with the requirements of the relevant DEF-STAN 05-132 as specified in the contract or specification. In the absence 

of such requirements, the Contractor Deliverables shall be marked with the MOD stock reference, NATO Stock 

Number (NSN) or alternative reference number specified in the schedule of requirements.  

b. Any marking method used shall not have a detrimental effect on the strength, serviceability or corrosion resistance of 
the Contractor Deliverables.  

c. The marking shall include any serial numbers allocated to the Contractor Deliverable.  

d. Where because of its size or nature it is not possible to mark a Contractor Deliverable with the required particulars, 

the required information should be included on the package or carton in which the Contractor Deliverable is packed, 

in accordance with condition 12 (Packaging and Labelling (excluding Contractor Deliverables containing Ammunition 
or Explosives)).  

  

12   Packaging and Labelling of Contractor Deliverables (Excluding Contractor Deliverables Containing 

Ammunition or  

Explosives)  

a. The Contractor shall pack or have packed the Contractor Deliverables in accordance with any requirements 
specified in the Contract and Def Stan 81-041 (Part 1 and Part 6).  

b. The Contractor shall establish if the Contractor Deliverables are, or contain, Dangerous Goods as defined in 

the Regulations set out in this Clause 12.  Any that do shall be packaged for UK or worldwide shipment by all modes of 

transport in accordance with the following unless otherwise specified in the Contract.:  

(1) the Technical Instructions for the Safe Transport of Dangerous Goods by Air (ICAO), IATA Dangerous Goods 
Regulations;  

(2) the International Maritime Dangerous Goods (IMDG) Code;  

(3) the Regulations Concerning the International Carriage of Dangerous Goods by Rail (RID); and  

(4) the European Agreement Concerning the International Carriage of Dangerous Goods by Road (ADR).  

c. Certification markings, incorporating the UN logo, the package code and other prescribed information indicating 

that the package corresponds to the successfully designed type shall be marked on the packaging in accordance with 
the relevant regulation.  

  

13   Plastic Packaging Tax   

a. The Contractor shall ensure that any PPT due in relation to this Contract is paid in accordance with the PPT 

Legislation.  

b. The Contract Price includes any PPT that may be payable by the Contractor in relation to the Contract.   

c. On reasonable notice being provided by the Authority, the Contractor shall provide and make available to the Authority 

details of any PPT they have paid that relates to the Contract.  

d. The Contractor shall notify the Authority, in writing, in the event that there is any adjustment required to the Contract 

Price in accordance with section 70 of the Finance Act 2021 and, on reasonable notice being provided by the 

Authority, the Contractor shall provide any such information that the Authority requires in relation to any such 
adjustment.   

e. In accordance with DEFCON 609 (SC1) the Contractor (and their sub-contractors) shall maintain all records relating to 

PPT and make them available to the Authority when requested on reasonable notice for reasons related to the 

Contract.  

f. Where the Contractor manufactures, purchases or imports into the UK any Plastic Packaging Component in relation to 

the Contract the Contractor shall, on reasonable notice being given, provide the Authority with such information and 

documentation that it requires to enable the Authority to carry out due diligence checks and satisfy itself that the 

Contractor has complied with the requirements of the PPT Legislation. This shall include, but is not limited to the 

Contractor providing:   

(1) confirmation of the tax status of any Plastic Packaging Component;  

(2) documents to confirm that PPT has been properly accounted for;   

(3) product specifications for the packaging components, including, but not limited to, the weight and composition of 

the products and any other product specifications that may be required; and   

(4) copies of any certifications or audits that have been obtained or conducted in relation to the provision of Plastic 

Packaging Components.  

g. The Authority shall have the right, on providing reasonable notice, to physically inspect or conduct an audit on the 
Contractor, to ensure any information that has been provided in accordance with clause 13.f above is accurate.  
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h. In the event the Contractor is not required to register for PPT they (and to the extent applicable, their sub-contractors) 

shall provide the Authority with a statement to this effect and, to the extent reasonably required by the Authority on 

reasonable notice, supporting evidence for that statement.  

i. The Contractor shall provide, on the Authority providing reasonable notice, any information that the Authority may 

require from the Contractor for the Authority to comply with any obligations it may have under the PPT Legislation.  

  

14  Progress Monitoring, Meetings and Reports  

The Contractor shall attend progress meetings and deliver reports at the frequency or times (if any) specified in the 

Contract and shall ensure that its Contractor’s representatives are suitably qualified to attend such meetings. Any 
additional meetings reasonably required shall be at no cost to the Authority.    

  

15   Payment   

a. Payment for Contractor Deliverables will be made by electronic transfer and prior to submitting any claims for 

payment under clause 15b the Contractor will be required to register their details (Supplier on-boarding) on the 
Contracting, Purchasing and Finance (CP&F) electronic procurement tool.  

b. Where the Contractor submits an invoice to the Authority in accordance with clause 15a, the Authority will 
consider and verify that invoice in a timely fashion.  

c. The Authority shall pay the Contractor any sums due under such an invoice no later than a period of 30 days 

from the date on which the Authority has determined that the invoice is valid and undisputed.  

d. Where the Authority fails to comply with clause 15b and there is undue delay in considering and verifying the 

invoice, the invoice shall be regarded as valid and undisputed for the purpose of clause 15c after a reasonable time has 

passed.  

e. The approval for payment of a valid and undisputed invoice by the Authority shall not be construed as 

acceptance by the Authority of the performance of the Contractor’s obligations nor as a waiver of its rights and remedies 
under this Contract.  

f. Without prejudice to any other right or remedy, the Authority reserves the right to set off any amount owing at 

any time from the Contractor to the Authority against any amount payable by the Authority to the Contractor under the 
Contract or under any other contract with the Authority, or with any other Government Department.  

  

16   Dispute Resolution  

a. The Parties will attempt in good faith to resolve any dispute or claim arising out of or relating to the Contract 

through negotiations between the respective representatives of the Parties having authority to settle the matter, which 

attempts may include the use of any alternative dispute resolution procedure on which the Parties may agree.  

b. In the event that the dispute or claim is not resolved pursuant to Clause 16.a the dispute shall be referred to 

arbitration and shall be governed by the Arbitration Act 1996.  For the purposes of the arbitration, the arbitrator shall 

have the power to make provisional awards pursuant to Section 39 of the Arbitration Act 1996.  

c. For the avoidance of doubt it is agreed between the Parties that the arbitration process and anything said, done 

or produced in or in relation to the arbitration process (including any awards) shall be confidential as between the 

Parties, except as may be lawfully required in judicial proceedings relating to the arbitration or otherwise. No report 

relating to anything said, done or produced in or in relation to the arbitration process may be made beyond the tribunal, 

the Parties, their legal representatives and any person necessary to the conduct of the proceedings, without the 

concurrence of all the Parties to the arbitration.  

  

17   Termination for Corrupt Gifts  

The Authority may terminate the Contract with immediate effect, without compensation, by giving written notice to the 

Contractor at any time after any of the following events:   

a. where the Authority becomes aware that the Contractor, its employees, agents or any sub-contractor (or anyone 
acting on its behalf or any of its or their employees):  

(1) has offered, promised or given to any Crown servant any gift or financial or other advantage of any kind as an 

inducement or reward;  

(2) commits or has committed any prohibited act or any offence under the Bribery Act 2010 with or without the 

knowledge or authority of the Contractor in relation to this Contract or any other contract with the Crown;  

(3) has entered into this or any other contract with the Crown in connection with which commission has been paid or 

has been agreed to be paid by it or on its behalf, or to its knowledge, unless before the contract is made 

particulars of any such commission and of the terms and conditions of any such agreement for the payment 
thereof have been disclosed in writing to the Authority.  

b. In exercising its rights or remedies to terminate the Contract under Clause 17.a. the Authority shall:  

(1) act in a reasonable and proportionate manner having regard to such matters as the gravity of, and the identity of 
the person committing the prohibited act;  

(2) give due consideration, where appropriate, to action other than termination of the Contract, including (without 

being limited to): (a)   requiring the Contractor to procure the termination of a subcontract where the prohibited 
act is that of a Subcontractor or anyone acting on its or their behalf;  

(b)   requiring the Contractor to procure the dismissal of an employee (whether its own or that of a Subcontractor 
or anyone acting on its behalf) where the prohibited act is that of such employee.  

c. Where the Contract has been terminated under Clause 17.a.the Authority shall be entitled to purchase substitute 

Contractor  

Deliverables from elsewhere and recover from the Contractor any costs and expenses incurred by the Authority in 
obtaining the Contractor Deliverables in substitution from another supplier.  

  



  
Page 7 of 22  

18   Material Breach  

In addition to any other rights and remedies, the Authority shall have the right to terminate the Contract (in whole or in 

part) with immediate effect by giving written notice to the Contractor where the Contractor is in material breach of their 

obligations under the Contract.  Where the Authority has terminated the Contract under Clause 18 the Authority shall 

have the right to claim such damages as may have been sustained as a result of the Contractor’s material breach of the 
Contract.  

  

19   Insolvency  

The Authority shall have the right to terminate the contract if the Contractor is declared bankrupt or goes into liquidation 
or administration. This is without prejudice to any other rights or remedies under this Contract.  

20     Limitation of Contractor’s Liability  

a. Subject to Clause 20.b the Contractor's liability to the Authority in connection with this Contract shall be limited to 
£5m (five million pounds).  

b. Nothing in this Contract shall operate to limit or exclude the Contractor's liability:  

(1) for:  

(a) any liquidated damages (to the extent expressly provided for under this Contract);  

(b) any amount(s) which the Authority is entitled to claim, retain or withhold in relation to the Contractor’s 

failure to perform or under-perform its obligations under this Contract, including service credits or other 
deductions (to the extent expressly provided for under this Contract);  

(c) any interest payable in relation to the late payment of any sum due and payable by the Contractor to the 

Authority under this  

Contract;  

(d) any amount payable by the Contractor to the Authority in relation to TUPE or pensions to the extent 

expressly provided for under this Contract;  

(2) under Condition 7 of the Contract (Intellectual Property), and DEFCONs 91 or 638 (SC1) where specified in the 
contract;  

(3) for death or personal injury caused by the Contractor’s negligence or the negligence of any of its personnel, 

agents, consultants or sub-contractors;  

(4) For fraud, fraudulent misrepresentation, wilful misconduct or negligence;  

(5) in relation to the termination of this Contract on the basis of abandonment by the Contractor;  

(6) for breach of the terms implied by Section 2 of the Supply of Goods and Services Act 1982; or  

(7) for any other liability which cannot be limited or excluded under general (including statute and common) law.  

c. The rights of the Authority under this Contract are in addition to, and not exclusive of, any rights or remedies 

provided by general (including statute and common) law.  

  

21 The project specific DEFCONs and DEFCON SC variants that apply to this Contract are:  

  

DEFCON 76 (SC1) 11/22 Contractor's Personnel At Government Establishments 

DEFCON 503 (SC1) 06/22 Formal Amendments to Contract 

DEFCON 531 (SC1) 09/21 Disclosure of Information 

DEFCON 532A (SC1) 05/22 Protection of Personal Data (Where Personal Data is not being processed on behalf of the 

Authority) 

DEFCON 534 06/21 Subcontracting and Prompt Payment 

DEFCON 538 06/02 Severability 

DEFCON 566 10/20 Change of Control of Contractor 

DEFCON 658 (SC1) 10/22 Cyber 

 DEFCON 658 – Cyber Risk Profile – Very Low 

DEFCON 705 06/21 Intellectual Property Rights - Research And Technology 

 

22 The special conditions that apply to this Contract are:  

 

a. Russian and Belarusian Exclusion Condition for Inclusion in Contracts 

1. The Contractor shall, and shall procure that their Sub-contractors shall, notify the Authority in writing as soon as 

they become aware that: 

a. the Contract Deliverables and/or Services contain any Russian/Belarussian products and/or services; or 

b. that the Contractor or any part of the Contractor’s supply chain is linked to entities who are constituted or 

organised under the law of Russia or Belarus, or under the control (full or partial) of a Russian/Belarusian person or 

entity. Please note that this does not include companies: 

(1) registered in the UK or in a country with which the UK has a relevant international agreement providing 

reciprocal rights of access in the relevant field of public procurement; and/or 

(2) which have significant business operations in the UK or in a country with which the UK has a relevant 

international agreement providing reciprocal rights of access in the relevant field of public procurement. 

2. The Contractor shall, and shall procure that their Sub-contractors shall, include in such notification (or as soon as 

reasonably practicable following the notification) full details of the Russian products, services and/or entities and 

shall provide all reasonable assistance to the Authority to understand the nature, scope and impact of any such 

products, services and/or entities on the provision of the Contract Deliverables and/or Services. 

3. The Authority shall consider the notification and information provided by the Contractor and advise the Contractor 

in writing of any concerns the Authority may have and/or any action which the Authority will require the Contractor to 

take. The Contractor shall be required to submit a response to the concerns raised by the Authority, including any 
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plans to mitigate those concerns, within 14 business days of receipt of the Authority’s written concerns, for the 

Authority’s consideration. 

4. The Contractor shall include provisions equivalent to those set out in this clause in all relevant Sub-contracts. 

b. The Contractor shall supply the Deliverables to the satisfaction of the Authority based on conformity with the 

requirements set out in the Statement of Requirements at Annex 1 to the Contract. 

c. The Contractor shall be able to claim payment for the Deliverables it has supplied under this Contract on 

acceptance of the final Deliverable by the Authority. 

d. The Authority does not give any warranty or undertaking as to the completeness, accuracy, or fitness for any 

purpose of any of the Authority provided information. Neither the Authority nor its agents or employees shall be 

liable to the contractor in contract (save as expressly provided elsewhere in the Contract), tort, statute nor 

otherwise, as a result of any inaccuracy, omission, unfitness for any purpose, or inadequacy of any kind, in the 

Authority provided information. 

 

 

23 The processes that apply to this Contract are: 

N/A 
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Contract 709990461 for the Provision of Hydrogen from Wastewater 

 

This Contract shall come into effect on the date of signature by both parties.   

 

For and on behalf of the Company Name Wastewater Fuels Limited:  

 

Name, Title and Company  

Position   

      (REDACTED FOR SECURITY PUPROSES - OFFICIAL SENSITIVE)  

Chief Engineer (Director)  

Signature   
         (REDACTED FOR SECURITY PUPROSES - OFFICIAL SENSITIVE) 

 

Date            12/01/2024 

 

For and on behalf of the Secretary of State for Defence   

 

Name and Title  
       (REDACTED FOR SECURITY PUPROSES - OFFICIAL SENSITIVE)  

Commercial Manager 

Signature         (REDACTED FOR SECURITY PUPROSES - OFFICIAL SENSITIVE)  

Date  
      12/01/2024 
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Schedule 1 – Additional Definitions of Contract 

N/A
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Schedule 2 – Schedule of Requirements for Contract No: 709990461 

 

   
 Contractor Deliverables  

 

Item  

Number  

MOD Stock 

Reference 

No.  

Part No. 

(where 

applicable) 

Specification 

 

Consignee  

Address Code  

(full address is 

detailed in  

DEFFORM 96)  

Packaging  

Requirements inc. 
PPQ and  

DofQ (as  

detailed in  

DEFFORM 96)  

Delivery Date  Total 

Qty  

Firm Price (£) Ex VAT  

Per Item  Total inc. packaging  

(and delivery if 

specified in  

Schedule 3 (Contract 

Data Sheet) )  

      1 N/A  Work Package 1. The establishment 

of a fully resourced laboratory site at 

a suitable wastewater treatment plant 

within the UK. 

       N/A 19/01/2024  1 (REDACTE

D FOR 

SECURITY 

PUPROSES 

- OFFICIAL 

SENSITIVE) 

 

(REDACTED FOR 

SECURITY 

PUPROSES - 

OFFICIAL SENSITIVE) 

 

      2 N/A  Work Package 2. Deployment and 

initiation of a new control MEC to 

process crude sewage. 

       N/A 25/01/2024  1 (REDACTE

D FOR 

SECURITY 

PUPROSES 

- OFFICIAL 

SENSITIVE) 

 

(REDACTED FOR 

SECURITY 

PUPROSES - 

OFFICIAL SENSITIVE) 

 

      3 N/A  Work Package 3. Deployment of 

enhanced MEC for processing crude 

sewage. 

       N/A 20/02/2024  1 (REDACTE

D FOR 

SECURITY 

PUPROSES 

- OFFICIAL 

SENSITIVE) 

 

(REDACTED FOR 

SECURITY 

PUPROSES - 

OFFICIAL SENSITIVE) 

 

      4 N/A  Work Package 4. Deployment of 

enhanced asset to process sludge 

liquor. 

       N/A 20/03/2024  1 (REDACTE

D FOR 

SECURITY 

PUPROSES 

- OFFICIAL 

SENSITIVE) 

 

(REDACTED FOR 

SECURITY 

PUPROSES - 

OFFICIAL SENSITIVE) 
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      5 N/A  Work Package 5. Wastewater Fuels 

will produce a report on the upgrades 

and summarise learnings and key 

performance data for future 

exploitation by Def Sp futures and 

wider Defence 

       N/A 20/03/2024  1 (REDACTE

D FOR 

SECURITY 

PUPROSES 

- OFFICIAL 

SENSITIVE) 

 

(REDACTED FOR 

SECURITY 

PUPROSES - 

OFFICIAL SENSITIVE) 

 

              

Total Firm Price (ex 

VAT)  

£329,497.74 
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Schedule 3 - Contract Data Sheet for Contract No: 

709990461 

Contract Period 

 
 
Effective date of Contract: 12 January 2024 

The Contract expiry date shall be: 29 March 2024 

 
 
Clause 6 - Notices 

Notices served under the Contract can be transmitted by electronic mail 

Yes  ☒ 

No  ☐ 

Notices served under the Contract shall be sent to the following address: 

Authority:  

(REDACTED FOR SECURITY PUPROSES - OFFICIAL SENSITIVE) 

 

Contractor: 

(REDACTED FOR SECURITY PUPROSES - OFFICIAL SENSITIVE) 

 

 
 
Clause 8 – Supply of 
Contractor Deliverables and 
Quality Assurance 

 
 
Is a Deliverable Quality Plan required for this Contract? (delete as appropriate) 

 

Yes ☐ 

No ☒ 

 

If yes: (delete as appropriate) 

 

A Deliverable Quality Plan is required in accordance with DEFCON 602A (SC1)  

 

Or  

 

A Deliverable Quality Plan with additional Quality Assurance Information is 
required in accordance with DEFCON 602C (SC1)  

 

If required, the Deliverable Quality Plan and/or Deliverable Quality Plan with 
Assurance Information must be delivered to the Authority (Quality) within X 
Business Days of Contract Award. 

 

Other Quality Requirements: 

 

(Enter other quality requirements here) 
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Clause 9 – Supply of Data for 
Hazardous Substance, Articles 
and Materials in Contractor 
Materials 

 
 
A completed DEFFORM 68 (Hazardous and Non-Hazardous Substances, 
Mixtures or Articles Statement), and if applicable, UK REACH Article 31 
compliant Safety Data Sheet(s) (SDS) including any related information to be 
supplied in compliance with the Contractor’s statutory duties under Clauses 9.b, 
and any information arising from the provisions of Clause 9 are to be provided 
by e-mail with attachments in Adobe PDF or MS WORD format to: 

The Authority’s Representative (Commercial) 

by the following date: 

So that the safety information can reach users without delay, the Authority shall 
send a copy preferably as an email with attachment(s) in Adobe PDF or MS 
WORD format.  

 

(1) Hard copies to be sent to: 

 

Hazardous Stores Information System (HSIS) 

Spruce 2C, #1260 

MOD Abbey Wood (South) 

Bristol, BS34 8JH 

 

(2) Emails to be sent to: 

 

DESEngSfty-QSEPSEP-HSISMulti@mod.gov.uk 

SDS which are classified above OFFICIAL including Explosive Hazard Data 
Sheets (EHDS) for Ordnance, Munitions or Explosives (OME) are not to be sent 
to HSIS and must be held by the respective Authority Delivery Team.:  

 
 
Clause 10 – 
Delivery/Collection 

 
 
Contract Deliverables are to be: 

Delivered by the Contractor ☒ 

Special Instructions: The report shall be delivered electronically via email to the 
Authorities Project Manger (REDACTED FOR SECURITY PUPROSES - 
OFFICIAL SENSITIVE) 

 

Collected by the Authority ☒ 

Special Instructions (including consignor address if different from Contractor’s 
registered address): 

 
 
 
Clause 12 – Packaging and 
Labelling of Contractor 
Deliverables 

 
 
Additional packaging requirements: 

Not Applicable 
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Clause 14 – Progress 
Meetings 

 
 
The Contractor shall be required to attend the following meetings: 

Type: Fortnightly Progress Review Meetings 

Frequency: Fortnightly 

Location: Online 

 

 
 
Clause 14 – Progress Reports 

 
 
The Contractor is required to submit the following Reports: 

Type: Monthly Progress Review Report (MPRR 

Frequency: Monthly -  5th Business Day of the month 

Method of Delivery: MS Office 365 via email 

Delivery Address:  

(REDACTED FOR SECURITY PUPROSES - OFFICIAL SENSITIVE) 
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DEFFORM 111 

(Edn 10/22) 

Appendix - Addresses and Other Information 

 1. Commercial Officer 

Name: (REDACTED FOR 

SECURITY PUPROSES - 

OFFICIAL SENSITIVE) 

 

 

Address: (REDACTED FOR 

SECURITY PUPROSES - 

OFFICIAL SENSITIVE) 

 

 

 

Email:  (REDACTED FOR 

SECURITY PUPROSES - 

OFFICIAL SENSITIVE) 

 

     

     (REDACTED FOR 

SECURITY PUPROSES - 

OFFICIAL SENSITIVE) 

 

 8. Public Accounting Authority 

 

1.  Returns under DEFCON 694 (or SC equivalent) should be sent 

to DBS Finance ADMT – Assets In Industry 1, Level 4 Piccadilly 

Gate, Store Street, Manchester, M1 2WD  

 44 (0) 161 233 5397 

 

2.  For all other enquiries contact DES Fin FA-AMET Policy, Level 4 

Piccadilly Gate, Store Street, Manchester, M1 2WD   

 44 (0) 161 233 5394 

 

 

 2. Project Manager, 

Equipment Support Manager 

or PT Leader (from whom 

technical information is 

available) 

Name: (REDACTED FOR 

SECURITY PUPROSES - 

OFFICIAL SENSITIVE) 

 

 

Address (REDACTED FOR 

SECURITY PUPROSES - 

OFFICIAL SENSITIVE) 

 

 

 

Email:  (REDACTED FOR 

SECURITY PUPROSES - 

OFFICIAL SENSITIVE) 

 

      (REDACTED FOR 

SECURITY PUPROSES - 

OFFICIAL SENSITIVE) 

 

 9.  Consignment Instructions 

The items are to be consigned as follows: 

As detailed in Schedule of Requirements 

 

 

 3. Packaging Design 

Authority 

Organisation & point of contact: 

      

 

(Where no address is shown 

please contact the Project 

Team in Box 2)  

 

           

 10.  Transport. The appropriate Ministry of Defence Transport 

Offices are: 

A. DSCOM, DE&S, DSCOM, MoD Abbey Wood, Cedar 3c, Mail 

Point 3351, BRISTOL BS34 8JH                       

Air Freight Centre 

IMPORTS  030 679 81113 / 81114   Fax 0117 913 8943 

EXPORTS  030 679 81113 / 81114   Fax 0117 913 8943 

Surface Freight Centre 

IMPORTS  030 679 81129 / 81133 / 81138   Fax 0117 913 8946 
EXPORTS  030 679 81129 / 81133 / 81138   Fax 0117 913 8946 
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 4. (a) Supply / Support 

Management Branch or 

Order Manager: 

Branch/Name:       

 

 

        

 

   (b) U.I.N.         

 B. JSCS 

 

JSCS Helpdesk No. 01869 256052 (select option 2, then option 3) 

JSCS Fax No. 01869 256837 

Users requiring an account to use the MOD Freight Collection 

Service should contact UKStratCom-DefSp-RAMP@mod.gov.uk in 

the first instance. 

 

 

 5. Drawings/Specifications 

are available from 

      

 

 11. The Invoice Paying Authority 

Ministry of Defence   0151-242-2000 

DBS Finance 

Walker House, Exchange Flags Fax:  0151-242-2809 

Liverpool, L2 3YL                     Website is: 

https://www.gov.uk/government/organisations/ministry-of-

defence/about/procurement 

 

 

 6.  Intentionally Blank  12.  Forms and Documentation are available through *: 

Ministry of Defence, Forms and Pubs Commodity Management  

PO Box 2, Building C16, C Site 

Lower Arncott 

Bicester, OX25 1LP (Tel. 01869 256197 Fax: 01869 256824) 

Applications via fax or email:  

Leidos-FormsPublications@teamleidos.mod.uk 

 

 

 7. Quality Assurance 
Representative: 

      

Commercial staff are reminded 

that all Quality Assurance 

requirements should be listed 

under the General Contract 

Conditions.  

 

AQAPS and DEF STANs are 

available from UK Defence 

Standardization, for access to 

the documents and details of 

the helpdesk visit 

http://dstan.gateway.isg-

r.r.mil.uk/index.html  [intranet] 

or https://www.dstan.mod.uk/ 

[extranet, registration needed].  

 * NOTE 

1. Many DEFCONs and DEFFORMs can be obtained from the MOD 

Internet Site:  

https://www.kid.mod.uk/maincontent/business/commercial/index.htm 

 

2. If the required forms or documentation are not available on the 

MOD Internet site requests should be submitted through the 

Commercial Officer named in Section 1.   

 

 

 

 

  

mailto:UKStratCom-DefSp-RAMP@mod.gov.uk
https://www.gov.uk/government/organisations/ministry-of-defence/about/procurement
https://www.gov.uk/government/organisations/ministry-of-defence/about/procurement
mailto:Leidos-FormsPublications@teamleidos.mod.uk
http://dstan.gateway.isg-r.r.mil.uk/index.html
http://dstan.gateway.isg-r.r.mil.uk/index.html
https://www.dstan.mod.uk/
https://www.kid.mod.uk/maincontent/business/commercial/index.htm
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Schedule 4 - Contractor’s Sensitive Information (i.a.w. 

Clause 5) for Contract No: 709990461 

This list shall be agreed in consultation with the Authority and the Contractor and may be reviewed and 

amended by agreement. The Authority shall review the list before publication of any information. 
 

 

Contract No: 709990461 

Description of Contractor's Sensitive Information: 

 

We do not have any at present.  

 

Cross reference to location of Sensitive Information: 

 

N/A 

 

Explanation of Sensitivity: 

 

N/A 

 

Details of potential harm resulting from disclosure: 

 

N/A 

 

Period of Confidence (if Applicable): 

 

N/A 

 

Contact Details for Transparency / Freedom of Information matters: 

 

Name: (REDACTED FOR SECURITY PUPROSES - OFFICIAL SENSITIVE) 

 

 

Position: CEO 

 

Address: (REDACTED FOR SECURITY PUPROSES - OFFICIAL SENSITIVE) 

 

 

Telephone Number: (REDACTED FOR SECURITY PUPROSES - OFFICIAL SENSITIVE) 

 

 

E-mail Address: (REDACTED FOR SECURITY PUPROSES - OFFICIAL SENSITIVE) 
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Schedule 5 – Notification of Intellectual Property Rights (IPR) Restrictions (i.a.w. Clause 7) for 

Contract No. 709990461 

PART A – Notification of IPR Restrictions   

    

1.  ITT / Contract Number   709990461   

2.    

ID #   

3.    

Unique Technical Data  

Reference Number / Label  

4.   

Unique Article(s)* Identification  

Number / Label  

5.   

Statement Describing IPR Restriction  

6.   

Ownership of the Intellectual  

Property Rights  

1  WF_DES_1 WF_001 The overall design and architecture of the Microbial Electrolysis 

Cells (MECs) used by Wastewater Fuels at Spernal. This is all 

owned by Wastewater Fuels. 

Wastewater Fuels Ltd 

2  WF_MAT_1 WF_002 Wastewater Fuels uses a mixture of different materials to 

construct it’s microbial electrolysis cells. These materials can be 

used for anodes, cathodes, current collectors and membranes. 

The combination of these different materials is also unique and 

forms part of our IP.  

Wastewater Fuels Ltd       

3  WF_OP_1 WF_003 The way in which we operate our microbial electrolysis cells can 

have a key impact on how well our systems behave from a 

hydrogen production and wastewater treatment perspective. The 

method of operation can be affected by voltage application, feed 

rates and mixing. 

Wastewater Fuels Ltd 

4  WF_KH_01 WF_004 All general know-how produced by Wastewater Fuels is owned by 

Wastewater Fuels Ltd. This could be in the behaviour of the 

systems to different conditions, assembly, material selection, 

operation, architecture and design.  

Wastewater Fuels Ltd 

5  WF_IP_01 WF_005 All IP generated by Wastewater Fuels has been through the funds 

from the company, which was sourced from private investment. 

Wastewater Fuels Ltd 

6  WF_A_01 WF_006 There are no allegations against Wastewater Fuels where claims 

have been made on our IP. 

Wastewater Fuels Ltd 

 

Please continue on additional sheets where necessary.  

* Article(s), for the purpose of this form only, means part or the whole of any item, component or process which the Contractor is required under the Contract to supply or in connection with which it is 
required under the Contract to carry out any service and any other article or part thereof to the same design as that article.  
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PART B – System / Product Breakdown Structure (PBS) 

The Contractor should insert their PBS here. For software, please provide a Modular Breakdown Structure. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

(Please see the DEFFORM 711 Completion Notes for guidance on completing Schedule 2) 
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 Annex 1 in SC1B 

Statement of Requirement 

 

TREATING WASTEWATER – PRODUCING GREEN HYDROGEN AT FORWARD OPERATING BASES FIELD 
TRIALS: STATEMENT OF REQUIREMENT 

Background 
1.  Defence is already being impacted by climate change. We must face the reality of operating in a harsher 
climate and adapt accordingly, enhancing both our capabilities and our operational advantage. Defence is also 
committed to playing its part in meeting the Government’s ambitions for greater sustainability and resilience, including 
targets for Net Zero. These two objectives – contributing to achieving Net Zero and being more effective – are not 
mutually exclusive.  To that end, Defence is moving from a model of sustaining at reach, to one which is designed 
for self-sustainment. In this way, environmental technologies will give us the means for a revolution in how we operate 
and fight.  In designing for self-sustainment, we are currently examining alternative means to meet the energy demands 
of deployed operations beyond fossil fuels.  
2. Currently deployed Operating Bases utilise traditional diesel generators by which to provide energy to power 
the various equipment and platforms associated with the Operating Base.  Whilst there has been a move to utilising 
more sustainable energy sources (solar and wind) these are prone to outside influences and are potentially less resilient.  
The use of Microgrid technologies1 has also been explored to even out the loads placed on diesel generators, however, 
this technology is a network and efficiency solution and does not address the initial power generation question. 
 

• 3. (REDACTED FOR SECURITY PUPROSES - OFFICIAL SENSITIVE) 
 

 
4. Achieving the areas detailed above will contribute to a more mobile, smaller, more efficient, expeditionary 
Operating Base, better configured to be more self-sufficient whilst achieving the secondary consideration which is 
reducing the negative impact on the environment. 
 

5. (REDACTED FOR SECURITY PUPROSES - OFFICIAL SENSITIVE) 
 

 
6. Throughout FY’s 22/23 and 23/24 the Def Sp Futures Research and Experimentation programme has been 
working with Wastewater Fuels Ltd to develop a capability that extracts hydrogen from wastewater. This programme has 
demonstrated in the laboratory that the nascent capability is able to extract chemical energy from wastewater to produce 
a greater amount of energy than is used to carry out the process. Utilising Microbial Electrolysis Cell (MEC) technology, 
the green hydrogen produced in this method is zero-emission and fuel cell pure which has the potential to be harnessed 
and used as an energy source. The water released as a by-product from this process has the potential to be of 
discharge quality. The current funded research, (carried out in concert with DASA during FY23/24) is being used to 
develop the efficiency of the process but stops short of demonstrating this capability in field conditions i.e., outside of the 
laboratory. 
 
Requirement 

7. Building upon previous developmental work carried out in FY’s 22/23 and 23/24, Def Sp  Defence Support (Def 
Sp) wishes to expand the research and experimentation and demonstrate the utility of the technology within field 
conditions, moving the capability from the laboratory setting into a live environment. The research aim is to demonstrate 
how the Wastewater Fuels technology can be operationalised to produce a treatment technology capable of 
demonstrating that wastewater can be treated safely, with a minimum of maintenance and at no energy cost (i.e., energy 
neutral).   
8. These trials must be conducted in a low-risk environment where experimentation activity cannot negatively 
impact the wider environment in which it operates. The aspiration is to develop the technology to Technology Readiness 
Level (TRL) 62. If successful and subsequent funding is available, these trials could enable the scaling-up of the MECs 
and production of a TRL 73 deployable prototype that will be trialled within UK military infrastructure, demonstrating its 
utility both to an expeditionary force on operations and more broadly within non-deployable static Defence Infrastructure. 
9. The asset, once established and operating in field conditions, will need to demonstrate that it is capable of 
being fuelled by human wastewater (solids/COD and ammonia) and/or leftover food to produce sufficient Hydrogen to 
demonstrate its ability to be, at worst case, energy neutral in operation. Trials in the laboratory have so far achieved 
188% efficiency and these trials will seek to assess how environmental factors in a field environment will impact on the 
efficiency in terms of producing energy through green Hydrogen as the technological development continues to mature. 
The technology deploying into the field should be modular in design, easily scalable to ensure that as a deployed 
footprint increases and decreases over time, the output can be altered to meet the requirement. 
10. The Wastewater capability, once deployed into a suitable field trial centre should be able to operate within the 
areas defined by DefStan 00-035 Environmental Handbook for Defence4. The capability should preferably utilise Non-

 
1 DASA ACC2016840 - Military Microgrid (Swanbarton project 2793) 
2 The MODs Knowledge in Defence Technology Management reference document definition of TRL 6 is a technology model or 
prototype demonstration in a relevant environment. 
3   The MODs Knowledge in Defence Technology Management reference document definition of TRL 7 is a Technology 
prototype demonstration in an operational environment. 
4 DEFENCE STANDARD 00-035 ENVIRONMENTAL HANDBOOK FOR DEFENCE MATERIEL Part 4 Natural Environments. 
This Defence Standard contains environmental data and a range of tests representing conditions which may be encountered 
during the life of defence materiel. 
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Hazardous, inert material which is safe for all modes of transport.  If this is not possible, then the materials used should 
be sealed in accordance with current Health and Safety and transport regulations. Whilst currently static in nature, these 
trials should set the conditions for subsequent ease of transportability if they are to realise their full utility in the deployed 
space. The solution should not (at worst case) add to any existing hazardous waste disposal and should not require 
additional, specialised maintenance support or Specialist Tools and Test Equipment. 
11. Working in collaboration with Wastewater fuels Staff, the energy efficiency and other relevant performance data 
obtained from field trials is to be shared with Def Sp Futures for subsequent exploitation. Data is required by Def Sp 
relating to inputs into the system and also outputs in order to assess not only efficiency but also the likely supportability 
of the system at reach. The performance data over a temporal and differing environmental conditions will be used to 
inform the wider Towards-Self Sufficiency Concept. The harvested data will assist in demonstrating the wider utility of the 
system in terms of future energy production and provide an evidential base to better inform future Cap Dev investment 
decisions across Defence.   
  
Work Packages Proposal 
12. It is proposed that the research is conducted specifically in the form of a field trial and focuses on 
demonstrating how the Wastewater Fuels technology can be operationalised to produce an energy neutral or positive 
treatment technology able to treat wastewater safely, with a minimum of maintenance. Once a suitable water treatment 
site is found to conduct the trails, it is suggested that the trials are split into the following work packages: 
  

a. Work Package 1.   The establishment of a fully resourced laboratory site at a suitable wastewater 
treatment plant within the UK. 
 
b. Work Package 2.  Deployment and initiation of a new control MEC to process crude sewage.  

 

c. Work Package 3.  Deployment of enhanced MEC for processing crude sewage. 

 

d. Work Package 4.   Deployment of enhanced asset to process sludge liquor. 
 
e. Work Package 5.  Wastewater Fuels will produce a report on the upgrades and summarise learnings 
and key performance data for future exploitation by Def Sp futures and wider Defence. The report must be 
delivered as a full rights version in accordance with DEFCON 705. The report shall be delivered electronically 
via email to the Authorities Project Manger (REDACTED FOR SECURITY PUPROSES - OFFICIAL 
SENSITIVE) 
f.  

Field Trials Time Frame 
13.  The field trials and report promulgation are to be completed no later than Mar 24 in order to qualify for FY 23/24 in-
year funding. 

 
Governance 
14. Monthly Progress Review Report (MPRR) - The Contractor shall submit a MPRR to be received by the Authority’s 
Programme Lead(s) and Commercial Officer no later than the 5th business day of the month and in Office 0365. The 
MPRR report shall contain but not limited to: 

• Record of Decisions / Actions report 

• Progress/performance against the requirement 

• Key Risk and mitigation summary report 

• Key Issues and mitigation summary report 
 

15. Fortnightly Progress Review Meetings - The Supplier shall host, chair and issue minutes of a fortnightly progress 
review within five business days immediately following the meeting. These meetings can be virtual or in person 
depending on prior agreement between the Authority and the Supplier. The date for the initial meeting will be agreed at 
the project kick off meeting and the dates for subsequent meetings agreed during each MPRM 
The fortnightly progress review meetings as a minimum shall discuss: 

• An update on the Supplier’s progress/performance against the requirement milestones and deliverables. 

• Identification of any risks to the delivery of the requirement and outline mitigation activity. 

• Answer any questions the Authority may have on regarding the requirement and contents of the Monthly 
Progress Report. 

 


