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SECTION 1- FORM OF CONTRACT 
 
This Agreement is made on this  11th  day  of  July 2024                                                     
 
PARTIES:  
 
(1)  THE CARE QUALITY COMMISSION of Citygate, Galloway, Newcastle Upon Tyne, NE1 

4PA (“the Authority"); 
 
AND 
 
(2)  REAL WORLD GROUP LIMITED (registered in England and Wales under number 

04217644) whose registered office is 2 The Calls, Leeds, LS2 7JU (the “Contractor”); 
 
(each a “Party” and together the “Parties”). 
 
WHEREAS 
 
 Following an approved Direct Award process, the Authority wishes to appoint the Contractor 

to provide certain services and the Contractor agrees to provide those services in 
accordance with these terms and conditions.   

 
NOW IT IS HEREBY AGREED as follows: 
 
1. TERMS OF CONTRACT 
 
1.1 The “Contract” comprises the following: 
 

Section 1: Form of Contract 
Section 2: Terms and Conditions 
   
Schedule 1:  Specification 
Schedule 2: Tender Response 
Schedule 3:  Pricing 
Schedule 4: Change Control 
Schedule 5:  Commercially Sensitive Information 
Schedule 6:  Non-Disclosure Agreement 
Schedule 7: Contractor and Third Party Software 
Schedule 8: Security Requirements and Plan 
Schedule 9: Guarantee 
Schedule 10:  Exit Management Strategy 
Schedule 11: Key Performance Indicators 
Schedule 12: Business Continuity and Disaster Recovery Plan 
Schedule 13: Mobilisation Plan 
Schedule 14: Processing, Personal Data and Data Subjects 

 
1.2      The Contract starts on 11th July 2024 (the “Commencement Date”) and ends on 10th July 

2025 (the “End Date”) the “Initial Period” unless it is terminated early or extended in 
accordance with the Contract.   
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SECTION 2- TERMS AND CONDITIONS 
      
CONTENTS   
       
A1 Definitions and Interpretation        
A2 The Authority’s Obligations         
A3 Contractor’s Status       
A4 Notices and Communications         
A5 Mistakes in Information        
A6 Conflicts of Interest         
 
B1 Specification          
B2 Provision and Removal of Equipment 
B3 Manner of Carrying Out the Service 
B4 Key Personnel      
B5 Contractor’s Staff         
B6 Inspection of Premises         
B7 Licence to Occupy Premises        
B8 Property          
B9 Offers of Employment         
B10 Employment Provisions        
 
C1 Price          
C2 Payment and VAT         
C3 Recovery of Sums Due        
C4 Price during Extension 
 
D1 Prevention of Fraud and Bribery         
D2 Discrimination 
D3         Rights of Third Parties     
D4 Environmental Requirements 
D5 Business Continuity and Disaster Recovery       
D6 Health and Safety         
 
E1 Authority Data          
E2  Data Protection and Privacy       
E3 Official Secrets Acts and Finance Act   
E4  Confidential Information        
E5   Freedom of Information        
E6 Publicity, Media and Official Enquiries       
E7 Security          
E8 Intellectual Property Rights 
E8A Use of Documents and Information        
E9 Audit 
E10 Tax Compliance    
 
F1 Failure to meet requirements 
F2 Monitoring of Contract Performance  
F3 Remedies for inadequate performance  
F4 Transfer and Sub-Contracting 
F5 Waiver     
F6 Variation            
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F7 Severability       
F8 Remedies Cumulative       
F9 Entire Agreement         
F10 Counterparts           
 
G1 Liability, Indemnity and Insurance       
G2 Warranties and Representations 
G3 Force Majeure        
 
H1 Termination on Insolvency and Change of Control     
H2 Termination on Default         
H3 Non-Default Termination or Change of Government Policy   
H4 Termination under the Regulations        
H5 Consequences of Expiry or Termination       
H6 Disruption           
H7 Recovery upon Termination        
H8 Retendering and Handover        
H9 Exit Management         
H10 Exit Procedures         
H11  Knowledge Retention 
 
I1 Governing Law and Jurisdiction       
I2 Dispute Resolution     

     

A GENERAL PROVISIONS 
 
A1 Definitions and Interpretation 
 
Unless the context otherwise requires the following terms shall have the meanings given to them 
below:  
 
“Affected Party” means the Party seeking to claim relief in respect of a Force Majeure Event; 
  
“Affiliate” means in relation to a body corporate, any other entity which directly or indirectly Controls 
is Controlled by, or is under direct or indirect common Control with, that body corporate from time to 
time; 
 
“Agreement” means this Contract; 

“Anti-Slavery and Human Trafficking Laws” means all applicable anti-slavery and human 
trafficking laws, statutes, regulations, policies and codes from time to time in force including but not 
limited to the Modern Slavery Act 2015 
 
“Approval” and “Approved” means the prior written consent of the Authority; 
 
“Authorised Representative” means the Authority representative named in the CCN as authorised 
to approve agreed Variations; 
 
“Authority Data” means:  

 
(a)  the data, text, drawings, diagrams, images or sounds (together with any database 

made up of any of these) which are embodied in any electronic, magnetic, optical or 
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tangible media, and which are: (i) supplied to the Contractor by or on behalf of the 
Authority; or (ii) which the Contractor is required to generate, process, store or 
transmit pursuant to the Contract; or 

 
(b)  any Personal Data for which the Authority is the Data Controller; 

 
 

“Authority Premises” means any premises owned, occupied or controlled by the Authority or any 
other Crown Body which are made available for use by the Contractor or its Sub-Contractors for 
provision of the Services; 

 
“Authority Software” means software which is owned by or licensed to the Authority (other than 
under or pursuant to the Contract) and which is or will be used by the Contractor for the purposes of 
providing the Services; 
 
“Authority System” means the Authority’s computing environment (consisting of hardware, software 
and/or telecommunications networks or equipment) used by the Authority or the Contractor in 
connection with the Contract which is owned by or licensed to the Authority by a third party and 
which interfaces with the Contractor System or which is necessary for the Authority to receive the 
Services; 
 
“BPSS” means the HMG Baseline Personnel Security Standard for Government employees. 
 
“Breach of Security” means the occurrence of unauthorised access to or use of the Premises, the 
Premises, the Services, the Contractor system, or any ICT or data (including Authority Data) used 
by the Authority or the Contractor in connection with the Contract;    
 
“CCN” means a change control notice in the form set out in Schedule 4; 
 
“Commencement Date” means the date set out in paragraph 1.2 of the Form of Contract; 
 
“Commercially Sensitive Information” means the information listed in Schedule 5: 
 

(a) which is provided by the Contractor to the Authority in confidence for the period set 
out in Schedule 5; and/or 

 
(b) that constitutes a trade secret; 

 
“Confidential Information” means any information which has been designated as confidential by 
either Party in writing or that ought to be considered as confidential (however it is conveyed or on 
whatever media it is stored) including information the disclosure of which would, or would be likely 
to, prejudice the commercial interests of any person or trade secrets or Intellectual Property Rights 
of either Party and all personal data and sensitive personal data within the meaning of the DPA. 
Confidential Information shall not include information which:  

 
(a) was public knowledge at the time of disclosure otherwise than by breach of clause 

E4;  
 
(b) was in the possession of the receiving Party, without restriction as to its disclosure, 

before receiving it from the disclosing Party;  
 
(c) is received from a third party (who lawfully acquired it) without restriction as to its 

disclosure; or 
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(d) is independently developed without access to the Confidential Information; 

 
“Contract” means this written agreement between the Authority and the Contractor consisting of its 
clauses and any attached Schedules enumerated in paragraph 1.1 of the Form of Contract; 
 
“Contract Period” means the period from the Commencement Date to:  

 
(a) the End Date; or 
 
(b) following an Extension, the end date of the Extension 

 
or such earlier date of termination or partial termination of the Contract in accordance with 
the Law or the Contract; 

 
“Contracting Authority” means any contracting authority (other than the Authority) as defined in 
regulation 2 of the Regulations;  
 

 
“Contractor Software” means software which is proprietary to the Contractor, including software 
which is or will be used by the Contractor for the purposes of providing the Services and which is set 
out in Schedule 7;  

 
“Contractor System” means the information and communications technology system used by the 
Contractor in performing the Services including the Software, the Contractor Equipment and related 
cabling (but excluding the Authority System); 

  
“Control” means that a person possesses, directly or indirectly, the power to direct or cause the 
direction of the management and policies of the other person (whether through the ownership of 
voting shares, by contract or otherwise) and “Controls” and “Controlled" shall be interpreted 
accordingly; 

  
“Crown” means the government of the United Kingdom (including the Northern Ireland Executive 
Committee and Northern Ireland Departments, the Scottish Executive and the National Assembly for 
Wales), including, but not limited to, government ministers, government departments, government 
offices and government agencies and “Crown Body” is an emanation of the foregoing;   
 
 
“Controller, Processor, Data Subject, Personal Data, Personal Data Breach and Data 
Protection Officer” shall each have the same meaning given in the GDPR; 
 
“Data Loss Event” means any event that results, or may result, in unauthorised access to Personal 
Data held by the Contractor under this Agreement and/or actual or potential loss and/or destruction 
of Personal Data in breach of this Agreement, including any Personal Data Breach; 
 
“Data Protection Legislation” means  (i) the GDPR, the LED and any applicable national 
implementing Laws as amended from time to time; (ii) the DPA 2018 to the extent that it relates to 
the processing of Personal Data and privacy; (iii) all applicable Law about the processing of Personal 
Data and privacy;  
 
“Data Protection Impact Assessment” means an assessment by the Controller of the impact of 
the envisaged processing on the protection of Personal Data; 
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“Data Subject Request” means a request made by or on behalf of, a Data Subject in accordance 
with rights granted pursuant to the Data Protection Legislation to access his or her Personal Data; 
 
“Default” means any breach of the obligations of the relevant Party (including abandonment of the 
Contract in breach of its terms, repudiatory breach or breach of a fundamental term) or any other 
default, act, omission, negligence or statement of the relevant Party or the Staff in connection with 
the subject-matter of the Contract and in respect of which such Party is liable to the other; 
 
“Disaster” means an event defined as a disaster in the Business Continuity and Disaster Recovery 
Plan;  
  
“DOTAS” means the Disclosure of Tax Avoidance Schemes rules which require a promotor of tax 
schemes to tell HMRC of any specified notifiable arrangements or proposals and to provide 
prescribed information on those arrangements or proposals within set time limits as contained in Part 
7 of the Finance Act 2004 and in secondary legislation made under vires contained in Part 7 of the 
Finance Act and as extended to national insurance contributions by the National Insurance 
(Application of Part 7 of the Finance Act 2004) regulations 2012, SI 2012/1868 made under section 
132A of the Social Security Administration Act 1992; 

   
“DPA” means the Data Protection Act 2018 and any subordinate legislation made under that Act 
from time to time together with any guidance and/or codes of practice issued by the Information 
Commissioner or relevant government department in relation to such legislation;   
 
“EIR” means the Environmental Information Regulations 2004 (SI 2004/3391) and any guidance 
and/or codes of practice issued by the Information Commissioner or relevant government 
department in relation to such regulations; 
 
“Employment Liabilities” means any Loss including those incurred by or attributed to the Authority 
(which shall include any incurred as a result of an indemnity or warranty given, or to be given, by the 
Authority to a Replacement Contractor or sub-contractor; 

 
“End Date” means the date set out in paragraph 1.2 of the Form of Contract; 

   
“Equipment” means the Contractor’s equipment, consumables, plant, materials and such other 
items supplied and used by the Contractor in the delivery of the Services; 
 
“Extension” has the meaning given in paragraph 1.3 of the Form of Contract; 
 
“FOIA” means the Freedom of Information Act 2000 and any subordinate legislation made under 
that Act from time to time together with any guidance and/or codes of practice issued by the 
Information Commissioner or relevant government department in relation to such legislation; 
 
“Force Majeure Event” means any event outside the reasonable control of either Party affecting its 
performance of its obligations under the Contract arising from acts, events, omissions, happenings 
or non-happenings beyond its reasonable control and which are not attributable to any wilful act, 
neglect or failure to take reasonable preventative action by that Party, including acts of God, riots, 
war or armed conflict, acts of terrorism, acts of government, local government or regulatory bodies, 
for flood, storm or earthquake, or disaster but excluding any industrial dispute relating to the 
Contractor or the Staff or any other failure in the Contractor’s supply chain; 

 
“Form of Contract” means Section 1 of the Contract; 
 
“GDPR” means the General Data Protection Regulation (Regulation (EU) 2016/679) 
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“General Anti-Abuse Rule” means: 
 

(a) the legislation in Part 5 of the Finance Act 2013; and 
 
(b) any future legislation introduced into parliament to counteract tax advantages arising 

from abusive arrangements to avoid national insurance contributions; 
  
“Good Industry Practice” means standards, practices, methods and procedures conforming to the 
Law and the degree of skill and care, diligence, prudence and foresight which would reasonably and 
ordinarily be expected from a skilled and experienced person or body engaged in a similar type of 
undertaking under the same or similar circumstances; 

  
“Halifax Abuse Principle” means the principle explained in the CJEU Case C-255/02 Halifax and 
others; 
 
“HMRC” means HM Revenue & Customs; 

 
“ICT Environment” means the Authority System and the Contractor System; 

 
“Information” has the meaning given under section 84 of the FOIA;   

 
“Initial Contract Period” means the period from the Commencement Date to the End Date;  
 
“Intellectual Property Rights” means patents, utility models, inventions, trademarks, service marks, 
logos, design rights (whether registrable or otherwise), applications for any of the foregoing, 
copyright, database rights, domain names, plant variety rights, Know-How, trade or business names, 
moral rights and other similar rights or obligations whether registrable or not in any country (including 
but not limited to the United Kingdom) and the right to sue for passing off; 
 
“ITEPA” means the Income Tax (Earnings and Pensions) Act 2003; 

 
“Key Personnel” mean those persons named in the Specification as key personnel; 
 
“Key Performance Indicators” means the key performance indicators listed in the Schedule 11 and 
a Key Performance Indicator (“KPI”) shall mean any one of them;   

  
“Know-How” means all information not in the public domain held in any form (including without 
limitation that comprised in or derived from drawings, data formulae, patterns, specifications, notes, 
samples, chemical compounds, biological materials, computer software, component lists, 
instructions, manuals, brochures, catalogues and process descriptions and scientific approaches 
and methods); 

 
“Law” means any law, statute, subordinate legislation within the meaning of section 21(1) of the 
Interpretation Act 1978, bye-law, enforceable right within the meaning of section 2 of the European 
Communities Act 1972, regulation, order, regulatory policy, mandatory guidance or code of practice, 
judgment of a relevant court of law, or directives or requirements of any Regulatory Body with which 
the Contractor is bound to comply;  
 
“LED” means Law Enforcement Directive (Directive (EU) 2016/680); 
 
“Loss” means any losses, costs, charges, expenses, interest, fees (including legal fees on a 
solicitor/client basis), disbursements and costs of investigation, litigation, settlements, payments, 
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demands, liabilities, claims, proceedings, actions, penalties, charges, fines, damages, destruction, 
adverse judgments, orders or other sanctions whether arising in contract, tort (including negligence), 
breach of statutory duty or otherwise and the term “Losses” shall be construed accordingly;  

  
 
“Material Breach” means a breach (including an anticipatory breach) that is serious in the widest 
sense of having a serious effect on the benefit which the Authority would otherwise derive from: 
 
(a) a substantial portion of the Contract; or 
 
(b) any of the obligations set out in clauses A6, D1, E1, E2, E3, E4, E7, E8 or E10; 
 
 
“Month” means calendar month; 
 
“NICs” means National Insurance Contributions; 
 
“Occasion of Tax Non-Compliance” means: 
 

(a) any tax return of the Contractor submitted to a Relevant Tax Authority on or after 1 
October 2012 which is found on or after 1 April 2013 to be incorrect as a result of: 

 
i) a relevant Tax Authority successfully challenging the Contractor under the 

General Anti-Abuse Rule or the Halifax Abuse principle or under any tax rules 
or legislation that have an effect equivalent or similar to the General Anti-Abuse 
Rule or the Halifax Abuse Principle; 

 
ii) the failure of an avoidance scheme which the Contractor was involved in, and 

which was, or should have been, notified to the Relevant Tax Authority under 
the DOTAS or any equivalent or similar regime; and/or 

 
(b) any tax return of the Contractor submitted to a Relevant Tax Authority on or after 1 

October 2012 gives rise on or after 1 April 2013 to a criminal conviction in any 
jurisdiction for tax related offences which is not spent at the Commencement Date or 
to a civil penalty for fraud or evasion; 

 
 
“Pre-Existing Intellectual Property Rights” shall mean any Intellectual Property Rights vested in 
or licensed to the Authority or the Contractor prior to or independently of the performance by the 
Authority of the Contractor of their obligations under this Contract; 
 
“Premises” means the location where the Services are to be supplied as set out in the Specification;  
 
“Price” means the price (excluding any applicable VAT) payable to the Contractor by the Authority 
under the Contract, as set out in Schedule 3 for the full and proper performance by the Contractor 
of its obligations under the Contract;   
 
“Pricing Schedule” means Schedule 3 containing details of the Price; 
 
“Processing” has the meaning given to it in the Data Protection Legislation but, for the purposes of 
the Contract, it shall include both manual and automatic processing and "Process" and "Processed" 
shall be interpreted accordingly; 
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“Processor Personnel” means all directors, officers, employees, agents, consultants and 
contractors of the Processor and/or of any Sub-Processor engaged in the performance of its 
obligations under this Agreement;  
 
“Prohibited Act” means: 

 
(a) to directly or indirectly offer, promise or give any person working for or engaged by 

the Authority a financial or other advantage to: 
 

i) induce that person to perform improperly a relevant function or activity; or 
 
ii) reward that person for improper performance of a relevant function or activity; 

 
(b) to directly or indirectly request, agree to receive or accept any financial or other 

advantage as an inducement or a reward for improper performance of a relevant 
function or activity in connection with the Contract; 

 
(c) an offence: 
 

i) under the Bribery Act 2010 (or any legislation repealed or revoked by such Act; 
 
ii) under legislation or common law concerning fraudulent acts; or 
 
iii) the defrauding, attempting to defraud or conspiring to defraud the Authority; 

 
(d) any activity, practice or conduct which would constitute one of the offences listed 

under (c) above if such activity, practice or conduct has been carried out in the UK; 
 

“Property” means the property, other than real property, issued or made available to the Contractor 
by the Authority in connection with the Contract; 
 
“Protective Measures” means appropriate technical and organisational measures which may 
include: pseudonymising and encrypting Personal Data, ensuring confidentiality, integrity, availability 
and resilience of systems and services, ensuring that availability of and access to Personal Data can 
be restored in a timely manner after an incident, and regularly assessing and evaluating the 
effectiveness of such measures adopted by it including those outlined in Schedule 8 (Security 
Requirement and Plan; 

  
“Purchase Order” means the document in which the Authority specifies the Services which are to 
be supplied by the Contractor under the Contract; 
 
“Quality Standards” means the quality standards published by BSI British Standards, the National 
Standards Body of the United Kingdom, the International Organisation for Standardization or other 
reputable or equivalent body (and their successor bodies) that a skilled and experienced operator in 
the same type of industry or business sector as the Contractor would reasonably and ordinarily be 
expected to comply with, and as may be further detailed in Schedule 1; 

 
“Receipt” means the physical or electronic arrival of the invoice at the address specified in clause 
A4.4 or at any other address given by the Authority to the Contractor for the submission of invoices 
from time to time; 

 
“Regulations” means the Public Contract Regulations 2015 (SI 2015/102);  
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“Regulator Correspondence” means any correspondence from the Information Commissioner's 
Office, or any successor body, in relation to the Processing of Personal Data under this Contract; 
 
“Regulatory Body” means a government department and regulatory, statutory and other entities, 
committees, ombudsmen and bodies which, whether under statute, rules, regulations, codes of 
practice or otherwise, are entitled to regulate, investigate, or influence the matters dealt with in the 
Contract or any other affairs of the Authority; 
 
"Relevant Conviction" means a conviction that is relevant to the nature of the Services or as listed 
by the Authority and/or relevant to the work of the Authority; 
 
“Relevant Requirements” means all applicable Law relating to bribery, corruption and fraud, 
including the Bribery Act 2010 and any guidance issued by the Secretary of State for Justice pursuant 
to section 9 of the Bribery Act 2010; 
 
“Relevant Tax Authority” means HMRC or, if applicable, a tax authority in the jurisdiction in which 
the Contractor is established; 

 
“Replacement Contractor” means any third party supplier appointed by the Authority to supply any 
services which are substantially similar to any of the Services in substitution for any of the Services 
following the expiry, termination or partial termination of the Contract; 
  
“Request for Information” means a request for information under the FOIA or the EIR; 
 
“Restricted Countries” means  

(a) any country outside the European Economic Area; and 
(b) any country not deemed adequate by the European Commission pursuant to Article 
 25(6) of Directive 95/46/EC; 

  
“Returning Employees” means those persons agreed by the Parties to be employed by the 
Contractor (and/or any Sub-Contractor) wholly or mainly in the supply of the Services immediately 
before the end of the Contract Period; 
 
“Security Plan” means the Contractor’s security plan prepared pursuant to paragraph 3 of Schedule 
8 (Security Requirements and Plan), an outline of which is set out in an Appendix to Schedule 8 

 
“Security Policy Framework” means the HMG Security Policy Framework 
(https://assets.publishing.service.gov.uk/government/uploads/system/uploads/attachment_data/file/
710816/HMG-Security-Policy-Framework-v1.1.doc.pdf ) 
 
“Services” means the services set out in Schedule 1 including any modified or alternative services; 

 
“Specification” means the description of the Services to be supplied under the Contract as set out 
in Schedule 1 including, where appropriate, the Key Personnel, the Premises and the Quality 
Standards; 
 
“SSCBA” means the Social Security Contributions and Benefits Act 1992;   

 
“Staff” means all persons employed by the Contractor to perform its obligations under the Contract 
together with the Contractor’s servants, agents, suppliers and Sub-Contractors used in the 
performance of its obligations under the Contract; 
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“Staff Vetting Procedure” means the Authority’s procedures for the vetting of personnel and as 
advised to the Contractor by the Authority;  

 
“Sub–Contractor” means a third party directly or indirectly contracted to the Contractor (irrespective 
of whether such person is an agent or company within the same group of companies as the 
Contractor) whose services are used by the Contractor (either directly or indirectly) in connection 
with the provision of the Services, and “Sub-Contract” shall be construed accordingly; 
 
“Sub-processor” means any third party appointed to process Personal Data on behalf of the 
Processor related to this Agreement; 
 
“Supplier Code of Conduct” means the HM Government Supplier Code of Conduct dated 
September 2017 
   
“Tender” means the Authority’s invitation to supply to contractors consisting of the Specification,  
these clauses and form of Letter of Engagement;    
 
“Tender Response” means the document submitted by the Contractor to the Authority in response 
to the Authority’s invitation to suppliers for formal offers to supply the Services appended hereto in 
Schedule 2; 
 
“Termination Notice” means a written notice delivered by the Authority to the Contractor indicating 
that it intends to terminate this Contract in accordance with its terms; 

 
“TFEU” means the Treaty on the Functioning of the European Union; 
 
“Third Party IP Claim” has the meaning given to it in clause E8.7 (Intellectual Property Rights); 

 
“Third Party Software” means software which is proprietary to any third party which is or will be 
used by the Contractor to provide the Services including the software and which is specified as such 
in Schedule 7; 

 
“Treaties” means the Treaty on European Union and the TFEU; 
 
“TUPE” means the Transfer of Undertakings (Protection of Employment) Regulations 2006; 

 
“TUPE Information” means the information set out in clause B10.1; 

 
“Valid Invoice” means an invoice containing the information set out in clause C2.5; 

 
“Variation” means a variation to the Specification, the Price or the terms or conditions of the 
Contract; 

 
“VAT” means value added tax charged or regulated in accordance with the provisions of the Value 
Added Tax Act 1994; 

 
“Working Day” means a day (other than a Saturday or Sunday) on which banks are open for general 
business in the City of London; 
 
In the Contract, unless the context implies otherwise: 
 

(a) the singular includes the plural and vice versa; 
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(b) words importing the masculine include the feminine and the neuter;  
 
(c) reference to a clause is a reference to the whole of that clause unless stated 

otherwise; 
 
(d) references to a person include an individual, company, body corporate, corporation, 

unincorporated association, firm, partnership or other legal entity or central 
Government body; 

 
(e) the words “other”, “in particular”, “for example”, “including” and similar words shall not 

limit the generality of the preceding words and shall be construed as if they were 
immediately followed by the words “without limitation”; 

 
(f) headings are included for ease of reference only and shall not affect the interpretation 

or construction of the Contract; 
 
(g) a reference to any Law includes a reference to that Law as amended, extended, 

consolidated or re-enacted from time to time; and 
 
(h) references to the Contract are references to the Contract as amended from time to 

time. 
 

A2 The Authority’s Obligations 
 
A2.1  Save as otherwise expressly provided, the obligations of the Authority under the Contract 

are obligations of the Authority in its capacity as a contracting counterparty and nothing in 
the Contract shall operate as an obligation upon, or in any other way fetter or constrain the 
Authority in any other capacity, and the exercise by the Authority of its duties and powers 
in any other capacity shall not lead to any liability (howsoever arising) on the part of the 
Authority to the Contractor. 

 

A3    Contractor’s Status  
 
A3.1 The Contractor shall be an independent contractor and nothing in the Contract shall create 

a contract of employment, a relationship of agency or partnership or a joint venture between 
the Parties and accordingly neither Party shall be authorised to act in the name of, or on 
behalf of, or otherwise bind the other Party save as expressly permitted by the terms of the 
Contract. 

 
A3.2 The Contractor shall not (and shall ensure that any other person engaged in relation to the 

Contract shall not) say or do anything that might lead any other person to believe that the 
Contractor is acting as the agent or employee of the Authority. 

 
 
 

A4    Notices and Communications 
 
A4.1 Subject to clause A4.3, where the Contract states that a notice or communication between 

the Parties must be “written” or “in writing” it is not valid unless it is made by letter (sent by 
hand, first class post, recorded delivery or special delivery) or by email. 

 
A4.2  If it is not returned as undelivered a notice served: 
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(a)  in a letter is deemed to have been received 2 Working Days after the day it was sent; 
and 

 
(b)  in an email is deemed to have been received 4 hours after the time it was sent 

provided it was sent on a Working Day 
 

  or when the other Party acknowledges receipt, whichever is the earlier. 
 
A4.3  Notices pursuant to clauses G3 (Force Majeure), I2 (Dispute Resolution) or to terminate the 

Contract or any part of the Services are valid only if served in a letter by hand, recorded 
delivery or special delivery. 

 
A4.4 Notices shall be sent to the addresses set out below or at such other address as the relevant 

Party may give notice to the other Party for the purpose of service of notices under the 
Contract: 

 
(a) For the Authority: 

 
 Contact Name: Care Quality Commission  
 
 Contract Name:  

 
Address:  
 
Email:   

  
 
 
(b) For the Contractor: 

 
 Contact Name: Real World Group Ltd 
  
 Contract Name:  
  
 Address:  
 
 Email:  
 
 

A5    Mistakes in Information 
 
A5.1  The Contractor is responsible for the accuracy of all drawings, documentation and 

information supplied to the Authority by the Contractor in connection with the Services and 
shall pay the Authority any extra costs occasioned by any discrepancies, errors or 
omissions therein. 

  

A6    Conflicts of Interest 
 
A6.1  The Contractor shall take appropriate steps to ensure that neither the Contractor nor any 

Staff is placed in a position where, in the reasonable opinion of the Authority, there is or 
may be an actual conflict, or a potential conflict, between the pecuniary or personal interests 
of the Contractor and the duties owed to the Authority under the provisions of the Contract. 



 17
 

   

 

 

The Contractor will notify the Authority without delay giving full particulars of any such 
conflict of interest which may arise. 

 
A6.2  The Authority may terminate the Contract immediately by notice and/or take or require the 

Contractor to take such other steps it deems necessary if, in the Authority’s reasonable 
opinion, there is or may be an actual conflict, or a potential conflict, between the pecuniary 
or personal interests of the Contractor and the duties owed to the Authority under the 
provisions of the Contract. The actions of the Authority pursuant to this clause A6 shall not 
prejudice or affect any right of action or remedy which shall have accrued or shall thereafter 
accrue to the Authority. 

 

B. THE SERVICES 
 

B1   Specification 
 
B1.1 In consideration of the Contractor supplying the Services the Contractor shall be paid the 

Price. 
 
B1.2 The Contractor shall comply fully with its obligations set out in the Specification and Tender 

(to include, without limitation, the KPIs and all obligations in relation to the quality, 
performance and provision of the Services). 

 
B1.3 In the event that this Agreement or any Purchase Order terminates or expires, the 

Contractor shall, if requested to do so by the Authority, continue to provide the Services 
commenced prior to the date of such termination or expiry at no extra cost to the Authority 
other than the continued payment of the Price for such Services. The Contractor shall 
comply with its obligations in accordance with the Exit Management Strategy in Schedule 
10.     

 

B2   Provision and Removal of Equipment  
 
B2.1  The Contractor shall provide all the Equipment and resource necessary for the supply of 

the Services. 
 
B2.2   The Contractor shall not deliver any Equipment to nor begin any work on the Premises 

without obtaining Approval. 
   
B2.3 All Equipment brought onto the Premises shall be at the Contractor’s own risk and the 

Authority shall have no liability for any loss of or damage to any Equipment unless the 
Contractor is able to demonstrate that such loss or damage was caused or contributed to 
by the Authority’s Default. The Contractor shall provide for the haulage or carriage thereof 
to the Premises and the removal of Equipment when no longer required at its sole cost.   

 
B2.4 Unless otherwise agreed, Equipment brought onto the Premises will remain the property of 

the Contractor.  
   
B2.5 If the cost of any Equipment is reimbursed to the Contractor such Equipment shall be the 

property of the Authority and shall on request be delivered to the Authority as directed by 
the Authority. The Contractor will keep a full and accurate inventory of such Equipment and 
will deliver that inventory to the Authority on request and on completion of the Services. 

 
B2.6  The Contractor shall maintain all Equipment in a safe, serviceable and clean condition.  
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B2.7  The Contractor shall, at the Authority’s written request, at its own expense and as soon as 

reasonably practicable:   
 

(a) remove immediately from the Premises Equipment which is, in the Authority’s opinion, 
hazardous, noxious or not supplied in accordance with the Contract; and 

 
(b) replace such item with a suitable substitute item of Equipment. 

 
B2.8 Within 20 Working Days following the end of the Contract Period, the Contractor shall 

remove the Equipment together with any other materials used by the Contractor to supply 
the Services and shall leave the Premises in a clean, safe and tidy condition. The Contractor 
shall make good any damage to those Premises and any fixtures and fitting in the Premises 
which is caused by the Contractor or Staff. For the avoidance of doubt, damage includes 
damage to the fabric of the buildings, plant, fixed equipment or fittings therein 

 

B3   Manner of Carrying Out the Services 
 
B3.1 The Contractor shall at all times comply with the Quality Standards and, where applicable, 

shall maintain accreditation with the relevant Quality Standards authorisation body. To the 
extent that the standard of the Service has not been specified in the Contract, the Contractor 
shall agree the relevant standard of the Services with the Authority prior to the supply of the 
Services and, in any event, the Contractor shall perform its obligations under the Contract 
in accordance with the Law and Good Industry Practice.   

 
B3.2 The Contractor shall ensure that all Staff supplying the Services do so with all due skill, care 

and diligence and shall possess such qualifications, skills and experience as are necessary 
for the proper supply of the Services. The Contractor shall ensure that those Staff are 
properly managed and supervised. 

 
B3.3 If the Specification includes installation of equipment the Contractor shall notify the Authority 

in writing when it has completed installation. Following receipt of such notice, the Authority 
shall inspect the installation and shall, by giving notice to the Contractor:  

 
(a) accept the installation; or  
 
(b) reject the installation and inform the Contractor why, in the Authority’s reasonable 

opinion, the installation does not satisfy the Specification.   
 
B3.4 If the Authority rejects the installation pursuant to clause B3.3(b), the Contractor shall 

immediately rectify or remedy any defects and if, in the Authority’s reasonable opinion, the 
installation does not, within 2 Working Days or such other period agreed by the Parties, 
satisfy the Specification, the Authority may terminate the Contract with immediate effect by 
notice. 

 
B3.5 The installation shall be complete when the Contractor receives a notice issued by the 

Authority in accordance with clause B3.3(a). Notwithstanding acceptance of any installation 
in accordance with clause B3.3(a), the Contractor shall remain solely responsible for 
ensuring that the Services and the installation conform to the Specification. No rights of 
estoppel or waiver shall arise as a result of the acceptance by the Authority of the 
installation. 

 
B3.6  During the Contract Period, the Contractor shall: 
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(a) at all times have all licences, approvals and consents necessary to enable the 

Contractor and Staff to carry out the installation; 
 
(b) provide all tools and equipment (or procure the provision of all tools and equipment) 

necessary for completion of the installation; and 
 
(c) not, in delivering the Services, in any manner endanger the safety or convenience of 

the public. 
 
B3. 7 The Contractor shall at all times comply with the Supplier Code of Conduct 

(https://www.gov.uk/government/publications/supplier-code-of-conduct). 
 

B4   Key Personnel 
 
B4.1 The Contractor acknowledges that the Key Personnel are essential to the proper provision 

of the Services.  
 
B4.2 The Contractor shall designate a Key Personnel to act on behalf of the Contract as the 

Contract manager to oversee the provision of the Services and liaise and report to the 
representatives of the Authority.  

 
B4.3 The Key Personnel shall not be released from supplying the Services without the agreement 

of the Authority, except by reason of long-term sickness, maternity leave, paternity leave or 
termination of employment or other similar extenuating circumstances.  

 
B4.3 Any replacements to the Key Personnel shall be subject to Approval. Such replacements 

shall be of at least equal status, experience and skills to the Key Personnel being replaced 
and be suitable for the responsibilities of that person in relation to the Services. 

 
B4.4 The Authority shall not unreasonably withhold its agreement under clauses B4.2 or B4.3. 

Such agreement shall be conditional on appropriate arrangements being made by the 
Contractor to minimise any adverse effect on the Services which could be caused by a 
change in Key Personnel. 

 
B4.5 The Authority may, by notice to the Contractor, ask it to remove any Staff whose presence 

is, in the Authority’s reasonable opinion, undesirable. The Contractor shall comply with any 
such request immediately. 

 

B5  Contractor’s Staff 
 
B5.1 The Authority may, by notice to the Contractor, refuse to admit onto, or withdraw permission 

to remain on, the Authority’s Premises: 
 

(a) any member of the Staff; or 
 
(b) any person employed or engaged by any member of the Staff 

 
 
 whose admission or continued presence would, in the Authority’s reasonable opinion, be 

undesirable or if not suitably qualified to carry out the Services.  
 



 20
 

   

 

 

B5.2 The Contractor shall ensure that all Staff who have access to the Authority’s Premises, the 
Authority System or the Authority Data have been cleared in accordance with the BPSS.  

 
B5.3 The Authority may require the Contractor to ensure that any person employed in the 

provision of the Services has undertaken a Disclosure and Barring Service check. The 
Contractor shall ensure that no person who discloses that he/she has a Relevant Conviction 
or is found by the Contractor to have a Relevant Conviction (whether as a result of a police 
check or through the Disclosure and Barring Service check or otherwise)  

  
B5.4 At the Authority’s written request, the Contractor shall provide a list of the names and 

addresses of all persons who may require admission in to the Authority’s Premises, 
specifying the capacities in which they are concerned with the Contract and giving such 
other particulars as the Authority may reasonably request.  

 
B5.5 If the Contractor fails to comply with clause B5.4 within two Months of the date of the 

request and in the reasonable opinion of the Authority, such failure may be prejudicial to 
the interests of the Authority, then the Authority may terminate the Contract, provided 
always that such termination shall not prejudice or affect any right of action or remedy 
which shall have accrued or shall thereafter accrue to the Authority. 

 
B5.6 The decision of the Authority as to whether any person is to be refused access to the 

Authority’s Premises and as to whether the Contractor has failed to comply with clause B5.2 
shall be final and conclusive. 

 
B5.7 The Contractor shall provide all necessary training on a continuing basis for all its Staff 

employed or engaged in the provision of the Services in compliance with the Specification, 
the Security Policy and the Security Plan.  

 
B5.8 The Contractor shall ensure that:  
 
 (a) it does not, whether as employer or as provider of the Services, engage in any act 

 or omission that would contravene the Equality Act 2010  (“the Equality 
 Legislation”); and 

 
 (b) it complies with all its obligations as an employer or provider of the Services as set 

 out in the Equality Legislation and take reasonable endeavours to ensure its Staff 
 do not unlawfully discriminate within the meaning of the Equality Legislation or the 
 Human Rights Act 1998 or other relevant or equivalent legislation, or any statutory 
 modification or re-enactment thereof.  

 
B5.9 The Contractor shall ensure that it does not engage in any act or omission that would 

contravene Anti-Slavery and Human Trafficking Laws 
 
 

B6   Inspection of Premises NOT USED 
 
B6.1 Save as the Authority may otherwise direct, the Contractor is deemed to have inspected the 

Premises before submitting its Tender Response and to have complete due diligence in 
relation to all matters connected with the performance of its obligations under the Contract. 
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B7     Licence to Occupy Premises  
 
B7.1 Any land or Premises made available from time to time to the Contractor by the Authority in 

connection with the Contract shall be on a non-exclusive licence basis free of charge and 
shall be used by the Contractor solely for the purpose of performing its obligations under 
the Contract. The Contractor shall have the use of such land or Premises as licensee and 
shall vacate the same on termination of the Contract.   

 
B7.2  The Contractor shall limit access to the land or Premises to such Staff as is necessary for 

it to perform its obligations under the Contract and the Contractor shall co-operate (and 
ensure that its Staff co-operate) with such other persons working concurrently on such land 
or Premises as the Authority may reasonably request.  

 
B7.3  Should the Contractor require modifications to the Authority’s Premises, such modifications 

shall be subject to Approval and shall be carried out by the Authority at the Contractor’s 
expense. The Authority shall undertake approved modification work without undue delay.   

 
B7.4 The Contractor shall (and shall ensure that any Staff on the Authority’s Premises shall) 

observe and comply with such rules, regulations and requirements (including those relating 
to security arrangements) as may be in force from time to time for the conduct of personnel 
when on the Authority’s Premises as determined by the Authority 

 
B7.5 The Contract does not create a tenancy of any nature whatsoever in favour of the Contractor 

or its Staff and no such tenancy has or shall come into being and, notwithstanding any rights 
granted pursuant to the Contract, the Authority retains the right at any time to use the 
Premises owned or occupied by it in any manner it sees fit. 

 

B8   Property  
 
B8.1  All Property is and shall remain the property of the Authority and the Contractor irrevocably 

licenses the Authority and its agents to enter any Premises of the Contractor during normal 
business hours on reasonable notice to recover any such Property. The Contractor shall 
not in any circumstances have a lien or any other interest on the Property and the Contractor 
shall at all times possess the Property as fiduciary agent and bailee of the Authority. The 
Contractor shall take all reasonable steps to ensure that the title of the Authority to the 
Property and the exclusion of any such lien or other interest are brought to the notice of all 
Sub-Contractors and other appropriate persons and shall, at the Authority’s request, store 
the Property separately and ensure that it is clearly identifiable as belonging to the Authority. 

   
B8.2  The Property shall be deemed to be in good condition when received by or on behalf of the 

Contractor unless the Contractor notifies the Authority otherwise within 5 Working Days of 
receipt. 

   
B8.3  The Contractor shall maintain the Property in good order and condition (excluding fair wear 

and tear), and shall use the Property solely in connection with the Contract and for no other 
purpose without Approval. 

  
B8.4  The Contractor shall ensure the security of all the Property whilst in its possession, either 

on the Premises or elsewhere during the supply of the Services, in accordance with the 
Authority’s reasonable security requirements as required from time to time. 

   
B8.5  The Contractor shall be liable for all loss of or damage to the Property, unless such loss or 

damage was caused by the Authority’s negligence. The Contractor shall inform the Authority 
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immediately of becoming aware of any defects appearing in, or losses or damage occurring 
to, the Property. 

 

B9   Offers of Employment 
 
B9.1 Except in respect of any transfer of Staff under TUPE, for the Contract Period and for 12 

Months thereafter neither party shall employ or make an offer employment to the other 
party’s staff who have been associated with the Services and/or the Contract without 
consent of the other Party. 

 

B10   Employment Provisions 
 
B10.1 Not later than 12 Months prior to the end of the Contract Period, the Contractor shall fully 

and accurately disclose to the Authority all information that the Authority may reasonably 
request in relation to the Staff including the following: 

 
(a) the total number of Staff whose employment/engagement shall terminate at the end 

of the Contract Period, save for any operation of Law; 
 
(b) the age, gender, salary or other remuneration, future pay settlements and redundancy 

and pensions entitlement of the Staff referred to in clause B10.1 (a); 
 
(c) the terms and conditions of employment/engagement of the Staff referred to in clause 

B10.1 (a), their job titles and qualifications; 
 
(d) details of any current disciplinary or grievance proceedings ongoing or circumstances 

likely to give rise to such proceedings and details of any claims current or threatened; 
and 

 
(e) details of all collective agreements with a brief summary of the current state of 

negotiations with any such bodies and with details of any current industrial disputes 
and claims for recognition by any trade union. 

 
B10.2 At intervals determined by the Authority (which shall not be more frequent than once every 

30 days) the Contractor shall give the Authority updated TUPE Information. 
 
B10.3 Each time the Contractor supplies TUPE Information to the Authority it shall warrant its 

completeness and accuracy and the Authority may assign the benefit of this warranty to any 
Replacement Contractor. 

 
B10.4 The Authority may use TUPE Information it receives from the Contractor for the purposes 

of TUPE and/or any retendering process in order to ensure an effective handover of all work 
in progress at the end of the Contract Period. The Contractor shall provide the Replacement 
Contractor with such assistance as it shall reasonably request. 

 
B10.5 If TUPE applies to the transfer of the Services on termination of the Contract, the Contractor 

shall indemnify and keep indemnified the Authority (both for themselves and any 
Replacement Contractor) against all Losses and other liabilities which the Authority or the 
Crown or any Replacement Contractor may suffer or incur as a result of or in connection 
with: 

 
(a) the provision of TUPE Information; 
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(b) any claim or demand by any Returning Employee (whether in contract, tort, under 
statute, pursuant to EU Law or otherwise) in each case arising directly or indirectly 
from any act, fault or omission of the Contractor or any Sub-Contractor in respect of 
any Returning Employee on or before the end of the Contract Period; 

 
(c) any failure by the Contractor or any Sub-Contractor to comply with its obligations 

under regulations 13 or 14 of TUPE or any award of compensation under regulation 
15 of TUPE save where such failure arises from the failure of the Authority or a 
Replacement Contractor to comply with its duties under regulation 13 of TUPE; 

 
(d) any claim (including any individual employee entitlement under or consequent on 

such a claim) by any trade union or other body or person representing any Returning 
Employees arising from or connected with any failure by the Contractor or any Sub-
Contractor to comply with any legal obligation to such trade union, body or person; 
and 

 
(e) any claim by any person who is transferred by the Contractor to the Authority and/or 

a Replacement Contractor whose name is not included in the list of Returning 
Employees. 

 
B10.6 If the Contractor becomes aware that TUPE Information it provided has become inaccurate 

or misleading, it shall notify the Authority and provide the Authority with up to date TUPE 
Information. 

 
B10.7 This clause B10 applies during the Contract Period and indefinitely thereafter. 
 
B10.8 The Contractor undertakes to the Authority that, during the 12 Months prior to the end of 

the Contract Period the Contractor shall not (and shall procure that any Sub-Contractor shall 
not) without Approval (such Approval not to be unreasonably withheld or delayed): 

 
(a) amend or vary (or purport to amend or vary) the terms and conditions of employment 

or engagement (including, for the avoidance of doubt, pay) of any Staff (other than 
where such amendment or variation has previously been agreed between the 
Contractor and the Staff in the normal course of business and where any such 
amendment or variation is not in any way related to the transfer of the Services); 

 
(b) terminate or give notice to terminate the employment or engagement of any Staff 

(other than in circumstances in which the termination is for reasons of misconduct or 
lack of capability); 

 
(c) transfer away, remove, reduce or vary the involvement of any other Staff from or in 

the provision of the Services (other than where such transfer or removal: (i) was 
planned as part of the individual’s career development; (ii) takes place in the normal 
course of business; and (iii) will not have any adverse impact upon the delivery of the 
Services by the Contractor, (provided that any such transfer, removal, reduction or 
variation is not in any way related to the transfer of the Services); or 

 
(d) recruit or bring in any new or additional individuals to provide the Services who were 

not already involved in providing the Services prior to the relevant period. 
 
B10.9 The Contractor acknowledges that the Authority has made no assurance about the effect 

of the Transfer of Undertakings (Protection of Employment) Regulations 2006 (as amended) 
(“TUPE”) and has formed its own view on whether TUPE applies before submitting its 
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Tender Response to supply the Services. The Contractor agrees that the Price shall not be 
varied on the grounds that TUPE does or does not apply irrespective of the belief of the 
Authority or the Contractor prior to execution of the Contract. 

 
B10.10 The Authority does not accept any responsibility for and gives no warranty in respect of the 

TUPE information that has been supplied to the Authority by the present Contractor. 
 
 

C PAYMENT 
 

C1    Price 
 
C1.1 In consideration of the Contractor’s performance of its obligations under the Contract, the 

Authority shall pay the Price in accordance with clause C2 (Payment and VAT) and the 
Pricing Schedule. 

 
C1.2 The Contract Price is fixed and is not subject to indexation or escalation during the Contract 

Period. 
 
  

C2    Payment and VAT  
 
C2.1  Unless otherwise stated in the Contract, payments shall be once a month in arrears.  
 
C2.2 The Contractor shall submit invoices to the Authority on the dates set out in Schedule 3. 
 
C2.3  The Authority shall, in addition to the Price and following Receipt of a Valid Invoice, pay the 

Contractor a sum equal to the VAT chargeable on the value of the Services supplied in 
accordance with the Contract. 

 
C2.3 The Contractor shall add VAT to the Price at the prevailing rate as applicable and shall 

show the amount of VAT payable separately on all invoices as an extra charge. If the 
Contractor fails to show VAT on an invoice, the Authority will not, at any later date, be liable 
to pay the Contractor any additional VAT. 

 
C2.4       All Contractor invoices shall be expressed in sterling or such other currency as shall be 

permitted by the Authority in writing.  
 
C2.5      Valid Invoices shall include: 
 

(a) the Contractor’s full name, address and title of the Contract; 
 
(b) the Purchase Order number 

 
and, if requested by the Authority: 

 
(c) timesheets for Staff engaged in providing the Services signed and dated by the 

Authority’s representative on the Premises on the day; 
 
(d) the name of the individuals to whom the timesheet relates and hourly rates for each; 
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(e) identification of which individuals are Contractor's staff and which are Sub-
Contractors; 

 
(f) the address of the Premises and the date on which work was undertaken; 
 
(g) the time spent working on the Premises by the individuals concerned; 
 
(h) details of the type of work undertaken by the individuals concerned; 
 
(i) details of plant or materials operated and on standby; 
 
(j) separate identification of time spent travelling and/or meal or rest breaks; and 
 
(k) where appropriate, details of journeys made and distances travelled. 

 

 
C2.6     The Authority shall not pay Contractor time spent on meal or rest breaks and the Contractor 

shall ensure that all workers take adequate meal or rest breaks. 
  
C2.7 Not used. 
 
C2.8 Not used. 
 
C2.9 Not used. 
 
C2.10    Not used. 
 
C2.11  Not used. 
 
C2.12 Not used. 
 
C2.13 Not used. 
 
C2.14    Not used. 
 
C2.15     Not used. 
 
C2.16  Not used. 
 
C2.17 Not used. 
 
C2.18 The Authority shall pay all sums due to the Contractor within 30 days of Receipt of a Valid 

Invoice. Valid Invoices should be submitted for payment to the following address: 
 
  
  
C2.19 If the Contractor enters into a Sub-Contract with a supplier for the purpose of performing its 

obligations under the Contract, it shall ensure that a provision is included in the Sub-
Contract which requires payment to be made of all sums due from it to the Sub-Contractor 
within 30 days from the receipt of a valid invoice. 

 
C2.20 The Contractor shall indemnify the Authority on a continuing basis against any liability, 

including any interest, penalties or costs incurred, which is levied, demanded or assessed 
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on the Authority at any time in respect of the Contractor’s failure to account for or to pay 
any VAT relating to payments made to the Contractor under the Contract. Any amounts due 
under this clause C2.21 shall be paid by the Contractor to the Authority not less than 5 
Working Days before the date upon which the tax or other liability is payable by the 
Authority. 

 
C2.21 The Contractor shall not suspend the Services unless the Contractor is entitled to terminate 

the Contract under clause H2.3 for failure to pay undisputed sums of money. Interest shall 
be payable by the Authority on the late payment of any undisputed sums of money properly 
invoiced in accordance with the Late Payment of Commercial Debts (Interest) Act 1998.  

 
C2.22 Any late payment of undisputed invoices by the Authority will be subject to interest at the 

rate of a maximum of 3% above the base rate from time to time of Barclays Bank plc. 
 
C2.23 The Authority shall not pay an invoice which is not Valid Invoice. 
 

C3   Recovery of Sums Due 
 
C3.1 If under the Contract any sum of money is recoverable from or payable by the Contractor 

to the Authority (including any sum which the Contractor is liable to pay to the Authority in 
respect of any breach of the Contract), the Authority may unilaterally deduct that sum from 
any sum then due, or which at any later time may become due to the Contractor from the 
Authority under the Contract or under any other agreement with the Authority or the Crown. 

 
C3.2  Any overpayment by either Party, whether of the Price or of VAT or otherwise, shall be a 

sum of money recoverable by the Party who made the overpayment from the Party in receipt 
of the overpayment.  

 
C3.3 The Contractor shall make all payments due to the Authority without any deduction whether 

by way of set-off, counterclaim, discount, abatement or otherwise unless the Contractor has 
a valid court order requiring an amount equal to such deduction to be paid by the Authority 
to the Contractor. 

 
C3.4 All payments due shall be made within a reasonable time unless otherwise specified in the 

Contract, in cleared funds, to such bank or building society account as the recipient Party 
may from time to time direct. 

 

C4   Price during Extension  
 
C4.1  Subject to Schedule 3 and clause F6 (Variation), the Price shall apply for the Initial Contract 

Period and until the end date of any Extension or such earlier date of termination or partial 
termination of the Contract in accordance with the Law or the Contract. 

   
C5 Euro 
 
C5.1 Any requirement of Law to account for the Services in Euro, (or to prepare for such 

accounting) instead of and/or in addition to sterling, shall be implemented by the Contractor 
free of charge to the Authority.  

 
C5.2 The Authority shall provide all reasonable assistance to facilitate compliance with clause 

C5.1. 
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D. STATUTORY OBLIGATIONS 
 

D1   Prevention of Fraud and Bribery 
 
D1.1 The Contractor represents and warrants that neither it, nor to the best of its knowledge any 

Staff, have at any time prior to the Commencement Date: 
 

(a) committed a Prohibited Act or been formally notified that it is subject to an 
investigation or prosecution which relates to an alleged Prohibited Act; and/or 

 
(b) been listed by any government department or agency as being debarred, suspended, 

proposed for suspension or debarment, or otherwise ineligible for participation in 
government procurement programmes or contracts on the grounds of a Prohibited 
Act. 

 
D1.2 The Contractor shall not during the Contract Period: 
 

(a) commit a Prohibited Act; and/or 
 
(b) do or suffer anything to be done which would cause the Authority or any of its 

employees, consultants, contractors, sub-contractors or agents to contravene any of 
the Relevant Requirements or otherwise incur any liability in relation to the Relevant 
Requirements. 

 
D1.3 The Contractor shall, during the Contract Period: 
 

(a) establish, maintain and enforce, and require that its Sub-Contractors establish, 
maintain and enforce, policies and procedures which are adequate to ensure 
compliance with the Relevant Requirements and prevent the occurrence of a 
Prohibited Act; and 

 
(b) keep appropriate records of its compliance with its obligations under clause D1.3(a) 

and make such records available to the Authority on request. 
 
D1.4 The Contractor shall immediately notify the Authority in writing if it becomes aware that any 

breach of clauses D1.1 and/or D1.2 has occurred or is likely to occur, or has reason to 
believe that it has or any of the Staff have: 

 
(a) been subject to an investigation or prosecution which relates to an alleged Prohibited 

Act;  
 
(b) been listed by any government department or agency as being debarred, suspended, 

proposed for suspension or debarment, or otherwise ineligible for participation in 
government procurement programmes or contracts on the grounds of a Prohibited 
Act; and/or 

  
(c) received a request or demand for any undue financial or other advantage of any kind 

in connection with the performance of the Contract or otherwise suspects that any 
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person directly or indirectly connected with the Contract has committed or attempted 
to commit a Prohibited Act. 

 
D1.5 If the Contractor notifies the Authority pursuant to clause D1.4, the Contractor shall respond 

promptly to the Authority’s enquiries, co-operate with any investigation, and allow the 
Authority to audit any books, records and/or any other relevant documentation. This 
obligation continues for twelve (12) years following expiry or termination of this contract.  

 
D1.6 If the Contractor is in Default under clauses D1.1 and/or D1.2, the Authority may by notice: 
 

(a) require the Contractor to remove from performance of the Contract any Staff whose 
acts or omissions have caused the Default; or 

 
(b) immediately terminate the Contract and recover from the Contractor the amount of 

any Loss suffered by the Authority resulting from the termination, including the cost 
reasonably incurred by the Authority of making other arrangements for the supply of 
the Services and any additional expenditure incurred by the Authority throughout the 
remainder of the Contract Period; or  

 
(c) recover in full from the Contractor any other Loss sustained by the Authority in 

consequence of any breach of those clauses. 
 
D1.7 Any notice served by the Authority under clause D1.6 shall specify the nature of the 

Prohibited Act, the identity of the party who the Authority believes has committed the 
Prohibited Act and the action that the Authority has taken (including, where relevant, the 
date on which the Contract shall terminate). 

 
D1.8 The Contractor shall not offer or give, or agree to give, to the Authority or any other public 

body or any person employed by or on behalf of the Authority or any other public body any 
gift or consideration of any kind as an inducement or reward for doing, refraining from doing, 
or for having done or refrained from doing, any act in relation to the obtaining or execution 
of the Contract or any other contract with the Authority or any other public body, or for 
showing or refraining from showing favour or disfavour to any person in relation to the 
Contract or any such contract.  

 
D1.9 The Contractor warrants that it has not paid commission or agreed to pay commission to 

the Authority or any other public body or any person employed by or on behalf of the 
Authority or any other public body in connection with the Contract. 

 
 

D2   Discrimination 
 
 
D2.1 The Contractor shall in addition to its obligations under clause B5.8: 

 
(a) perform its obligations under the Contract in accordance with: 
 

i) all applicable equality Law (whether in relation to race, sex, gender 
reassignment, age, disability, sexual orientation, religion or belief, pregnancy 
maternity or otherwise); 

 
ii) the Authority’s equality and diversity policy as given to the Contractor from time 

to time; 
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iii) any other requirements and instructions which the Authority reasonably 

imposes in connection with any equality obligations imposed on the Authority at 
any time under applicable equality Law; and 

 
(b) take all necessary steps and inform the Authority of the steps taken to prevent 

unlawful discrimination designated as such by any court or tribunal, or the Equality 
and Human Rights Commission (or any successor organisation). 

 
D2.2 The Contractor shall impose on all its sub-contractors and suppliers, obligations 

substantially similar to those imposed on the Contractor by clause D2.1. 
 
D2.3 The Contractor shall meet reasonable requests by the Authority for information evidence of 

the Contractor’s compliance with the provisions of clauses D2.1 and D2.2. 
 

D3   Rights of Third Parties 
 
D3.1 A person who is not a Party to the Contract shall have no right to enforce any of its provisions 

which, expressly or by implication, confer a benefit on him, without the prior written 
agreement of both Parties. This clause does not affect any right or remedy of any person 
which exists or is available apart from the Contracts (Rights of Third Parties) Act 1999 and 
does not apply to the Crown. 

 

D4   Environmental Requirements 
 
D4.1  The Contractor shall comply in all material respects with applicable environmental and 

social Law requirements in force from time to time in relation to the Services. Where the 
provisions of any such Law are implemented by the use of voluntary agreements, the 
Contractor shall comply with such agreements as if they were incorporated into English law 
subject to those voluntary agreements being cited in the Specification and Tender. Without 
prejudice to the generality of the foregoing, the Contractor shall: 

 
(a) comply with all Policies and/or procedures and requirements set out in the 

Specification and Tender in relation to any stated environmental and social 
requirements, characteristics and impacts of the Services and the 
Contractor’s supply chain;  

 
(b) maintain relevant policy statements documenting the Contractor’s significant 

social and environmental aspects as relevant to the Services being supplied 
and as proportionate to the nature and scale of the Contractor’s business 
operations; and 

 
(c) maintain plans and procedures that support the commitments made as part 

of the Contractor’s significant social and environmental policies, as referred 
to in Clause D4.1 (b). 

 
D4.2 The Contractor shall meet reasonable requests by the Authority for information evidencing 

the Contractor’s compliance with the provisions of this Clause D.  
 
 

D5 Business Continuity and Disaster Recovery Plan  
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D5.1 The Contractor shall comply at all times with the relevant provisions of the Business 
Continuity and Disaster Recovery Plan to be appended hereto in Schedule 12. 

 
D5.2 The Business Continuity and Disaster Recovery Plan shall be compliant with the current 

British Standard (ISO2230) code of practice and specification for business continuity 
management or equivalent. In particular the Business Continuity and Disaster Recovery 
Plan must show that the Contractor is able to maintain the Services throughout the terms 
of the contract as far as practicable in the event of a Disaster, unforeseen business 
disruption or emergency event.  

 
D5.3 The Authority further reserves the right to undertake or commission an independent audit 

of the Business Continuity Plan that is put in place by the Contractor in respect of Services 
supplied to or on behalf of the Authority.  

 
D5.4 Following the declaration of a Disaster in respect of any of the Services, the Contractor 

shall:  
 (a)  implement the Disaster Recovery Plan 

(b) continue to provide the affected Services to the Authority in accordance with 
the Disaster Recovery Plan; and 

(c) restore the affected Services to normal within the period laid out in the 
Disaster Recovery Plan. 

 
D5.5 To the extent that the Contractor complies fully with the provisions of this clause D5 (and the 

reason for the declaration of a Disaster was not a breach of any of the other terms of this 
Contract on the part of the Contractor), the KPIs to which the affected Services are to be 
provided during the continuation of the Disaster shall not be the KPIs as referred to in 
Schedule 11 but shall be the KPIs set out in the Disaster Recovery Plan or (if none) the best 
service levels which are reasonably achievable in the circumstances.   

 

D6   Health and Safety 
 
D6.1  The Contractor shall perform its obligations under the Contract in accordance with: 
 

(a)  all applicable Law regarding health and safety (including Health and Safety at Work 
etc. Act 1974 and any other acts, orders, regulations and codes of practice relating to 
health and safety); and 

 
(b)  the Authority’s health and safety policy while at the Authority’s Premises. 

 
D6.2  Each Party shall notify the other as soon as practicable of any health and safety incidents 

or material health and safety hazards at the Authority’s Premises of which it becomes aware 
and which relate to or arise in connection with the performance of the Contract. The 
Contractor shall instruct Staff to adopt any necessary associated safety measures in order 
to manage any such material health and safety hazards. 

 
 

E PROTECTION OF INFORMATION 
 

E1    Authority Data 
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E1.1 The Contractor shall not delete or remove any proprietary notices contained within or 
relating to the Authority Data.  

 
E1.2 The Contractor shall not store, copy, disclose, or use the Authority Data except as 

necessary for the performance by the Contractor of its obligations under this Contract or as 
otherwise expressly authorised in writing by the Authority.  

 
E1.3 To the extent that Authority Data is held and/or Processed by the Contractor, the Contractor 

shall supply Authority Data to the Authority as requested by the Authority in the format 
specified in the Specification.  

 
E1.4 The Contractor shall preserve the integrity of Authority Data and prevent the corruption or 

loss of Authority Data.  
 
E1.5 The Contractor shall perform secure back-ups of all Authority Data and shall ensure that 

up-to-date back-ups are stored securely off-site. The Contractor shall ensure that such 
back-ups are made available to the Authority immediately upon request.  

 
E1.6 The Contractor shall ensure that any system on which the Contractor holds any Authority 

Data, including back-up data, is a secure system that complies with the Security Policy 
Framework.  

 
E1.7 If Authority Data is corrupted, lost or sufficiently degraded as a result of the Contractor's 

Default so as to be unusable, the Authority may:  
 

(a) require the Contractor (at the Contractor's expense) to restore or procure the 
restoration of Authority Data and the Contractor shall do so promptly; and/or  

 
(b) itself restore or procure the restoration of Authority Data, and shall be repaid by the 

Contractor any reasonable expenses incurred in doing so.  
 
E1.8 If at any time the Contractor suspects or has reason to believe that Authority Data has or 

may become corrupted, lost or sufficiently degraded in any way for any reason, then the 
Contractor shall notify the Authority immediately and inform the Authority of the remedial 
action the Contractor proposes to take. 

 

E2   Data Protection and Privacy 
 
E2.1 The Parties acknowledge that for the purposes of the Data Protection Legislation, the 

Authority is the Controller and the Contractor is the Processor. 

E2.2 The  Parties agree that they will comply with the provisions on Processing, Personal Data 

and Data Subjects in  Schedule 14  to this Agreement. 

E2.3 The Parties shall at all times comply with their respective obligations under the Data 

Protection Legislation. 

E2.4 Nothing in this clause E2 shall be construed as requiring the Parties to be in breach of any 
of their obligations under the Data Protection Legislation. 

 
E2.5 Subject to clause G1.2A, the Contractor shall indemnify the Authority against any costs, 

claims, expenses (including but not limited to reasonable legal costs), damages, liabilities, 
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actions and proceedings brought against the Authority by any third party (including but not 
limited to the Data Subjects) arising out of a breach of this clause E2 by the Contractor or 
any of its Sub-contractors.  

 

E3   Official Secrets Acts and Finance Act  
 
E3.1 The Contractor shall comply with, and shall ensure that its Staff comply with, the provisions 

of:  
 

(a) the Official Secrets Acts 1911 to 1989; and 
  
(b) section 182 of the Finance Act 1989. 

 
E3.2 The Contractor shall not remove from the Authority’s premises any classified or privacy 

marked material without the Authority’s express agreement. The Contractor must keep any 
such material so removed under conditions approved by the Authority for the housing of 
such classified or privacy marked material.  

 
E3.3 In the event that the Contractor or its Staff fails to comply with this clause, the Authority 

reserves the right to terminate the Contract by giving notice in writing to the Contractor.   
 
 

E4   Confidential Information  
 
E4.1 The Parties acknowledge that, except for any information which is exempt from disclosure 

in accordance with the provisions of FOIA, the content of this Contract is Confidential 
Information. The Authority shall be responsible for determining in its absolute discretion 
whether any of the content of the Contract is exempt from disclosure in accordance with the 
provisions of FOIA.  

 
E4.2 Except to the extent set out in this clause E4 or if disclosure or publication is expressly 

permitted elsewhere in the Contract each Party shall treat all Confidential Information 
belonging to the other Party as confidential and shall not disclose any Confidential 
Information belonging to the other Party to any other person without the other party’s 
consent, except to such persons and to such extent as may be necessary for the 
performance of the Party’s obligations under the Contract. 

 
E4.3 Notwithstanding any other term of this Contract, the Contractor hereby gives its consent for 

the Authority to publish the whole Contract (but with any information which is Confidential 
Information belonging to the Authority redacted) including from time to time agreed changes 
to the Contract, to the general public. 

 
E4.4 The Authority may consult with the Contractor to inform its decision regarding any 

redactions but the Authority shall have the final decision in its absolute discretion.  
 
E4.5 The Contractor shall assist and cooperate with the Authority to enable the Authority to 

publish this Contract.    
 
E4.6 If required by the Authority, the Contractor shall ensure that Staff, professional advisors and 

consultants sign a non-disclosure agreement prior to commencing any work in connection 
with the Contract in substantially the form attached in Schedule 6. The Contractor shall 
maintain a list of the non-disclosure agreements completed in accordance with this clause 
E4.3. 
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E4.7 If requested by the Authority, the Contractor shall give the Authority a copy of the list and, 

subsequently upon request by the Authority, copies of such of the listed non-disclosure 
agreements as required by the Authority. The Contractor shall ensure that its Staff, 
professional advisors and consultants are aware of the Contractor’s confidentiality 
obligations under the Contract. 

 
E4.8 The Contractor may only disclose the Authority's Confidential Information to the Staff who 

are directly involved in the provision of the Services and who need to know the information, 
and shall ensure that such Staff are aware of and shall comply with these obligations as to 
confidentiality.  

 
E4.9 The Contractor shall not, and shall procure that the Staff do not, use any of the Authority's 

Confidential Information received otherwise than for the purposes of this Contract.  
 
E4.10 Clause E4.1 shall not apply to the extent that:  
 

(a) such disclosure is a requirement of Law placed upon the Party making the disclosure, 
including any requirements for disclosure under the FOIA or the EIR;  

 
(b) such information was in the possession of the Party making the disclosure without 

obligation of confidentiality prior to its disclosure by the information owner;  
 
(c) such information was obtained from a third party without obligation of confidentiality;  
 
(d) such information was already in the public domain at the time of disclosure otherwise 

than by a breach of the Contract; or  
 
(e) it is independently developed without access to the other Party's Confidential 

Information.  
 
E4.11 Nothing in clause E4.1 shall prevent the Authority disclosing any Confidential Information 

obtained from the Contractor:  
 

(a) for the purpose of the examination and certification of the Authority’s accounts; 
 
(b)  for the purpose of any examination pursuant to section 6(1) of the National Audit Act 

1983 of the economy, efficiency and effectiveness with which the Authority has used 
its resources; 

 
(c) to any Crown Body or any Contracting Authority and the Contractor hereby 

acknowledges that all government departments or Contracting Authorities receiving 
such Confidential Information may further disclose the Confidential Information to 
other government departments or other Contracting Authorities on the basis that the 
information is confidential and is not to be disclosed to a third party which is not part 
of any government department or any Contracting Authority; 

 
(d) to any consultant, contractor or other person engaged by the Authority 

 
provided that in disclosing information under clauses E4.8 (c) and (d) the Authority discloses 
only the information which is necessary for the purpose concerned and requests that the 
information is treated in confidence and that a confidentiality undertaking is given where 
appropriate.  
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E4.12 Nothing in clauses E4.1 to E4.6 shall prevent either Party from using any techniques, ideas 

or Know-How gained during the performance of its obligations under the Contract in the 
course of its normal business, to the extent that this does not result in a disclosure of the 
other Party’s Confidential Information or an infringement of the other Party’s Intellectual 
Property Rights.  

 
E4.13 The Authority shall use all reasonable endeavours to ensure that any government 

department, Contracting Authority, employee, third party or Sub-Contractor to whom the 
Contractor's Confidential Information is disclosed pursuant to clause E4.6 is made aware of 
the Authority's obligations of confidentiality.  

 
E4.14 If the Contractor does not comply with clauses E4.1 to E4.6 the Authority may terminate the 

Contract immediately on written notice to the Contractor.  
 
E4.15 In order to ensure that no unauthorised person gains access to any Confidential Information 

or any data obtained in the supply of the Services, the Contractor shall maintain adequate 
security arrangements that meet the requirements of professional standards and best 
practice. 

 
E4.16 The Contractor will immediately notify the Authority of any breach of security in relation to 

Confidential Information and all data obtained in the supply of the Services and will keep a 
record of such breaches. The Contractor will use its best endeavours to recover such 
Confidential Information or data however it may be recorded. The Contractor will co-operate 
with the Authority in any investigation as a result of any breach of security in relation to 
Confidential Information or data. 

 
E4.17 The Contractor shall, at its own expense, alter any security systems at any time during the 

Contract Period at the Authority’s request if the Authority reasonably believes the Contractor 
has failed to comply with clause E4.12. 

 

E5   Freedom of Information 
 
E5.1 The Contractor acknowledges that the Authority is subject to the requirements of the FOIA 

and the EIR and shall assist and cooperate with the Authority to enable the Authority to 
comply with its Information disclosure obligations.  

 
E5.2 The Contractor shall transfer to the Authority all Requests for Information that it receives as 

soon as practicable and in any event within 2 Working Days of receipt and the Contractor 
shall and shall procure that any Sub-Contractors shall:  

 
(a) give the Authority a copy of all Information in connection with the Contract in its 

possession or control in the form that the Authority requires within 5 Working Days (or 
such other period as the Authority may specify) of the Authority's request; 

 
(b) provide all necessary assistance as reasonably requested by the Authority to enable 

the Authority to comply with its obligations under the FOIA and EIR; 
 
(c) not respond to directly to a Request for Information unless authorised to do so in 

writing by the Authority. 
 
E5.3 The Authority shall determine in its absolute discretion and notwithstanding any other 

provision in the Contract or any other agreement whether the Commercially Sensitive 
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Information and any other Information is exempt from disclosure in accordance with the 
provisions of the FOIA and/or the EIR. 

 
E5.4 The Contractor acknowledges that (notwithstanding the provisions of clause E4) the 

Authority may, acting in accordance with the Secretary of State for Constitutional Affairs 
Code of Practice on the Discharge of the Functions of Public Authorities under Part 1 of the 
Freedom of Information Act 2000 (‘Code’), be obliged under the FOIA, or the EIR to disclose 
information concerning the Contractor or the Services in certain circumstances: 

 
 (a) without consulting the Contractor; or 
 
 (b) following consultation with the Contractor and having taken their views into account; 
 
 provided always that where E5.4(a) applies the Authority shall, in accordance with any 

recommendations of the Code, take reasonable steps, where appropriate, to give the 
Contractor advanced notice, or failing that, to draw the disclosure to the Contractor’s 
attention after any such disclosure.  

 
E5.5 The Contractor shall ensure that all information is retained for disclosure and shall permit 

the Authority to inspect such records as requested from time to time.   
 

E6   Publicity, Media and Official Enquiries 
 
E6.1 Without prejudice to the Authority’s obligations under the FOIA, the EIR or any obligations 

under the Regulations, or any policy requirements as to transparency, neither Party shall 
make any press announcement or publicise the Contract or any part thereof in any way, 
except with the written consent of the other Party.   

  
E6.2 The Contractor shall use its reasonable endeavours to ensure that its Staff, professional 

advisors and consultants comply with clause E6.1.   

 
E7   Security 
 
E7.1 The Authority shall be responsible for maintaining the security of the Authority’s Premises 

in accordance with its standard security requirements. The Contractor shall comply with all 
security requirements of the Authority while on the Authority’s Premises, and shall ensure 
that all Staff comply with such requirements.   

 
E7.2 The Contractor shall ensure that the Security Plan produced by the Contractor fully complies 

with Schedule 8 (Security Requirements and Plan). 
 
E7.3  The Contractor shall comply, and shall procure compliance of its Staff with Schedule 8 

(Security Requirements and Plan). 
 
E7.4  The Authority shall notify the Contractor of any changes or proposed changes to Schedule 

8 (Security Requirements and Plan. Any changes shall be agreed in accordance with the 
procedure in clause F6 (Variation).  

   
 
E7.5  Until and/or unless a change to the Charges is agreed by the Authority, the Contractor shall 

continue to perform the Services in accordance with its existing obligations. 
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E7.6  The Contractor shall be liable for, and shall indemnify the Authority against all Losses 
suffered or incurred by the Authority and/or any third party arising from and/or in connection 
with any breaches of this clause E7 (Security) and Schedule 8 (Security Requirements and 
Plan) (to the extent that such Losses were not caused by any act or omission by the 
Authority). 

 

E8   Intellectual Property Rights   
 
E8.1 All Intellectual Property Rights in any guidance, specifications, reports, studies, instructions, 

toolkits, plans, data, drawings, databases, patents, patterns, models, designs or other 
material which is:  

 
(a) furnished to or made available to the Contractor by or on behalf of the Authority;  
 
(b) prepared by or for the Contractor for use in relation to the performance of its 

obligations under the Contract; or 
 
(c)      the result of any work done by the Contractor, the Staff or any Sub-Contractor in 

relation to the provision of the Services (together with clauses E8.1 (a) and (b) the "IP 
Materials") 

 
 shall vest in the Authority and the Contractor shall not, and shall ensure that the Staff shall 

not, use or disclose any IP Materials without Approval save to the extent necessary for 
performance by the Contractor of its obligations under the Contract. 

 
E8.2 The Contractor hereby assigns to the Authority, with full title guarantee, all Intellectual 

Property Rights which may subsist in the IP Materials prepared in accordance with clause 
E8.1(b) and (c). This assignment shall take effect on the date of the Contract or (in the case 
of rights arising after the date of the Contract) as a present assignment of future rights that 
will take effect immediately on the coming into existence of the Intellectual Property Rights 
produced by the Contractor. The Contractor shall execute all documentation and do all acts 
as are necessary to execute this assignment.   

 
E8.3 The Contractor shall waive or procure a waiver of any moral rights held by it or any third 

party in copyright material arising as a result of the Contract or the performance of its 
obligations under the Contract.   

 
E8.4 The Contractor shall ensure that the third party owner of any Intellectual Property Rights 

that are or which may be used to perform the Services grants to the Authority a non-
exclusive licence or, if itself a licensee of those rights, shall grant to the Authority an 
authorised sub-licence, to use, reproduce, modify, develop and maintain the Intellectual 
Property Rights in the same. Such licence or sub-licence shall be non-exclusive, perpetual, 
royalty-free, worldwide and irrevocable and shall include the right for the Authority to sub-
license, transfer, novate or assign to other Contracting Authorities, the Replacement 
Contractor or to any other third party supplying services to the Authority. 

 
E8.5 The Contractor shall not infringe any Intellectual Property Rights of any third party in 

supplying the Services and the Contractor shall, during and after the Contract Period, 
indemnify and keep indemnified the Authority and the Crown from and against all Losses 
and other liabilities which the Authority or the Crown may suffer or incur as a result of or in 
connection with any breach of this clause E8.5, except to the extent that any such claim 
results directly from: 
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(a) items or materials based upon designs supplied by the Authority; or 
 
(b) the use of data supplied by the Authority which is not required to be verified by the 

Contractor under any provision of the Contract. 
 
E8.6 The Authority shall notify the Contractor in writing of any claim or demand brought against 

the Authority for infringement or alleged infringement of any Intellectual Property Right in 
materials supplied and/or licensed by the Contractor to the Authority. 

 
E8.7 The Contractor shall at its own expense conduct all negotiations and any litigation arising 

in connection with any claim, demand or action by any third party for infringement or alleged 
infringement of any third party Intellectual Property Rights (whether by the Authority or the 
Contractor) arising from the performance of the Contractor’s obligations under the Contract 
(“Third Party IP Claim”), provided that the Contractor shall at all times:  

 
(a) consult the Authority on all material issues which arise during the conduct of such 

litigation and negotiations;  
 
(b) take due and proper account of the interests of the Authority; and 
  
(c) not settle or compromise any claim without Approval (not to be unreasonably withheld 

or delayed). 
  
E8.8 The Authority shall at the request of the Contractor afford to the Contractor all reasonable 

assistance for the purpose of contesting any Third Party IP Claim and the Contractor shall 
indemnify the Authority for all costs and expenses (including, but not limited to, legal costs 
and disbursements) incurred in doing so. The Contractor shall not be required to indemnify 
the Authority under this clause E8.8 in relation to any costs and expenses to the extent that 
such arise directly from the matters referred to in clauses E8.5(a) or (b).   

 
E8.9 The Authority shall not, without the Contractor’s consent, make any admissions which may 

be prejudicial to the defence or settlement of any Third Party IP Claim. 
 
E8.10 If any Third Party IP Claim is made or in the reasonable opinion of the Contractor is likely 

to be made, the Contractor shall notify the Authority and, at its own expense and subject to 
Approval (not to be unreasonably withheld or delayed), shall (without prejudice to the rights 
of the Authority under clauses E8.4 and G2.1(g)) use its best endeavours to: 

 
(a) modify any or all of the Services without reducing the performance or functionality of 

the same, or substitute alternative services of equivalent performance and 
functionality, so as to avoid the infringement or the alleged infringement; or 

 
(b) procure a licence to use the Intellectual Property Rights and supply the Services which 

are the subject of the alleged infringement, on terms which are acceptable to the 
Authority 

 
 and if the Contractor is unable to comply with clauses E8.10(a) or (b) within 20 

Working Days of receipt by the Authority of the Contractor’s notification the Authority 
may terminate the Contract immediately by notice to the Contractor. 

 
E8.11 The Contractor grants to the Authority a royalty-free, perpetual, irrevocable, worldwide, non-

exclusive licence (with a right to sub-license) to use any Intellectual Property Rights that the 
Contractor owned or developed prior to the Commencement Date which are embedded in 
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or which are an integral part of the IP Materials and which the Authority reasonably requires 
in order to exercise its rights under, and receive the full benefits of the Contract (including, 
without limitation, the Services). 

 

E8A  Use of Documents and Information 

E8A.1 Except with the consent in writing of the Authority, the Contractor shall not disclose the 

Contract or any provision thereof to any person other than a person employed by the 

Contractor in the carrying out of the Contract or any other person concerned with the same. 

Such disclosure shall be made in confidence and extend so far only as may be necessary 

for the purposes of the Contract. 

E8A.2 Except with the consent in writing of the Authority the Contractor shall not make use of the 

Contract or information issued or furnished by or on behalf of the Authority otherwise than 

for the purpose of the Contract. 

E8A.3 Any specifications, plans, drawings, or any other documents issued by or on behalf of the 

Authority for the purposes of the Contract remain the property of the Authority and must be 

returned on completion of the Contract. 

E8A.4 The Contractor shall not delete or remove any proprietary notices contained within or 

relating to the Authority Data. 

E8A.5 The Contractor shall not store, copy, disclose, or use the Authority Data except as 

necessary for the performance by the Contractor of its obligations under this Contract or as 

otherwise expressly authorised in writing by the Authority. 

E8A.6 To the extent that Authority Data is held and/or processed by the Contractor the Contractor 

shall supply that Authority Data to the Authority as requested by the Authority in the format 

specified in the Specification Schedule [and/or the Exit Management Strategy]. 

E8A.7 The Contractor shall take responsibility for preserving the integrity of Authority Data and 

preventing the corruption or loss of Authority Data. 

E8A.8 The Contractor shall perform secure back-ups of all Authority Data and shall ensure that 

up-to-date back-ups are stored off-site in accordance with the Business Continuity and 

Disaster  

E8A.9 Recovery Plan. The Contractor shall ensure that such back-ups are available to the 

Authority at all times upon request and are delivered to the Authority at no less than [three] 

monthly intervals. 

E8A.10 The contractor shall ensure that any system on which the Contractor holds any Authority 

Data, including back-up data, is a secure system that complies with the Security Policy. 

E8A.11 If the Authority Data is corrupted, lost or sufficiently degraded as a result of the Contractor's 

Default so as to be unusable, the Authority may: 
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(a) require the Contractor (at the Contractor's expense) to restore or procure the 

restoration of Authority Data to the extent and in accordance with the requirements 

specified in the Business Continuity and Disaster Recovery Plan and the Contractor 

shall do so as soon as practicable but not later than [ten calendar days]; and/or 

(b) itself restore or procure the restoration of Authority Data, and shall be repaid by the 

Contractor any reasonable expenses incurred in doing so to the extent and in 

accordance with the requirements specified in the Business Continuity and Disaster 

Recovery Plan. 

E8A.12  If at any time the Contractor suspects or has reason to believe that Authority Data has or 

may become corrupted, lost or sufficiently degraded in any way for any reason, then the 

Contractor shall notify the Authority immediately and inform the Authority of the remedial 

action the Contractor proposes to take. 

 

E9   Audit 
 
E9.1 The Contractor shall keep and maintain until 6 years after the end of the Contract Period, 

or as long a period as may be agreed between the Parties, full and accurate records of the 
Contract including the Services supplied under it, all expenditure reimbursed by the 
Authority, and all payments made by the Authority. The Contractor shall on request afford 
the Authority or the Authority’s representatives such access to those records and processes 
as may be requested by the Authority in connection with the Contract. 

 
E9.2 The Contractor agrees to make available to the Authority, free of charge, whenever 

requested, copies of audit reports obtained by the Contractor in relation to the Services.             
 
E9.3 The Contractor shall permit duly authorised representatives of the Authority and/or the 

National Audit Office to examine the Contractor’s records and documents relating to the 
Contract and to provide such copies and oral or written explanations as may reasonably be 
required. 

 
E9.4 The Contractor (and its agents) shall permit the Comptroller and Auditor General (and his  

appointed representatives) access free of charge during normal business hours on 
reasonable notice to all such documents (including computerised documents and data) and 
other information as the Comptroller and Auditor General may reasonably require for the 
purposes  of his financial audit of the Authority and for carrying out examinations into the 
economy, efficiency and effectiveness with which the Authority has used its resources. The 
Contractor shall provide such explanations as are reasonably required for these purposes. 

 

E10  Tax Compliance 
 
E10.1 If, during the Contract Period, an Occasion of Tax Non-Compliance occurs, the Contractor 

shall: 
(a) notify the Authority in writing of such fact within 5 Working Days of its occurrence; and 
(b) promptly give the Authority: 
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i) details of the steps it is taking to address the Occasion of Tax Non-Compliance 
and to prevent the same from recurring, together with any mitigating factors it 
considers relevant; and 
 

ii) such other information in relation to the Occasion of Tax Non-Compliance as 
the Authority may reasonably require. 

 
E10.2 If the Contractor or any Staff are liable to be taxed in the UK or to pay NICs in respect of 

consideration received under the Contract, the Contractor shall: 
 

(a) at all times comply with ITEPA and all other statutes and regulations relating to income 
tax, and SSCBA and all other statutes and regulations relating to national insurance 
contributions, in respect of that consideration; and 

 
(b) indemnify the Authority against any income tax, national insurance and social security 

contributions and any other liability, deduction, contribution, assessment or claim 
arising from or made in connection with the provision of the Services by the Contractor 
or any Staff. 

 

F.  CONTROL OF THE CONTRACT 
 
 

F1A Monitoring of Contract Performance 

F1A.1 The Contractor shall comply with the monitoring arrangements set out in the KPI Schedule 

and the Specification including, but not limited to: 

(a) reporting performance of the Services against the KPIs; 

(b) providing all management and reporting information listed in the Specification at such 

intervals as specified; and  

(c) providing such other performance data and information as the Contractor may be 

required to produce by the Authority under the Specification or otherwise under the 

Contract from time to time. 

F1   Failure to meet requirements  
 
F1.1 If the Authority informs the Contractor in writing that the Authority reasonably believes that 

any part of the Services do not meet the requirements of the Contract or differs in any way 
from those requirements, and this is not as a result of a default by the Authority, the 
Contractor shall at its own expense re-schedule and carry out the Services in accordance 
with the requirements of the Contract within such reasonable time as may be specified by 
the Authority. 

 

F2   Monitoring of Contract Performance –  
 
F2.1 The Contractor shall immediately inform the Authority if any of the Services are not being 

or are unable to be performed, the reasons for non-performance, any corrective action and 
the date by which that action will be completed.  
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F2.2 At or around 6 Months from the Commencement Date and each anniversary of the 

Commencement Date thereafter (each being a "Review Date"), the Authority shall carry 
out a review of the performance of the Contractor (“Checkpoint Review”). Without 
prejudice to the generality of the foregoing, the Authority may in respect of the period under 
review consider such items as (but not limited to): the Contractor’s delivery of the Services; 
the Contractor’s contribution to innovation in the Authority; whether the Services provide the 
Authority with best value for money; consideration of any changes which may need to be 
made to the Services; a review of future requirements in relation to the Services and 
progress against key milestones.  

 
F2.3 The Contractor shall provide at its own cost any assistance reasonably required by the 

Authority to perform such Checkpoint Review including the provision of data and 
information. 

 
F2.4 The Authority may produce a report (a "Checkpoint Review Report") of the results of each 

Checkpoint Review stating any areas of exceptional performance and areas for 
improvement in the provision of the Services and where there is any shortfall in any aspect 
of performance reviewed as against the Authority’s expectations and the Contractor’s 
obligations under this Contract. 

 
F2.5 The Authority shall give the Contractor a copy of the Checkpoint Review Report (if 

applicable). The Authority shall consider any Contractor comments and may produce a 
revised Checkpoint Review Report. 

 
F2.6 The Contractor shall, within 10 Working Days of receipt of the Checkpoint Review Report 

(revised as appropriate) provide the Authority with a plan to address resolution of any 
shortcomings and implementation of improvements identified by the Checkpoint Review 
Report.  

 
F2.7 Actions required to resolve shortcomings and implement improvements (either as a 

consequence of the Contractor’s failure to meet its obligations under this Contract identified 
by the Checkpoint Review Report, or those which result from the Contractor’s failure to meet 
the Authority's expectations notified to the Contractor or of which the Contractor ought 
reasonably to have been aware) shall be implemented at no extra charge to the Authority. 

 
 

F3   Remedies for inadequate performance 
 
F3.1 If the Authority reasonably believes the Contractor has committed a Material Breach it may, 

without prejudice to its rights under clause H2 (Termination on Default), do any of the 
following: 

 
(a) without terminating the Contract, itself supply or procure the supply of all or part of the 

Services until such time as the Contractor has demonstrated to the Authority’s 
reasonable satisfaction that the Contractor will be able to supply the Services in 
accordance with the Specification;  
 

(b) without terminating the whole of the Contract, terminate the Contract in respect of part 
of the Services only (whereupon a corresponding reduction in the Price shall be made) 
and thereafter itself supply or procure a third party to supply such part of the Services; 
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(a) withhold or reduce payments to the Contractor in such amount as the Authority 
reasonably deems appropriate in each particular case; and/or 

 
(a) terminate the Contract in accordance with clause H2. 

 
F3.2  Without prejudice to its right under clause C3 (Recovery of Sums Due), the Authority may 

charge the Contractor for any costs reasonably incurred and any reasonable administration 
costs in respect of the supply of any part of the Services by the Authority or a third party to 
the extent that such costs exceed the payment which would otherwise have been payable 
to the Contractor for such part of the Services.   

 

F3.3 If the Authority reasonably believes the Contractor has failed to supply all or any part of the 
Services in accordance with the Contract, professional or industry practice which could 
reasonably be expected of a competent and suitably qualified person, or any legislative or 
regulatory requirement, the Authority may give the Contractor notice specifying the way in 
which its performance falls short of the requirements of the Contract or is otherwise 
unsatisfactory.  

 
F3.4 If the Contractor has been notified of a failure in accordance with clause F3.3 the Authority 

may: 
 

(a) direct the Contractor to identify and remedy the failure within such time as may be 
specified by the Authority and to apply all such additional resources as are necessary 
to remedy that failure at no additional charge to the Authority within the specified 
timescale; and/or 

 
(b) withhold or reduce payments to the Contractor in such amount as the Authority deems 

appropriate in each particular case until such failure has been remedied to the 
satisfaction of the Authority. 

 
F3.5   If the Contractor has been notified of a failure in accordance with clause F3.3, it shall: 
 

(a) use all reasonable endeavours to immediately minimise the impact of such failure to 
the Authority and to prevent such failure from recurring; and 

 
(b) immediately give the Authority such information as the Authority may request 

regarding what measures are being taken to comply with the obligations in this clause 
F3.5 and the progress of those measures until resolved to the satisfaction of the 
Authority.  

 
F3.6 If, having been notified of any failure, the Contractor fails to remedy it in accordance with 

clause F3.5 within the time specified by the Authority, the Authority may treat the continuing 
failure as a Material Breach and may terminate the Contract immediately on notice to the 
Contractor.  

 

F4  Transfer and Sub-Contracting 
 
F4.1 Except where clauses F4.5 and F4.6 both apply, the Contractor shall not transfer, novate, 

charge, assign, sub-contract or in any other way dispose of the Contract or any part of it 
without Approval. All such documents shall be evidenced in writing and shown to the 
Authority on request. Sub-contracting any part of the Contract shall not relieve the 
Contractor of any of its obligations or duties under the Contract. 
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F4.2 The Contractor shall be responsible for the acts and/or omissions of its Sub-Contractors as 
though they are its own. If it is appropriate, the Contractor shall provide each Sub-Contractor 
with a copy of the Contract and obtain written confirmation from them that they will provide 
the Services fully in accordance with the Contract.  

 
F4.3 The Contractor shall ensure that its Sub-Contractors and suppliers retain all records relating 

to the Services for at least 6 years from the date of their creation and make them available 
to the Authority on request in accordance with the provisions of clause E9 (Audit). If any 
Sub-Contractor or supplier does not allow the Authority access to the records then the 
Authority shall have no obligation to pay any claim or invoice made by the Contractor on 
the basis of such documents or work carried out by the Sub-Contractor or supplier. 

 
F4.4 If the Authority has consented to the placing of Sub-Contracts, the Contractor shall: 
 

(a) impose obligations on its Sub-Contractor on the same terms as those imposed on it 
pursuant to this Contract and shall procure that the Sub-Contractor complies with such 
terms; and 
 

(b) provide a copy at no charge to the Authority, of any Sub-Contract, on receipt of a request 

for such by the Authority.   

 
F4.5 Notwithstanding clause F4.1, the Contractor may assign to a third party (the “Assignee”) 

the right to receive payment of the Price or any part thereof due to the Contractor (including 
any interest which the Authority incurs under clause C2 (Payment and VAT)). Any 
assignment under this clause F4.5 shall be subject to: 

 
(a) reduction of any sums in respect of which the Authority exercises its right of recovery 

under clause C3 (Recovery of Sums Due); 
 
(b) all related rights of the Authority under the Contract in relation to the recovery of sums 

due but unpaid; and 
 
(c) the Authority receiving notification under both clauses F4.6 and F4.7.  

 
F4.6 If the Contractor assigns the right to receive the Price under clause F4.5, the Contractor or 

the Assignee shall notify the Authority in writing of the assignment and the date upon which 
the assignment becomes effective. 

 
F4.7 The Contractor shall ensure that the Assignee notifies the Authority of the Assignee’s 

contact information and bank account details to which the Authority shall make payment at 
least [5] Working Days prior to submission of the relevant invoice. 

 
F4.8 The provisions of clause C2 shall continue to apply in all other respects after the assignment 

and shall not be amended without Approval of the Authority.     
 
F4.9 Subject to clause F4.10, the Authority may assign, novate or otherwise dispose of its rights 

and obligations under the Contract or any part thereof to: 
 

(a)    any Contracting Authority; 
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(b)   any other body established by the Crown or under statute in order substantially to 
perform any of the functions that had previously been performed by the Authority; or  

 
(c) any private sector body which substantially performs the functions of the Authority  
 
provided that any such assignment, novation or other disposal shall not increase the burden 
of the Contractor’s obligations under the Contract. 

 
F4.10 Any change in the legal status of the Authority such that it ceases to be a Contracting 

Authority shall not, subject to clause F4.11, affect the validity of the Contract and the 
Contract shall bind and inure to the benefit of any successor body to the Authority. 

 
F4.11  If the rights and obligations under the Contract are assigned, novated or otherwise 

disposed of pursuant to clause F4.9 to a body which is not a Contracting Authority or if there 
is a change in the legal status of the Authority such that it ceases to be a Contracting 
Authority (in the remainder of this clause both such bodies being referred to as the 
“Transferee”): 

 
(a) the rights of termination of the Authority in clauses H1 and H2 shall be available to 

the Contractor in respect of the Transferee; 
  
(b) shall be available to the Contractor in the event of respectively, the bankruptcy or 

insolvency, or Default of the Transferee; and  
 
(b) the Transferee shall only be able to assign, novate or otherwise dispose of its rights 

and obligations under the Contract or any part thereof with the prior consent in writing 
of the Contractor. 

 
F4.12 The Authority may disclose to any Transferee any Confidential Information of the Contractor 

which relates to the performance of the Contractor’s obligations under the Contract. In such 
circumstances the Authority shall authorise the Transferee to use such Confidential 
Information only for purposes relating to the performance of the Contractor’s obligations 
under the Contract and for no other purpose and shall take all reasonable steps to ensure 
that the Transferee gives a confidentiality undertaking in relation to such Confidential 
Information.   

 
F4.13 Each Party shall at its own cost and expense carry out, or use all reasonable endeavours 

to ensure the carrying out of, whatever further actions (including the execution of further 
documents) the other Party reasonably requires from time to time for the purpose of giving 
that other Party the full benefit of the provisions of the Contract.  

 
F4.14 The Authority shall be entitled to novate the Contract to any other body which substantially 

performs any of the functions that previously had been performed by the Authority. 
  
F4.15 Provided that the Authority has given prior written consent, the Contractor shall be entitled 

to novate the Contract where: 
 
 (a) the specific change in contractor was provided for in the procurement process for the 

award of this Contract; 
 
 (b) there has been a universal or partial succession into the position of the Contractor, 

following a corporate restructuring, including takeover, merger, acquisition or insolvency, by 
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another economic operator that meets the criteria for qualitative selection applied in the 
procurement process for the award of this Contract.    

 
 

F5    Waiver 
 
F5.1 The failure of either Party to insist upon strict performance of any provision of the Contract, 

or the failure of either Party to exercise, or any delay in exercising, any right or remedy shall 
not constitute a waiver of that right or remedy and shall not cause a diminution of the 
obligations established by the Contract. 

 
F5.2 No waiver shall be effective unless it is expressly stated to be a waiver and communicated 

to the other Party in writing in accordance with clause A4 (Notices and Communications).   
 
F5.3 A waiver of any right or remedy arising from a breach of the Contract shall not constitute a 

waiver of any right or remedy arising from any other or subsequent breach of the Contract. 
 

F6   Variation  
 
F6.1 If, after the Commencement Date, the Authority’s requirements change, the Authority may 

request a Variation subject to the terms of this clause F6. 
 
F6.2 The Authority may request a Variation by notifying the Contractor in writing of the Variation 

and giving the Contractor sufficient information to assess the extent of the Variation and 
consider whether any change to the Price is required in order to implement the Variation 
within a reasonable time limit specified by the Authority. If the Contractor accepts the 
Variation it shall confirm it in writing. 

 
F6.3 If the Contractor is unable to accept the Variation or where the Parties are unable to agree 

a change to the Price, the Authority may:  
 

(a) allow the Contractor to fulfil its obligations under the Contract without the Variation to 
the Specification; or 

 
(b) terminate the Contract immediately except where the Contractor has already 

delivered all or part of the Services or where the Contractor can show evidence of 
substantial work being carried out to fulfil the requirements of the Specification; and 
in such case the Parties shall attempt to agree upon a resolution to the matter. If a 
resolution cannot be reached, the matter shall be dealt with under the Dispute 
Resolution procedure detailed in clause I2 (Dispute Resolution).   

 
F6.4  Any Variation will not take effect unless recorded in a Change of Control Notice as attached 

hereto in Schedule 4 and approved in writing by the Authority. 
 
F6.5 The provisions of clause F6.4 may be varied in an emergency if it is not practicable to obtain 

the Authorised Representative’s approval within the time necessary to make the Variation 
in order to address the emergency. In an emergency, Variations may be approved by a 
different representative of the Authority. However, the Authorised Representative shall have 
the right to review such a Variation and require a Change of Control Notice to be entered 
into on a retrospective basis which may itself vary the emergency Variation. 
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F7   Severability 
 
F7.1 If any provision of the Contract which is not of a fundamental nature is held invalid, illegal 

or unenforceable for any reason by any court of competent jurisdiction, such provision shall 
be severed and the remainder of the provisions of the Contract shall continue in full force 
and effect as if the Contract had been executed with the invalid, illegal or unenforceable 
provision eliminated. 

 
F8   Remedies Cumulative 
 
F8.1 Except as expressly provided in the Contract all remedies available to either Party for 

breach of the Contract are cumulative and may be exercised concurrently or separately, 
and the exercise of any one remedy shall not be deemed an election of such remedy to the 
exclusion of other remedies. 

 
 

F9   Entire Agreement 
 
F9.1 The Contract constitutes the entire agreement between the Parties in respect of the matters 

dealt with therein. The Contract supersedes all prior negotiations between the Parties and 
all representations and undertakings made by one Party to the other, whether written or 
oral, except that this clause shall not exclude liability in respect of any fraudulent 
misrepresentation.  

 
F9.2  In the event of, and only to the extent of, any conflict between the clauses of the Contract, 

 any document referred to in those clauses and the Schedules, the conflict shall be resolved 

 in accordance with the following order of precedence: 

(a) the clauses of the Contract; 

(b) the Schedules; and 

(c) any other document referred to in the clauses of the Contract. 

F10   Counterparts  
 
F10.1 The Contract may be executed in counterparts, each of which when executed and delivered 

shall constitute an original but all counterparts together shall constitute one and the same 
instrument.   

 
 

G  LIABILITIES 
 

G1   Liability, Indemnity and Insurance  
 
G1.1 Neither Party limits its liability for: 
 

(a) death or personal injury caused by its negligence; 
 
(b) fraud or fraudulent misrepresentation; 



 47
 

   

 

 

 
(c) any breach of any obligations implied by section 2 of the Supply of Goods and 

Services Act 1982; 
 
(d) any breach of clause D1; or 
 
(e) any liability to the extent it cannot be limited or excluded by Law.  

 
G1.2 Subject to clauses G1.3 and G1.4, the Contractor shall indemnify the Authority and keep 

the Authority indemnified fully against all claims, proceedings, demands, charges, actions, 
damages, costs, breach of statutory duty, expenses and any other liabilities which may arise 
out of the supply, or the late or purported supply, of the Services or the performance or non-
performance by the Contractor of its obligations under the Contract or the presence of the 
Contractor or any Staff on the Premises, including in respect of any death or personal injury, 
loss of or damage to property, financial loss arising from any advice given or omitted to be 
given by the Contractor, or any other loss which is caused directly by any act or omission 
of the Contractor.  

 
G1.2A The Contractor’s liability for all Losses suffered or incurred by the Authority arising from the 

destruction, corruption, degradation or damage to Authority Data or any copy of such 
Authority Data shall in no event exceed £5,000,000.00 

 
G1.3 Subject to clause G1.1 and G1.2A the Contractor’s aggregate liability in respect of the 

Contract shall not exceed £5,000,000.00. 
  
 
G1.4 The Contractor shall not be responsible for any injury, loss, damage,  cost or expense if and 

to the extent that it is caused by the negligence or wilful misconduct of the Authority or by 
breach by the Authority of its obligations under the Contract.   

 
G1.5 The Authority may recover from the Contractor the following losses incurred by the Authority 

to the extent they arise as a result of a Default by the Contractor: 
 

(a) any additional operational and/or administrative costs and expenses incurred by the 
Authority, including costs relating to time spent by or on behalf of the Authority in 
dealing with the consequences of the Default; 

 
(b) any wasted expenditure or charges; 
 
(c) the additional costs of procuring a Replacement Contractor for the remainder of the 

Contract Period and or replacement deliverables which shall include any incremental 
costs associated with the Replacement Contractor and/or replacement deliverables 
above those which would have been payable under the Contract; 

 
(d) any compensation or interest paid to a third party by the Authority; and  
 
(e) any fine or penalty incurred by the Authority pursuant to Law and any costs incurred 

by the Authority in defending any proceedings which result in such fine or penalty.  
 
G1.6    Subject to clauses G1.1 and G1.5, neither Party shall be liable to the other for any: 
 

(a)  loss of profits, turnover, business opportunities or damage to goodwill (in each case 
whether direct or indirect); or 
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(b)  indirect, special or consequential loss.  
 

G1.7 Unless otherwise specified by the Authority, the Contractor shall, with effect from the 
Commencement Date for such period as necessary to enable the Contractor to comply with 
its obligations herein, take out and maintain with a reputable insurance company a policy 
or policies of insurance providing an adequate level of cover in respect of all risks which 
may be incurred by the Contractor, arising out of the Contractor’s performance of its 
obligations under the Contract, including death or personal injury, loss of or damage to 
property or any other loss. Such policies shall include cover in respect of any financial loss 
arising from any advice given or omitted to be given by the Contractor. Such insurance shall 
be maintained for the duration of the Contract Period and for a minimum of 6 years following 
the end of the Contract. 

 
G1.8 The Contractor shall hold: 
(a) employer’s liability insurance providing an adequate level of cover in respect of all risks 

which may be incurred by the Contractor; 
 
(b) public liability with the minimum cover per claim of five million pounds £ 5,000,000; 
 
(c) product liability with the minimum cover per claim of five million pounds £ 5,000,000. 
  and 
(d) professional indemnity with the minimum cover per claim of £  five million pounds 

£5,000,000.00. 
 or any sum as required by Law unless otherwise agreed with the Authority in writing. Such 

insurance shall be maintained for the duration of the Contract Period and for a minimum of 
6 (six) years following the expiration or earlier termination of the Contract. 

  
G1.9 The Contractor shall give the Authority, on request, copies of all insurance policies referred 

to in this clause or a broker’s verification of insurance to demonstrate that the appropriate 
cover is in place, together with receipts or other evidence of payment of the latest premiums 
due under those policies. 

 
G1.10 If the Contractor does not give effect to and maintain the insurances required by the 

provisions of the Contract, the Authority may make alternative arrangements to protect its 
interests and may recover the costs of such arrangements from the Contractor. 

 
G1.11  The provisions of any insurance or the amount of cover shall not relieve the Contractor of 

any liabilities under the Contract.   
 
G1.12  The Contractor shall not take any action or fail to take any reasonable action, or (to the 

extent that it is reasonably within its power) permit anything to occur in relation to the 
Contractor, which would entitle any insurer to refuse to pay any claim under any insurance 
policy in which the Contractor is an insured, a co-insured or additional insured person. 

 
  

G2   Warranties and Representations 
 
G2.1 The Contractor warrants and represents on the Commencement Date and for the Contract 

Period that:  
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(a) it has full capacity and authority and all necessary consents to enter into and perform 
the Contract and that the Contract is executed by a duly authorised representative of 
the Contractor; 

 
(b) in entering the Contract it has not committed any fraud; 
 
(c) as at the Commencement Date, all information contained in the Tender Response or 

other offer made by the Contractor to the Authority remains true, accurate and not 
misleading, save as may have been specifically disclosed in writing to the Authority prior 
to execution of the Contract and in addition, that it will advise the Authority of any fact, 
matter or circumstance of which it may become aware which would render such 
information to be false or misleading; 

 
(d) no claim is being asserted and no litigation, arbitration or administrative proceeding is 

presently in progress or, to the best of its knowledge and belief, pending or threatened 
against it or any of its assets which will or might have an adverse effect on its ability to 
perform its obligations under the Contract; 

 
(e)   it is not subject to any contractual obligation, compliance with which is likely to have a 

material adverse effect on its ability to perform its obligations under the Contract; 
 
(f)   no proceedings or other steps have been taken and not discharged (nor, to the best of 

its knowledge, are threatened) for the winding up of the Contractor or for its dissolution 
or for the appointment of a receiver, administrative receiver, liquidator, manager, 
administrator or similar officer in relation to any of the Contractor’s assets or revenue; 

 
(g)  it owns, or has obtained or is able to obtain valid licences for, all Intellectual Property 

Rights that are necessary for the performance of its obligations under the Contract; 
 
(h) any person engaged by the Contractor shall be engaged on terms which do not entitle 

them to any Intellectual Property Right in any IP Materials;  
 
(i)  in the 3 years (or period of existence where the Contractor has not been in existence 

for 3 years) prior to the date of the Contract: 
 

i) it has conducted all financial accounting and reporting activities in compliance in 
all material respects with the generally accepted accounting principles that apply 
to it in any country where it files accounts; 

 
ii) it has been in full compliance with all applicable securities and tax laws and 

regulations in the jurisdiction in which it is established; and 
 
iii) it has not done or omitted to do anything which could have a material adverse 

effect on its assets, financial condition or position as an ongoing business concern 
or its ability to fulfil its obligations under the Contract;  

 
(j)  it has and will continue to hold all necessary (if any) regulatory approvals from the 

Regulatory Bodies necessary to perform its obligations under the Contract; and 
 

 (k) it has notified the Authority in writing of any Occasions of Tax Non-Compliance and 
any litigation in which it is involved that is in connection with any Occasion of Tax Non-
Compliance. 
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          (l) (if an individual) he is regarded by HM Revenue & Customs as self- employed and 
accordingly shall indemnify the Authority against tax, national insurance contributions 
or similar impost for which the Authority may be liable in respect of the Contractor by 
reason of this Contract. 

 
 

G3   Force Majeure 
 
G3.1 Subject to the remaining provisions of this clause G3, a Party may claim relief under this 

clause G3 from liability for failure to meet its obligations under the Contract for as long as 
and only to the extent that the performance of those obligations is directly affected by a 
Force Majeure Event. Any failure or delay by the Contractor in performing its obligations 
under the Contract which results from a failure or delay by an agent, Sub-Contractor or 
supplier shall be regarded as due to a Force Majeure Event only if that agent, Sub-
Contractor or supplier is itself impeded by a Force Majeure Event from complying with an 
obligation to the Contractor. 

 
G3.2 The Affected Party shall as soon as reasonably practicable issue a Force Majeure Notice, 

which shall include details of the Force Majeure Event, its effect on the obligations of the 
Affected Party and any action the Affected Party proposes to take to mitigate its effect. 

 
G3.3 If the Contractor is the Affected Party, it shall not be entitled to claim relief under this 

clause G3 to the extent that consequences of the relevant Force Majeure Event: 
 

(a) are capable of being mitigated by any of the Services, but the Contractor has failed 
to do so; and/or 

 
(b) should have been foreseen and prevented or avoided by a prudent provider of 

services similar to the Services, operating to the standards required by the Contract. 
 
G3.4 Subject to clause G3.5, as soon as practicable after the Affected Party issues the Force 

Majeure Notice, and at regular intervals thereafter, the Parties shall consult in good faith 
and use reasonable endeavours to agree any steps to be taken and an appropriate 
timetable in which those steps should be taken, to enable continued provision of the 
Services affected by the Force Majeure Event. 

 
G3.5 The Parties shall at all times following the occurrence of a Force Majeure Event and during 

its subsistence use their respective reasonable endeavours to continue to perform its 
obligations under the contract and prevent and mitigate the effects of the Force Majeure 
Event. Where the Contractor is the Affected Party, it shall take all steps in accordance with 
Good Industry Practice to overcome or minimise the consequences of the Force Majeure 
Event. 

 
G3.6 If, as a result of a Force Majeure Event: 
 

(a) an Affected Party fails to perform its obligations in accordance with the Contract, then 
during the continuance of the Force Majeure Event: 

 
i) the other Party shall not be entitled to exercise its rights to terminate the 

Contract in whole or in part as a result of such failure pursuant to clause H2.1 
or H2.3; and 

 
ii) neither Party shall be liable for any Default arising as a result of such failure; 
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(b) the Contractor fails to perform its obligations in accordance with the Contract it shall 

be entitled to receive payment of the Price (or a proportional payment of it) only to the 
extent that the Services (or part of the Services) continue to be performed in 
accordance with the terms of the Contract during the occurrence of the Force Majeure 
Event. 

 
(c) either Party is prevented from performing its material obligations under the Contract 

for a period in excess of 6 Months, either Party may terminate the Contract with 
immediate effect by notice in writing.  

 
G3.7 The Affected Party shall notify the other Party as soon as practicable after the Force 

Majeure Event ceases or no longer causes the Affected Party to be unable to comply with 
its obligations under the Contract.  

 
G3.8 Relief from liability for the Affected Party under this clause G3 shall end as soon as the 

Force Majeure Event no longer causes the Affected Party to be unable to comply with its 
obligations under the Contract and shall not be dependent on the serving of notice under 
clause G3.7. 

 
G4 Guarantee 

Within 10 Working Days of receipt of a written request from the Authority, the Contractor shall 

provide to the Authority a [bond or] guarantee in terms of the draft contained in Schedule 9 

(or such other terms as the Authority may have approved) executed as a deed and delivered 

by a parent company or financial institute approved by the Authority.  

 
H DEFAULT, DISRUPTION AND 

TERMINATION 
 

H1   Termination on Insolvency and Change of Control 
 
H1.1 The Authority may terminate the Contract with immediate effect by notice and without 

compensation to the Contractor where the Contractor is a company and in respect of the 
Contractor: 

 
(a) a proposal is made for a voluntary arrangement within Part I of the Insolvency Act 

1986 or of any other composition scheme or arrangement with, or assignment for the 
benefit of, its creditors; 

 
(b) a shareholders’ meeting is convened for the purpose of considering a resolution that 

it be wound up or a resolution for its winding-up is passed (other than as part of, and 
exclusively for the purpose of, a bona fide reconstruction or amalgamation); 

 
(c) a petition is presented for its winding up (which is not dismissed within 14 days of its 

service) or an application is made for the appointment of a provisional liquidator or a 
creditors’ meeting is convened pursuant to section 98 of the Insolvency Act 1986; 
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(d) a receiver, administrative receiver or similar officer is appointed over the whole or any 
part of its business or assets; 

 
(e) an application order is made either for the appointment of an administrator or for an 

administration order, an administrator is appointed, or notice of intention to appoint 
an administrator is given; 

 
(f) it is or becomes insolvent within the meaning of section 123 of the Insolvency Act 

1986; 
 
(g) being a “small company” within the meaning of section 247(3) of the Companies Act 

1985, a moratorium comes into force pursuant to schedule A1 of the Insolvency Act 
1986; or 

 
(h) any event similar to those listed in H1.1(a)-(g) occurs under the law of any other 

jurisdiction. 
 
H1.2 The Authority may terminate the Contract with immediate effect by notice and without 

compensation to the Contractor where the Contractor is an individual and: 
 

(a) an application for an interim order is made pursuant to sections 252-253 of the 
Insolvency Act 1986 or a proposal is made for any composition scheme or 
arrangement with, or assignment for the benefit of, the Contractor’s creditors; 

 
(b) a petition is presented and not dismissed within 14 days or order made for the 

Contractor’s bankruptcy; 
 
(c) a receiver, or similar officer is appointed over the whole or any part of the Contractor’s 

assets or a person becomes entitled to appoint a receiver, or similar officer over the 
whole or any part of his assets;  

 
(d) the Contractor is unable to pay his debts or has no reasonable prospect of doing so, 

in either case within the meaning of section 268 of the Insolvency Act 1986; 
 
(e) a creditor or encumbrancer attaches or takes possession of, or a distress, execution, 

sequestration or other such process is levied or enforced on or sued against, the 
whole or any part of the Contractor’s assets and such attachment or process is not 
discharged within 14 days; 

 
(f) he dies or is adjudged incapable of managing his affairs within the meaning of Part 

VII of the Mental Capacity Act 2005;  
 
(g) he suspends or ceases, or threatens to suspend or cease, to carry on all or a 

substantial part of his business; or 
 
(h)     any event similar to those listed in clauses H1.2(a) to (g) occurs under the law of any 

other jurisdiction. 
  
H1.3 The Contractor shall notify the Authority immediately in writing of any proposal or 

negotiations which will or may result in a merger, take-over, change of control, change of 
name or status including where the Contractor undergoes a change of control within the 
meaning of section 1124 of the Corporation Tax Act 2010 (“Change of Control”). The 



 53
 

   

 

 

Authority may terminate the Contract with immediate effect by notice and without 
compensation to the Contractor within 6 Months of: 

 
(a) being notified that a Change of Control has occurred; or 
 
(b) where no notification has been made, the date that the Authority becomes aware of 

the Change of Control,  
 
 but shall not be permitted to terminate where Approval was granted prior to the Change of 

Control.  
 
H1.4 The Authority may terminate the Contract with immediate effect by notice and without 

compensation to the Contractor where the Contractor is a partnership and: 
 

(a) a proposal is made for a voluntary arrangement within Article 4 of the Insolvent 
Partnerships Order 1994 or a proposal is made for any other composition, scheme or 
arrangement with, or assignment for the benefit of, its creditors; or 

 
(b)  it is for any reason dissolved; or 
 
(c) a petition is presented for its winding up or for the making of any administration order, 

or an application is made for the appointment of a provisional liquidator; or 
 
(d) a receiver, or similar officer is appointed over the whole or any part of its assets; or 
 
(e) the partnership is deemed unable to pay its debts within the meaning of section 222 

or 223 of the Insolvency Act 1986 as applied and modified by the Insolvent 
Partnerships Order 1994; or 

 
(f) any of the following occurs in relation to any of its partners: 
 

(i) an application for an interim order is made pursuant to sections 252-253 of the 
Insolvency Act 1986 or a proposal is made for any composition scheme or 
arrangement with, or assignment for the benefit of, his creditors; 

  
(ii) a petition is presented for his bankruptcy; or 
  
(iii)  a receiver, or similar officer is appointed over the whole or any part of his assets; 

 
(g)     any event similar to those listed in clauses H1.4(a) to (f) occurs under the law of any 

other jurisdiction         . 
 
H1.5    The Authority may terminate the Contract with immediate effect by notice and without 

compensation to the Contractor where the Contractor is a limited liability partnership and: 
 

(a) a proposal is made for a voluntary arrangement within Part I of the Insolvency Act 
1986 or a proposal is made for any other composition, scheme or arrangement with, 
or assignment for the benefit of, its creditors; 

 
(b) it is for any reason dissolved; 
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(c) an application is made either for the appointment of an administrator or for an 
administration order, an administrator is appointed, or notice of intention to appoint 
an administrator is given within Part II of the Insolvency Act 1986; 

 
(d) any step is taken with a view to it being determined that it be wound up (other than as 

part of, and exclusively for the purpose of, a bona fide reconstruction or 
amalgamation) within Part IV of the Insolvency Act 1986; 

 
(e) a petition is presented for its winding up (which is not dismissed within 14 days of its 

service) or an application is made for the appointment of a provisional liquidator within 
Part IV of the Insolvency Act 1986; 

 
(f) a receiver, or similar officer is appointed over the whole or any part of its assets; or 
 
(g) it is or becomes unable to pay its debts within the meaning of section 123 of the 

Insolvency Act 1986; 
 
(h) a moratorium comes into force pursuant to schedule A1 of the Insolvency Act 1986; 

or 
 
(i)      any event similar to those listed in clauses H1.5 (a) to (h) occurs under the law of any 

other jurisdiction. 
 
H1.6 References to the Insolvency Act 1986 in clause H1.5(a) shall be construed as being 

references to that Act as applied under the Limited Liability Partnerships Act 2000 
subordinate legislation.   

 

H2   Termination on Default 
 
H2.1 The Authority may terminate the Contract with immediate effect by notice if the Contractor 

commits a Default and: 
 

(a) the Contractor has not remedied the Default to the satisfaction of the Authority within 
25 Working Days or such other period as may be specified by the Authority, after 
issue of a notice specifying the Default and requesting it to be remedied; 

 
(b) the Default is not, in the opinion of the Authority, capable of remedy; or 
 
(c) the Default is a Material Breach. 

 
H2.2 If, through any Default of the Contractor, data transmitted or processed in connection with 

the Contract is either lost or sufficiently degraded as to be unusable, the Contractor shall 
be liable for the cost of reconstitution of that data and shall reimburse the Authority in 
respect of any charge levied for its transmission and any other costs charged in connection 
with such Default.  

 
H2.3 If the Authority fails to pay the Contractor undisputed sums of money when due, the 

Contractor shall give notice to the Authority of its failure to pay. If the Authority fails to pay 
such undisputed sums within 90 Working Days of the date of such notice, the Contractor 
may terminate the Contract in writing with immediate effect, save that such right of 
termination shall not apply where the failure to pay is due to the Authority exercising its 
rights under clause C3.1 (Recovery of Sums Due) or to a Force Majeure Event. 
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H3   Non Default Termination or Change of Government Policy 
 
H3.1 The Authority may terminate the Contract at any time by giving 30 days’ notice to the 

Contractor. 
 
H3.2 The Authority may terminate the Contract by giving to the Contractor at least [  ] Month’s 

notice in writing where there is a change in government policy or a change in Law which 
means that, in the opinion of the Authority acting reasonably, the Services are no longer 
required or are no longer affordable to the Authority. 

 
   
 

H4 Termination under the Regulations  
 
H4.1 The Authority may terminate the Contract on written notice to the Contractor if: 
 
              (a) the Contract has been subject to a substantial modification which requires a new   

procurement procedure pursuant to regulation 72(9) of the Regulations; 
 
              (b) the Contractor was, at the time the Contract was awarded, in one of the situations 

specified in regulation 57(1) of the Regulations, including as a result of the application 
of regulation 57 (2), and should therefore have been excluded from the procurement 
procedure which resulted in its award of the Contract; or 

 
              (c) the Contract should not have been awarded to the Contractor in view of a serious 

infringement of the obligations under the Treaties and the Regulations that has been 
declared by the Court of Justice of the European Union in a procedure under Article 
258 of the TFEU. 

 

H5   Consequences of Expiry or Termination 
 
H5.1 If the Authority terminates the Contract under clauses H2 or H4 and makes other 

arrangements for the supply of the Services the Authority may recover from the Contractor 
the cost reasonably incurred of making those other arrangements and any additional 
expenditure incurred by the Authority throughout the remainder of the Contract Period. 

 
H5.2 If Contract is terminated under clauses H2 or H4 the Authority shall make no further 

payments to the Contractor (for Services supplied by the Contractor prior to termination and 
in accordance with the Contract but where the payment has yet to be made by the 
Authority), until the Authority has established the final cost of making the other 
arrangements envisaged under this clause. 

 
H5.3      If the Authority terminates the Contract under clause H3 the Authority shall make no further 

payments to the Contractor except for Services supplied by the Contractor prior to 
termination and in accordance with the Contract but where the payment has yet to be made 
by the Authority.  

  
H5.4  Save as otherwise expressly provided in the Contract: 
 

(a) termination or expiry of the Contract shall be without prejudice to any rights, remedies 
or obligations accrued under the Contract prior to termination or expiration and 
nothing in the Contract shall prejudice the right of either Party to recover any amount 
outstanding at such termination or expiry; and 
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(b) termination of the Contract shall not affect the continuing rights, remedies or 

obligations of the Authority or the Contractor under clauses C2 (Payment and VAT), 
C3 (Recovery of Sums Due), D1 (Prevention of Fraud and Bribery), E2 (Data 
Protection Act and Privacy), E3 (Official Secrets Acts 1911 to 1989, Section 182 of 
the Finance Act 1989), E4 (Confidential Information), E5 (Freedom of Information), 
E7 (Security), E8 (Intellectual Property Rights), E9 (Audit), F9 (Remedies 
Cumulative), G1 (Liability, Indemnity and Insurance), H5 (Consequences of Expiry or 
Termination), H7 (Recovery upon Termination) and I1 (Governing Law and 
Jurisdiction). 

 

H6   Disruption 
 
H6.1 The Contractor shall take reasonable care to ensure that in the performance of its 

obligations under the Contract it does not disrupt the operations of the Authority, its 
employees or any other contractor employed by the Authority. 

 
H6.2 The Contractor shall immediately inform the Authority of any actual or potential industrial 

action, whether such action be by its own employees or others, which affects or might affect 
its ability at any time to perform its obligations under the Contract. 

 
H6.3 If there is industrial action by the Staff, the Contractor shall seek Approval to its proposals 

to continue to perform its obligations under the Contract. 
 
H6.4 If the Contractor’s proposals referred to in clause H6.3 are considered insufficient or 

unacceptable by the Authority acting reasonably, then the Contract may be terminated with 
immediate effect by the Authority by notice.   

 
H6.5 If the Contractor is unable to deliver the Services owing to disruption of the Authority’s 

normal business, the Contractor may request a reasonable allowance of time, and, in 
addition, the Authority will reimburse any additional expense reasonably incurred by the 
Contractor as a direct result of such disruption. 

    

H7   Recovery upon Termination 
 
H7.1  On termination of the Contract for any reason, the Contractor shall at its cost: 
 

(a)  immediately return to the Authority all Confidential Information, Personal Data and IP 
Materials in its possession or in the possession or under the control of any permitted 
suppliers or Sub-Contractors, which was obtained or produced in the course of 
providing the Services; 

 
(b)  immediately deliver to the Authority all Property (including materials, documents, 

information and access keys) provided to the Contractor in good  working order; 
 
(c)  immediately vacate any Authority Premises occupied by the Contractor; 
 
(d)  assist and co-operate with the Authority to ensure an orderly transition of the provision 

of the Services to the Replacement Contractor and/or the completion of any work in 
progress; and 

 
(e)  promptly provide all information concerning the provision of the Services which may 

reasonably be requested by the Authority for the purposes of adequately 
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understanding the manner in which the Services have been provided and/or for the 
purpose of allowing the Authority and/or the Replacement Contractor to conduct due 
diligence. 

 
H7.2 Alternatively, on termination of the Contract for any reason, the Contractor shall at the written 

request of the Authority and at the Contractor’s cost:  
 

(a) carry out the destruction of any of the Confidential Information, Personal Data and 
IP Materials ; 
 

(b) using a method of secure destruction to be specified by the Authority and in 
accordance with Good Industry Practice; and  

 
(c) provide a certificate of secure destruction to the Authority.  

 
H7.3  If the Contractor does not comply with clauses H7.1(a) and (b), the Authority may recover 

possession thereof and the Contractor grants a licence to the Authority or its appointed 
agents to enter (for the purposes of such recovery) any premises of the Contractor or its 
permitted suppliers or Sub-Contractors where any such items may be held. 

 
H7.4  Where the end of the Contract Period arises due to the Contractor’s Default, the Contractor 

shall provide all assistance under clause H7.1(d) and (e) free of charge. Otherwise, the 
Client shall pay the Contractor’s reasonable costs of providing the assistance and the 
Contractor shall take all reasonable steps to mitigate such costs.   

 
  

H8    Retendering and Handover 
 
H8.1 Within 21 days of being requested by the Authority, the Contractor shall provide, and 

thereafter keep updated, in a fully indexed and catalogued format, all the information 
necessary to enable the Authority to issue tender documents for the future provision of the 
Services. 

 
H8.2 The Authority shall take all necessary precautions to ensure that the information referred to 

in clause H8.1 is given only to potential providers who have qualified to tender for the future 
provision of the Services. 

 
H8.3 The Authority shall require that all potential providers treat the information in confidence; 

that they do not communicate it except to such persons within their organisation and to such 
extent as may be necessary for the purpose of preparing a response to an invitation to 
tender issued by the Authority; and that they shall not use it for any other purpose. 

 
H8.4 The Contractor shall indemnify the Authority against any claim made against the Authority 

at any time by any person in respect of any liability incurred by the Authority arising from 
any deficiency or inaccuracy in information which the Contractor is required to provide under 
clause H8.1. 

 
H8.5 The Contractor shall allow access to the Premises in the presence of the Authorised 

Representative, to any person representing any potential provider whom the Authority has 
selected to tender for the future provision of the Services. 

 
H8.6 If access is required to the Contractor’s Premises for the purposes of clause H7.5, the 

Authority shall give the Contractor 7 days’ notice of a proposed visit together with a list 
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showing the names of all persons who will be visiting. Their attendance shall be subject to 
compliance with the Contractor’s security procedures, subject to such compliance not being 
in conflict with the objectives of the visit. 

 
H8.7 The Contractor shall co-operate fully with the Authority during any handover at the end of 

the Contract. This co-operation shall include allowing full access to, and providing copies 
of, all documents, reports, summaries and any other information necessary in order to 
achieve an effective transition without disruption to routine operational requirements. 

 
H8.8 Within 10 Working Days of being requested by the Authority, the Contractor shall transfer 

to the Authority, or any person designated by the Authority, free of charge, all computerised 
filing, recording, documentation, planning and drawing held on software and utilised in the 
provision of the Services. The transfer shall be made in a fully indexed and catalogued disk 
format, to operate on a proprietary software package identical to that used by the Authority. 

 

H9 Exit Management  
 
H9.1  The Contractor shall use all reasonable endeavours so as to facilitate the smooth transfer of 

the provision of the Services to a replacement contractor or to the Authority, as the case may 

be, and the Contractor shall take no action at any time which is calculated or intended, directly 

or indirectly, to prejudice or frustrate or make more difficult such transfer. 

H9.2  Within ninety (90) days of the Commencement Date, the Contractor shall provide a draft Exit 

Management Strategy  to (to be appended to Schedule 10) and within ten (10) Business 

Days of provision of such Exit Management Strategy, the Parties shall meet and use all 

reasonable endeavours to agree the contents of the Exit Management Strategy, which must 

provide for the orderly transition of the  provision of the Services from the Contractor to the 

Authority and/or any replacement contractor in the event of any termination (in whole or in 

part) or expiry of this Contract and allow for the Contractor to comply with its obligations under 

clause H6 and H7. If the Parties are unable to agree the contents of the Exit Management 

Strategy within a 20 Business Day period, either Party may refer the dispute for resolution in 

accordance with clause I2. The Exit Management Strategy as agreed or determined shall be 

the Exit Management Strategy. 

H9.3  The Contractor shall keep the Exit Management Strategy under continuous review and 

include any proposed updates to the Exit Management Strategy in each Monthly Contract 

Management Meeting. 

H9.4 In addition, within ten (10) days after service of a Termination Notice by either Party or six 

(6) months prior to the end of the expiry of the Contract, the Contractor shall update the Exit 

Management Strategy into a final form that could be implemented immediately and provides 

for a transition to and is compatible with any mobilisation plan of any replacement contractor 

or the Authority (as the case may be) and in doing so, provide as much detail as is appropriate 

given the nature of the termination or expiry and the timing of termination, so that such Exit 

Management Strategy can be submitted to the Authority for review and approval. The Parties 

shall meet and use their respective reasonable endeavours to agree the contents of such 

Exit Management Strategy. 
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H9.5  During the final six (6) months prior to the expiry of the Contract or following the service of a 

Termination Notice, and in either case for a reasonable period thereafter, the Contractor shall 

co-operate fully with the transfer of the provision of Services (or any part of the Services) to 

the Authority or any replacement contractor, and the Contractor shall: 

(a) assist and co-operate with the Authority to ensure an orderly transition of the provision 

of the Services to the replacement contractor and/or the completion of any work in 

progress; 

(b) implement the Exit Management Strategy; 

(c) liaise with the Authority and/or any replacement contractor, and provide reasonable 

assistance and advice concerning the provision of the Services and their transfer to 

the Authority or to such replacement contractor 

and in all instances, shall be in accordance with timescales reasonably stipulated by the 
Authority.  

H10   Exit Procedures 
 
H10.1 Where the Authority requires a continuation of all or any of the Services on expiry or 

termination of this Contract, either by performing them itself or by engaging a third party to 
perform them, the Contractor shall co-operate fully with the Authority and any such third 
party and shall take all reasonable steps to ensure the timely and effective transfer of the 
Services without disruption to routine operational requirements. 

 
H10.2 The following commercial approach shall apply to the transfer of the Services if the 

Contractor: 
 

(a) does not have to use resources in addition to those normally used to deliver the 
Services prior to termination or expiry, there shall be no change to the Price; or 

. 
(b) reasonably incurs additional costs, the Parties shall agree a Variation to the Price 

based on the Contractor’s rates either set out in Schedule 3 or forming the basis for 
the Price. 

 
H10.3 When requested to do so by the Authority, the Contractor shall deliver to the Authority 

details of all licences for software used in the provision of the Services including the software 
licence agreements. 

 
H10.4 Within one Month of receiving the software licence information described above, the 

Authority shall notify the Contractor of the licences it wishes to be transferred, and the 
Contractor shall provide for the approval of the Authority a plan for licence transfer. 

 
 

H11   Knowledge Retention 
 
H11.1 The Contractor shall co-operate fully with the Authority in order to enable an efficient and 

detailed knowledge transfer from the Contractor to the Authority on the completion or earlier 
termination of the Contract and in addition, to minimise any disruption to routine operational 
requirements. To facilitate this transfer, the Contractor shall provide the Authority free of 
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charge with full access to its Staff, and in addition, copies of all documents, reports, 
summaries and any other information requested by the Authority. The Contractor shall 
comply with the Authority’s request for information no later than 15 Working Days from the 
date that that request was made. 

 

I  DISPUTES AND LAW 
 

I1   Governing Law and Jurisdiction 
 
I1.1 Subject to the provisions of clause I2 the Contract, including any matters arising out of or in 

connection with it, shall be governed by and interpreted in accordance with English Law 
and shall be subject to the jurisdiction of the Courts of England and Wales. The submission 
to such jurisdiction shall not limit the right of the Authority to take proceedings against the 
Contractor in any other court of competent jurisdiction, and the taking of proceedings in any 
other court of competent jurisdiction shall not preclude the taking of proceedings in any 
other jurisdiction whether concurrently or not.   

 

I2   Dispute Resolution 
 
I2.1 The Parties shall attempt in good faith to negotiate a settlement to any dispute between 

them arising out of or in connection with the Contract within 20 Working Days of either Party 
notifying the other of the dispute and such efforts shall involve the escalation of the dispute 
to the finance director of the Contractor and the commercial director of the Authority.   

 
I2.2 Nothing in this dispute resolution procedure shall prevent the Parties from seeking from any 

court of competent jurisdiction an interim order restraining the other Party from doing any 
act or compelling the other Party to do any act. 

 
I2.3 If the dispute cannot be resolved by the Parties pursuant to clause I2.1 the Parties shall 

refer it to mediation pursuant to the procedure set out in clause I2.5 unless: (a) the Authority 
considers that the dispute is not suitable for resolution by mediation; or (b) the Contractor 
does not agree to mediation.   

 
I2.4 The obligations of the Parties under the Contract shall not cease, or be suspended or 

delayed by the reference of a dispute to mediation (or arbitration) and the Contractor and 
the Staff shall comply fully with the requirements of the Contract at all times. 

 
I2.5 The procedure for mediation and consequential provisions relating to mediation are as 

follows: 
 

(a) a neutral adviser or mediator (the “Mediator”) shall be chosen by agreement between 
the Parties or, if they are unable to agree upon a Mediator within 10 Working Days 
after a request by one Party to the other or if the Mediator agreed upon is unable or 
unwilling to act, either Party shall within 10 Working Days from the date of the proposal 
to appoint a Mediator or within 10 Working Days of notice to either Party that he is 
unable or unwilling to act, apply to the Centre for Effective Dispute Resolution to 
appoint a Mediator; 

 
(b) the Parties shall within 10 Working Days of the appointment of the Mediator meet with 

him in order to agree a programme for the exchange of all relevant information and 
the structure to be adopted for negotiations. If appropriate, the Parties may at any 
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stage seek assistance from the Centre for Effective Dispute Resolution to provide 
guidance on a suitable procedure; 

 
(c) unless otherwise agreed, all negotiations connected with the dispute and any 

settlement agreement relating to it shall be conducted in confidence and without 
prejudice to the rights of the Parties in any future proceedings; 

 
(d) if the Parties reach agreement on the resolution of the dispute, the agreement shall 

be recorded in writing and shall be binding on the Parties once it is signed by their 
duly authorised representatives; 

 
(e) failing agreement, either of the Parties may invite the Mediator to provide a non-

binding but informative written opinion. Such an opinion shall be provided on a without 
prejudice basis and shall not be used in evidence in any proceedings relating to the 
Contract without the prior written consent of both Parties; and 

 
(f) if the Parties fail to reach agreement in the structured negotiations within 60 Working 

Days of the Mediator being appointed, or such longer period as may be agreed by the 
Parties, then any dispute or difference between them may be referred to the Courts 
unless the dispute is referred to arbitration pursuant to the procedures set out in 
clause I2.6. 

 
I2.6 Subject to clause I2.2, the Parties shall not institute court proceedings until the procedures 

set out in clauses I2.1 and I2.3 have been completed save that: 
 

(a) The Authority may at any time before court proceedings are commenced, serve a 
notice on the Contractor requiring the dispute to be referred to and resolved by 
arbitration in accordance with clause I2.7; 

 
(b) if the Contractor intends to commence court proceedings, it shall serve notice on the 

Authority of its intentions and the Authority shall have 21 days following receipt of 
such notice to serve a reply on the Contractor requiring the dispute to be referred to 
and resolved by arbitration in accordance with clause I2.7; and 

 
(c) the Contractor may request by notice to the Authority that any dispute be referred and 

resolved by arbitration in accordance with clause I2.7, to which the Authority may 
consent as it sees fit. 

 
I2.7 If any arbitration proceedings are commenced pursuant to clause I2.6, 
  

(a) the arbitration shall be governed by the provisions of the Arbitration Act 1996 and the 
Authority shall give a notice of arbitration to the Contractor (the “Arbitration Notice”) 
stating: 

 
(i)  that the dispute is referred to arbitration; and 
 
(ii)  providing details of the issues to be resolved;  

 
(b) the London Court of International Arbitration (“LCIA”) procedural rules in force at the 

date that the dispute was referred to arbitration in accordance with I2.7(b) shall be 
applied and are deemed to be incorporated by reference to the Contract and the 
decision of the arbitrator shall be binding on the Parties in the absence of any material 
failure to comply with such rules; 
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(c)  the tribunal shall consist of a sole arbitrator to be agreed by the Parties;  
 
(d) if the Parties fail to agree the appointment of the arbitrator within 10 days of the 

Arbitration Notice being issued by the Authority under clause I2.7(a) or if the person 
appointed is unable or unwilling to act, the arbitrator shall be appointed by the LCIA; 

 
(e) the arbitration proceedings shall take place in London and in the English language; 

and  
 
(f) the arbitration proceedings shall be governed by, and interpreted  in accordance with, 

English Law. 
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IN WITNESS of which this Contract has been duly executed by the parties. 

 

SIGNED for and on behalf of CARE QUALITY COMMISSION 

Authorised Signatory: 

  

  

  

  

  

  

  

  

  

  

  

  

SIGNED for and on behalf of Real World Group Limited 

Authorised Signatory 1: 

  

  

  

  

  

  

  

  

  

  

  

  

Authorised Signatory 2: 
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SCHEDULE 1 - SPECIFICATION 

For the development of our Leadership Strategy as a key component of the approved 

Culture Change Plan. This includes proposals to implement a highly regarded and 

validated 360-degree feedback approach focussed on transformational leadership for all 

executive grades. The intention is to use the results of this exercise to further engage 

Board and ET (via 1-1 and collective discussion) as well as utilising SLT30 and Leadership 

Group meetings to further shape a Leadership Manifesto for our organisation. 

In support of this and following consultation we have made additional recommendations 

regarding the approach we adopt for future sessions.  

 

We require Real World Group to undertake 360 degree feedback for all of our Executive 

Grade leaders from ET through to Head of/ Deputy Director level using their internationally 

well respected and validated Transformational Leadership and Executive team 

questionnaire. 

This will include: 

• Delivery of a one-day leadership event, 

• 1-1 interviews with our Executive team 

• Editing of surveys as necessary following the above 

• Administration and project management of all questionnaires including reminders 
where necessary. 

• Feedback sessions to our ET 

• 1-1 coaching sessions with all our senior leaders to help them interrupt their 
scores, identify development needs and a 6 monthly progress check. 
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SCHEDULE 2 – TENDER RESPONSE 
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SCHEDULE 3 - PRICING 
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 SCHEDULE 4 - CHANGE CONTROL 
 

Contract Change Note 
Contract Change Note Number 
 
Contract Reference Number & Title 
 
Variation Title 
 
Number of Pages 

 

 

 

WHEREAS the Contractor and the Authority entered into a Contract for the supply of [project 
name] dated [dd/mm/yyyy] (the "Original Contract") and now wish to amend the Original Contract 
 
IT IS AGREED as follows 
 
1. The Original Contract shall be amended as set out in this Change Control Notice: 

 

Change Requestor / Originator  

Summary of Change  

Reason for Change  

Revised Contract Price Original Contract 
Value 

£ 

Previous Contract 
Changes 
 
DN: Enter all CCN’s 
here so that total value 
is shown for Audit 
purposes 
 

£ 

Contract Change Note 
[x] 

£ 

New Contract Value £ 

Revised Payment Schedule  

Revised Specification (See Annex  [x] for 
Details) 
 
DN: Any change to Specification should 
be added as an Annex to the CCN 
 

 

Revised Contract Period  

Change in Contract Manager(s)  

Other Changes  
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2. Save as herein amended all other terms of the Original Contract shall remain effective. 
 
3. This Change Control Notice shall take effect on [ INSERT DATE]  or from the date on 

which both the Authority and the Contractor have communicated acceptance of its terms. 
 
 
  

SIGNED ON BEHALF OF THE 
AUTHORITY: 

SIGNED ON BEHALF OF THE 
CONTRACTOR: 

Signature: Signature: 

Name:  Name:  

Position: Position: 

Date: Date: 
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SCHEDULE 5 - COMMERCIALLY SENSITIVE 
INFORMATION 
 
 
1.1 Without prejudice to the Authority's general obligation of confidentiality, the Parties 

acknowledge that the Authority may have to disclose Information in or relating to the 
Contract following a Request for Information pursuant to clause E5 (Freedom of 
Information). 

 
1.2  In this Schedule the Parties have sought to identify the Contractor's Confidential Information 

that is genuinely commercially sensitive and the disclosure of which would be contrary to 
the public interest. 

 
1.3  Where possible the Parties have sought to identify when any relevant Information will cease 

to fall into the category of Information to which this Schedule applies. 
 
1.4  Without prejudice to the Authority’s obligation to disclose Information in accordance with the 

FOIA and the EIR, the Authority will, acting reasonably but in its sole discretion, seek to 
apply the commercial interests exemption set out in s.43 of the FOIA to the Information 
listed below. 

 

CONTRACTOR’S 
COMMERCIALLY SENSITIVE 

INFORMATION 
DATE 

DURATION OF 
CONFIDENTIALITY 
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SCHEDULE 6 - NON DISCLOSURE 
AGREEMENT 
 
THIS NON DISCLOSURE AGREEMENT is made the day of 11th July 2024  (the “Commencement 
Date” 
 
BETWEEN: 
 
 REAL WORLD GROUP LIMITED (registered in England and Wales under number 

04217644) whose registered office is 2 The Calls, Leeds, LS2 7JU (the “Contractor”); 
 
  
and 
 Care Quality Commission of Citygate, Galloway, Newcastle Upon Tyne, NE1 4PA  
 
               
 
(each a “Party” and together the “Parties”). 
 
WHEREAS: 
 
(a) The Contractor has contracted with the Care Quality Commission (the “Authority") to provide 

services to the Authority in an agreement dated [insert date] (the “Contract").   
(b) The Contract places an obligation of confidentiality on the Contractor. The Disclosee is an  

[insert employee, professional advisor or consultant] of the Contractor engaged in the 
provision of services to the Authority in support of or in connection with the services to be 
provided by the Contractor under the Contract.  

(c) The Disclosee may therefore, have communicated to it, certain Confidential Information 
belonging to the Authority which is proprietary and must be held in confidence. Accordingly, 
the Contract requires the Contractor to ensure that the Disclosee enters into a non-
disclosure agreement with the Contractor on the terms set out herein. 

(d) Any Confidential Information disclosed by the Authority or the Contractor to the Disclosee, 
whether contained in original or copy documents, will at all times remain the property of the 
Authority together with all notes, memoranda and drawings that have been made as a result 
of access to such Confidential Information. 

 
NOW IT IS AGREED as follows: 
 

Definition and Interpretation 
 
1. In this Agreement: 
 

a) “Confidential Information” means:  any information which has been designated as 
confidential by the Authority  in writing or that ought to be considered as confidential 
(however it is conveyed or on whatever media it is stored) whether commercial, 
financial, technical or otherwise  including (without limitation) information belonging 
to or in respect of the Authority which relates to research, development, trade 
secrets, formulae, processes, designs, specifications, the Authority data, internal 
management, information technology and infrastructure and requirements, price 
lists and lists of, and information about, customers and employees, all materials 
and information belonging to third parties in respect of which the Disclosee owes 
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obligations of confidence; information the disclosure of which would, or would be 
likely to, prejudice the commercial interests of any person,  intellectual property 
rights or know-how of the Authority and all personal data and sensitive personal 
data within the meaning of the Data Protection Act 1998; whether or not that 
information is marked or designated as confidential or proprietary;  whether arising 
prior to, on or after the Commencement Date;  

 
b) “Law” means any applicable Act of Parliament, subordinate legislation within the 

meaning of Section 21(1) of the Interpretation Act 1978, exercise of the royal 
prerogative, enforceable community right within the meaning of Section 2 of the 
European Communities Act 1972, regulatory policy, guidance or industry code, 
judgment of a relevant court of law, or directives or requirements of any regulatory 
body of which the Contractor is bound to comply.  

 
2. In construing this Agreement the general words introduced or followed by the word 

include(s) or including or in particular shall not be given a restrictive meaning because they 
are followed or preceded (as the case may be) by particular examples intended to fall within 
the meaning of the general words. 

 
3. Unless the context requires otherwise, the singular shall include the plural and vice versa, 

and the masculine shall include the feminine and vice versa. 
 
4. Reference to any legislative and statutory requirement or similar instrument shall be 

deemed to include reference to any subsequent amendment to them. 
 
5. References to any person shall, as the context may require, be construed as a reference to 

any individual, firm, company, corporation, government department, agency, or any 
association or partnership (whether or not having a separate legal personality). 

 

CONFIDENTIALITY 
 
6. The Disclosee undertakes to: keep confidential all Confidential Information and safeguard 

it accordingly; and that any Confidential Information supplied will not be used by  it for any 
purpose other than in connection with  the Contractor’s delivery of the services under the 
Contract without the prior written permission of the Authority. 

 
7. The Disclosee will take all necessary precautions to ensure that the Confidential Information 

is held in confidence and will provide proper and secure storage for all information and any 
papers, drawings or other materials which relate to or are compiled from such information. 

 
8. The Disclosee shall, with respect to any Confidential Information it receives directly from or 

on behalf of the Authority or from the Contractor, comply, with all instructions and/or 
guidelines produced and supplied by or on behalf of the Authority from time to time for the 
handling and storage of Confidential Information, generally or for specific items. 

 
9. The Disclosee will not disclose any Confidential Information or any part thereof to any third 

party.  
 
10. Where the Disclosee is an employee, breach of the obligations set out herein in this 

Agreement shall be a cause of disciplinary proceedings, and the Contractor shall institute 
and enforce such disciplinary proceedings as against the Disclosee in relation to such 
breach.  
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11. Where the Disclosee is a professional advisor or consultant, breach of the obligation set out 
herein shall entitle the Contractor to terminate the contract of engagement with the 
Disclosee immediately, and the Contractor shall enforce such right of termination as against 
the Disclosee in relation to such breach.  

 
12. All Confidential Information in tangible form received hereunder together with all copies 

thereof shall be destroyed or returned immediately to the Contractor or where so required 
by the Authority and notified to the Disclosee, to the Authority, upon request or upon 
completion of the task for the purposes of which such Confidential Information was 
released. 

 
13. The Confidential Information will not be used by the Disclosee for any purpose or in any 

way other than under this Agreement. 
 
14. The following circumstances shall not constitute a breach of the obligations of confidentiality 

contained in this Agreement: 
 

14.1 Disclosure of Confidential Information by the Disclosee when required to do so by 
Law or pursuant to the rules or any order having the force of Law of any court, of 
competent jurisdiction; 

 
14.2 Disclosure of Confidential Information by the Disclosee where and to the extent 

that the Confidential Information has, except as a result of breach of confidentiality, 
become publicly available or generally known to the public at the time of such 
disclosure; 

 
14.3 Disclosure authorised in writing by the Authority;  
 
14.4 Disclosure of Confidential Information by the Disclosee where and to the extent 

that the Confidential Information is already lawfully in the possession of a recipient 
or lawfully known to it prior to such disclosure; 

 
14.5 Possession of Confidential Information by the Disclosee where it has been 

acquired from a third party who is not in breach of any obligation of confidence in 
providing that Confidential Information; 

  
provided that, in no event shall information relating to the affairs of any identifiable person 
be disclosed or released from the obligations herein without the prior written consent of the 
Authority. 

 
15. The Disclosee shall: notify the Contractor and the Authority promptly of the date and 

circumstances of the loss or unauthorised disclosure, if any, of the Confidential Information 
or any part of the Confidential Information and in addition, the action being taken to rectify 
that loss or unauthorised disclosure. 

 
16. The obligations contained in this Agreement shall continue until notified in writing by the 

Authority or the Confidential Information becomes public knowledge (other than by breach 
of the terms of this Agreement). 

 
17. No licence of any intellectual property rights (including but not limited to patent rights, 

copyrights, trademarks and rights in proprietary information and/or know-how and whether 
registrable or unregistrable) is granted hereby, beyond that necessary to enable use of the 
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Confidential Information for the purpose for which the Confidential Information was 
released. 

 
18. Nothing in this Agreement shall be construed as compelling any of the Parties to disclose 

any Confidential Information or to enter into any further contractual relationship with any 
other party. 

 
19. No representation or warranties are given regarding the accuracy, completeness or freedom 

from defects of the Confidential Information or with respect to infringement of any rights 
including intellectual property rights of others. 

 
20. Without affecting any other rights or remedies that the other Parties may have, the Disclosee 

acknowledges and agrees that damages alone would not be an adequate remedy for any 
breach of any of the provisions of this Agreement. 

 

GENERAL 
 
21. No failure or delay by any Party to this Agreement in exercising any of its rights hereunder 

shall operate as a waiver of such rights, nor shall any single or partial exercise preclude any 
further exercise of such rights. Any waiver by a Party of any breach or non-compliance with 
any term of this Agreement shall not constitute a waiver of any subsequent breach of non-
compliance with the same or any other term of this Agreement. 

 
22. No Party may assign this Agreement or any of its rights and obligations hereunder without 

the prior written consent of the Authority. 
 
23. Any notice under this Agreement shall be in writing and shall be delivered by post, fax or e-

mail to the address of the Party in question set out at the beginning of this Agreement or 
such other address (or e-mail address or fax number) as the Parties may notify one another 
from time to time. 

 
24. No term of this Agreement shall be enforceable, by virtue of the Contracts (Rights of Third 

Parties) Act 1999, by any person who is not a party to this Agreement other than the 
Authority. The Parties shall only with the prior written consent of the Authority be entitled to 
vary any of the provisions of this Agreement without notifying or seeking the consent of any 
third party and the rights conferred by section 2 of the Contracts (Rights of Third Parties) 
Act 1999 are excluded. 

 
25. This Agreement shall be governed by and shall be interpreted in accordance with the laws 

of England. 
 
26. The courts of England have exclusive jurisdiction to settle any disputes which may arise out 

of or in connection with this Agreement and accordingly that any proceedings, suit or action 
arising out of or in connection therewith shall be brought in such courts. 

 
This Agreement has been entered into on the date first written above. 
 
SIGNED by the authorised signatory for and on behalf of the Contractor: 
 
 
_______________________________________________________ 
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SIGNED by the Disclosee: 
 
 
_______________________________________________________ 
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SCHEDULE 7 - CONTRACTOR AND THIRD 
PARTY SOFTWARE – NOT USED 
 
CONTRACTOR SOFTWARE 
 
For the purposes of this Schedule 7, “Contractor Software” means software which is proprietary 
to the Contractor, including software which is or will be used by the Contractor for the purposes of 
providing the Services. The Contractor Software comprises the following items: 
 

Software Supplier (if 
Affiliate of 

the 
Contractor) 

Purpos
e 

No. of 
Licences 

Restrictions No. of 
copies 

Other To be 
deposited 

in 
escrow? 

        

        

        

        

        

        

 
THIRD PARTY SOFTWARE 
 
For the purposes of this Schedule 7, “Third Party Software” means software which is proprietary to 
any third party which is or will be used by the Contractor for the purposes of providing the Services 
including the software specified in this Schedule 7. The Third Party Software shall consist of the 
following items: 

 

Third 
Party 

Software 

Supplier Purpose No. of 
Licences 

Restrictions No. of 
copies 

Other To be 
deposited 

in 
escrow? 
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SCHEDULE 8 - SECURITY REQUIREMENTS  
AND PLAN 
 
INTERPRETATION AND DEFINITION 
 
For the purposes of this Schedule 8, unless the context otherwise requires the following provisions 
shall have the meanings given to them below: 
 
“Authority System” means the Authority’s computing environment (consisting of hardware, software 
and/or telecommunications networks or equipment) used by the Authority or the Contractor in 
connection with the Contract which is owned by or licensed to the Authority by a third party and 
which interfaces with the Contractor System or which is necessary for the Authority to receive the 
Services; 
 
“Breach of Security” means the occurrence of unauthorised access to or use of the Premises, the 
Premises, the Services, the Contractor System, or any ICT or data (including Authority Data) used 
by the Authority or the Contractor in connection with the Contract. 
 
“Contractor Equipment” means the hardware, computer and telecoms devices and equipment 
supplied by the Contractor or its Sub-Contractor (but not hired, leased or loaned from the Authority) 
for the provision of the Services; 
 
“Contractor Software” means software which is proprietary to the Contractor, including software 
which is or will be used by the Contractor for the purposes of providing the Services and which is 
specified as such in Schedule 8. 
 
“Contractor System” means the information and communications technology system used by the 
Contractor in performing the Services including the Software, the Contractor Equipment and related 
cabling (but excluding the Authority System); 
       
“ICT” means Information Communications Technology and includes a diverse set of technological 
tools and resources used to communicate, and to create, disseminate, store and manage 
information, including computers, the Internet, broadcasting technologies (radio and television), and 
telephony. 
 
“Protectively Marked” shall have the meaning as set out in  HMG Security Policy Framework. 
 
“Security Plan” means the Contractor’s security plan prepared pursuant to paragraph 3 an outline 
of which is set out in an Appendix to this Schedule 8. 
 
“Software” means Specially Written Software, Contractor Software and Third Party Software. 
 
“Specially Written Software” means any software created by the Contractor (or by a third party on 
behalf of the Contractor) specifically for the purposes of this Contract. 
 
“Third Party Software” means software which is proprietary to any third party which is or will be 
used by the Contractor for the purposes of providing the Services including the software and which 
is specified as such in Schedule 7. 
 
1. INTRODUCTION  
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This Schedule 8 covers:  
 
1.1 principles of security for the Contractor System, derived from HMG Security Policy 

Framework, including without limitation principles of physical and information security;  
 
1.2 wider aspects of security relating to the Services;  
 
1.3 the creation of the Security Plan;  
 
1.4 audit and testing of the Security Plan; and 
 
1.5 breaches of security.  
 
2. PRINCIPLES OF SECURITY  
 
2.1 The Contractor acknowledges that the Authority places great emphasis on confidentiality, 

integrity and availability of information and consequently on the security of the Premises 
and the security for the Contractor System. The Contractor also acknowledges the 
confidentiality of Authority Data.  

 
2.2 The Contractor shall be responsible for the security of the Contractor System and shall at 

all times provide a level of security which:  
 

2.2.1 is in accordance with Good Industry Practice and Law;  
 
2.2.2 complies with HMG Security Policy Framework; and 
 
2.2.3 meets any specific security threats to the Contractor System.  

 
2.3  Without limiting paragraph 2.2, the Contractor shall at all times ensure that the level of 

security employed in the provision of the Services is appropriate to maintain the following 
at acceptable risk levels (to be defined by the Authority):  

 
2.3.1 loss of integrity of Authority Data;  
 
2.3.2 loss of confidentiality of Authority Data;  
 
2.3.3 unauthorised access to, use of, or interference with Authority Data by any person 

or organisation;  
 
2.3.4 unauthorised access to network elements, buildings,  the Premises, and tools used 

by the Contractor in the provision of the Services;  
 
2.3.5 use of the Contractor System or Services by any third party in order to gain 

unauthorised access to any computer resource or Authority Data; and  
 
2.3.6 loss of availability of Authority Data due to any failure or compromise of the 

Services.  
 
2.3.7 processing and storage of authority data within the UK or by exception within the 

EEA.  Any processing outside of the UK must be subject to specific approval by 
the Authority. 
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3. SECURITY PLAN  
 
3.1  The Contractor shall develop, implement and maintain a Security Plan to apply during the 

Contract Period (and after the end of the term as applicable) which will be approved by the 
Authority, tested, periodically updated and audited in accordance with this Schedule 8.  

 
3.2 A draft Security Plan provided by the Contractor as part of its bid is set out herein.  
 
3.3  Prior to the Commencement Date the Contractor will deliver to the Authority for approval 

the final Security Plan which will be based on the draft Security Plan set out herein.  
 
3.4 If the Security Plan is approved by the Authority it will be adopted immediately. If the 

Security Plan is not approved by the Authority the Contractor shall amend it within 10 
Working Days of a notice of non-approval from the Authority and re-submit to the Authority 
for approval. The Parties will use all reasonable endeavours to ensure that the approval 
process takes as little time as possible and in any event no longer than 15 Working Days 
(or such other period as the Parties may agree in writing) from the date of its first submission 
to the Authority. If the Authority does not approve the Security Plan following its 
resubmission, the matter will be resolved in accordance with clause 19 (Dispute 
Resolution). No approval to be given by the Authority pursuant to this paragraph 3.4 may 
be unreasonably withheld or delayed. However any failure to approve the Security Plan on 
the grounds that it does not comply with the requirements set out in paragraphs 3.1 to 3.4 
shall be deemed to be reasonable.  

 
3.5  The Security Plan will set out the security measures to be implemented and maintained by 

the Contractor in relation to all aspects of the Services and all processes associated with 
the delivery of the Services and shall at all times comply with and specify security measures 
and procedures which are sufficient to ensure that the Services comply with:  

 
3.5.1 the provisions of this Schedule 8;  
 
3.5.2 the provisions of Schedule 1 relating to security;  
 
3.5.3 the Information Assurance Standards;  
 
3.5.4 the data protection compliance guidance produced by the Authority;  
 
3.5.5 the minimum set of security measures and standards required where the system 

will be handling Protectively Marked or sensitive information, as determined by the 
Security Policy Framework;  

 
3.5.6 any other extant national information security requirements and guidance, as 

provided by the Authority’s IT security officers; and  
 
3.5.7 appropriate ICT standards for technical countermeasures which are included in the 

Contractor System.  
 
3.6 The references to Quality Standards, guidance and policies set out in this Schedule shall 

be deemed to be references to such items as developed and updated and to any successor 
to or replacement for such Quality Standards, guidance and policies, from time to time.  

 
3.7 If there is any inconsistency in the provisions of the above standards, guidance and policies, 

the Contractor should notify the Authorised Representative of such inconsistency 
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immediately upon becoming aware of the same, and the Authorised Representative shall, 
as soon as practicable, advise the Contractor which provision the Contractor shall be 
required to comply with.  

 
3.8 The Security Plan will be structured in accordance with ISO/IEC27002 and ISO/IEC27001 

or other equivalent policy or procedure, cross-referencing if necessary to other schedules 
of the Contract which cover specific areas included within that standard.  

 
3.9 The Security Plan shall not reference any other documents which are not either in the 

possession of the Authority or otherwise specified in this Schedule 8.  
 
 
 
4. AMENDMENT AND REVISION  
 
4.1 The Security Plan will be fully reviewed and updated by the Contractor annually or from time 

to time to reflect:  
 

4.1.1  emerging changes in Good Industry Practice;  
 
4.1.2   any change or proposed change to the Contractor System, the Services and/or 

associated processes;  
 
4.1.3  any new perceived or changed threats to the Contractor System;  
 
4.1.4   changes to security policies introduced Government-wide or by the Authority; 

and/or 
 
4.1.5 a reasonable request by the Authority. 

 
4.2  The Contractor will provide the Authority with the results of such reviews as soon as 

reasonably practicable after their completion and amend the Security Plan at no additional 
cost to the Authority.  

 
4.3  Any change or amendment which the Contractor proposes to make to the Security Plan (as 

a result of an Authority request or change to Schedule 1 or otherwise) shall be subject to a 
Variation and shall not be implemented until Approved.  

 
5.  AUDIT, TESTING AND PROTECTIVE MONITORING 
 
5.1 The Authority shall be entitled to send a representative to witness the conduct of the 

Security Tests. The Contractor shall provide the Authority with the results of such tests (in 
an Approved form) as soon as practicable after completion of each Security Test.  

 
5.2  Without prejudice to any other right of audit or access granted to the Authority pursuant to 

the Contract, the Authority shall be entitled at any time and without giving notice to the 
Contractor to carry out such tests (including penetration tests) as it may deem necessary in 
relation to the Security Plan and the Contractor's compliance with and implementation of 
the Security Plan. The Authority may notify the Contractor of the results of such tests after 
completion of each such test. Security Tests shall be designed and implemented so as to 
minimise the impact on the delivery of the Services.   
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5.3 Where any Security Test carried out pursuant to paragraphs 5.1 or 5.2 reveals any actual 
or potential security failure or weaknesses, the Contractor shall promptly notify the Authority 
of any changes to the Security Plan (and the implementation thereof) which the Contractor 
proposes to make in order to correct such failure or weakness. Subject to Approval in 
accordance with paragraph 4.3, the Contractor shall implement such changes to the 
Security Plan in accordance with the timetable agreed with the Authority or, otherwise, as 
soon as reasonably possible. For the avoidance of doubt, where the change to the Security 
Plan to address a non-compliance with  HMG Security Policy Framework or security 
requirements, the change to the Security Plan shall be at no additional cost to the Authority. 
For the purposes of this paragraph, a weakness means a vulnerability in security and a 
potential security failure means a possible breach of the Security Plan or security 
requirements.  

 
6. BREACH OF SECURITY  
 
6.1 Either Party shall notify the other immediately upon becoming aware of any Breach of 

Security including, but not limited to an actual, potential or attempted breach, or threat to, 
the Security Plan.  

 
6.2  Upon becoming aware of any of the circumstances referred to in paragraph 6.1, the 

Contractor shall immediately take all reasonable steps necessary to:  
 

6.2.1  remedy such breach or protect the Contractor System against any such potential 
or attempted breach or threat; and  

 
6.2.2  prevent an equivalent breach in the future;  
 
6.2.3 collect, preserve and protect all available audit data relating to the incident and 

make it available on request to the Authority; 
 
6.2.4 investigate the incident and produce a detailed report for the Authority within 5 

working days of the discovery of the incident. 
 
 
6.3 Such steps shall include any action or changes reasonably required by the Authority. If such 

action is taken in response to a breach that is determined by the Authority acting reasonably 
not to be covered by the obligations of the Contractor under the Contract, then the 
Contractor shall be entitled to refer the matter to the variation procedure set out in the 
Contract.  

 
6.4 The Contractor shall as soon as reasonably practicable provide to the Authority full details 

(using such reporting mechanism as may be specified by the Authority from time to time) of 
such actual, potential or attempted breach and of the steps taken in respect thereof.  

 
7. CONTRACT EXIT – SECURITY REQUIREMENTS 
 
 In accordance with clause H7 of the Contract, on termination of the Contract, either via early 

termination or completion of the Contract then the Contractor will either return all data to the 
Authority or provide a certificate of secure destruction using an industry and Authority 
approved method.  Destruction or return of the data will be specified by the Authority at the 
time of termination of the Contract. 
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APPENDIX 1- OUTLINE SECURITY PLAN  
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ANNEX 1: BASELINE SECURITY REQUIREMENTS 

1.   SECURITY CLASSIFICATION OF INFORMATION 

1.1 If the provision of the Services requires the Contractor to Process  Authority Data which is 
classified as OFFICIAL, OFFICIAL-SENSITIVE or  Personal Data, the Contractor shall 
implement such additional measures as agreed with the Authority from time to time in order 
to ensure that such  information is safeguarded in accordance with the applicable 
legislative and regulatory obligations. 

2.   END USER DEVICES 

  
2.1 The Contractor shall ensure that any Authority which resides on a  mobile, removable or 

physically uncontrolled device is stored encrypted  using a product or system component 
which has been formally assured through a recognised certification process agreed with the 
Authority except where the Authority has given its prior written consent to an 
 alternative arrangement. 

2.2 The Contractor shall ensure that any device which is used to Process Authority Data meets 

all of the security requirements set out in the NCSC End User Devices Platform Security 

Guidance, a copy of which can be found at: https://www.ncsc.gov.uk/guidance/end-user-

device-security. 

 
2A. TESTING  
 
 The Contractor shall at their own cost and expense, procure a CHECK or  CREST Certified 

Contractor to perform an ITHC or Penetration Test prior to any live Authority data being 
transferred into their systems. The ITHC scope must be agreed with the Authority to ensure 
it covers all the relevant parts of the system that processes, stores or hosts Authority data. 

  

3.   DATA PROCESSING, STORAGE, MANAGEMENT AND DESTRUCTION 

3.1 The Contractor and Authority recognise the need for the Authority’s information to be 

safeguarded under the UK Data Protection regime or a similar regime. To that end, the 

Contractor must be able to state to the Authority the physical locations in which data may be 

stored, processed and managed from, and what legal and regulatory frameworks Authority 

Data will be subject to at all times. 

3.2 The Contractor shall not, and shall procure that none of its Sub-contractors, process Authority 

Data outside the EEA without the prior written consent of the Authority and the Contractor 

shall not change where it or any of its Sub-contractors process Authority Data without the 

Authority's prior written consent which may be subject to conditions. 

3.3 The Contractor must be able to demonstrate they can supply a copy of all data on request or 
at termination of the service, and must be able to securely erase or destroy all data and media 
that the Authority data has been stored and processed on. 

The Contractor shall: 

3.3.1 provide the Authority with all Authority Data on demand in an agreed 

open format; 
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  3.3.2 have documented processes to guarantee availability of Authority  

Data in the event of the Contractor ceasing to trade; 

 3.3.3 securely destroy all media that has held Authority Data at the end of 

life of that media in line with Good Industry Practice; and 

3.3.4 securely erase any or all Authority Data held by the Contractor when 

requested to do so by the Authority. 

4. NETWORKING 

4.1 The Authority requires that any Authority Data transmitted over any public network (including 

the Internet, mobile networks or un-protected enterprise network) or to a mobile device must 

be encrypted when transmitted. 

4.2 The Authority requires that the configuration and use of all networking equipment to provide 

the Services, including those that are located in secure physical locations, are at least 

compliant with Good Industry Practice. 

5. SECURITY ARCHITECTURES 

5.1 Contractors should design the service in accordance with: 

● NCSC " Security Design Principles for Digital Services " 

● NCSC " Bulk Data Principles " 

● NSCS " Cloud Security Principles " 

6. PERSONNEL SECURITY 

6.1 All Contractor Personnel shall be subject to a pre-employment check before they may 

participate in the provision and or management of the Services. Such pre-employment 

checks must include all pre-employment checks which are required by the HMG Baseline 

Personnel Security Standard or equivalent including: verification of the individual's identity; 

verification of the individual's nationality and immigration status; and, verification of the 

individual's employment history; verification of the individual's criminal record. The Contractor 

maybe required implementing additional security vetting for some roles. 

7. IDENTITY, AUTHENTICATION AND ACCESS CONTROL 

7.1  The Contractor must operate an appropriate access control regime to ensure that users and 
administrators of the service are uniquely identified. The Contractor must retain records of 
access to the physical sites and to  the service. 

8. AUDIT AND PROTECTIVE MONITORING 

8.1 The Contractor shall collect audit records which relate to security events in delivery of the service 

or that would support the analysis of potential and actual compromises. In order to facilitate 

effective monitoring and forensic readiness such Contractor audit records should (as a 

minimum) include: 
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8.1.1  regular reports and alerts setting out details of access by users of the service, 

to enable the identification of (without limitation) changing access trends, any 

unusual patterns of usage and/or accounts accessing higher than average 

amounts of Authority Data. The retention periods for audit records and event 

logs must be agreed with the Authority and documented. 

8.2 The Contractor and the Authority shall work together to establish any additional audit and 

monitoring requirements for the ICT Environment. 

8.3 The Contractor shall retain audit records collected in compliance with this  Paragraph 8.3 for 

a period of at least 6 months. 

9. VULNERABILITIES AND CORRECTIVE ACTION  

9.1  Contractors shall procure and implement security patches to vulnerabilities in accordance 

with the timescales specified in the NCSC Cloud Security Principle 5.  

9.2 Contractor  must ensure that all COTS Software and Third Party COTS Software be kept up 

to date such that all Contractor COTS Software and Third Party COTS Software are always 

in mainstream support. 

10. RISK ASSESSMENT  

10.1 The Contractor should perform a technical information risk assessment on the service 

supplied and be able to demonstrate what controls are in place to address those risks. 
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ANNEX 2: CONTRACTOR’S SECURITY MANAGEMENT PLAN  
 

The data breach and Disaster recovery plan also cover the Security Management Plan 
detailed in Schedule 10 
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SCHEDULE 9 – GUARANTEE – NOT USED  
 
Guarantee 
 
This Deed is made on     201[ ] 
 
Between 
 
(1) [INSERT DETAILS] (Guarantor); and 
 
(2) Care Quality Commission at [ ] (CQC).  
 
By an agreement (Contract) dated ……………………………………. and made between 
(1)CQC and (2) [ ] (Contractor), the Contractor has agreed to provide the Services (as such 
term is defined under the Contract) in accordance with the terms and conditions of the 
Contract.  
 
It is agreed 
1 Guarantee 
 
1.1 In consideration of CQC entering into the Contract with the Contractor, as the Guarantor 

hereby acknowledges, the Guarantor hereby unconditionally and irrevocably guarantees to 
CQC as sole and primary obligor:  

 
(a) the due and punctual payment by the Contractor of all sums and liabilities payable or to be 

payable under or pursuant to the Contract to CQC as and when the same fall due (with the 
intention that any amount not recoverable for any reason from the Guarantor under this 
Deed on the basis of a guarantee shall nevertheless be recoverable on the basis of an 
indemnity); and  

 
(b) the due and punctual performance and observance by the Contractor of all other acts, 

covenants, warranties, duties, undertakings and obligations to be performed or observed 
by the Contractor under or pursuant to the Contract, 

 and hereby undertakes to keep CQC fully and effectually indemnified against all losses, 
damages, costs, claims and expenses whatsoever and howsoever arising out of or in 
connection with any failure on the part of the Contractor to effect due and punctual payment 
of any sum and/or liability as aforesaid and/or to perform or observe all or any of the other 
acts, covenants, warranties, duties, undertakings and obligations as aforesaid for any 
reason whatsoever, including the administration, receivership, insolvency, bankruptcy, 
winding-up, liquidation, dissolution, reconstruction, re-organisation, amalgamation or 
incapacity of the Contractor or the termination of the Contract or the employment of the 
Contractor under the Contract and undertakes to pay all sums covered by this indemnity on 
CQC’s first written demand without set-off or counterclaim and free and clear of, and without 
deduction for or on account of, any present or future taxes, duties, charges, fees, deductions 
or withholdings of any nature whatsoever provided always that the Guarantor’s liability 
under or pursuant to this Deed shall not exceed the Contractor’s liability under or pursuant 
to the Contract. 

 
1.2 The obligations of the Guarantor under or pursuant to this Deed shall not be discharged 

except by performance or the procurement of performance by the Guarantor.  The 
guarantee given by the Guarantor under this Deed shall be a primary obligation of the 
Guarantor and accordingly CQC shall not be obliged before enforcing their rights under this 
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Deed and the obligations of the Guarantor under or pursuant to this Deed shall not be 
subject to CQC taking any steps or action against the Contractor, including, without 
limitation, the granting of any time or indulgence to the Contractor, the taking of any legal 
proceedings or action or the obtaining of any judgment against the Contractor, the making 
or filing of any claim in bankruptcy, liquidation, winding-up or dissolution of the Contractor 
or the pursuance or exhaustion of any other right or remedy against the Contractor.   

 
1.3 The rights of CQC and the obligations of the Guarantor under or pursuant to this Deed shall 

not be prejudiced or affected by any extension of time, indulgence, forbearance or 
concession given to the Contractor, or any assertion of or failure to assert any right or 
remedy against the Contractor, or by any modification or variation of the provisions of the 
Contract, or by the administration, receivership, insolvency, bankruptcy, winding-up, 
liquidation, dissolution, reconstruction, re-organisation, amalgamation or incapacity of the 
Contractor or any change in the status, function, control or ownership of the Contractor, or 
by CQC holding or taking any other or further guarantees or securities or by the invalidity of 
any such guarantees or securities or by CQC varying, releasing, exchanging, enforcing or 
omitting or neglecting to enforce any such guarantees or securities, or by any other thing 
which might otherwise wholly or partially discharge the Guarantor from its obligations under 
this Deed. Without prejudice to the generality of the foregoing nor shall the Guarantor be 
discharged or released (in whole or in part) from its obligations under this Deed by any of 
the following (notwithstanding, where relevant that any of the same may be without the 
consent of the Guarantor): 

 
(a) an assignment of the Contract or a novation of the Contract; and 
 
(b) any incapacity or lack of power, authority or legal personality of the Contractor. 
 
1.4 The guarantee and indemnity contained in this Deed shall be a continuing guarantee and 

indemnity and shall remain in full force and effect until all monies payable to CQC by the 
Contractor under or pursuant to the Contract shall have been duly paid and all the 
Contractor’s obligations under or pursuant to the Contract shall have been duly performed. 
If any payment received by CQC pursuant to this Deed or the Contract shall on the 
subsequent insolvency of the Contractor or of the Guarantor be avoided under any laws 
relating to insolvency, such payment shall not be considered as having discharged or 
diminished the liability of the Guarantor hereunder; and the liability of the Guarantor 
hereunder shall continue to apply as if such payment had at all times remained owing by 
the Contractor and the Guarantor shall indemnify CQC in respect thereof.  

 
2 General provisions 
 
2.1 This Deed is in addition to and not in substitution for any other security which CQC may at 

any time hold in relation to the Services and may be enforced without first having recourse 
to any such security. 

2.2 Subject to the express provisions of this Deed, the rights and remedies of CQC under, or 
pursuant, to this Deed are cumulative, may be exercised as often as CQC considers 
appropriate and are in addition to its rights and remedies under general law. 

 
2.3 The Guarantor agrees to be bound by decisions made pursuant to the dispute resolution 

procedure under the Contract. 
 
2.4 Subject to clause 2.3, this Deed and any non-contractual obligations arising out of, or in 

connection with it, are governed by, and shall be construed in accordance with the laws of 
England and Wales.  
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2.5 The Courts of England and Wales shall have exclusive jurisdiction in respect of all matters 

relating to or arising out of this Deed and its performance (including in relation to any non-
contractual obligations arising out of or in relation to this Deed). 

 
2.6 If a provision of this Deed is or becomes illegal, invalid or unenforceable, such provision 

shall not affect the legality, validity or enforceability of any other provision of this Deed, and 
the parties shall negotiate in good faith and in a reasonable manner to agree the terms of a 
mutually acceptable and satisfactory alternative for that provision. 

 
2.7 Notices hereunder shall be served on the Guarantor at its registered office. 
 
Executed as a deed by the parties or their duly authorised representatives on the date of 
this Deed. 
 
Executed as a deed by 
[GUARANTOR} 
acting by its duly authorised representative(s) 
 
 
 
 
 
 
 
 
Executed as a deed by 
Care Quality Commission 
acting by its duly authorised representative(s) 
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SCHEDULE 10 - EXIT MANAGEMENT 
STRATEGY – NOT USED 
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SCHEDULE 11 – KEY PERFORMANCE 
INDICATORS – NOT USED 
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SCHEDULE 12 – BUSINESS CONTINUITY 
AND DISASTER RECOVERY PLAN 
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SCHEDULE 13 – MOBILISATION PLAN – NOT 
USED 
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SCHEDULE 14 – PROCESSING, PERSONAL 
DATA AND DATA SUBJECTS 
  

 Authority as Controller and Contractor as Processor 

1 The Parties acknowledge that for the purposes of the Data Protection Legislation, the 

Authority is the Controller and the Contractor is the Processor. The only processing that the 

Processor is authorised to do is listed in Annex 1 to this Schedule 14 by the Controller and 

may not be determined by the Processor. 

2  The Processor shall notify the Controller immediately if it considers that any of the Controller’s 

instructions infringe the Data Protection Legislation.  

3  The Processor shall provide all reasonable assistance to the Controller in the preparation of 

any Data Protection Impact Assessment prior to commencing any processing. Such 

assistance may, at the discretion of the Controller, include:  

(a)  a systematic description of the envisaged processing operations and the purpose of  

the processing;  

(b)  an assessment of the necessity and proportionality of the processing operations in  

relation to the Services;  

(c)  an assessment of the risks to the rights and freedoms of Data Subjects; and  

(d)  the measures envisaged to address the risks, including safeguards, security measures  

and mechanisms to ensure the protection of Personal Data.  

4  The Processor shall, in relation to any Personal Data processed in connection with its 

obligations under this Agreement:  

(a)    process that Personal Data only in accordance with Annex 1 to this Schedule 14, 

unless the Processor is required to do otherwise by Law. If it is so required the 

Processor shall promptly notify the Controller before processing the Personal Data 

unless prohibited by Law;  

(b)  ensure that it has in place Protective Measures, which are appropriate to protect 
against a Data Loss Event, which the Controller may reasonably reject (but failure to 
reject shall not amount to approval by the Controller of the adequacy of the Protective 
Measures), having taken account of the: 

(i) nature of the data to be protected;  

(ii) harm that might result from a Data Loss Event;  

(iii) state of technological development; and  

(iv) cost of implementing any measures;  
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(c)    ensure that :  

(i)  the Processor Personnel do not process Personal Data except in accordance 

with this Agreement (and in particular Annex 1 to this Schedule 14);  

(ii)  it takes all reasonable steps to ensure the reliability and integrity of any 

Processor Personnel who have access to the Personal Data and ensure that 

they:  

(A)  are aware of and comply with the Processor’s duties under this clause;  

(B) are subject to appropriate confidentiality undertakings with the 

Processor or any Sub-processor;  

(C) are informed of the confidential nature of the Personal Data and do not 

publish, disclose or divulge any of the Personal Data to any third Party 

unless directed in writing to do so by the Controller or as otherwise 

permitted by this Agreement; and  

(D) have undergone adequate training in the use, care, protection and 

handling of Personal Data; and  

 

(d)  not transfer Personal Data outside of the EU unless the prior written consent of  the 

Controller has been obtained and the following conditions are fulfilled:  

(i)   the Controller or the Processor has provided appropriate safeguards in 

relation to the transfer (whether in accordance with GDPR Article 46 or 

LED Article 37) as determined by the Controller;  

(ii)  the Data Subject has enforceable rights and effective legal remedies;  

(iii)  the Processor complies with its obligations under the Data Protection 

Legislation by providing an adequate level of protection to any 

Personal Data that is transferred (or, if it is not so bound, uses its best 

endeavours to assist the Controller in meeting its obligations); and  

(iv)  the Processor complies with any reasonable instructions notified to it 

in advance by the Controller with respect to the processing of the 

Personal Data;  

(e)  at the written direction of the Controller, delete or return Personal Data (and any copies 

of it) to the Controller on termination of the Agreement unless the Processor is required 

by Law to retain the Personal Data.  

5  Subject to clause 6, the Processor shall notify the Controller immediately if it:  

(a)  receives a Data Subject Access Request (or purported Data Subject Access Request);  

(b)   receives a request to rectify, block or erase any Personal Data;  

(c)  receives any other request, complaint or communication relating to either   Party's 

obligations under the Data Protection Legislation;  
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(d)   receives any communication from the Information Commissioner or any other 

regulatory authority in connection with Personal Data processed under this Agreement;  

(e)   receives a request from any third Party for disclosure of Personal Data where 

compliance with such request is required or purported to be required by Law; or  

(f)  becomes aware of a Data Loss Event.  

6  The Processor’s obligation to notify under clause 5 shall include the provision of further 

information to the Controller in phases, as details become available.  

7  Taking into account the nature of the processing, the Processor shall provide the Controller 

with full assistance in relation to either Party's obligations under Data Protection Legislation 

and any complaint, communication or request made under clause 5 (and insofar as possible 

within the timescales reasonably required by the Controller) including by promptly providing: 

(a) the Controller with full details and copies of the complaint, communication or 
request;  

(b) such assistance as is reasonably requested by the Controller to enable the 
Controller to comply with a Data Subject Request within the relevant 
timescales set out in the Data Protection Legislation; 

(c) the Controller, at its request, with any Personal Data it holds in relation to a 
Data Subject; 

(d) assistance as requested by the Controller following any Data Loss Event; 

(e) assistance as requested by the Controller with respect to any request from the 
Information Commissioner’s Office, or any consultation by the Controller with 
the Information Commissioner's Office. 

8  The Processor shall maintain complete and accurate records and information to demonstrate 

its compliance with this clause. This requirement does not apply where the Processor 

employs fewer than 250 staff, unless: 

(a) the Controller determines that the processing is not occasional; 

(b) the Controller determines the processing includes special categories of data 
as referred to in Article 9(1) of the GDPR or Personal Data relating to criminal 
convictions and offences referred to in Article 10 of the GDPR; or 

(c) the Controller determines that the processing is likely to result in a risk to the 
rights and freedoms of Data Subjects. 

9  The Processor shall allow for audits of its Data Processing activity by the Controller or the 

Controller’s designated auditor. 

10  Each Party shall designate its own data protection officer if required by the Data Protection 

Legislation. 



 137
 

   

 

 

11  Before allowing any Sub-processor to process any Personal Data related to this Agreement, 

the Processor must: 

(a) notify the Controller in writing of the intended Sub-processor and processing; 

(b) obtain the written consent of the Controller; 

(c) enter into a written agreement with the Sub-processor which give effect to the 
terms set out in this Schedule 14 such that they apply to the Sub-processor; and 

(d) provide the Controller with such information regarding the Sub-processor as the 
Controller may reasonably require. 

12  The Processor shall remain fully liable for all acts or omissions of any of its Sub-processors. 

13  The Controller may, at any time on not less than 30 Working Days’ notice, revise this clause 

by replacing it with any applicable controller to processor standard clauses or similar terms 

forming part of an applicable certification scheme (which shall apply when incorporated by 

attachment to this Agreement). 

14  The Parties agree to take account of any guidance issued by the Information 

Commissioner’s Office. The Controller may on not less than 30 Working Days’ notice to the 

Processor amend this agreement to ensure that it complies with any guidance issued by 

the Information Commissioner’s Office. 

15  Subject to clause G1.2A, the Processor shall indemnify the Controller on a continuing basis 
against any and all Losses incurred by the Controller arising from the Processor's Default 
under this Schedule 14 and/or any failure by the Processor or any Sub-processor to comply 
with their respective obligations under Data Protection Legislation. 

 
16 Nothing in this Schedule 14 shall be construed as requiring the Processor or any relevant 

Sub-processor to be in breach of the Data Protection Legislation. 

 

 

ANNEX 1 – Data Processing Schedule 

1. The contact details of the Controller’s Data Protection Officer are:  Care Quality 

Commission, Citygate, Gallowgate, Newcastle Upon Tyne, NE1 4PA, United Kingdom. 

2. The contact details of the Processor’s Data Protection Officer are: 

 

3. The Processor shall comply with any further written instructions with respect to processing by the 

Controller. 

4. Any such further instructions shall be incorporated into this Schedule. 
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Description Details 

Identity of the Controller and Processor 
The Parties acknowledge that for the purposes 
of the Data Protection Legislation, the Authority 
is the Controller, and the Contractor is the 
Processor in accordance with Clause E2.1  

Subject matter of the processing The capture, processing and storing of data on 

programme delegates and key stakeholders 

within CQC Participant names, email 

addresses and job titles to fulfil the delivery of 

the services. 

Duration of the processing 
The duration of the contract including any 
agreed extensions 

Nature and purposes of the processing The provider will be running workshops for all 

participants (Black, minority ethnic and 

disabled colleagues).  There will be workshop 

activities, post-work, from each workshop, 

potential for access to provider learning 

platforms, evaluation/feedback requirements 

and reasonable adjustment requests from 

participants which the provider will need to 

action.    

Type of personal data All contact will be via email, with any records 

kept (participant names, attendance, learning 

completed, reasonable adjustments put in 

place (provided by individual participants), 

evaluation results, participant email addresses 

to contact with learning content and potential 

for access to provider learning platform).    

Categories of Data Subject 
Participants on programme. Academy 
colleagues involved in the programme will 
receive details of completed learning, learning 
content so will also have email addresses 
provided.  

Plan for return and destruction of the data 

once the processing is complete UNLESS 

requirement under union or member state law 

to preserve that type of data 

There will be a requirement to retain the data 

for no more than12 months after completion of 

the programme, to enable evaluation to take 

place.  

 

 


