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Section 1 – About UK Shared Business Services  
 
Putting the business into shared services 
 
UK Shared Business Services Ltd (UK SBS) brings a commercial attitude to the public 
sector; helping Contracting Authorities improve efficiency, generate savings and modernise. 
It is our vision to become the leading service provider for Contracting Authorities of shared 
business services in the UK public sector, continuously reducing cost and improving quality 
of business services for Government and the public sector. 
 
Our broad range of expert services is shared by our Contracting Authorities. This allows our 
customers the freedom to focus resources on core activities; innovating and transforming 
their own organisations.  
 
Core services include Procurement, Finance, Grants Admissions, Human Resources, 
Payroll, ISS, and Property Asset Management all underpinned by our Service Delivery and 
Contact Centre teams. 
 
UK SBS is a people rather than task focused business. It’s what makes us different to the 
traditional transactional shared services centre. What is more, being a not-for-profit 
organisation owned by the Department for Business, Energy & Industrial Strategy (BEIS), 
UK SBS’ goals are aligned with the public sector and delivering best value for the UK 
taxpayer. 
 
UK Shared Business Services Ltd changed its name from RCUK Shared Services Centre 
Ltd in March 2013. 
 
Our Customers 
 
Growing from a foundation of supporting the Research Councils, 2012/13 saw Business 
Innovation and Skills (BIS) transition their procurement to UK SBS and Crown Commercial 
Services (CCS – previously Government Procurement Service) agree a Memorandum of 
Understanding with UK SBS to deliver two major procurement categories (construction and 
research) across Government. 
 
UK SBS currently manages £700m expenditure for its Contracting Authorities. 
Our Contracting Authorities who have access to our services and Contracts are detailed 
here.   
 

http://www.uksbs.co.uk/services/procure/contracts/Pages/default.aspx
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Privacy Statement 
 
At UK Shared Business Services (UK SBS) we recognise and understand that your privacy 
is extremely important, and we want you to know exactly what kind of information we collect 
about you and how we use it. 
 
This privacy notice link below details what you can expect from UK SBS when we collect 
your personal information. 
 

• We will keep your data safe and private. 
• We will not sell your data to anyone. 
• We will only share your data with those you give us permission to share with and only 

for legitimate service delivery reasons. 
 
https://www.uksbs.co.uk/use/pages/privacy.aspx  
 
For details on how the Contracting Authority protect and process your personal data please 
follow the link below: 
 
https://www.ukri.org/privacy-notice/ 
 
 

https://www.uksbs.co.uk/use/pages/privacy.aspx
https://www.ukri.org/privacy-notice/
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Section 2 – About the Contracting Authority  
 
UK Research and Innovation 
 
Operating across the whole of the UK and with a combined budget of more than £6 billion, 
UK Research and Innovation represents the largest reform of the research and innovation 
funding landscape in the last 50 years. 
 
As an independent non-departmental public body UK Research and Innovation brings 
together the seven Research Councils (AHRC, BBSRC, EPSRC, ESRC, MRC, NERC, 
STFC) plus Innovate UK and a new organisation, Research England. 
 
UK Research and Innovation ensures the UK maintains its world-leading position in research 
and innovation.  This is done by creating the best environment for research and innovation to 
flourish. 
 
For more information, please visit: www.ukri.og 
 
Medical Research Council (MRC) 
 
MRC is at the forefront of scientific discover to improve human health.  Their scientists tackle 
some of the greatest health problems facing humanity in the 21st century, from the rising tide 
of chronic diseases associated with ageing to the threats posed by rapidly mutating micro-
organisms. 

https://mrc.ukri.org/ 

http://www.ukri.og/
https://mrc.ukri.org/
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Section 3 – Working with the Contracting Authority. 
 
  
Section 3 – Contact details 
 
3.1 Contracting Authority Name and 

address 
UK Research and Innovation, Polaris House, 
Swindon, SN2 1FF 

3.2 Buyer Kevin Griffiths 
3.3 Buyer contact details fmprocurement@uksbs.co.uk 

3.4 Estimated value of the 
Opportunity 

£368,000 excluding VAT over the life of the 
contract including any possible extensions. 
 
This contract is being let as a 3-year fixed term 
with the option to extend for a further 1 + 1 
 
The annual estimated value of this contract has 
been calculated on the basis of: 
 
£38,600.00 per annum base value 
£35,000.00 per annum provisional allowance 
for remedial works, call out costs etc 

3.5 Process for the submission of 
clarifications and Bids 

All correspondence shall be submitted 
within the Emptoris e-sourcing tool.  
Guidance Notes to support the use of 
Emptoris is available here.  
Please note submission of a Bid to any 
email address including the Buyer will result 
in the Bid not being considered. 

 
 
Section 3 - Timescales 
 
3.6 Date of posting of Contract advert 

to OJEU. Tuesday 28th May 2019 

3.7 Date RFP available to Bidders Wednesday 29th May 2019 

3.8 

Site Tour 
 
We strongly recommend that 
due to the criticality of this 
requirement a tour of the site is 
undertaken to understand the 
full scope of work to be 
completed. 
 
 
 

Tuesday 25th June 2019 
09:00 – 12:30 
 
Thursday 27th June 2019 
9:00 – 12:30 
 
Please send a message via the e-sourcing 
portal stating which date/time you would 

like to attend giving 48 hours’ notice 
 

Please ensure that you provide the names 
and vehicle registrations of those wishing 

to visit. 

3.9 

Latest date / time RFP clarification     
questions shall be received 
through Emptoris messaging 
system 

Thursday 11th July 2019 
11.00am  

mailto:fmprocurement@uksbs.co.uk
http://www.uksbs.co.uk/services/procure/Pages/supplier.aspx
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3.10 

Latest date / time RFP clarification 
answers should be sent to all 
Bidders by the Buyer through 
Emptoris 

Monday 15th July 2019 
 

3.11 Closing date and time for Bidder to 
request RFP documents 

Monday 22nd July 2019 
10.00am 

3.12 
Closing date and time for Bidder to 
submit their response (‘the 
deadline’). 

Monday 22nd July 2019 
11.00am 

3.13 Notification of proposed Contract 
award to unsuccessful bidders Monday 19th August 2019 

3.14 Anticipated Contract Award Date Friday 30th August 2019 
3.15 Commencement of Contract Wednesday 1st January 2020 

3.16 Contract Completion Saturday 31st December 2022 with option to 
extend for a further 1 (2023) + 1 (2024) 

3.17 Bid Validity Period 90 Days 
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Section 4 – Specification and about this procurement 
 
 
 
UK Shared Business Services (UK SBS), on behalf of UK Research and Innovation, wishes 
to establish a Contract for the maintaining of the Access Control Systems at the LMB and 
ARES facility in Cambridge. 
 
UK SBS is managing this procurement process in accordance with the Public Contracts 
Regulations 2015 (as may be amended from time to time) (the “Regulations”). 
 
This is a services contract. 
 
 
 
Background – The MRC Laboratory for Molecular Biology (LMB)  
 
The MRC Laboratory of Molecular Biology (LMB) is a world-class research laboratory, 
dedicated to understanding important biological processes at the molecular level with the 
goal of using this knowledge to tackle major problems in human health and disease. 
 
The LMB is one of the birthplaces of modern molecular biology. Many techniques were 
pioneered at the laboratory, including DNA sequencing, methods for determining the three-
dimensional structure of proteins and the development of monoclonal antibodies. 
 
Over the years, the work of LMB scientists has attracted Twelve Nobel prizes, many Royal 
Society awards and numerous other scientific honours. 
 
The LMB building is a state of the art laboratory facility, which was completed in 2012, it has 
a floor area of 32,700m2 (GIA) and accommodates over 800 staff. It has specialist research 
facilities with a highly complex engineering system to enable the ground-breaking science 
and allow flexibility to support future scientific developments. 
 
To support the scientific requirement, the LMB building has a vast amount of plant room 
areas, located within the energy centre, plant towers and interstitial floors. Complexity of the 
design of the engineering systems was demonstrated during the commissioning of the 
building, which took over 18 months to completely balance the system adequately for use by 
the scientists. The systems are continuously evaluated to ensure that resilience and 
efficiency requirements are all appropriately in place. 
 
The facility houses laboratories that require in-depth specialist knowledge of their critical 
requirements to ensure appropriate standards are maintained. Areas are subject to specific 
legislative regulations, such as the HSE requirements for Containment Level 2 and 3 
Laboratories, the Home Office requirements for licensed areas [under the Animals (Scientific 
Procedures) Act] for animal holding and experimentation, and Environment Agency 
requirements for facilities employing the use of radioisotopes.  In the case of the Animal 
facilities, if their environmental requirements cannot be maintained, the facilities would be 
closed by the Home Office with potential catastrophic scientific and reputational impact. 
 
These and other facilities, such as the laboratories containing the FEI Titan Krios and other 
cryo-electron microscopes, mass spectrometers and nuclear magnetic resonance equipment 
have very specific and stringent operational requirements including tightly controlled 
environmental conditions (temperature, humidity, pressure control, air change rates, lighting 
levels etc) whilst needing to be kept free from sources of vibration, noise and electro-
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magnetic interference. 
 
Such specialist laboratory areas are highly sensitive to any deviation from the established 
norm for their environment and changes can not only have devastating consequences for the 
research carried out, but for the safety of staff working in the vicinity of these rooms. 
 
The LMB manages a separate animal facility (ARES) 6,715m2 which is located on the 
Babraham Institute facility just outside of Cambridge. The ARES building is a successful fully 
automated animal facility that provides genetically modified mice and other rodent species 
for research at the LMB.  
 
The whole building is operated under strict Home Office guidelines and has maintained an 
excellent working relationship with the Home Office based on an exceptional record of 
maintaining control of the building environment. 
 
The MRC have determined that the ARES building’s control systems represents a business-
critical facility due to the risk to life safety and scientific operations should the systems not be 
well maintained, and reactive repairs not be immediately addressed. It should be noted that 
the criticality of environmental controls at ARES is also governed by Home Office & HSE 
requirements and Government Legislation for both COSHH and the Animal (Scientific 
Protection) Act – ASPA.  
 
Finally, it should be noted that the LMB also has a small off-site NMR (Nuclear Magnetic 
Resonance) facility, housed in the MRS building which is included for as part of the LMB’s 
servicing requirement. 
 
LMB has highly trained technicians as part of the Estates & Facilities team who have an 
intrinsic and detailed understanding of the environmental / scientific requirements of the 
Institute and the complex engineering systems of the ARES and LMB facilities. 
 
The combined service contracts to maintain the LMB and ARES facilities are covered by 6 
discrete supplier bundles as follows: 

1) Access Control  
2) Electrical  
3) General Hard Services  
4) External FM Services 
5) Special Mechanical  
6) Water 

 
Scope of Service for the Access Control Bundle – LMB & ARES 
 
The Access Control System maintenance service shall ensure that all maintainable assets, 
including software, non-fixed plant and equipment within the various premises (identified 
from the asset list [see section 4] and supplemented where necessary by an initial site 
survey), are maintained to the required ‘fit for function’ performance level, meeting the 
manufacturer’s and installer’s recommendations (whilst taking account of any supplementary 
servicing needs that arise from the as-built environment) and to ensure strict compliance with 
all statutory/legal and mandatory obligations. Business continuity is imperative as numerous 
key scientific areas require 24/7 response within 4 hours to FM problems as failures of 
scientific experiments can put weeks / months of research in jeopardy. 
 
1. Legal Requirements 

 
Without prejudice to the generality of the foregoing the Contractor must observe, perform 
and comply with all the relevant provisions of the following together with any amendments 
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thereto alongside all other statutory requirements that apply to building maintenance 
operations and the tasks required to be undertaken to fulfil the scope of service: 

• Workplace (Health, Safety and Welfare) Regulations 1992 (WHSWR) 
• Management of Health and Safety at Work Regulations 1999 (MHSWR) 
• Health and Safety at Work Act 1974 (HASAWA) 
• The Control of Asbestos Regulations 2012 
• Personal Protective Equipment (PPE) Regulations 1992 
• Provision and Use of Work Equipment Regulations (PUWER) 1998 
• Manual Handling Operations Regulations 1992 
• Reporting of Injuries, Diseases and Dangerous Occurrences Regulations 1995 

(RIDDOR) 
• The Control of Noise at Work Regulations 2005 
• Electricity at Work Regulations 1989 
• Requirements for Electrical Installations: BS 7671:2018 - Requirements for 

Electrical Installations, IET Wiring Regulations (New 18th Edition) 2018 
• Control of Substances Hazardous to Health Regulations 2002 (COSHH) 
• Construction (Design & Management) Regulations 2015 
• The Gas Safety (Installation & Use) Regulations 1998 
• Lifting Operations & Lifting Equipment Regulations 1998 (LOLER) 
• The Environmental Protection Act 1990 
• The Regulatory Reform (Fire Safety) Order 2005 (RRO) 
• The Control of Legionella Bacteria in Water Systems ACOP & Guidance L8. 
• The Notifications of Cooling Towers and Evaporative Condensers Regulations 

1992 
• Pressure Systems Safety Regulations 2000 (PSSR) 
• F-Gas Regulations 2015 

 
2. Definition of equipment / systems covered by the Access Control service contract: 

 
Access Control Systems (AACS), CCTV, Automatic doors, Roller shutter doors, Intruder 
Alarm, Intercom systems, Traffic Management rising bollards, lone worker alarm systems. 

 
3. To service & maintain Access control equipment / systems as defined here in 

accordance with: 
 
a) Manufacturer’s recommendations as set out in the O&M schedules as a minimum 

or as required to meet the needs of the as-built environment 
b) Relevant BS EN Standards 
c) All relevant PPM requirements stated in SFG 20 Maintenance Standards 
d) Current Fire Regulations and all other applicable Legal Statutory Requirements 

 
The Access Control System maintenance service shall also provide technical support in 
the day-to-day operational management of these systems and ensure their continued 
integration to maintain existing programmed outputs and interdependencies.  

 
4. MRC Equipment Listing – Asset Register & service visit schedule 

System Type Item Type Location Quantity Expected 
Frequency In month / s 

2.06 - Single Skin Curtain Walling LMB         
Automatic Doors Circleslide Entrance Door Main Entrance 1  Twice a year Mar/Sept 

Automatic Doors Geze Sliding Door Side Entrance 4 Once a year May 

 Automatic Doors  Dorma  Reception  1  Twice a year  Apr/Oct 

2.09 - Rolling Shutters LMB         
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Roller Shutters Rollashield 70 Steel Roller 
Shutter Restaurant 1 Once a year Aug 

Roller Shutters Armaroll CE80 Aluminium 
Roller Grille Stores Despatch 2 Once a year Aug 

Roller Shutters Rollashield 100S High Security 
Insulated Steel Roller Shutter Main Stores 1 Once a year Aug 

3.05 – Security LMB           

Access Control SWH-4100EG Multi-tech smart 
card reader  At door lock ~ 120 Quarterly Mar/June/Sept/Dec 

Access Control  RM-4 Access Control Module 
Switch At door lock  ~ 120 Quarterly Mar/June/Sept/Dec 

Access Control  Power Supply Unit - 1381NB 
1.5a power supply  At door lock  ~ 60 Quarterly Mar/June/Sept/Dec 

Access Control  131-912 ARM-1 Aux Reader 
Relay Module  At door lock  ~ 60 Quarterly Mar/June/Sept/Dec 

Access Control  KGG200SG (B) Break glass 
Double Pole  At door lock  ~ 60 Quarterly Mar/June/Sept/Dec 

Access Control  Contact Switch At door lock   ~ 60 Quarterly Mar/June/Sept/Dec 

Access Control  Door Controller - STAR016W-
64A Module ISV comms  12 Quarterly Mar/June/Sept/Dec 

Access Control  AS0073-000 Comms. Module ISV comms  16 Quarterly Mar/June/Sept/Dec 

Access Control  Power Supply Unit - 12V 5Amp 
PSU ISV comms  8 Quarterly Mar/June/Sept/Dec 

Access Control  Fuse Box ISV comms  8 Quarterly Mar/June/Sept/Dec 

Access Control  Battery ISV comms  122 Quarterly Mar/June/Sept/Dec 

Access Control  User Access Cards Control room  ~ 1000 Quarterly Mar/June/Sept/Dec 

Access Control  Printer Control room  1 Quarterly Mar/June/Sept/Dec 

Access Control  Software Program - CCure 
9000 Model R incl. Badging  Control room  1 Quarterly Mar/June/Sept/Dec 

Access Control  Software License - SQL 2012 / 
2014 licence  Control room  1 Quarterly Mar/June/Sept/Dec 

Access Control  Software License - Netvue 
license  Control room  1 Quarterly Mar/June/Sept/Dec 

Access Control  Software Program - Galaxy 
Alarm API software  Control room  1 Quarterly Mar/June/Sept/Dec 

CCTV  
Camera - VideoEdge IP Indoor 
Mini-dome, 3.3-12mm, clear, 
PAL, UK PLUG, w/PS 

Around site  21 Quarterly Mar/June/Sept/Dec 

CCTV 
Camera Internal Dome – 
Hikvision DS-2CD4125FWD-IZ 
(2.8-12mm Lens) Ultra low 
Light Darkfighter 

Around site 4 Quarterly Mar/June/Sept/Dec 

CCTV  
Camera - VideoEdge IP Box 
camera day/night c/w Bosch 
LTC3674/20 1/3"lens 7.5 - 50 
mm i/r corrected 

Around site  18 Quarterly Mar/June/Sept/Dec 

CCTV  
Camera – External Bullet 
HikVision DS-2CD4B26FWD-
IZS (2.8-12mm Lens) Ultra low 
Light Darkfighter 

Around site  13 Quarterly Mar/June/Sept/Dec 

CCTV 
Camera – External PTZ DS-
2DF82231-AEL(W) 2MP Ultra 
Low Light Darkfighter 

Around site 14 Quarterly Mar/June/Sept/Dec 

CCTV  Power Supply - DA652 24VAC 
1.5A PSU Around site  31 Quarterly Mar/June/Sept/Dec 

CCTV  
Camera Housing - DM/2010-
606 12V/24V D2010 HSG C/W 
Bkt Ext. static camera housing 

Around site  18 Quarterly Mar/June/Sept/Dec 

CCTV  Camera Housing - Ultradome 
Top hat with ring Level 1  1 Quarterly Mar/June/Sept/Dec 

CCTV  Camera Housing - Silver dome 
bubble Level 1  1 Quarterly Mar/June/Sept/Dec 

CCTV  Interface Board  Level 1  1 Quarterly Mar/June/Sept/Dec 
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CCTV  Power Supply - Tyco PSU 24V 
For Ext. Dome Around site  15 Quarterly Mar/June/Sept/Dec 

CCTV  
Camera Mount - RHOSW 
Short Wall Mount w End Cap 
Assbly 

Around site  15 Quarterly Mar/June/Sept/Dec 

CCTV  Equipment Rack  Control room  1 Quarterly Mar/June/Sept/Dec 

CCTV  
Ethernet Switch - 8 Port KVM 
Switch with PS2 interface and 
17" TFTF 

Control room  1 Quarterly Mar/June/Sept/Dec 

CCTV  Computer - Xeon workstation 
with 4 way graphics card Control room  2 Quarterly Mar/June/Sept/Dec 

CCTV  Computer - Standard 
workstation Control room  2 Quarterly Mar/June/Sept/Dec 

CCTV  Monitor  Control room  7 Quarterly Mar/June/Sept/Dec 

CCTV  Digital Recording Server c/w 
QNAP Storage expansion Control room  1 Quarterly Mar/June/Sept/Dec 

CCTV  Ethernet Switch - Fibre to 
ethernet media convertor Control room  -  Quarterly Mar/June/Sept/Dec 

CCTV  
Ethernet Switch - 24 Port Layer 
3 managed switch with fibre 
card 

Control room  -  Quarterly Mar/June/Sept/Dec 

Intruder Detection  Expansion Module  Security office  2 Twice a year Mar/Sept 

Intruder Detection  Operator Keypad  Security office  1 Twice a year Mar/Sept 

Intruder Detection  Control Panel  Security office  1 Twice a year Mar/Sept 

Intruder Detection  Power Supply  Site  ~ 63 Twice a year Mar/Sept 

Intruder Detection  
Detector - PYRONIX 
KX15DTAM '3-IN-1' Antimask 
Dualtech Detector Grade 3 

Site  ~ 92 Twice a year Mar/Sept 

Intruder Detection  Door Contact - Medium surface 
plastic G3 contact Site  ~ 130 Twice a year Mar/Sept 

Intruder Detection  Door Contact - Roller shutter 
contact G3 Site  8 Twice a year Mar/Sept 

Intruder Detection  Detector - Aritech audio visual 
indicator (Frog Eyes) Site  78 Twice a year Mar/Sept 

Intruder detection  Breakglass Unit  Site  ~ 5 Twice a year Mar/Sept 

Intruder detection  Dialler Unit  Security office  1 Twice a year Mar/Sept 

Intruder detection  Fobs  Security office  20 Twice a year Mar/Sept 

Intruder detection  Live External Bell  Site  1 Twice a year Mar/Sept 

Intruder detection  Panic button, dual push, brush 
steel construction KP4S Site  12 Twice a year Mar/Sept 

        Twice a year Mar/Sept 

Intercom  Computer  Control room  1 Twice a year Mar/Sept 

Intercom  Connection of 8 IP-subscribers, 
Feature level B  Control room  1 Twice a year Mar/Sept 

Intercom  Connection of 8 IP-subscribers, 
Feature level D  Control room  1 Twice a year Mar/Sept 

Intercom  Connection of 4 IP-subscribers, 
Feature level B  Control room  1 Twice a year Mar/Sept 

Intercom  Telephone Interface  Control room  1 Twice a year Mar/Sept 

Intercom  Software  Control room  1 Twice a year Mar/Sept 

Intercom  Master Station  Reception 3 Twice a year Mar/Sept 

Intercom  
Call Point - 2-wire wall mount 
station with 6-digit display, 
black, Commend 

Reception 
(external)  1 Twice a year Mar/Sept 

Intercom  Call Point Housing  At call point  4 Twice a year Mar/Sept 

Intercom  Call Point - Door Station S/S 
Surface 1 btn digital IP)  At call point  6 Twice a year Mar/Sept 
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Intercom  
Call Point - SS102D/IP Digital 
IP 2-button S/Steel Slave 
Station, button 1 'call' & button 
2 'panic' 

At call point  7 Twice a year Mar/Sept 

Intercom  Interface  Control room  1 Twice a year Mar/Sept 

Traffic Management  Vehicle Barrier - rising bollard  Visitor entrance 
roadway  2 Quarterly Feb/May/Aug/Nov 

Traffic Management  Traffic Lights  Visitor entrance 
roadway  2 Twice a year Feb/Aug 

Traffic Management Motorised motor cycle gate  Motor Cycle Gate 1 Twice a year Feb/Aug 

Traffic Management  Motorised disabled door in 
restaurant - Horton  Restaurant 1 Once a year May 

MRS Building 
Access Control & 
CCTV 

     

CCTV  Cameras Site  2 Quarterly   Mar/June/Sept/Dec 

Access Control iStar Pro Controller Site 1 Quarterly Mar/June/Sept/Dec 

Access Control PSU Site 1 Quarterly Mar/June/Sept/Dec 

Access Control PSU battery unit Site 1 Quarterly Mar/June/Sept/Dec 

Access Control Card readers Site 5 Quarterly Mar/June/Sept/Dec 

Access Control Exit buttons Site 3 Quarterly Mar/June/Sept/Dec 

Access Control Break glass release buttons Site 3 Quarterly Mar/June/Sept/Dec 
 
Ares Asset register 
 

System Type Item Type Location Quantity Expected 
Frequency In month / s 

Automatic Access Control System         
      

AACS Local PC Workstation with VNC 
Viewer 

Ares Plant Comms 
Room 1 Twice a year  Mar/Sept 

AACS Istar Pro Door Controllers  Ares Plant room  2  Quarterly Mar/June/Sept/Dec 

  Istar Edge Ares Plant room 1 Quarterly  Mar/June/Sept/Dec 

  Istar Edge A23.1 Riser 
Cupboard 1 Quarterly  Mar/June/Sept/Dec 

  Door reader sets / emergency 
breakglass / egress buttons  Across site ~ 28 Quarterly  Mar/June/Sept/Dec 

  Power Supplies       Quarterly Mar/June/Sept/Dec 

  Batteries     Quarterly  Mar/June/Sept/Dec 

CCTV Panasonic WJ-ND400 network 
recorder 

Ares Plant Comms 
room 1 Quarterly  Mar/June/Sept/Dec 

  Panasonic WV-ASM200 Software Ares Plant Comms 
Room 1 Quarterly  Mar/June/Sept/Dec 

  Panasonic WV-SW395 PTZ Site wide 4 Quarterly  Mar/June/Sept/Dec 

  Panasonic WV-SP509 external 
Static Site wide 7 Quarterly  Mar/June/Sept/Dec  

  Panasonic WV-SF335 Internal 
Static Site wide 4  Quarterly  Mar/June/Sept/Dec

  

Automated Doors Assa Abloy Power Swing door 
controllers Site Wide ~ 36  Twice a year   Mar/Sept 

  Assa Abloy Unislide door 
controllers Site Wide 9 Twice a year    Mar/Sept 

  Front entrance interlock     Twice a year    Mar/Sept 
Main Intruder 
Detection System Menvier TS1000 Alarm System Site 1 Twice a year    Mar/Sept 

  Alarm Manual Interface Panels Site 3 Twice a year    Mar/Sept 
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  Galaxy Alarm Output device Site 1 Twice a year    Mar/Sept 

            

Specialist Intruder 
Detection System 

Texecon Alarm System c/w 
seismic and vibration detection Site  1 Twice a year    Mar/Sept 

            

            

            

 
The Service Contract also requires the provider to deliver a 24/7 365 Alarm Receiving Centre (ARC) 
for the Ares Specialist Intruder Detection System. Connection will be via GMS and similar 
technology. The ARC will be required to report alarm occurrences to key holders, site security and 
the local Police Constabulary as defined within an agreed protocol that will be set out on award 
completion. 
 

____________________________________________________________________________________ 
 
5. Mobilisation 

 
During a period from three months before contract start date, by appointment, the site will 
be available to the contractor for additional surveys to familiarise themselves and their 
teams with the equipment, assets and systems that they will be responsible for 
maintaining through the duration of the contract.  
 
Based upon the relevant maintenance requirements (as described in Section 3) and 
taking into account the MRC’s expected attendance programme as set out in Section 4, 
the appointed Service Contractor will supply a detailed planned maintenance schedule for 
review and approval by the Client at least one calendar month in advance of the contract 
start date. 
 
The schedule should specifically highlight those attendances where statutory 
maintenance requirements will be completed and provide a breakdown of all the tasks 
that will be undertaken. 
 
All relevant site-specific risk assessments and method statements must be issued for 
review by the Client during this mobilisation period. 

 
6. Operating hours 

 
The LMB facility is operational 24/7 365, but service support staff are only available on 
site between the core hours of 8am and 4pm (Mon-Fri). Consequently, all maintenance 
service visits must be undertaken within these core hours unless specific alternative 
arrangements have been agreed in advance with the Client. Service visits outside core 
hours would typically be acceptable to the Client if there was a business impact that could 
be reduced by maintenance activities being undertaken outside of these core periods. 
 
The Ares facility is staffed from 8am to 3.45pm Mon-Fri only and all maintenance 
activities must be undertaken and completed within these periods. 
 
Subcontractors attempting to gain access to the sites outside of these periods may be 
restricted from entering the sites by security personnel. 

 
7. Site Access 

 
All attendances for scheduled PPM works or remedial works must be confirmed to the 
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Client via email no later than 5 working days prior to the planned attendance on site.  
 
Details must be provided of the members of subcontracted staff who will be attending to 
undertake the work alongside any supplementary Risk Assessments or Method 
Statements that have not previously been issued (see point 8). This will allow Client 
checks to be completed in advance of the visit and to arrange clearance with LMB and 
Babraham Security teams. 
 
Contractors must undergo a site-specific induction on their first visit to site and may be 
required to have periodic refresher inductions as deemed necessary by the Client.  
 
For Ares, details will also need to be provided regarding whether contractors will require 
access to the main laboratory facility (the barrier) to undertake their duties as this will 
result in additional checks / clearances being required. 
 
On the day of the service visit itself, as well as reporting to LMB or Ares Security / 
Reception to arrange for inductions / visitor passes etc to be completed, it is imperative 
that contractors report to one of the MRC’s Service Coordinators prior to any work being 
initiated to discuss the work methodology, arrange any required permits and to arrange a 
member of the E&F Team as liaison for any supervision or assistance required to ensure 
the works are appropriately managed and have minimal impact on the facilities’ 
operations.  
 
Once works are completed for the day, contractors must not depart without having 
discussed the progress or outcome of their visit with one of the MRC’s Service 
Coordinators. Service Reports must be signed by a Service Coordinator or an MRC 
nominated deputy to ensure that key information about the servicing activities is 
transferred between contractor and Client at the earliest opportunity. As a consequence 
of this, it is reiterated that site supervision finishes at 4pm and good time must be allowed 
for service report sign off and discussions.  
 
Reception and Security staff are not permitted to sign-off contractor service sheets on 
behalf of the MRC. 
 
It should be noted that the MRC reserve the right to restrict unsupervised access to the 
facilities and undertake supplementary security screening checks if the MRC’s security 
risk assessment deems it necessary. 
 

8. Service Visits and Reports 
 

Service visits will be conducted in accordance with the frequency set-out in Section 4 
above and to the programme agreed with the Client as part of the mobilisation activities.   
 
Comprehensive Service visit reports detailing the activities conducted and any required 
remedial works must be issued to the MRC within 2 workings days of the site visit. All 
service reports must be dated and signed by the attending engineer and then counter-
signed by an MRC Services Co-ordinator. The service reports must provide appropriate 
asset location information and IDs (Unique asset names, serial & model numbers etc). 

 
9. Emergency Call outs 

 
SLA response times within 4 hours, 7 days a week 

 
10. H&S requirements 
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As part of the contract, the contractor is required to introduce, implement and utilise all 
the necessary procedures, method statements, risk assessments and health and safety 
training to ensure that works are undertaken in a safe manner. The Client will require the 
contractor to provide evidence of such compliance as appropriate during the contract 
period. As previously stated, as part of the mobilisation, site surveys should be 
undertaken to ensure that site specific method statements and risk assessments are 
generated that take account of all relevant site conditions. Risk assessments and method 
statements associated with the works should be issued to the Client to later than 48 hours 
prior to the works being undertaken. Where risk assessments and method statements are 
not provided in accordance with the above, works will not be permitted. 
      
The Contractor must be aware that within the LMB, Ares and MRS buildings certain 
designated laboratories use materials that present chemical, biological and ionising 
radiation hazards. Access to these areas is not permitted unless under the strict 
supervision of LMB staff and potentially only after specialist supplementary inductions 
have been completed. Areas operating at ACDP Containment Level 2 / 3 or using ionising 
radiation are clearly signed on the outside of the laboratory. 
 

11. Welfare facilities 
 

Contractors shall have full use of MRC welfare facilities in the building through the 
duration of their site visit. Accessible toilets are available throughout the facilities and a 
restaurant facility is available on Level 4 of the LMB Building. Both Addenbrooke’s and 
Babraham sites also have dedicated restaurants that serve a variety of hot and cold food. 
It is important to ensure that these facilities are not abused by the Contractor in any way; 
any dirty overalls or work-boots are to be removed / cleaned before using the canteen. 

 
12. Site restrictions 

 
Noise: Comply generally with BS 5228. Do not use pneumatic drills and other noisy 
appliances without consent of the MRC E&F Manager / Services Co-ordinator.  
 
Do not use or permit employees to use radios or other electronic equipment at any time. 
General ISV’s and plant spaces must be kept secure and locked on entry and locked on 
exit. Photography is not permitted other than for the specific requirements of fulfilling the 
contract duties.  
 
Smoking is only permitted in designated external areas. 
 
Contractors must wear appropriate visitor ID when on-site so that individuals can be 
identified by members of the Security team when working unsupervised in plant areas. 

 
13. Materials and Goods  

 
All materials, consumables and goods used in the maintenance of the equipment / assets 
must conform to any relevant BS:EN standards and must be of a quality standard no less 
than that currently used in the operation of the equipment, plant or system. 

 
14. Workmanship 

 
It is implicit that all works must be carried out in a professional workmanlike manner by 
appropriately trained, competent personnel. The Client reserves the right to reject work 
that is considered to be defective. Working areas must be kept tidy and in good order. 
Any rubbish, litter or waste generated by the works must be appropriately disposed of 
prior to leaving the site.   
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15. Minimising Business Disruption  

 
The Contractor must take all the necessary precautions to avoid any disruption to the 
Client's business operations, including through noise control, whilst carrying out the 
works. Where PPM activities require shut-down of plant, particularly where they have a 
greater impact on overall system control, in order for the items to be appropriately 
maintained, this must be arranged through liaison with the Client's on-site supervisor and 
notification of this disruption must be provided in good time and in advance of the visit. 

 
16. Energy efficiency and performance optimisation 

 
Contractors are expected to highlight to the Client where items of plant are operating in 
an energy inefficient manner or outside of optimal performance specifications and 
suggest methodologies that could be used to increase the efficiency of operation. 

 
17. Innovation 

 
MRC welcomes innovative ideas from its FM service providers, MRC Estates & Facilities 
are always striving to make improvements to their systems, processes, PPM schedules, 
methodologies and encourages suggestions to be made for possible improvements.  The 
MRC Laboratory of Molecular Biology is a world-class research laboratory that continues 
to seek continuous improvement not only in science but also in FM operational 
effectiveness to support the science. 

 
18. Warranties 

 
All contractor supply new or replacement parts and remedial works should be warranted 
for 12 months from the period of installation. 

 
19. Billing 

 
The Client expects prompt issue of invoices in accordance with payment schedules (25% 
of the contract value to be invoiced early in Feb/May/Aug/Nov) or any remedial works that 
have been undertaken. Works that are invoiced prior to works are completed will not be 
paid and will go “on hold”. Due to the nature of the procurement system that is used by 
the MRC, invoices that are “on-hold” actually prevent any further invoices from being paid 
so it is important that this requirement is adhered to. 

 
20. Contract Meetings 

 
The contractor should allow for quarterly contract review meetings by Senior 
management staff as part of their duties to the Client. These review meetings will allow a 
performance review to be undertaken taking into account performance against agreed 
KPIs and for any specific issues that arise as part of contract delivery to be discussed and 
resolved.  
 
At a yearly review meeting, the costs of remedial works undertaken against the value of 
the plant assets should be presented so that the costs for maintaining key assets can be 
reviewed. This review would seek to determine whether any potential changes to planned 
preventative maintenance strategies would have cost or performance benefits. 

 
21. Equipment 

 
Any equipment / tools / steps / lifting equipment etc required by the Contractor to 
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undertake the works, must be deemed “safe and appropriate for use” and comply with the 
relevant legal requirements.  

 
22. Spares 

 
Prior to contract start-on-site, the Contractor is required to provide the Client with a list of 
recommended “on-site” spares that should be held by the Client for the assets covered 
under the service contract. Further to this, the Contractor must then attend site and, in 
conjunction with the Client, review the available on-site spares to generate a spares 
inventory list, identifying any shortfall in suggested spares items. A quote should then be 
generated for any additional items that may be required so that these can be made 
available on site prior to contract start. 

 
23. Environment and Sustainability 

 
Where possible and where there is no detrimental effect on material performance 
Contractor's should use environmentally friendly products and consumables. Unless 
specifically agreed with the MRC, Contractors are responsible for the correct disposal of 
waste generated as part of the works / attendances. All waste should be appropriately 
disposed of in line with current waste legislation. 

 
24. KPIs  

 
The Contractor warrants that the specification as described above shall be met through 
the delivery of the contract. In order to assist in the monitoring of contractor performance 
against the contract specification, the following “key performance indicators” (KPIs) will be 
objectively measured by the Client to provide an ongoing assessment of contract delivery. 
Failure to meet these KPIs will result in contract management review. 

 
a) Service visits conducted will match the frequency specified as detailed in 4 above 
b) Forward programme of attendance and maintenance activities to be undertaken 

for agreement in advance of first site visit. 
c) Comprehensive Service visit reports including location information, serial & model 

numbers etc to be sent in PDF format to MRC within 2 workings days of site visit. 
d) Service visits to be confirmed with MRC 7 days in advance before engineers 

attend. 
e) RAM's to be sent 24 hours before site visit (unless previously supplied RAM’s are 

applicable). 
f) It is the service contractor’s responsibility to ensure that engineers that are sent to 

the MRC sites (after the initial site familiarisation has been undertaken) are 
familiar with the sites, ensuring appropriate handover if staff are leaving etc. 

g) SLA response times as stated in 9 above. 
h) The site (area where has been undertaken) to be left clean and tidy. 
i) Emergency attendance to be discussed if necessary, also response time to 

rectifying problems not solved or that quickly reoccur. 
j) Engineer to report to Estates & Facilities Services Coordinator before starting and 

leaving site. Working hours 08.00 to 16.00 
k) 12 month warranty/guarantee of work carried out and parts. 
l) Transparent quote for remedial / reactive works in relation to any identified faults 

/failures to be provided within 5 working days. 
 

25. Consumables 
 

Call outs & repairs to be covered by a provisional sum as detailed in the contract. 
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26. Contract Payments 
 

25% of the annual service contract value (not including provisional sums which will be   
invoiced on an as required basis) will be made against the following schedule: 

 
25% of the annual value in February  
25% of the annual value in May  
25% of the annual value in August  
25% of the annual value in November 

 
 
The Contract duration shall be for a period of a 3-year period with the option to extend for a 
further 2 years (1 + 1) years.  
 
Terms and Conditions 
 
Bidders are to note that any requested modifications to the Contracting Authority Terms and 
Conditions on the grounds of statutory and legal matters only, shall be raised as a formal 
clarification during the permitted clarification period.  
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Section 5 – Evaluation model  
 
5.1 Introduction 
 
5.1.1 The evaluation process will be conducted to ensure that Bids are evaluated fairly to 

ascertain the bidders who can demonstrate the required skills qualities, technical 
ability and capacity, commercial stability and experience to ensure successful 
performance of the Contract. 

 
5.1.2 The evaluation team may comprise staff from UK SBS and the Contracting Authority, 

and any specific external stakeholders the Contracting Authority deem required 
 
5.2 Evaluation of Bids 
 
5.2.1 Evaluation of Bids shall be based on a Selection questionnaire defined in the e-

sourcing tool. 
 
5.3. SELECTION questionnaire 
 
5.3.1 The Selection questionnaire shall be marked against the following Selection pass / 

fail and scoring criteria. 
5.3.2 The selection questionnaire shall be marked against the following Mandatory or 

discretionary pass / fail criteria. 
 
 
Selection Pass/fail criteria 
 
Questionnaire Q No. Question subject 
Selection Part A SEL1.13 Contact details and declaration 
Selection Part B SEL2.2 Participation in a criminal organisation 
Selection Part B SEL2.3 Corruption 
Selection Part B SEL2.4 Fraud  
Selection Part B SEL2.5 Terrorist Offences or offences link to terrorist activities 
Selection Part B SEL2.6 Money laundering or Terrorist financing 

Selection Part B SEL2.7 Child Labour and other forms of trafficking in human 
beings 

Selection Part B SEL 2.8 Self cleaning 
Selection Part B SEL 2.9 Payment of tax or social security 
Selection Part B SEL2.20 General Data Protection Act (GDPR) 
Selection Part C SEL3.2 Breach of environmental obligations 
Selection Part C SEL3.3 Breach of social obligations 
Selection Part C SEL3.4 Breach of labour law obligations 
Selection Part C SEL3.5 Bankruptcy 
Selection Part C SEL3.6 Guilty of grave professional misconduct 
Selection Part C SEL3.7 Distorting competition 
Selection Part C SEL3.8 Conflict of Interest 
Selection Part C SEL3.9 Prior involvement in procurement process 
Selection Part C SEL3.10 Prior performance of contract 
Selection Part C SEL3.11 Serious Misrepresentation 
Selection Part C SEL3.12 Withholding information 
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Selection Part C SEL3.13 Unable to provide supporting documentation for ESPD 
Selection Part C SEL3.14 Influenced the decision-making process 
Selection Part D SEL4.1 Audited accounts 
Selection Part D SEL4.3 Wider group / guarantee 
Selection Part D SEL4.4 Insurance 
Selection Part E SEL5.1 References 
Selection Part E SEL5.4 Compliance under Modern Slavery Act 2015 
Selection Part E SEL5.5 Health and Safety Policy 

Selection Part E SEL5.6 Enforcement/remedial orders in relation to the Health and 
Safety Executive 

Selection Part E SEL5.7 Breaching environmental legislation  

Selection Part E SEL5.8 Checking sub-contractors for infringement of 
environmental legislation 

Selection Part E SEL5.9 Unlawful discrimination  
Selection Part E SEL5.10 Checking sub-contractors for unlawful discrimination 
Selection Part E FOI1.1 Freedom of information 

 

 
In the event of a Bidder failing to meet the requirements of a Mandatory 
pass / fail criteria, the Contracting Authority reserves the right to 
disqualify the Bidder and not consider evaluation of the any of the 
selection stage scoring methodology, nor the Award stage scoring 
methodology or Mandatory pass / fail criteria. 
 

 
5.3.3 Each Mandatory pass / fail question includes a clear definition of the requirements of 

a successful response to the question. 
 
5.3.4 The evaluation model below shall be used for this RFP which will be determined to 

two decimal places. 
 
5.3.5 Questions marked ‘for information only’ do not contribute to the scoring model. 
 
5.4. AWARD questionnaire 
 
5.4.1 The award questionnaire shall be marked against the following Mandatory or 

discretionary pass / fail criteria.   Each Mandatory pass / fail question includes a clear 
definition of the requirements of a successful response to the question. 

 
  
Award Pass/fail criteria 
 
Questionnaire Q No. Question subject 
Commercial AW1.1 Form of Bid 
Commercial AW1.2 Bid validity period 
Commercial AW1.3 Certificate of bona fide Bid 
Commercial AW4.1 Compliance to the Contract Terms 
Commercial AW4.2 Changes to the Contract Terms 
Price AW5.1 Firm and fixed price 
Price AW5.3 Open book policy 
Commercial AW5.5 E Invoice 
Commercial AW5.6 E Invoice implementation 
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Quality AW6.1 Compliance to the Specification 
Quality AW6.2 Variable Bids 
Quality PROJ1.6 Qualifications and Certifications  

- - Request for Quotation response – received on time within the 
e-sourcing tool 

 

 
In the event of a Bidder failing to meet the requirements of a Mandatory 
pass / fail criteria, the Contracting Authority reserves the right to disqualify 
the Bidder and not consider evaluation of the any of the selection stage 
scoring methodology, nor the Award stage scoring methodology or 
Mandatory pass / fail criteria. 
 

 
5.4.2 The Award questionnaire shall be marked against the following Award scoring 

criteria. 
 
5.4.3 The evaluation model below shall be used for this RFP which will be determined to 

two decimal places.   
 
5.4.4 Questions marked ‘for information only’ do not contribute to the scoring model. 
 
 
Award Scoring criteria 
 
Evaluation Justification Statement 
In consideration of this particular requirement the Contracting Authority has decided to 
evaluate Potential Providers by adopting the weightings/scoring mechanism detailed 
within this RFP. The Contracting Authority considers these weightings to be in line with 
existing best practice for a requirement of this type.  
Questionnaire Q No. Question subject  Maximum Marks 
Price AW5.2 Price 30.00% 
Quality PROJ1.1 Delivery and Continuity 10.00% 
Quality PROJ1.2 Method Statement 30.00% 
Quality PROJ1.3 Risks and Mitigation 10.00% 
Quality PROJ1.4 Servicing of Assets 15.00% 
Quality PROJ1.5 Health and Safety 5.00% 
 
 
Award Evaluation of criteria 
 
 
Non-Price elements  
 
Each question will be judged on a score from 0 to 100, which shall be subjected to a multiplier 
to reflect the percentage of the evaluation criteria allocated to that question. 
 
Where an evaluation criterion is worth 20% then the 0-100 score achieved will be multiplied by 
20%. 
Example if a Bidder scores 60 from the available 100 points this will equate to 12% by using 
the following calculation:  
Score = {weighting percentage} x {bidder's score} = 20% x 60 = 12 
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The same logic will be applied to groups of questions which equate to a single evaluation 
criterion. 
 
The 0-100 score shall be based on (unless otherwise stated within the question): 
 
 
0 The Question is not answered, or the response is completely unacceptable.   
10 Extremely poor response – they have completely missed the point of the 

question. 
20  Very poor response and not wholly acceptable. Requires major revision to the 

response to make it acceptable.  Only partially answers the requirement, with 
major deficiencies and little relevant detail proposed. 

40  Poor response only partially satisfying the selection question requirements with 
deficiencies apparent.    Some useful evidence provided but response falls well 
short of expectations.  Low probability of being a capable supplier. 

60  Response is acceptable but remains basic and could have been expanded upon.  
Response is sufficient but does not inspire.   

80  Good response which describes their capabilities in detail which provides high 
levels of assurance consistent with a quality provider.   The response includes a 
full description of techniques and measurements currently employed. 

100 Response is exceptional and clearly demonstrates they are capable of meeting 
the requirement.  No significant weaknesses noted.  The response is compelling 
in its description of techniques and measurements currently employed, providing 
full assurance consistent with a quality provider. 

 
All questions will be scored based on the above mechanism. Please be aware that there may 
be multiple evaluators. If so, their individual scores will be averaged (mean) to determine your 
final score as follows: 
Example  
Evaluator 1 scored your bid as 60  
Evaluator 2 scored your bid as 40  
Evaluator 3 scored your bid as 80  
Evaluator 4 scored your bid as 60 
Your final score will (60+40+80+60) ÷ 4 = 60  
 
Price elements will be judged on the following criteria. 
 
The lowest price for a response which meets the pass criteria shall score 100. 
   
All other bids shall be scored on a pro rata basis in relation to the lowest price. The score is 
then subject to a multiplier to reflect the percentage value of the price criterion. 
 
For example - Bid 1 £100,000 scores 100.  
Bid 2 £120,000 differential of £20,000 or 20% remove 20% from price scores 80  
Bid 3 £150,000 differential £50,000 remove 50% from price scores 50. 
Bid 4 £175,000 differential £75,000 remove 75% from price scores 25. 
Bid 5 £200,000 differential £100,000 remove 100% from price scores 0. 
Bid 6 £300,000 differential £200,000 remove 100% from price scores 0. 
Where the scoring criterion is worth 50% then the 0-100 score achieved will be multiplied by 50 
 
In the example if a supplier scores 80 from the available 100 points this will equate to 40% by 
using the following calculation: Score/Total Points multiplied by 50 (80/100 x 50 = 40) 
 
The lowest score possible is 0 even if the price submitted is more than 100% greater than the 
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lowest price. 
 
            
5.5. Evaluation process   
 
5.5.1 The evaluation process will feature some, if not all, the following phases 
  
Stage Summary of activity 

Receipt and 
Opening 

• RFP logged upon opening in alignment with UK SBS’s 
procurement procedures. 

• Any RFP Bid received after the closing date will be rejected unless 
circumstances attributed to the Contracting Authority or the e-
sourcing tool beyond the bidder control are responsible for late 
submission. 

Compliance 
check 

• Check all Mandatory requirements are acceptable to the 
Contracting Authority. 

• Unacceptable Bids maybe subject to clarification by the 
Contracting Authority or rejection of the Bid. 

Scoring of the Bid 
• Evaluation team will independently score the Bid and provide a 

commentary of their scoring justification against the Selection 
criteria. 

Clarifications • The Evaluation team may require written clarification to Bids  

Re - scoring of 
the Bid and 
Clarifications 

• Following Clarification responses, the Evaluation team reserve the 
right to independently re-score the Bid and Clarifications and 
provide a commentary of their re-scoring justification against the 
Selection criteria. 

Validation of 
unsuccessful 
Bidders 

• To confirm contents of the letters to provide details of scoring and 
relative feedback on the unsuccessful Bidders Bid in comparison 
with the successful Bidders Bid. 
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Section 6 – Selection and award questionnaires  

 
Section 6 – Selection questionnaire 
 
6.1 Introduction  
 
The Selection questionnaires are located in the within the e-sourcing tool. 
 
Guidance on completion of the questions are is available at 
http://www.uksbs.co.uk/services/procure/Pages/supplier.aspx 
 
PLEASE NOTE THE QUESTIONS ARE NOT NUMBERED SEQUENTIALLY 

http://www.uksbs.co.uk/services/procure/Pages/supplier.aspx
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Section 6 – Award questionnaire 
 
6.2 The Award questionnaires are located within the e-sourcing tool. 
 
6.3 Guidance on completion of the questions is available at 

http://www.uksbs.co.uk/services/procure/Pages/supplier.aspx   
 
PLEASE NOTE THE QUESTIONS ARE NOT NUMBERED SEQUENTIALLY 
 

http://www.uksbs.co.uk/services/procure/Pages/supplier.aspx
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Section 7 – General information   

 
7.1. Introduction 
 
7.1.1 The Contracting Authority wishes to establish a Contract for the provision of Access 

Controls Service at LMB and ARES. The Contracting Authority is managing this 
procurement process in accordance with the Public Contracts Regulations 2015 (as 
may be amended from time to time) (the “Regulations”).  This is a service Contract 
being procured under the OJEU Open Procedure  

 
7.1.2 The Contracting Authority is procuring the Contract for add for its exclusive use or 

cross reference the list of customers provided in the OJEU Notice or Contracts Finder 
Notice supported if relevant by the statement on the UK SBS website currently 
located here. (OPB) 

 
7.1.3 UK SBS and the Contracting Authority logo, trademarks and other identifying marks 

are proprietary and may not be incorporated in the Companies response without or 
the Contracting Authority’s written permission. 

 
7.1.4 The Bidder shall indemnify and keep indemnified UK SBS and the Contracting 

Authority against all actions, claims, demands, proceedings, damages, costs, losses, 
charges and expenses whatsoever in respect of any breach by the Bidder of this 
document. 

 
7.1.5 If there is any doubt with regard to the ambiguity of any question or content contained 

in this questionnaire then PLEASE ASK a clarification question, but please ensure 
that your question is via the formal clarification process in writing to the UK SBS 
representative nominated. No approach of any kind in connection with this 
opportunity should be made to any other person within or associated with UK SBS or 
the Contracting Authority. All information secured outside of this named contact shall 
have no legal standing or worth and should not be relied upon.  

 
7.1.6 It remains the responsibility of the Bidder to keep UK SBS and the Contracting 

Authority informed of any matter that may affect continued qualification 
 
7.1.7 Prior to commencing formal evaluation, Submitted Responses will be checked to 

ensure they are fully compliant with the Pass / Fail criteria within the Evaluation 
model. Non-compliant Submitted Responses may be rejected by the Contracting 
Authority. Submitted Responses which are deemed by the Contracting Authority to 
be fully compliant will proceed to evaluation.  These will be evaluated using the 
criteria and scores detailed in the matrix set out in Section 5. 

 
7.1.8 Whilst it is the Contracting Authority’s [and any relevant Other Public Bodies] 

intention to purchase the majority of its services under this Contract Arrangement 
from the Supplier(s) appointed this does not confer any exclusivity on the appointed 
Suppliers. The Contracting Authority and any relevant Other Public Bodies reserve 
the right to purchase any services and services (including those similar to the 
services covered by this procurement) from any Supplier outside of this Contract.    

 
7.1.9 The Contracting Authority reserves the right not to conclude a Contract as a result of 

the current procurement process.   Bidders should review the contents of Section 7 
paragraph 7.8.1 when considering submitting their Response. 

 

http://ted.europa.eu/
https://online.contractsfinder.businesslink.gov.uk/
http://www.uksbs.co.uk/services/procure/contracts/Pages/default.aspx
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7.1.10 The services covered by this procurement exercise have NOT been sub-divided into 
Lots. 

 
7.1.11 The Contracting Authority shall utilise the Crown Commercial Service (CCS – 

previously Government Procurement Service) Emptoris e-sourcing tool url 
https://gpsesourcing.cabinetoffice.gov.uk/sso/jsp/login.jsp to conduct this procurement.  
There will be no electronic auction following the conclusion of the evaluation of the 
Request for Proposal (RFP) responses.  Bidders will be specifically advised where 
attachments are permissible to support a question response within the e-sourcing 
tool.   All enquiries with respect to access to the e-sourcing tool and problems with 
functionality within the tool may be submitted to Crown Commercial Service, 
Telephone 0345 010 3503. 

 
7.1.12 Please utilise the messaging system within the e-sourcing tool located at 

https://gpsesourcing.cabinetoffice.gov.uk/sso/jsp/login.jsp  within the timescales 
detailed in Section 3.   if you have any doubt as to what is required or will have difficulty 
in providing the information requested. Bidders should note that any requests for 
clarifications may not be considered by the Contracting Authority if they are not 
articulated by the Bidder within the discussion forum within the e-sourcing tool.    

 
7.1.13 Bidders should read this document, RFx attachments. messages and the evaluation 

questionnaires carefully before completing the Response submission. Failure to 
comply with any of these instructions for completion and submission of the Submitted 
Response may result in the rejection of the Response. Bidders are advised therefore 
to acquaint themselves fully with the extent and nature of the services and 
contractual obligations.  These instructions constitute the Conditions of Response. 
Participation in the RFP process automatically signals that the Bidder accepts these 
Conditions. 

 
7.1.14 All material issued in connection with this RFP shall remain the property of the 

Contracting Authority and/or as applicable relevant OPB and shall be used only for 
the purpose of this procurement.  All Due Diligence Information shall be either 
returned to the Contracting Authority or securely destroyed by the Bidder (at the 
Contracting Authority’s option) at the conclusion of the procurement  

 
7.1.15 The Bidder shall ensure that each and every sub-contractor, consortium member and 

adviser abide by the terms of these instructions and the Conditions of Response. 
 
7.1.16 The Bidder shall not make contact with any other employee, agent or consultant of 

UK SBS or the Contracting Authority or any relevant OPB or Customer who are in 
any way connected with this procurement during the period of this procurement, 
unless instructed otherwise by the Contracting Authority. 

 
7.1.17 The Contracting Authority shall not be committed to any course of action as a result 

of:  
7.1.18.1 issuing this RFP or any invitation to participate in this procurement ; 
7.1.17.2 an invitation to submit any Response in respect of this procurement; 
7.1.17.3 communicating with a Bidder or a Bidder’s representatives or agents 

in respect of this procurement; or 
7.1.17.4 any other communication between UK SBS, the Contracting Authority 

and/or any relevant OPB (whether directly or by its agents or 
representatives) and any other party. 

 

https://gpsesourcing.cabinetoffice.gov.uk/sso/jsp/login.jsp
https://gpsesourcing.cabinetoffice.gov.uk/sso/jsp/login.jsp
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7.1.18 Bidders shall accept and acknowledge that by issuing this RFP the Contracting 
Authority shall not be bound to accept any Response and reserves the right not to 
conclude a Contract for some or all of the services for which Responses are invited. 

 
7.1.19 The Contracting Authority reserves the right to amend, add to or withdraw all or any 

part of this RFP at any time during the procurement. 
 
7.1.20 Bidders should not include in the Response any extraneous information which has 

not been specifically requested in the RFP including, for example, any sales 
literature, standard terms of trading etc.   Any such information not requested but 
provided by the Bidder shall not be considered by the Contracting Authority. 

 
7.1.21 If the Bidder is a consortium, the following information must be provided:  full details 

of the consortium; and the information sought in this RFP in respect of each of the 
consortium’s constituent members as part of a single composite response. Potential 
Providers should provide details of the actual or proposed percentage shareholding of 
the constituent members within the consortium as indicated in the relevant section of 
the selection questionnaire SEL1.9 specifically refers.   If a consortium is not 
proposing to form a corporate entity, full details of alternative proposed arrangements 
should be provided as indicated in the relevant section of the RFP.  However, please 
note the Contracting Authority reserves the right to require a successful consortium to 
form a single legal entity in accordance with regulation 19(6) of the Regulations.  The 
Contracting Authority recognises that arrangements in relation to consortia may 
(within limits) be subject to future change. Potential Providers should therefore 
respond in the light of the arrangements as currently envisaged. Potential Providers 
are reminded that any future proposed change in relation to consortia must be notified 
to the Contracting Authority so that it can make a further assessment by applying the 
selection criteria to the new information provided and consider rejection of the 
Response if the Contracting Authority reasonably consider the change to have a 
material impact of the delivery of the viability of the Response. 

 
7.2. Site Tour 
 
7.2.1 A site tour will be held in conjunction with this procurement. 
 
7.3. Confidentiality 
 
7.3.1 Subject to the exceptions referred to in paragraph 7.3.2, the contents of this RFP are 

being made available by the Contracting Authority on condition that: 
7.3.1.1 Bidders shall at all times treat the contents of the RFP and any related 

documents (together called the ‘Information’) as confidential, save in 
so far as they are already in the public domain; 

7.3.1.2 Bidders shall not disclose, copy, reproduce, distribute or pass any of 
the Information to any other person at any time or allow any of these 
things to happen; 

7.3.1.3 Bidders shall not use any of the Information for any purpose other 
than for the purposes of submitting (or deciding whether to submit) a 
Response; and 

7.3.1.4 Bidders shall not undertake any publicity activity within any section of 
the media in relation to this procurement 

 
7.3.2 Bidders may disclose, distribute or pass any of the Information to the Bidder’s 

advisers, sub-contractors or to another person provided that either: 
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7.3.2.1 This is done for the sole purpose of enabling a Response to be 
submitted and the person receiving the Information undertakes in 
writing to keep the Information confidential on the same terms as if 
that person were the Bidder; or 

7.3.2.2 The disclosure is made for the sole purpose of obtaining legal advice 
from external lawyers in relation to the procurement or to any Contract 
arising from it; or 

7.3.2.3  The Bidder is legally required to make such a disclosure 
 
7.3.3 In paragraphs 7.3.1 and 7.3.2 above the term ‘person’ includes but is not limited to 

any person, firm, body or association, corporate or incorporate. 
 
7.3.4 UK SBS and the Contracting Authority may disclose detailed information relating to 

Responses to its employees, agents or advisers and they may make any of the 
Contract documents available for private inspection by its officers, employees, agents 
or advisers.  UK SBS and the Contracting Authority also reserve the right to 
disseminate information that is materially relevant to the procurement to all Bidders, 
even if the information has only been requested by one Bidder, subject to the duty to 
protect each Bidder's commercial confidentiality in relation to its Response (unless 
there is a requirement for disclosure as explained in paragraphs 7.4.1 to 7.4.3 
below). 

 
7.3.5 All Central Government Departments and their Executive Agencies and Non-

Departmental Public Bodies are subject to control and reporting within Government. 
In particular, they report to the Cabinet Office and HM Treasury for all expenditure. 
Further, the Cabinet Office has a cross-Government role delivering overall 
Government policy on public procurement - including ensuring value for money and 
related aspects of good procurement practice.  

 
For these purposes, the Contracting Authority may disclose within Government any 
of the Bidders documentation/information (including any that the Bidder considers to 
be confidential and/or commercially sensitive such as specific bid information) 
submitted by the Bidder to the Contracting Authority during this Procurement. Subject 
to section 7.4 below, the information will not be disclosed outside Government. 
Bidders taking part in this RFP consent to these terms as part of the competition 
process. 

 
7.3.6 The Government introduced its new Government Security Classifications (“GSC”) 

classification scheme to replace the current Government Protective Marking System 
(“GPMS”). A key aspect of this is the reduction in the number of security 
classifications used.  All Bidders are encouraged to make themselves aware of the 
changes and identify any potential impacts in their Bid, as the protective marking and 
applicable protection of any material passed to, or generated by, you during the 
procurement process or pursuant to any Contract awarded to you as a result of this 
tender process will be subject to the new GSC from 2nd April 2014. The link below to 
the Gov.uk website provides information on the new GSC:  
https://www.gov.uk/government/publications/government-security-classifications 

 
7.3.7 The Contracting Authority reserves the right to amend any security related term or 

condition of the draft contract accompanying this RFP to reflect any changes 
introduced by the GSC. In particular where this RFP is accompanied by any 
instructions on safeguarding classified information (e.g. a Security Aspects Letter) as 
a result of any changes stemming from the new GSC, whether in respect of the 
applicable protective marking scheme, specific protective markings given, the 
aspects to which any protective marking applies or otherwise. This may relate to the 

https://www.gov.uk/government/publications/government-security-classifications
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instructions on safeguarding classified information (e.g. a Security Aspects Letter) as 
they apply to the procurement as they apply to the procurement process and/or any 
contracts awarded to you as a result of the procurement process.  

 
USEFUL INFORMATION LINKS 
 

• Emptoris Training Guide 
• Emptoris e-sourcing tool 
• Contracts Finder 
• Tenders Electronic Daily 
• Equalities Act introduction  
• Bribery Act introduction 
• Freedom of information Act 

 
7.4 Freedom of information 
 
7.4.1 In accordance with the obligations and duties placed upon public authorities by the 

Freedom of Information Act 2000 (the ‘FoIA’) and the Environmental Information 
Regulations 2004 (the ‘EIR’) (each as amended from time to time), UK SBS and the 
Contracting Authority may be required to disclose information submitted by the 
Bidder to the to the Contracting Authority. 

 
7.4.2 In respect of any information submitted by a Bidder that it considers to be 

commercially sensitive the Bidder should complete the Freedom of Information 
declaration question defined in the Question FOI1.2. 

 
7.4.3 Where a Bidder identifies information as commercially sensitive, the Contracting 

Authority will endeavour to maintain confidentiality. Bidders should note, however, 
that, even where information is identified as commercially sensitive, the Contracting 
Authority may be required to disclose such information in accordance with the FoIA 
or the Environmental Information Regulations.  In particular, the Contracting Authority 
is required to form an independent judgment concerning whether the information is 
exempt from disclosure under the FoIA or the EIR and whether the public interest 
favours disclosure or not.  Accordingly, the Contracting Authority cannot guarantee 
that any information marked ‘confidential’ or “commercially sensitive” will not be 
disclosed. 

 
7.4.4 Where a Bidder receives a request for information under the FoIA or the EIR during 

the procurement, this should be immediately passed on to the Contracting Authority 
and the Bidder should not attempt to answer the request without first consulting with 
the Contracting Authority. 

 
7.4.5 Bidders are reminded that the Government’s transparency agenda requires that 

sourcing documents, including RFP templates such as this, are published on a 
designated, publicly searchable web site, and, that the same applies to other 
sourcing documents issued by the Contracting Authority, and any contract entered 
into by the Contracting Authority with its preferred supplier once the procurement is 
complete.  By submitting a response to this RFP Bidders are agreeing that their 
participation and contents of their Response may be made public.   

 
7.5. Response Validity 
 
7.5.1 Your Response should remain open for consideration for a period of 90 days. A 

Response valid for a shorter period may be rejected. 

http://www.uksbs.co.uk/services/procure/Pages/supplier.aspx
https://gpsesourcing.cabinetoffice.gov.uk/sso/jsp/login.jsp
https://online.contractsfinder.businesslink.gov.uk/
http://ted.europa.eu/TED/main/HomePage.do
http://www.equalityhumanrights.com/advice-and-guidance/new-equality-act-guidance/equality-act-starter-kit/video-understanding-the-equality-act-2010/
https://www.gov.uk/government/publications/bribery-act-2010-guidance
http://www.ico.org.uk/for_organisations/guidance_index/freedom_of_information_and_environmental_information
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7.6. Timescales 
 
7.6.1 Section 3 of the RFP sets out the proposed procurement timetable.  the Contracting 

Authority reserves the right to extend the dates and will advise potential Bidders of 
any change to the dates.    

 
7.7.  The Contracting Authority’s Contact Details 
 
7.7.1 Unless stated otherwise in these Instructions or in writing from UK SBS or the 

Contracting Authority, all communications from Bidders (including their sub-
contractors, consortium members, consultants and advisers) during the period of this 
procurement must be directed through the e-sourcing tool to the designated UK SBS 
contact. 

 
7.7.2 All enquiries with respect to access to the e-sourcing tool may be submitted to Crown 

Commercial Service, Telephone 0345 010 3503. 
 
7.7.3 Bidders should be mindful that the designated Contact should not under any 

circumstances be sent a copy of their Response outside of the e-sourcing tool.  
Failure to follow this requirement will result in disqualification of the Response.   

 
7.8. Preparation of a Response  
 
7.8.1 Bidders must obtain for themselves at their own responsibility and expense all 

information necessary for the preparation of Responses.  Bidders are solely 
responsible for all costs, expenses and other liabilities arising in connection with the 
preparation and submission of their Response and all other stages of the selection 
and evaluation process.  Under no circumstances will UK SBS or the Contracting 
Authority, or any of their advisers, be liable for any such costs, expenses or liabilities 
borne by Bidders or their sub-contractors, suppliers or advisers in this process. 

 
7.8.2 Bidders are required to complete and provide all information required by the 

Contracting Authority in accordance with the Conditions of Response and the 
Request for Proposal.  Failure to comply with the Conditions and the Request for 
Proposal may lead the Contracting Authority to reject a Response. 

 
7.8.3 The Contracting Authority relies on Bidders' own analysis and review of information 

provided.  Consequently, Bidders are solely responsible for obtaining the information 
which they consider is necessary in order to make decisions regarding the content of 
their Responses and to undertake any investigations they consider necessary in 
order to verify any information provided to them during the procurement.   

 
7.8.4 Bidders must form their own opinions, making such investigations and taking such 

advice (including professional advice) as is appropriate, regarding their Responses, 
without reliance upon any opinion or other information provided by the Contracting 
Authority or their advisers and representatives.  Bidders should notify the Contracting 
Authority promptly of any perceived ambiguity, inconsistency or omission in this RFP, 
any of its associated documents and/or any other information issued to them during 
the procurement. 

 
7.8.5 Bidders must ensure that each response to a question is within any specified word 

count.  Any responses with words in excess of the word count will only be consider 
up to the point where they meet the word count, any additional words beyond the 
volume defined in the word count will not be considered by the evaluation panel. 
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7.8.6 Bidders must ensure that each response to a question is not cross referenced to a 

response to another question.  In the event of a Bidder adding a cross reference it 
will not be considered in evaluation. 

 
7.9. Submission of Responses 
 
7.9.1 The Response must be submitted as instructed in this document through the e-

sourcing tool. Failure to follow the instruction within each Section of this document, to 
omit responses to any of the questions or to present your response in alignment with 
any guidance notes provided may render the Response non-compliant and it may be 
rejected.  

 
7.9.2 The Contracting Authority may at its own absolute discretion extend the closing date 

and the time for receipt of Responses specified Section 3. 
 
7.9.3 Any extension to the RFP response period will apply to all Bidders. 
 
7.9.4 Any financial data provided must be submitted in or converted into pounds sterling. 

Where official documents include financial data in a foreign currency, a sterling 
equivalent must be provided.  Failure to adhere to this requirement will result in the 
Response not being considered. 

 
7.9.5  The Contracting Authority do not accept responsibility for the premature opening or 

mishandling of Responses that are not submitted in accordance with the instructions 
of this document. 

 
7.9.6 The Response and any documents accompanying it must be in the English language 
 
7.9.7 Bidders must submit their response through the e-sourcing tool, unless explicitly 

requested by the Contracting Authority either in the procurement documents or via a 
formal clarification from the Contracting Authority. Responses received by any other 
method than requested will not be considered for the opportunity.   

 
7.9.8 Responses will be submitted any time up to the date indicated in Section 3. 

Responses received before this deadline will be retained in a secure environment, 
unopened until this deadline has passed. 

 
7.9.9 Responses received after the date indicated in Section 3 shall not be considered by 

the Contracting Authority, unless the Bidder can justify that the reason for the delay is 
solely attributable to the Contracting Authority  

 7.9.9.1 The Bidder must demonstrate irrefutable evidence in writing they have 
made best endeavours to ensure the Response was received on time 
and that the issue was beyond their control. 

 7.9.9.2 Any request for a late Response to be considered must be emailed to 
the Buyer in Section 3 in advance of ‘the deadline’ if a bidder believes 
their Response will be received late. 

 7.9.9.3 The Contracting Authority reserves the right to accept or reject any 
late Response without justification to the affected Bidder and make no 
guarantee it will consider any request for a late Response to be 
considered. 

 
7.9.10 Do not seek changes to the Bid after responses have been submitted and the 

deadline (date and time) for receipt of responses has passed.  
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7.10. Canvassing 
 
7.10.1 Any Bidder who directly or indirectly canvasses any employee, or agent of UK SBS, 

the Contracting Authority or its members or any relevant OPB or any of its employees 
concerning the establishment of the Contract or who directly or indirectly obtains or 
attempts to obtain information from any such officer, member, employee or agent or 
concerning any other Bidder, Response or proposed Response will be disqualified. 

 
7.11. Disclaimers 
 
7.11.1 Whilst the information in this RFP, Due Diligence Information and supporting 

documents has been prepared in good faith, it does not purport to be comprehensive 
nor has it been independently verified. 

 
7.11.2 Neither UK SBS, the Contracting Authority, nor any relevant OPB’s nor their advisors, 

nor their respective directors, officers, members, partners, employees, other staff or 
agents: 

7.11.2.1  makes any representation or warranty (express or implied) as to the 
accuracy, reasonableness or completeness of the RFP; or 

7.11.2.2 accepts any responsibility for the information contained in the RFP or 
for their fairness, accuracy or completeness of that information nor 
shall any of them be liable for any loss or damage (other than in 
respect of fraudulent misrepresentation) arising as a result of reliance 
on such information or any subsequent communication.   

 
7.11.3 Any persons considering making a decision to enter into contractual relationships 

with the Contracting Authority and/or, as applicable, relevant OPB following receipt of 
the RFP should make their own investigations and their own independent 
assessment of the Contracting Authority and/or, as applicable, relevant OPB and its 
requirements for the services and should seek their own professional financial and 
legal advice.  For the avoidance of doubt the provision of clarification or further 
information in relation to the RFP or any other associated documents (including the 
Schedules) is only authorised to be provided following a query made in accordance 
with Paragraph 7.15 of this RFP.   

 
7.12. Collusive behaviour 
 
7.12.1 Any Bidder who: 

7.12.1.1  fixes or adjusts the amount of its Response by or in accordance with 
any agreement or arrangement with any other party; or 

7.12.1.2  communicates to any party other than UK SBS, the Contracting 
Authority or, as applicable, relevant OPB the amount or approximate 
amount of its proposed Response or information which would enable 
the amount or approximate amount to be calculated (except where 
such disclosure is made in confidence in order to obtain quotations 
necessary for the preparation of the Response or insurance or any 
necessary security); or  

7.12.1.3  enters into any agreement or arrangement with any other party that 
such other party shall refrain from submitting a Response; or  

7.12.1.4  enters into any agreement or arrangement with any other party as to 
the amount of any Response submitted; or  

7.12.1.5  offers or agrees to pay or give or does pay or give any sum or sums of 
money, inducement or valuable consideration directly or indirectly to 
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any party for doing or having done or causing or having caused to be 
done in relation to any other Response or proposed Response, any 
act or omission,  

shall (without prejudice to any other civil remedies available to the Contracting 
Authority and without prejudice to any criminal liability which such conduct by a 
Bidder may attract) be disqualified.  

 
7.13. No inducement or incentive 
 
7.13.1 The RFP is issued on the basis that nothing contained in it shall constitute an 

inducement or incentive nor shall have in any other way persuaded a Bidder to 
submit a Response or enter into the Contract or any other contractual agreement. 

 
7.14. Acceptance of the Contract 
 
7.14.1 The Bidder in submitting the Response undertakes that in the event of the Response 

being accepted by the Contracting Authority and the Contracting Authority confirming 
in writing such acceptance to the Bidder, the Bidder will within 14 days of being called 
upon to do so by the Contracting Authority execute the Contract in the form set out in 
the Contract Terms or in such amended form as may subsequently be agreed. 

 
7.14.2 The Contracting Authority shall be under no obligation to accept the lowest priced or 

any Response. 
 
7.15. Queries relating to the Response 
 
7.15.1 All requests for clarification about the requirements or the process of this 

procurement shall be made in through the e-sourcing tool unless where the e-
sourcing tool is unavailable due to Emptoris or Crown Commercial Service system 
maintenance or failure, in this instance all  clarifications shall be by email to the 
contact defined in Section 3. 

 
7.15.2 The Contracting Authority will endeavour to answer all questions as quickly as 

possible but cannot guarantee a minimum response time.  
 
7.15.3 In the event of a Bidder requiring assistance uploading a clarification to the e-

sourcing portal they should use the contact details defined in Section 3.   
 
7.15.4 No further requests for clarifications will be accepted after 7 days prior to the date for 

submission of Responses. 
 
7.15.5 In order to ensure equality of treatment of Bidders, the Contracting Authority intends 

to publish the questions and clarifications raised by Bidders together with the 
Contracting Authority’s responses (but not the source of the questions) to all 
participants on a regular basis. 

 
7.15.6 Bidders should indicate if a query is of a commercially sensitive nature – where 

disclosure of such query and the answer would or would be likely to prejudice its 
commercial interests.  However, if the Contracting Authority at its sole discretion does 
not either; consider the query to be of a commercially confidential nature or one 
which all Bidders would potentially benefit from seeing both the query and the 
Contracting Authority’s response, the Contracting Authority will: 
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7.15.6.1  invite the Bidder submitting the query to either declassify the query 
and allow the query along with the Contracting Authority’s response to 
be circulated to all Bidders; or 

7.15.6.2   request the Bidder, if it still considers the query to be of a 
commercially confidential nature, to withdraw the query prior to the 
end of the closing date and time for Bidder clarifications. 

 
7.15.7 The Contracting Authority reserves the right not to respond to a request for 

clarification or to circulate such a request where it considers that the answer to that 
request would or would be likely to prejudice its commercial interests.  

 
7.16. Amendments to Response Documents 
 
7.16.1 At any time prior to the deadline for the receipt of Responses, the Contracting 

Authority may modify the RFP by amendment. Any such amendment will be 
numbered and dated and issued by the Contracting Authority to all prospective 
Bidders.  In order to give prospective Bidders reasonable time in which to take the 
amendment into account in preparing their Responses, the Contracting Authority 
may, at its discretion, extend the time and/or date for receipt of Responses. 

 
7.17. Modification and withdrawal 
 
7.17.1 Bidders may modify their Response where allowable within the e-sourcing tool.   No 

Response may be modified after the deadline for submission of Responses. 
 
7.17.2 Bidders may withdraw their Response at any time prior the deadline for submission of 

Responses [or any other time prior to accepting the offer of a Contract]. The notice to 
withdraw the Response must be in writing and sent to the Contracting Authority by 
recorded delivery or equivalent service and delivered to the Head of Policy UK SBS 
at UK Shared Business Services Ltd, Procurement, Polaris House, North Star 
Avenue, Swindon, Wiltshire, SN2 1ET 

 
7.18. Right to disqualify or reject 
 
7.18.1 The Contracting Authority reserves the right to reject or disqualify a Bidder where 

7.18.1.1          the Bidder fails to comply fully with the requirements of this Request 
for Proposal or presents the response in a format contrary to the 
requirements of this document; and/or 

7.18.1.2         the Bidder is guilty of serious misrepresentation in relation to its 
Response; expression of interest; or the Response process; and/or  

7.18.1.3          there is a change in identity, control, financial standing or other factor 
impacting on the selection and/or evaluation process affecting the 
Bidder. 

 
7.19. Right to cancel, clarify or vary the process 
 
7.19.1 The Contracting Authority reserves the right to: 

7.19.1.1 cancel the evaluation process at any stage; and/or  
7.19.1.2     require the Bidder to clarify its Response in writing and/or provide 

additional information.  (Failure to respond adequately may result in 
the Bidder not being selected), 

 
7.20. Notification of award 
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7.20.1 The Contracting Authority will notify the successful Bidder of the Contract award in 
writing and will publish an Award Notice in the Official Journal of the European Union 
in accordance with the Regulations within 30 days of the award of the contract. 

 
7.20.2 As required by the Regulations all successful and unsuccessful Bidders will be 

provided with an email advising the outcome of the submission of their RFP 
response. 
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Appendix ‘A’ Glossary of Terms  
 
TERM MEANING 

“UK SBS”  means UK Shared Business Services Ltd  herein after referred to 
as UK SBS. 

“Bid”, “Response”, 
“Submitted Bid ”,  or 
“RFP Response” 

means the Bidders formal offer in response to this Request for 
Proposal 

“Bidder(s)” means the organisations being invited to respond to this Request 
for Proposal 

“Central Purchasing 
Body” 

means a duly constituted public sector organisation which 
procures supplies/services/works for and on behalf of contracting 
authorities 

“Conditions of Bid” means the terms and conditions set out in this RFP relating to 
the submission of a Bid  

“Contract”  means the agreement to be entered by the Contracting Authority 
and the Supplier  following any award under the procurement  

“Contracting Bodies” means the Contracting Authority and any other contracting 
authorities described in the OJEU Contract Notice 

“Contracting 
Authority” 

A public body regulated under the Public Contracts Regulations 
on whose behalf the procuremetn is being run 

“Customer” means the legal entity (or entities) for which any Contract agreed 
will be made accessable to. 

“Due Diligence 
Information” 

means the background and supporting documents and 
information provided by the Contracting Authority for the purpose 
of better informing the Bidders responses to this Request for 
Proposal 

"EIR" 
mean the Environmental Information Regulations 2004 together 
with any guidance and/or codes of practice issued by the 
Information Commissioner or relevant Government department in 
relation to such regulations 

FoIA 

means the Freedom of Information Act 2000 and any subordinate 
legislation made under such Act from time to time together with 
any guidance and/or codes of practice issued by the Information 
Commissioner or relevant Government department in relation to 
such legislation 

“Lot” means a discrete sub-division of the requirements 

“Mandatory” Means a pass / fail criteria which must be met in order for a Bid 
to be considered, unless otherwise specified. 

“OJEU Contract 
Notice” 

means the advertisement  issued in the Official Journal of the 
European Union 

“Order” means an order for served by any Contracting Body on the 
Supplier 

“Other Public Bodies” means all Contracting Bodies except the Contracting Authority 

“Request for 
Proposal” or “RFP” 

means this Request for Proposal documentation and all related 
documents published by the Contracting Authority and made 
available to Bidders and includes the Due Diligence Information. 
NOTE: This document is often referred to as an Invitation to 
Tender within other organisations 

“Supplier”  means the organisation awarded the Contract 
“ supplies 
/services/works ” 

means any supplies/services and supplies or works set out at 
within Section 4 Specification  
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