Schedule 1 - Definitions of Contract

Articles

Authority

Authority’s Representative(s)

Business Day

Central Government Body

Collect

Commercial Packaging

Conditions

Consignee

Consignor

Contract

Contract Price

means the Contractor Deliverables (goods and/or the services),
including Packaging (and Certificate(s) of Conformity and supplied
in accordance with any QA requirements if specified) which the
Contractor is required to provide under the Contract in accordance
with Schedule 2 (Schedule of Requirements), but excluding
incidentals outside Schedule 2 (Schedule of Requirements) such
as progress reports. (This definition only applies when
DEFCONSs are added to these Conditions);

means the Secretary of State for Defence acting on behalf of the
Crown;

shall be those person(s) defined in Schedule 3 (Contract Data
Sheet) who will act as the Authority’s Representative(s) in
connection with the Contract. Where the term “Authority’s
Representative(s)” in the Conditions is immediately followed by a
functional description in brackets, the appropriate Authority’s
Representative(s) shall be the designated person(s) for the
purposes of condition 7; For the purposes of clause 26. a. the
Authority Representative shall be
IRMProcurementSupport@babcockinternational.com

means 09:00 to 17:00 Monday to Friday, excluding public and
statutory holidays;

a body listed in one of the following sub-categories of the Central
Government classification of the Public Sector Classification
Guide, as published and amended from time to time by the Office
for National Statistics:

a. Government Department;

b. Non-Departmental Public Body or Assembly Sponsored
Public Body (advisory, executive, or tribunal);

C. Non-Ministerial Department; or

d. Executive Agency;

means pick up the Contractor Deliverables from the Consignor.
This shall include loading, and any other specific arrangements,
agreed in accordance with clause 28.c and Collected and
Collection shall be construed accordingly;

means commercial Packaging for military use as described in Def
Stan 81-041 (Part 1)

means the terms and conditions set out in this document;

means that part of the Authority identified in Schedule 3 (Contract
Data Sheet) to whom the Contractor Deliverables are to be
Delivered or on whose behalf they are to be Collected at the
address specified in Schedule 3 (Contract Data Sheet) or such
other part of the Authority as may be instructed by the Authority by
means of a Diversion Order;

means the name and address specified in Schedule 3 (Contract
Data Sheet) from whom the Contractor Deliverables will be
dispatched or Collected,;

means the Contract including its Schedules and any amendments
agreed by the Parties in accordance with condition 6 (Formal
Amendments to the Contract);

means the amount set out in Schedule 2 (Schedule of


mailto:IRMProcurementSupport@babcockinternational.com

Contractor

Contractor Commercially
Sensitive Information

Contractor Deliverables

Control

CPET

Crown Use

Dangerous Goods

DBS Finance

Requirements) to be paid (inclusive of Packaging and exclusive of
any applicable VAT) by the Authority to the Contractor, for the full
and proper performance by the Contractor of its obligations under
the Contract.

means the person who, by the Contract, undertakes to supply the
Contractor Deliverables, for the Authority as is provided by the
Contract. Where the Contractor is an individual or a partnership,
the expression shall include the personal representatives of the
individual or of the partners, as the case may be, and the
expression shall also include any person to whom the benefit of the
Contract may be assigned by the Contractor with the consent of
the Authority;

means the Information listed in the completed Schedule 5
(Contractor’'s Commercially Sensitive Information Form), which is
Information notified by the Contractor to the Authority, which is
acknowledged by the Authority as being commercially sensitive;

means the goods and/or the services, including Packaging (and
Certificate(s) of Conformity and supplied in accordance with any
QA requirements if specified) which the Contractor is required to
provide under the Contract;

means the power of a person to secure that the affairs of the
Contractor are conducted in accordance with the wishes of that
person:

a. by means of the holding of shares, or the possession of
voting powers in, or in relation to, the Contractor; or

b. by virtue of any powers conferred by the constitutional or
corporate documents, or any other document, regulating the
Contractor;

and a change of Control occurs if a person who Controls the
Contractor ceases to do so or if another person acquires Control of
the Contractor;

means the UK Government’s Central Point of Expertise on Timber,
which provides a free telephone helpline and website to support
implementation of the UK Government timber procurement policy

in relation to a patent means the doing of anything by virtue of
Sections 55 to 57 of the Patents Act 1977 which otherwise would
be an infringement of the patent and in relation to a Registered
Design has the meaning given in paragraph 2A(6) of the First
Schedule to the Registered Designs Act 1949;

means those substances, preparations and articles that are
capable of posing a risk to health, safety, property or the
environment which are prohibited by regulation, or classified and
authorised only under the conditions prescribed by the:

a. Carriage of Dangerous Goods and Use of Transportable
Pressure Equipment Regulations 2009 (CDG) (as amended 2011);
b. European Agreement Concerning the International Carriage
of Dangerous Goods by Road (ADR);

c. Regulations Concerning the International Carriage of
Dangerous Goods by Rail (RID);

d. International Maritime Dangerous Goods (IMDG) Code;

e. International Civil Aviation Organisation (ICAO) Technical
Instructions for the Safe Transport of Dangerous Goods by Air;

f. International Air Transport Association (IATA) Dangerous
Goods Regulations.

means Defence Business Services Finance, at the address stated
in Schedule 3 (Contract Data Sheet);



DEFFORM

DEF STAN

Deliver

Delivery Date

Denomination of Quantity
(DofQ)
Design Right(s)

Diversion Order

Effective Date of Contract

Evidence

Firm Price

FLEGT

Government Furnished
Assets (GFA)

Hazardous Contractor
Deliverable

Independent Verification

means the MOD DEFFORM series which can be found at
https://www.aof.mod.uk;

means Defence Standards which can be accessed at
https://www.dstan.mod.uk;

means hand over the Contractor Deliverables to the Consignee.
This shall include unloading, and any other specific arrangements,
agreed in accordance with condition 28 and Delivered and Delivery
shall be construed accordingly;

means the date as specified in Schedule 2 (Schedule of
Requirements) on which the Contractor Deliverables or the
relevant portion of them are to be Delivered or made available for
Collection;

means the quantity or measure by which an item of material is
managed,;

has the meaning ascribed to it by Section 213 of the Copyright,
Designs and Patents Act 1988;

means the Authority’s written instruction (typically given by MOD
Form 199) for urgent Delivery of specified quantities of Contractor
Deliverables to a Consignee other than the Consignee stated in
Schedule 3 (Contract Data Sheet);

means the date specified on the Authority’s acceptance letter;

means either:

a. an invoice or delivery note from the timber supplier or
Subcontractor to the Contractor specifying that the product
supplied to the Authority is FSC or PEFC certified; or

b. other robust Evidence of sustainability or FLEGT licensed
origin, as advised by CPET;

means a price (excluding VAT) which is not subject to variation;

means the Forest Law Enforcement, Governance and Trade
initiative by the European Union to use the power of timber-
consuming countries to reduce the extent of illegal logging;

is a generic term for any MOD asset such as equipment,
information or resources issued or made available to the
Contractor in connection with the Contract by or on behalf of the
Authority;

means a Contractor Deliverable or a component of a Contractor
Deliverable that is itself a hazardous material or substance or that
may in the course of its use, maintenance, disposal, or in the event
of an accident, release one or more hazardous materials or
substances and each material or substance that may be so
released;

means that an evaluation is undertaken and reported by an
individual or body whose organisation, systems and procedures
conform to “ISO Guide 65:1996 (EN 45011:1998) General
requirements for bodies operating product certification systems or
equivalent”, and who is accredited to audit against forest
management standards by a body whose organisation, systems
and procedures conform to “ISO 17011: 2004 General
Requirements for Providing Assessment and Accreditation of
Conformity Assessment Bodies or equivalent”;


https://www.aof.mod.uk/
http://www.dstan.mod.uk/

Information

Issued Property

Legal and Sustainable

Legislation

means any Information in any written or other tangible form
disclosed to one Party by or on behalf of the other Party under or in
connection with the Contract;

means any item of Government Furnished Assets (GFA), including

any materiel issued or otherwise furnished to the Contractor in
connection with the Contract by or on behalf of the Authority;

means production and process methods, also referred to as timber
production standards, as defined by the document titled “UK
Government Timber Production Policy: Definition of legal and
sustainable for timber procurement”. The edition current on the
day the Contract documents are issued by the Authority shall

apply;

means in relation to the United Kingdom any Act of Parliament, any
subordinate legislation within the meaning of section 21 of the
Interpretation Act 1978, any exercise of Royal Prerogative or any
enforceable community right within the meaning of Section 2 of the
European Communities Act 1972;

Military Level Packaging (MLP) means Packaging that provides enhanced protection in

Military Packager
Approval Scheme (MPAS)

accordance with Def Stan 81-041 (Part 1), beyond that which
Commercial Packaging normally provides for the military supply
chain;

is a MOD sponsored scheme to certify military Packaging
designers and register organisations, as capable of producing
acceptable Services Packaging Instruction Sheet (SPIS) designs in
accordance with Defence Standard (Def Stan) 81-041 (Part 4);

Military Packaging Level (MPL) shall have the meaning described in Def Stan 81-041 (Part 1);

MPAS Registered Organisation is a packaging organisation having one or more MPAS Certificated

MPAS Certificated Designer

NATO

Notices

Overseas

Packaging

Packaging Design Authority
(PDA)

Parties

Designers capable of Military Level designs. A company capable
of both Military Level and commercial Packaging designs including
MOD labelling requirements;

shall mean an experienced Packaging designer trained and
certified to MPAS requirements;

means the North Atlantic Treaty Organisation which is an inter-
governmental military alliance based on the North Atlantic Treaty
which was signed on 4 April 1949;

shall mean all Notices, orders, or other forms of communication
required to be given in writing under or in connection with the
Contract;

shall mean non UK or foreign;

Verb. The operations involved in the preparation of materiel for;
transportation, handling, storage and Delivery to the user;

Noun. The materials and components used for the preparation of
the Contractor Deliverables for transportation and storage in
accordance with the Contract;

shall mean the organisation that is responsible for the original
design of the Packaging except where transferred by agreement.
The PDA shall be identified in the Contract, see Annex A to
Schedule 3 (Appendix — Addresses and Other Information), Box 3;

means the Contractor and the Authority, and Party shall be
construed accordingly;



Primary Packaging Quantity
(PPQ)

Recycled Timber

Safety Data Sheet

Schedule of Requirements

Short-Rotation Coppice

Specification

STANAG 4329

Subcontractor

Timber and Wood-Derived
Products

Transparency Information

Virgin Timber

means the quantity of an item of material to be contained in an
individual package, which has been selected as being the most
suitable for issue(s) to the ultimate user, as described in Def Stan
81-041 (Part 1);

means recovered wood that prior to being supplied to the Authority
had an end use as a standalone object or as part of a structure.
Recycled Timber covers:

a. pre-consumer reclaimed wood and wood fibre and industrial
by-products;

b. post-consumer reclaimed wood and wood fibre, and
driftwood,;

C. reclaimed timber abandoned or confiscated at least ten
years previously;

it excludes sawmill co-products;

has the meaning as defined in the Registration, Evaluation,
Authorisation and Restriction of Chemicals (REACH) Regulations
2007 (as amended);

means Schedule 2 (Schedule of Requirements), which identifies,
either directly or by reference, Contractor Deliverables to be
provided, the quantities and dates involved and the price or pricing
terms in relation to each Contractor Deliverable;

means a specific management regime whereby the poles of trees
are cut every one to two years and which is aimed at producing
biomass for energy. It is exempt from the UK Government timber
procurement policy. For avoidance of doubt, Short-Rotation
Coppice is not conventional coppice, which is subject to the timber

policy;

means the description of the Contractor Deliverables, including any
specifications, drawings, samples and / or patterns, and shall include
any document or item which, individually or collectively is referred to
in Schedule 2 (Schedule of Requirements). The Specification forms
part of the Contract and all Contractor Deliverables to be supplied
under the Contract shall conform in all respects with the
Specification;

means the publication NATO Standard Bar Code Symbologies
which can be sourced at https://www.dstan.mod.uk/fags.html;

means any subcontractor engaged by the Contractor or by any
other subcontractor of the Contractor at any level of subcontracting
to provide Contractor Deliverables wholly or substantially for the
purpose of performing (or contributing to the performance of) the
whole or any part of this Contract and ‘Subcontract’ shall be
interpreted accordingly;

means timber (including Recycled Timber and Virgin Timber but
excluding Short-Rotation Coppice) and any products that contain
wood or wood fibre derived from those timbers. Such products
range from solid wood to those where the manufacturing
processes obscure the wood element;

means the content of this Contract in its entirety, including from
time to time agreed changes to the Contract, and details of any
payments made by the Authority to the Contractor under the
Contract;

means Timber and Wood-Derived Products that do not include
Recycled Timber.


http://www.dstan.mod.uk/faqs.html

Annex A to Schedule 1 — Additional Definitions of Contract iaw. Conditions 45 - 47 (Additional

Conditions)

Agent

Allied Quality Assurance Publications
(AQAP)

Approval (FAI)

Approved (FAI)

Army Equipment Support Publications

(AESP)

Authority’s Agent

Deficiencies/Discrepancies

Deliverable Quality Plan

First Article Inspection (FAI)

Key Performance Indicator (KPI)

NATO Stock Number (NSN)

Nomenclature

Non Codified

Non-Conformance

means Babcock Land Defence Limited of 33 Wigmore
Street, London, W1U 1QX c/o I&RM, B15, Donnington,
Telford, TF2 8JT or such other person as notified by the
Authority to the Contractor.

means standards for Quality Assurance Systems that
have been developed by NATO for Defence products

means the process of the Authority reviewing the
documentation to assess whether a robust FAI has
been conducted. The supplier remains responsible for
ensuring that item confirms to the requirements.

means a positive written response from the
Authority in relation to a First Article Inspection

means technical information concerning Army
Equipment for parties involved with operational use,
maintenance or repair of said equipment.

means Babcock Land Defence Ltd

means a failing, defect or variation of equipment
delivered or collected for the fulfilment of the Contract
Requirement.

means a document, prepared by a supplier, and agreed
with the project/repair manager setting out the specific
quality practices, resources and sequence of activities
relevant to a particular product, project or contract.

means detailed inspections undertaken when a new or
revised part is produced for the first time, or after a
break in production, by the contractor (and their supply
chain). The part must be verified to ensure all
requirements have been met in accordance with
standard FAlI AS9102 or equivalent. FAI reports (FAIR)
are to be maintained as quality records and made
availability to the Authority or it's agent on request in
accordance with process below. Any concerns identified
during FAI are to be shared with the Authority.

means a key performance measurement to evaluate
the success of a contract and the activities in which
it engages.

means a 13 digit numeric code identified all the
standardised material items of supply as recognised
by all NATO Countries that has come to be used in
all treaty countries.

means the body or system of terms used in a
particular specialist field.

means material items of supply that are not
arranged into a systemised code.

means a failure to comply to accepted standards



Novation

Obsolescent

Obsolete

Option Year

Proposal Form

Purchase Order (PO)

Remedies

Safety Critical Item (SCI)

means the substitution of a new contract in place
of an old one.

is when a Contractor Deliverable subject to this

agreement:-

a. isorisintended to be, no longer produced by
the original equipment manufacturer; or

b. isoris planned to be, no longer supported by
the original equipment manufacturer.

means any Contractor Deliverable that has become
Obsolescent.

shall mean the 24-month period following the end of the
preceding Contract Year.

means the “First Article Inspection Proposal Part A —
Authority’s Agent Proposal” at condition 46.6.10

means a buyer-generated document that
authorised a purchase transaction.

means the extent of damages generally intended

to compensate one party to a contract for any
failure of another party to said contract to comply
with their contractual obligations in a timely manner.

An assembly or installation stage or test of a system, or
its components of which; the consequences of an error
or failure could introduce a hazard to the system,
personnel, or environment, as defined in Annex A to
Schedule 2



Schedule 2 - Schedule of Requirements for Contract No:

IRM21/7564

For The Supply of Electrical Consumables and Associated Items —
Cabling & Associated Items

Contractor Deliverables
Item Number | MOD Stock | Part No. Specification Consignee Packaging |Delivery| Total Price (£) Ex VAT
Reference (where Address Requirements | Date Qty Per Item Total inc. Packaging
No. applicable) Code (full inc. PPQ and (and Delivery if specified
address is DofQ (as in Schedule 3 (Contract
detailed in detailed in Data Sheet) )
DEFFORM | DEFFORM 96)
96)
ALL AS PER ANNEX A SCHEDULE 2 — XY
SCHEDULE OF REQUIREMENTS
Total Price
Item Consignee Address (XY code only)
Number
XY IAS DETAILED ON INDIVIDUAL ORDERS




Schedule 3 — Contract Data Sheet

General Conditions

Condition 2 — Duration of Contract:

The Effective Date of Contract is the date of Contract signature by both parties and the contract shall expire May
2027 subject to the Authority exercising any of the following extension options.

The extension options are: -

Option 1 which is a 2 year option — [thc] to [tbc]

Condition 4 — Governing Law:
Contract to be governed and construed in accordance with:
English Law X
Scots Law [] clause 4.d shall apply (one must be chosen)
Solicitors or other persons based in England and Wales (or Scotland if Scots Law applies) irrevocably

appointed for Contractors without a place of business in England (or Scotland, if Scots Law applies) in
accordance with clause 4.g (if applicable) are as follows:

Condition 7 — Authority’s Representatives:
The Authority’s Representatives for the Contract are as follows:
Commercial: (as per DEFFORM 111)

Project Manager: (as per DEFFORM 111)

Condition 18 — Notices:
Notices served under the Contract shall be sent to the following address:
Authority: (as per DEFFORM 111)
Contractor:

Notices can be sent by electronic mail? [] (tick as appropriate)

Condition 19.a — Progress Meetings:

The Contractor shall be required to attend the following meetings:




Condition 19.b — Progress Reports:
The Contractor is required to submit the following Reports:

Order book reconciliation report — Monthly in accordance with Condition 45.3

Reports shall be Delivered to the following address:

Order Book Reconciliation Report - GRPIRMOrderAcc@babcockinternational.com

Supply of Contractor Deliverables

Condition 20 — Quality Assurance:
Is a Deliverable Quality Plan required for this Contract? [X] (tick as appropriate)

If required, the Deliverable Quality Plan must be set out as defined in AQAP 2105 Edition C Version 1
January 2019 and delivered to the Authority (Quality) at ITT stage. Subject to any improvements,
amendments or revisions requested by the Authority, the Quality Plan shall be incorporated into the
Contract. The Contractor shall remain at all times solely responsible for the accuracy, suitability and
applicability of the Deliverable Quality Plan.

Other Quality Assurance Requirements:

AQAP 2110 Edition D Version 1 NATO Quality Assurance Requirements for Design, Development &
Production.

CoC shall be provided in accordance with DEFCON 627

A deliverable Quality Plan is required in accordance with DEFCON 602A 12/17 and AQAP 2105 Edition C
Version 1 NATO requirements for Quality Plans.

Concessions shall be managed in accordance with Def Stan 05-061 Part 1, Issue 6 Quality Assurance
Procedural Requirements Concessions

Processes and controls for the avoidance of counterfeit material shall be established and applied in
accordance with Def Stan 05-135, Issue 2 — Avoidance of Counterfeit Material

For guidance on the application and interpretation of AQAPSs refer to the appropriate AQAP Standards
Related Documents (SRD)

Where GQA is performed against this contract it shall be in accordance with AQAP 2070 Edition B
Version 4.

Def Stan 05-057 Configuration Management Issue No:7 dated 28/8/2018.

Def Stan 81-41 Packaging of Defence Material Military Packaging Accreditation Scheme (MPAS)
Approval Part 1 Issue No.9 dated 14/12/2016 - introduction to Defence Packaging Requirements Logistics
and labelling and barcode types No Spaces in the Barcode.

FAI AS9100 and Def Stan 06-061 are applicable to the SCI Articles only as identified in Annex A to
Schedule 2

The Contractor shall hold and maintain UKAS Accredited 1SO 9001:2015 or equivalent certification and the
scope will meet the contractual requirements, at no additional expense to the Authority. The Authority is to
be informed within 10 working days of any changes to certification, including changes to scope of activity
during this period.
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Condition 21 — Marking of Contractor Deliverables:

Special Marking requirements:

Condition 23 - Supply of Data for Hazardous Contractor Deliverables, Materials and Substances:
A completed Schedule 6 (Hazardous Contractor Deliverables, Materials or Substance Statement), and if
applicable, Safety Data Sheet(s) are to be provided by e-mail with attachments in Adobe PDF or MS
WORD format to:

a) The Authority’s Representative (Commercial)

b) Defence Safety Authority — DSA-DLSR-MovTpt-DGHSIS@mod.uk

to be Delivered no later than one (1) month prior to the Delivery Date for the Contract Deliverable or by
the following date:

Condition 24 — Timber and Wood-Derived Products:
A completed Schedule 7 (Timber and Wood-Derived Products Supplied under the Contract: Data
Requirements) is to be provided by e-mail with attachments in Adobe PDF or MS WORD format to the
Authority’s Representative (Commercial)

to be Delivered by the following date:

Condition 25 — Certificate of Conformity:
Is a Certificate of Conformity required for this Contract? X (tick as appropriate)
Applicable to Line Items: ALL

If required, does the Contractor Deliverables require traceability throughout the supply chain? X
(tick as appropriate)

Applicable to Line Items: ALL
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Condition 27.b — Delivery by the Contractor:

The following Line Items are to be Delivered by the Contractor: All

Special Delivery Instructions:

The Contractor shall (or procure that any of its subcontractors shall) comply with the requirements set out in
the Logistics Commodities Services Transformation Authority Managed Material Supplier Manual (Version
2 — LDOC/CMO/V2.0 dated 28 June 2019) issued by the Authority and published on the Authority's
Knowledge in Defence (KiD) system (as amended from time to time) (the “LCST Supplier Manual’) in
respect of all goods which are:

a. supplied by the Contractor or any of its subcontractors under this Agreement; and

b. which are to be delivered to depots which are managed and/or operated by Leidos Europe Ltd or its
subcontractors pursuant to the Logistics Commodities and Services (Transformation) contract
(Contract No. LCST/0001) (“LCS(T) Managed Depots”).

Please note that until otherwise instructed, Barcode Labelling shall be in accordance with Issue 9 of Def
Stan 81-041 Part 6

In the event that the Contractor does not adhere to the time of delivery notified by Babcock Land Defence
Limited - DSG, Babcock Land Defence Limited shall not be held responsible for any subsequent claim by

the Contractor, nor be held liable to meet any additional charges incurred by the Contractor through failure
to deliver on the due date at the appointed time

Each consignment is to be accompanied by a delivery note.

Condition 27.c - Collection by the Authority:

The following Line Items are to be Collected by the Authority:

Special Delivery Instructions:

Each consignment is to be accompanied by a delivery note.

Consignor details (in accordance with 27.c.(4)):
Line Items: Address:

Line Items: Address:

Consignee details (in accordance with condition 22):
Line Items: Address:

Line Items: Address:

Condition 29 — Rejection:

The default time limit for rejection of the Contractor Deliverables is thirty (30) days unless otherwise
specified here:

The time limit for rejection shall be Business Days.




Condition 31 — Self-to-Self Delivery:
Self-to-Self Delivery required? ] (tick as appropriate)

If required, Delivery address applicable:

Pricing and Payment

Condition 34 — Contract Price:
All Schedule 2 line items shall be FIRM Price other than those stated below:

Line Items Clause refers

Termination

Condition 41 — Termination for Convenience:
The Notice period for terminating the Contract shall be twenty (20) days unless otherwise specified here:

The Notice period for termination shall be Business Days

Other Addresses and Other Information (forms and publications addresses and official use information)

See Annex A to Schedule 3 (DEFFORM 111)




Schedule 3
Annex A

DEFFORM 111

(Edn 03/21)
Appendix - Addresses and Other Information

1. Commercial Officer

Name:

Address: Babcock Land Defence Limited , Building B15, MOD
Donnington, Telford,
TF2 83T

Email:

8. Public Accounting Authority

1. Returns under DEFCON 694 (or SC equivalent) should be sent
to DBS Finance ADMT — Assets In Industry 1, Level 4 Piccadilly
Gate, Store Street, Manchester, M1 2WD
@ 44 (0) 161 233 5397

DBSFin-FAADMT-AiiTeam@mod.gov.uk

2. For all other enquiries contact DES Fin FA-AMET Policy, Level 4
Piccadilly Gate, Store Street, Manchester, M1 2WD
@ 44 (0) 161 233 5394

2. Project Manager, Equipment Support Manager or PT Leader
(from whom technical information is available)
Name:

Address Babcock Land Defence Limited , Building B15, MOD
Donnington, Telford,
TF2 8JT

Email:

9. Consignment Instructions

The items are to be consigned as follows:

3. Packaging Design Authority

Organisation & point of contact:

(Where no address is shown please contact the Project Team in Box 2)

4. (a) Supply / Support Management Branch or Order Manager:
Branch/Name:

Tel No:

(b) U.LN.

10. Transport. The appropriate Ministry of Defence Transport
Offices are:

A. DSCOM, DE&S, DSCOM, MoD Abbey Wood, Cedar 3c, Mail
Point 3351, BRISTOL BS34 8JH

Air Freight Centre
IMPORTS @ 030 679 81113 /81114 Fax 0117 913 8943

EXPORTS @ 030 679 81113/81114 Fax 0117 913 8943
Surface Freight Centre

IMPORTS @& 030 679 81129 /81133 /81138 Fax 0117
913 8946

EXPORTS & 030 679 81129 /81133 /81138 Fax 0117 913 8946
B.JSCS

JSCS Helpdesk No. 01869 256052 (select option 2, then option 3)
JSCS Fax No. 01869 256837

Users requiring an account to use the MoD Freight Collection Service
should contact UKStratCom-DefSp-RAMP@mod.gov.uk in the
first instance

5. Drawings/Specifications are available from

11. The Invoice Paying Authority

Babcock Land Defence Limited - DSG

1000 Lakeside, North Harbour, Western Road, Portsmouth,
PO6 3EN

Email: SSC.AP.2470@babcockinternational.com

6. INTENTIONALLY BLANK

12. Forms and Documentation are available through *:
Ministry of Defence, Forms and Pubs Commodity Management
PO Box 2, Building C16, C Site

Lower Arncott

Bicester, OX25 1LP (Tel. 01869 256197 Fax: 01869 256824)
Applications via fax or email: Leidos-

FormsPublications @teamleidos.mod.uk

7. Quality Assurance Representative:

Commercial staff are reminded that all Quality Assurance requirements
should be listed under the General Contract Conditions.

*NOTE

1.Many DEFCONs and DEFFORMs can be obtained from the MOD
Internet Site:_
https://www.aof.mod.uk/aofcontent/tactical/toolkit/index.htm
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AQAPS and DEF STANSs are available from UK Defence 2. If the required forms or documentation are not available on the
Standardization, for access to the documents and details of the MOD Internet site requests should be submitted through the
helpdesk visit http://dstan.gateway.igs-r.mil.uk/inde.html Commercial Officer named in Section 1.

[intranet] or https://www.dstan.mod.uk/ [extranet, registration

needed].
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Schedule 4 - Contract Change Control Procedure (i.a.w. clause 6.d) for Contract No: IRM21/7564

Authority Changes

1. The Authority shall be entitled to propose any change to the Contract (a " Change") or
(subject to Clause 2) Changes in accordance with this Schedule 4.

2. Nothing in the Schedule shall operate to prevent the Authority from specifying more than one
Change in any single proposal, provided that such changes are related to the same or similar
matter or matters.

Notice of Change

3. If the Authority wishes to propose a Change or Changes, it shall serve a written notice
(an "Authority Notice of Change") on the Contractor.

4, The Authority Notice of Change shall set out the change(s) proposed by the Authority in
sufficient detail to enable the Contractor to provide a written proposal (a "Contractor
Change Proposal") in accordance with clause 7 to 9 (inclusive).

5. The Contractor may only refuse to implement a Change or Changes proposed by the Authority, if such

change(s):

a.

e.

Would, if implemented, require the Contractor to deliver any Contractor Deliverables under the
Contract in a manner that infringes any applicable law relevant to such delivery; and/or

Would, if implemented, cause any existing consent obtained by or on behalf of the Contractor
in connection with their obligations under the Contract to be revoked (or would required a new
necessary consent to be obtained to implement the Change(s) which, after using reasonable
efforts, the Contractor has been unable to obtain or procure and reasonably believes it will be
unable to obtain or procure using reasonable efforts); and/or

Would, if implemented, materially change the nature and scope of the requirement (including its
risk profile) under the Contract; and

The Contractor notifies the Authority within 10 (ten) Business Days (or such longer period as
shall have been agreed in writing by the parties) after the date of the Authority Notice of
Change that the relevant proposed Change or Changes is/are a Changes(s) falling within the
scope of clauses 5.a, 5.b and/or 5.c providing written evidence for the Contractor’s reasoning
on the matter; and

Further to such notification:

1) Either the Authority notifies the Contractor in writing that the Authority agrees, or
(where the Authority (acting reasonably) notifies the Contractor that the Authority
disputes the Contractor’s notice under clause 5.d) it is determined in accordance
with Condition 40 (Dispute Resolution), that the relevant Change(s) is/are a
Change(s) falling within the scope of clauses 5.a, 5.b, and/or 5.c; and

2) (where the Authority either agrees or it is so determined that the relevant
Change(s) is/are a Change(s) falling within the scope of Clauses 5.a, 5.b and/or
5.c) the Authority fails to make sufficient adjustments to the relevant Authority
Notice of Change (and issue a revised Authority Notice of Change) to remove the
Contractor’s grounds for refusing to implement the relevant Change under
Clauses 5.a, 5.b and/or 5.c within 10 (ten) Business Days (or such longer period
as shall have been agreed in writing by the parties) after:

i The date on which the Authority notifies in writing the Contractor
that the Authority agrees that the relevant Change(s) is/are a
Change(s) falling within the scope of clauses 5.a, 5.b and/or 5.c; or

ii. The date of such determination

6. The Contractor shall at all times act reasonably, and shall not seek to raise unreasonable objections, in
respect of any such adjustment.

Contractor Change Proposal

7. As soon as practicable, and in any event within:

a. (where the Contractor has not notified the Authority that the relevant Change or

Changes is/are a Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c
in accordance with Clause 5) fifteen (15) Business Days (or such other period as



8.

9.

10.

11.

the Parties may agree (acting reasonably) having regard to the nature of the
Change(s)) after the date on which the Contract shall have received the Authority
Notice of Change; or

b. (where the Contractor has notified the Authority that the relevant Change or Changes
is/are a Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c in
accordance with Clause 5 and:

1) the Authority has agreed with the Contractor’s conclusion so notified
or it is determined under Condition 40 (Dispute Resolution) that the
relevant Changes(s) is/are a Changes(s) falling within the scope of
Clauses 5.a, 5.b and/or 5.c and the Authority has made sufficient
adjustments to the relevant Authority Notice of Change (and issued a
revised Authority Notice of Changes(s)) to remove the Contractor’s
grounds for refusing to implement the relevant Changes(s) under
Clauses 5.a, 5.b and/or 5.c fifteen (15) Business Days (or such other
period as the parties shall have agreed (both partied acting
reasonably) having regard to the nature of the Change(s) after the
date on which the Contractor shall have received such revised
Authority Notice of Change; or

2) the Authority has disputed such conclusion and it has been
determined in accordance with Condition 40 (Dispute Resolution) that
the relevant Change(s) is/are not a Change(s) falling within the scope
of Clauses 5.a, 5.b and/or 5.c) fifteen (15) Business Days (or such
other period as the parties shall have agreed (both parties acting
reasonable) having regard to the nature of the Change(s)) after the
date of such determination,

the Contractor shall deliver to the Authority a Contractor Change Proposal. For the avoidance
of doubt, the Contractor shall not be obliged to deliver to the Authority a Contractor Change
Proposal where the Contractor notifies the Authority, and the Authority agrees or it is
determined further to such natification in accordance with Clause 5, that the relevant Change
or Changes is/are a Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c.

The Contractor Change Proposal shall comprise in respect of each and all Change(s) proposed:
a. the effect of the Change(s) on the Contractor’s obligations under the Contract;
b. a detailed breakdown of any costs which result from the Change(s);
C. the programme for implementing the Change(s);

d. any amendment required to this Contract as a result of the Change(s),
including, where appropriate, to the Contract Price; and

e. such other information as the Authority may reasonably require.

The price for any Change(s) shall be based on the prices (including all rates) already
agreed for the Contract and shall include, without double recovery, only such charges that
are fairly and properly attributable to the Change(s).

Contractor Change Proposal — Process and Implementation

As soon as practicable after the Authority receives a Contractor Change Proposal, the
Authority shall:

a. evaluate the Contractor Change Proposal; and

b. where necessary, discuss with the Contractor any issues arising (and (in relation
to a Change(s) proposed by the Authority) following such discussions the Authority may
modify the Authority Notice of Change) and the Contractor shall as soon as practicable,
and in any event not more than ten (10) Business Days (or such other period as the
Parties shall have agreed in writing) after receipt of such modification, submit an
amended Contractor Change Proposal.

As soon as practicable after the Authority has evaluated the Contractor Change Proposal
(amended as necessary) the Authority shall:

a. Either indicate its acceptance of the Change Proposal by issuing an
amendment tothe Contract in accordance with Condition 6 (Formal Amendments to
the Contract), whereupon the Contractor shall promptly issue to the Authority the



Contractor's DEFFORM 10B indicating their unqualified acceptance of such
amendment in accordance with, and otherwise discharge their obligation under, such
Condition and implement the relevant Changes(s) in accordance with such proposal;
or

b. serve Notice on the Contractor rejecting the Contractor Change Proposal and
withdrawing (where issued in relation to a Change proposed by the Authority) the
Authority Notice of Change (in which case such notice of change shall have no
further effect)

12. If the Authority rejects the Contractor Change Proposal it shall not be obliged to give its
reasons for such rejection.

13. The Authority shall not be liable to the Contractor for any additional work undertaken or
expense incurred in connection with the implementation of the any Change(s), unless a
Contractor Change Proposal has been accepted by the Authority in accordance with Clause
11.a and then only to the terms of the Contractor Change proposal so accepted.

Contractor Changes

14, If the Contractor wishes to propose a Change or Changes, they shall serve a Contractor
Change Proposal on the Authority. Such proposal shall be prepared and reviewed in
accordance with and otherwise be subject to the provisions of Clauses 8 to 13 (inclusive).



Schedule 5 - Contractor's Commercially Sensitive Information Form (i.a.w. condition 12) for Contract No:
IRM21/7564

Contract No: IRM21/7564

Description of Contractor’'s Commercially Sensitive Information:
N/A

Cross Reference(s) to location of sensitive information:
N/A

Explanation of Sensitivity:
N/A

Details of potential harm resulting from disclosure:
N/A

Period of Confidence (if applicable): N/A

Contact Details for Transparency / Freedom of Information matters:
Name:

Position:

Address:

Telephone Number: Email Address:



Schedule 6 - Hazardous Contractor Deliverables, Materials or Substances Supplied under the
Contract: Data Requirements for Contract No: IRM21/7564

Hazardous Contractor Deliverables, Materials or Substances
Statement by the Contractor

Contract No: IRM21/7564

Contract Title: The Supply of Electrical Consumables and Associated Items — Cabling & Associated Items
Contractor:

Date of Contract:

* To the best of our knowledge there are no hazardous Contractor Deliverables, materials or
substances to be supplied.

* To the best of our knowledge the hazards associated with materials or substances to be supplied

under the Contract are identified in the Safety Data Sheets (Qty: 0) attached in accordance with
condition 23. O

Contractor’s Signature: Original Signed
Name:

Job Title:

Date:

* check box () as appropriate

To be completed by the Authority
Domestic Management Code (DMC):
NATO Stock Number:

Contact Name:

Contact Address:

Copy to be forwarded to:

Hazardous Stores Information System (HSIS)
Defence Safety Authority (DSA)

Movement Transport Safety Regulator (MTSR)
Hazel Building Level 1, #4019

MOD Abbey Wood (North)

Bristol BS34 8QW



Schedule 7 - Timber and Wood- Derived Products Supplied under the Contract: Data
Requirements for Contract No: IRM21/7564

The following information is provided in respect of condition 24 (Timber and Wood-Derived Products):

Schedule of Volume of Volume of Volume (as Delivered to  Total volume
Requirements timber timber the Authority) of timber of timber
item and Delivered to Delivered to without evidence of Delivered to
timber product = the Authority the Authority compliance with the Authority
type with FSC, with other Government Timber under the
PEFC or evidence Procurement Policy Contract
equivalent

evidence



Schedule 8 - Acceptance Procedure (i.a.w. condition 28) for Contract No: IRM21/7564



