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Call-Off Schedule 1 (Transparency Reports) 
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Call-Off Schedule 2 (Staff Transfer) 

1 Definitions 

1.1 In this Schedule, the following words have the following meanings and they shall 
supplement Joint Schedule 1(Definitions):  

Term Definition 

Employee Liability all claims, actions, proceedings, orders, demands, complaints, 
investigations (save for any claims for personal injury which are 
covered by insurance) and any award, compensation, damages, 
tribunal awards, fine, loss, order, penalty, disbursement, 
payment made by way of settlement and costs, expenses and 
legal costs reasonably incurred in connection with a claim or 
investigation including in relation to the following: 

(a) redundancy payments including contractual or enhanced 
redundancy costs, termination costs and notice payments;  

(b) unfair, wrongful or constructive dismissal compensation; 

(c) compensation for discrimination on grounds of sex, race, 
disability, age, religion or belief, gender reassignment, 
marriage or civil partnership, pregnancy and maternity or 
sexual orientation or claims for equal pay;  

(d) compensation for less favourable treatment of part-time 
workers or fixed term employees; 

(e) outstanding debts and unlawful deduction of wages 
including any PAYE and National Insurance Contributions in 
relation to payments made by the Buyer or the Replacement 
Supplier to a Transferring Supplier Employee which would 
have been payable by the Supplier or the Subcontractor if 
such payment should have been made prior to the Service 
Transfer Date and also including any payments arising in 
respect of pensions; 

(f) claims whether in tort, contract or statute or otherwise; 

any investigation by the Equality and Human Rights 
Commission or other enforcement, regulatory or supervisory 
body and of implementing any requirements which may arise 
from such investigation; 

Former Supplier a supplier supplying the Deliverables to the Buyer before the 
Relevant Transfer Date that are the same as or substantially 
similar to the Deliverables (or any Part of the Deliverables) and 
shall include any Subcontractor of such supplier (or any 
Subcontractor of any such Subcontractor); 

Partial Termination the partial termination of the relevant Contract to the extent that 
it relates to the provision of any Part of the Services as further 
provided for in Clause 10.4 (When CCS or the Buyer can end 
this contract) or 10.6 (When the Supplier can end the contract); 

Relevant Transfer a transfer of employment to which the Employment Regulations 
applies; 
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Relevant Transfer 
Date 

in relation to a Relevant Transfer, the date upon which the 
Relevant Transfer takes place, and for the purposes of Part D: 
Pensions, shall include the Commencement Date, where 
appropriate;  

Supplier's Final 
Supplier Personnel 
List 

a list provided by the Supplier of all Supplier Personnel whose 
will transfer under the Employment Regulations on the Service 
Transfer Date; 

Supplier's Provisional 
Supplier Personnel 
List 

a list prepared and updated by the Supplier of all Supplier 
Personnel who are at the date of the list wholly or mainly 
engaged in or assigned to the provision of the Services or any 
relevant Part of the Services which it is envisaged as at the date 
of such list will no longer be provided by the Supplier; 

Staffing Information in relation to all persons identified on the Supplier's Provisional 
Supplier Personnel List or Supplier's Final Supplier Personnel 
List, as the case may be, such information as the Buyer may 
reasonably request (subject to all applicable provisions of the 
Data Protection Laws), but including in an anonymised format: 

(a) their ages, dates of commencement of employment or 
engagement, gender and place of work; 

(b) details of whether they are employed, self-employed 
contractors or consultants, agency workers or otherwise; 

(c) the identity of the employer or relevant contracting Party; 

(d) their relevant contractual notice periods and any other terms 
relating to termination of employment, including redundancy 
procedures, and redundancy payments; 

(e) their wages, salaries, bonuses and profit sharing 
arrangements as applicable; 

(f) details of other employment-related benefits, including 
(without limitation) medical insurance, life assurance, 
pension or other retirement benefit schemes, share option 
schemes and company car schedules applicable to them; 

(g) any outstanding or potential contractual, statutory or other 
liabilities in respect of such individuals (including in respect 
of personal injury claims); 

(h) details of any such individuals on long term sickness 
absence, parental leave, maternity leave or other authorised 
long term absence;  

(i) copies of all relevant documents and materials relating to 
such information, including copies of relevant contracts of 
employment (or relevant standard contracts if applied 
generally in respect of such employees); and 

(j) any other "employee liability information" as such term is 
defined in regulation 11 of the Employment Regulations; 

Term the period commencing on the Start Date and ending on the 
expiry of the Initial Period or any Extension Period or on earlier 
termination of the relevant Contract; 

Transferring Buyer those employees of the Buyer to whom the Employment 
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Employees Regulations will apply on the Relevant Transfer Date and whose 
names are provided to the Supplier on or prior to the Relevant 
Transfer Date; and 

Transferring Former 
Supplier Employees 

in relation to a Former Supplier, those employees of the Former 
Supplier to whom the Employment Regulations will apply on the 
Relevant Transfer Date and whose names are provided to the 
Supplier on or prior to the Relevant Transfer Date. 

2 Interpretation 

Where a provision in this Schedule imposes any obligation on the Supplier including (without 
limit) to comply with a requirement or provide an indemnity, undertaking or warranty, the 
Supplier shall procure that each of its Subcontractors shall comply with such obligation and 
provide such indemnity, undertaking or warranty to CCS, the Buyer, Former Supplier, 
Replacement Supplier or Replacement Subcontractor, as the case may be and where the 
Subcontractor fails to satisfy any claims under such indemnities the Supplier will be liable for 
satisfying any such claim as if it had provided the indemnity itself. 

3 Which parts of this Schedule apply 

Only the: 

3.1 parts of this Schedule identified in the Order Form shall apply to this Call-Off Contract; 
or 

3.2 following parts of this Schedule shall apply to this Call-Off Contract: 
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• Part C (No Staff Transfer On Start Date) 

• Part E (Staff Transfer on Exit)   
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Part C: No Staff Transfer on the Start Date 

1 What happens if there is a staff transfer 

1.1 The Buyer and the Supplier agree that the commencement of the provision of the 
Services or of any Part of the Services will not be a Relevant Transfer in relation to any 
employees of the Buyer and/or any Former Supplier.  

1.2 Subject to Paragraphs 1.3, 1.4 and 1.5, if any employee of the Buyer and/or a Former 
Supplier claims, or it is determined in relation to any employee of the Buyer and/or a 
Former Supplier, that his/her contract of employment has been transferred from the 
Buyer and/or the Former Supplier to the Supplier and/or any Subcontractor pursuant to 
the Employment Regulations then: 

1.2.1 the Supplier will, within 5 Working Days of becoming aware of that fact, notify the 
Buyer in writing; 

1.2.2 the Buyer may offer employment to such person, or take such other steps as it 
considered appropriate to resolve the matter, within 10 Working Days of receipt of 
notice from the Supplier; 

1.2.3 if such offer of employment is accepted, the Supplier shall immediately release the 
person from its employment; 

1.2.4 if after the period referred to in paragraph 1.2.2 no such offer has been made, or 
such offer has been made but not accepted, the Supplier may within 5 Working Days 
give notice to terminate the employment of such person; 

and subject to the Supplier's compliance with Paragraphs 1.2.1 to 1.2.4: 

(a) the Buyer will indemnify the Supplier and/or the relevant Subcontractor against all 
Employee Liabilities arising out of the termination of the employment of any of the 
Buyer's employees referred to in Paragraph 1.2; and  

(b) the Buyer will procure that the Former Supplier indemnifies the Supplier and/or 
any Subcontractor against all Employee Liabilities arising out of termination of the 
employment of the employees of the Former Supplier referred to in Paragraph 
1.2. 

1.3 The indemnities in Paragraph 1.2 shall not apply to any claim: 

1.3.1 for discrimination, including on the grounds of sex, race, disability, age, gender 
reassignment, marriage or civil partnership, pregnancy and maternity or sexual 
orientation, religion or belief or equal pay or compensation for less favourable 
treatment of part-time workers or fixed-term employees in relation to any alleged act 
or omission of the Supplier and/or Subcontractor; or 

1.3.2 any claim that the termination of employment was unfair because the Supplier and/or 
any Subcontractor neglected to follow a fair dismissal procedure 

1.4 The indemnities in Paragraph 1.2 shall not apply to any termination of employment 
occurring later than 3 Months from the Commencement Date. 

1.5 If the Supplier and/or the Subcontractor does not comply with Paragraph 1.2, all 
Employee Liabilities in relation to such employees shall remain with the Supplier 
and/or the Subcontractor and the Supplier shall (i) comply with the provisions of Part 
D: Pensions of this Schedule, and (ii) indemnify the Buyer and any Former Supplier 
against any Employee Liabilities that either of them may incur in respect of any such 
employees of the Supplier and/or employees of the Subcontractor. 
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2 Limits on the Former Supplier’s obligations 

Where in this Part C the Buyer accepts an obligation to procure that a Former Supplier does 
or does not do something, such obligation shall be limited so that it extends only to the 
extent that the Buyer's contract with the Former Supplier contains a contractual right in that 
regard which the Buyer may enforce, or otherwise so that it requires only that the Buyer 
must use reasonable endeavours to procure that the Former Supplier does or does not act 
accordingly. 
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Part E: Staff Transfer on Exit  

Obligations before a Staff Transfer 

1 Obligations before a Staff Transfer  

1.1 The Supplier agrees that within 20 Working Days of the earliest of: 

1.1.1 receipt of a notification from the Buyer of a Service Transfer or intended Service 
Transfer; 

1.1.2 receipt of the giving of notice of early termination or any Partial Termination of the 
relevant Contract;  

1.1.3 the date which is 12 Months before the end of the Term; and 

1.1.4 receipt of a written request of the Buyer at any time (provided that the Buyer shall 
only be entitled to make one such request in any 6 Month period), 

it shall provide in a suitably anonymised format so as to comply with the Data 
Protection Laws, the Supplier's Provisional Supplier Personnel List, together with the 
Staffing Information in relation to the Supplier's Provisional Supplier Personnel List and 
it shall provide an updated Supplier's Provisional Supplier Personnel List at such 
intervals as are reasonably requested by the Buyer.  

1.2 At least 20 Working Days prior to the Service Transfer Date, the Supplier shall provide 
to the Buyer or at the direction of the Buyer to any Replacement Supplier and/or any 
Replacement Subcontractor (i) the Supplier's Final Supplier Personnel List, which shall 
identify the basis upon which they are Transferring Supplier Employees and (ii) the 
Staffing Information in relation to the Supplier’s Final Supplier Personnel List (insofar 
as such information has not previously been provided). 

1.3 The Buyer shall be permitted to use and disclose information provided by the Supplier 
under paragraphs 1.1 and 1.2 for the purpose of informing any prospective 
Replacement Supplier and/or Replacement Subcontractor.  

1.4 The Supplier warrants, for the benefit of The Buyer, any Replacement Supplier, and 
any Replacement Subcontractor that all information provided pursuant to paragraphs 
1.1 and 1.2 shall be true and accurate in all material respects at the time of providing 
the information. 

1.5 From the date of the earliest event referred to in Paragraph 1.1.1, 1.1.2 and 1.1.3, the 
Supplier agrees that it shall not assign any person to the provision of the Services who 
is not listed on the Supplier’s Provisional Supplier Personnel List and shall, unless 
otherwise instructed by the Buyer (acting reasonably): 

1.5.1 not replace or re-deploy any Supplier Personnel listed on the Supplier Provisional 
Supplier Personnel List other than where any replacement is of equivalent grade, 
skills, experience and expertise and is employed on the same terms and conditions 
of employment as the person he/she replaces 

1.5.2 make, promise, propose, permit or implement any material changes to the terms and 
conditions of (i) employment and/or (ii) pensions, retirement and death benefits 
(including not to make pensionable any category of earnings which were not 
previously pensionable or reduce the pension contributions payable) of the Supplier 
Personnel (including any payments connected with the termination of employment);  

1.5.3 not increase the proportion of working time spent on the Services (or the relevant 
Part of the Services) by any of the Supplier Personnel save for fulfilling assignments 
and projects previously scheduled and agreed; 
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1.5.4 not introduce any new contractual or customary practice concerning the making of 
any lump sum payment on the termination of employment of any employees listed on 
the Supplier's Provisional Supplier Personnel List; 

1.5.5 not increase or reduce the total number of employees so engaged, or deploy any 
other person to perform the Services (or the relevant Part of the Services); 

1.5.6 not terminate or give notice to terminate the employment or contracts of any persons 
on the Supplier's Provisional Supplier Personnel List save by due disciplinary 
process; 

1.5.7 not dissuade or discourage any employees engaged in the provision of the Services 
from transferring their employment to the Buyer and/or the Replacement Supplier 
and/or Replacement Subcontractor; 

1.5.8 give the Buyer and/or the Replacement Supplier and/or Replacement Subcontractor 
reasonable access to Supplier Personnel and/or their consultation representatives to 
inform them of the intended transfer and consult any measures envisaged by the 
Buyer, Replacement Supplier and/or Replacement Subcontractor in respect of 
persons expected to be Transferring Supplier Employees; 

1.5.9 co-operate with the Buyer and the Replacement Supplier to ensure an effective 
consultation process and smooth transfer in respect of Transferring Supplier 
Employees in line with good employee relations and the effective continuity of the 
Services, and to allow for participation in any pension arrangements to be put in 
place to comply with New Fair Deal; 

1.5.10 promptly notify the Buyer or, at the direction of the Buyer, any Replacement Supplier 
and any Replacement Subcontractor of any notice to terminate employment given by 
the Supplier or received from any persons listed on the Supplier's Provisional 
Supplier Personnel List regardless of when such notice takes effect; 

1.5.11 not for a period of 12 Months from the Service Transfer Date re-employ or re-engage 
or entice any employees, suppliers or Subcontractors whose employment or 
engagement is transferred to the Buyer and/or the Replacement Supplier (unless 
otherwise instructed by the Buyer (acting reasonably)); 

1.5.12 not to adversely affect pension rights accrued by all and any Fair Deal Employees in 
the period ending on the Service Transfer Date;  

1.5.13 fully fund any Broadly Comparable pension schemes set up by the Supplier; 

1.5.14 maintain such documents and information as will be reasonably required to manage 
the pension aspects of any onward transfer of any person engaged or employed by 
the Supplier or any Subcontractor in the provision of the Services on the expiry or 
termination of this Contract (including without limitation identification of the Fair Deal 
Employees); 

1.5.15 promptly provide to the Buyer such documents and information mentioned in 
Paragraph 3.1.1 of Part D: Pensions which the Buyer may reasonably request in 
advance of the expiry or termination of this Contract; and 

1.5.16 fully co-operate (and procure that the trustees of any Broadly Comparable pension 
scheme shall fully co-operate) with the reasonable requests of the Supplier relating to 
any administrative tasks necessary to deal with the pension aspects of any onward 
transfer of any person engaged or employed by the Supplier or any Subcontractor in 
the provision of the Services on the expiry or termination of this Contract. 

1.6 On or around each anniversary of the Effective Date and up to four times during the 
last 12 Months of the Term, the Buyer may make written requests to the Supplier for 
information relating to the manner in which the Services are organised. Within 20 
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Working Days of receipt of a written request the Supplier shall provide such 
information as the Buyer may reasonably require which shall include: 

1.6.1 the numbers of employees engaged in providing the Services; 

1.6.2 the percentage of time spent by each employee engaged in providing the Services; 

1.6.3 the extent to which each employee qualifies for membership of any of the Fair Deal 
Schemes (as defined in Part D: Pensions); and 

1.6.4 a description of the nature of the work undertaken by each employee by location. 

1.7 The Supplier shall provide all reasonable cooperation and assistance to the Buyer, any 
Replacement Supplier and/or any Replacement Subcontractor to ensure the smooth 
transfer of the Transferring Supplier Employees on the Service Transfer Date including 
providing sufficient information in advance of the Service Transfer Date to ensure that 
all necessary payroll arrangements can be made to enable the Transferring Supplier 
Employees to be paid as appropriate. Without prejudice to the generality of the 
foregoing, within 5 Working Days following the Service Transfer Date, the Supplier 
shall provide to the Buyer or, at the direction of the Buyer, to any Replacement 
Supplier and/or any Replacement Subcontractor (as appropriate), in respect of each 
person on the Supplier's Final Supplier Personnel List who is a Transferring Supplier 
Employee: 

1.7.1 the most recent month's copy pay slip data; 

1.7.2 details of cumulative pay for tax and pension purposes; 

1.7.3 details of cumulative tax paid; 

1.7.4 tax code; 

1.7.5 details of any voluntary deductions from pay; and 

1.7.6 bank/building society account details for payroll purposes. 

2 Staff Transfer when the contract ends 

2.1 A change in the identity of the supplier of the Services (or Part of the Services), 
howsoever arising, may constitute a Relevant Transfer to which the Employment 
Regulations will apply.  
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2.2 The Buyer and the Supplier agree that where a Relevant Transfer occurs, the 
contracts of employment between the Supplier and the Transferring Supplier 
Employees (except in relation to any contract terms disapplied through operation of 
regulation 10(2) of the Employment Regulations) will have effect on and from the 
Service Transfer Date as if originally made between the Replacement Supplier and/or 
a Replacement Subcontractor (as the case may be) and each such Transferring 
Supplier Employee. 

2.3 The Supplier shall comply with all its obligations in respect of the Transferring Supplier 
Employees arising under the Employment Regulations in respect of the period up to 
(and including) the Service Transfer Date including (without limit) the payment of all 
remuneration, benefits, entitlements, PAYE, national insurance contributions and 
pension contributions and all such sums due as a result of any Fair Deal Employees' 
participation in the Fair Deal Schemes (as defined in Part D: Pensions).  

2.4 Subject to Paragraph 2.4, the Supplier shall indemnify the Buyer and/or the 
Replacement Supplier and/or any Replacement Subcontractor against any Employee 
Liabilities arising from or as a result of any act or omission of the Supplier or any 
Subcontractor in respect of any Transferring Supplier Employee or any appropriate 
employee representative (as defined in the Employment Regulations) of any 
Transferring Supplier Employee whether occurring before, on or after the Service 
Transfer Date. 

2.5 The indemnity in paragraph 2.3 shall not apply to the extent that the Employee 
Liabilities arise or are attributable to an act or omission of the Replacement Supplier 
and/or any Replacement Subcontractor whether occurring or having its origin before, 
on or after the Service Transfer Date.  

2.6 Subject to Paragraphs 2.6 and 2.7, if any employee of the Supplier who is not 
identified in the Supplier's Final Transferring Supplier Employee List claims, or it is 
determined in relation to any employees of the Supplier, that his/her contract of 
employment has been transferred from the Supplier to the Replacement Supplier 
and/or Replacement Subcontractor pursuant to the Employment Regulations then. 

2.6.1 the Replacement Supplier and/or Replacement Subcontractor will, within 5 Working 
Days of becoming aware of that fact, notify the Buyer and the Supplier in writing; 

2.6.2 the Supplier may offer employment to such person, or take such other steps as it 
considered appropriate to resolve the matter, within 10 Working Days of receipt of 
notice from the Replacement Supplier and/or Replacement Subcontractor; 

2.6.3 if such offer of employment is accepted, the Replacement Supplier and/or 
Replacement Subcontractor shall immediately release the person from its 
employment; 

2.6.4 if after the period referred to in Paragraph 2.5.2 no such offer has been made, or 
such offer has been made but not accepted, the Replacement Supplier and/or 
Replacement Subcontractor may within 5 Working Days give notice to terminate the 
employment of such person; 

and subject to the Replacement Supplier's and/or Replacement Subcontractor's 
compliance with Paragraphs 2.5.1 to 2.5.4 the Supplier will indemnify the Replacement 
Supplier and/or Replacement Subcontractor against all Employee Liabilities arising out 
of the termination of the employment of any of the Supplier's employees referred to in 
Paragraph 2.5.  

2.7 The indemnity in Paragraph 2.5 shall not apply to: 
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2.7.1 any claim for discrimination, including on the grounds of sex, race, disability, age, 
gender reassignment, marriage or civil partnership, pregnancy and maternity or 
sexual orientation, religion or belief, or equal pay or compensation for less favourable 
treatment of part-time workers or fixed-term employees, arising as a result of any 
alleged act or omission of the Replacement Supplier and/or Replacement 
Subcontractor, or 

2.7.2 any claim that the termination of employment was unfair because the Replacement 
Supplier and/or Replacement Subcontractor neglected to follow a fair dismissal 
procedure. 

2.8 The indemnity in Paragraph 2.5 shall not apply to any termination of employment 
occurring later than 3 Months from the Service Transfer Date. 

2.9 If at any point the Replacement Supplier and/or Replacement Sub-contract accepts 
the employment of any such person as is described in Paragraph 2.5, such person 
shall be treated as a Transferring Supplier Employee and Paragraph 2.5 shall cease to 
apply to such person. 

2.10 The Supplier shall promptly provide the Buyer and any Replacement Supplier and/or 
Replacement Subcontractor, in writing such information as is necessary to enable the 
Buyer, the Replacement Supplier and/or Replacement Subcontractor to carry out their 
respective duties under regulation 13 of the Employment Regulations. The Buyer shall 
procure that the Replacement Supplier and/or Replacement Subcontractor, shall 
promptly provide to the Supplier and each Subcontractor in writing such information as 
is necessary to enable the Supplier and each Subcontractor to carry out their 
respective duties under regulation 13 of the Employment Regulations. 

2.11 Subject to Paragraph 2.9, the Buyer shall procure that the Replacement Supplier 
indemnifies the Supplier on its own behalf and on behalf of any Replacement 
Subcontractor and its Subcontractors against any Employee Liabilities arising from or 
as a result of any act or omission, whether occurring before, on or after the Service 
Transfer Date, of the Replacement Supplier and/or Replacement Subcontractor in 
respect of any Transferring Supplier Employee or any appropriate employee 
representative (as defined in the Employment Regulations) of any such Transferring 
Supplier Employee. 

2.12 The indemnity in Paragraph 2.10 shall not apply to the extent that the Employee 
Liabilities arise or are attributable to an act or omission of the Supplier and/or any Sub-
contractor (as applicable) whether occurring or having its origin before, on or after the 
Service Transfer Date, including any Employee Liabilities arising from the failure by the 
Supplier and/or any Subcontractor (as applicable) to comply with its obligations under 
the Employment Regulations, or to the extent the Employee Liabilities arise out of the 
termination of employment of any person who is not identified in the Supplier’s Final 
Supplier Personnel List in accordance with Paragraph 2.5 (and subject to the 
limitations set out in Paragraphs 2.6 and 2.7 above).
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Call-Off Schedule 3 (Continuous Improvement)  

1 Buyer’s Rights 

1.1 The Buyer and the Supplier recognise that, where specified in Framework Schedule 4 
(Framework Management), the Buyer may give CCS the right to enforce the Buyer's 
rights under this Schedule. 

2 Supplier’s Obligations 

2.1 The Supplier must, throughout the Contract Period, identify new or potential 
improvements to the provision of the Deliverables with a view to reducing the Buyer’s 
costs (including the Charges) and/or improving the quality and efficiency of the 
Deliverables and their supply to the Buyer.  

2.2 The Supplier must adopt a policy of continuous improvement in relation to the 
Deliverables, which must include regular reviews with the Buyer of the Deliverables 
and the way it provides them, with a view to reducing the Buyer's costs (including the 
Charges) and/or improving the quality and efficiency of the Deliverables. The Supplier 
and the Buyer must provide each other with any information relevant to meeting this 
objective.  

2.3 In addition to Paragraph 2.1, the Supplier shall produce at the start of each Contract 
Year a plan for improving the provision of Deliverables and/or reducing the Charges 
(without adversely affecting the performance of this Contract) during that Contract 
Year ("Continuous Improvement Plan") for the Buyer's Approval. The Continuous 
Improvement Plan must include, as a minimum, proposals: 

2.3.1 identifying the emergence of relevant new and evolving technologies; 

2.3.2 changes in business processes of the Supplier or the Buyer and ways of working that 
would provide cost savings and/or enhanced benefits to the Buyer (such as methods 
of interaction, supply chain efficiencies, reduction in energy consumption and 
methods of sale); 

2.3.3 new or potential improvements to the provision of the Deliverables including the 
quality, responsiveness, procedures, benchmarking methods, likely performance 
mechanisms and customer support services in relation to the Deliverables; and 

2.3.4 measuring and reducing the sustainability impacts of the Supplier's operations and 
supply-chains relating to the Deliverables, and identifying opportunities to assist the 
Buyer in meeting their sustainability objectives. 

2.4 The initial Continuous Improvement Plan for the first (1st) Contract Year shall be 
submitted by the Supplier to the Buyer for Approval within one hundred (100) Working 
Days of the first Order or six (6) Months following the Start Date, whichever is earlier.  

2.5 The Buyer shall notify the Supplier of its Approval or rejection of the proposed 
Continuous Improvement Plan or any updates to it within twenty (20) Working Days of 
receipt. If it is rejected then the Supplier shall, within ten (10) Working Days of receipt 
of notice of rejection, submit a revised Continuous Improvement Plan reflecting the 
changes required. Once Approved, it becomes the Continuous Improvement Plan for 
the purposes of this Contract. 

2.6 The Supplier must provide sufficient information with each suggested improvement to 
enable a decision on whether to implement it. The Supplier shall provide any further 
information as requested. 
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2.7 If the Buyer wishes to incorporate any improvement into this Contract, it must request 
a Variation in accordance with the Variation Procedure and the Supplier must 
implement such Variation at no additional cost to the Buyer or CCS. 

2.8 Once the first Continuous Improvement Plan has been Approved in accordance with 
Paragraph 2.5: 

2.8.1 the Supplier shall use all reasonable endeavours to implement any agreed 
deliverables in accordance with the Continuous Improvement Plan; and 

2.8.2 the Parties agree to meet as soon as reasonably possible following the start of each 
quarter (or as otherwise agreed between the Parties) to review the Supplier's 
progress against the Continuous Improvement Plan. 

2.9 The Supplier shall update the Continuous Improvement Plan as and when required but 
at least once every Contract Year (after the first (1st) Contract Year) in accordance 
with the procedure and timescales set out in Paragraph 2.3.  

2.10 All costs relating to the compilation or updating of the Continuous Improvement Plan 
and the costs arising from any improvement made pursuant to it and the costs of 
implementing any improvement, shall have no effect on and are included in the 
Charges. 

2.11 Should the Supplier's costs in providing the Deliverables to the Buyer be reduced as a 
result of any changes implemented, all of the cost savings shall be passed on to the 
Buyer by way of a consequential and immediate reduction in the Charges for the 
Deliverables. 

2.12 At any time during the Contract Period of the Call-Off Contract, the Supplier may make 
a proposal for gainshare. If the Buyer deems gainshare to be applicable then the 
Supplier shall update the Continuous Improvement Plan so as to include details of the 
way in which the proposal shall be implemented in accordance with an agreed 
gainshare ratio.
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Call-Off Schedule 4 (Call Off Tender)  
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Call-Off Schedule 5 (Pricing Details and Expenses Policy) 

[Guidance Note: This Schedule should be used to show further detailed pricing information 
(including Supplier Staff rate cards for each Supplier Staff jurisdiction where work is 
undertaken in accordance with the applicable pricing mechanism for each Service provided), 
in addition to the pricing set out in the Order Form]  

1 Call-Off Contract Charges  

1.1 The Supplier shall provide: 

1.1.1 as part of the Further Competition Procedure, its pricing for the Deliverables in 
accordance with the Buyer’s Statement of Requirements. 

1.1.2 for each individual Statement of Work (SOW), the applicable Charges, calculated in 
accordance with the charging methods detailed in the Order Form and using all of the 
following:  

(a) the agreed rates for Supplier Staff and/or facilities (which are exclusive of any 
applicable expenses and VAT) incorporated into the Call-Off Contract; 

(b) the number of Work Days, or pro rata for every part of a Work Day (see 
Paragraph 1.2 of Framework Schedule 3 (Framework Pricing)), that Supplier 
Staff and/or facilities will be required to provide the Deliverables and to meet the 
tasks sets out in the SOW between the SOW Start Date and SOW End Date; 
and 

(c) except in the case of Lot 3 (User Research Studios), a contingency margin of up 
to 20% of the SOW value (“Contingency Margin”) applied to the sum calculated 
on the basis of (a) and (b), to accommodate any changes to the SOW 
Deliverables during the SOW Start Date and SOW End Date. The Supplier must 
(i) explain the reasons for its proposed use of, and (ii) obtain the Buyer’s 
Approval before applying, any amount of the Contingency Margin.  

1.2 Further to Paragraph 1.5 of Framework Schedule 3 (Framework Pricing), the Supplier 
will provide a detailed breakdown of its Charges for the Deliverables in sufficient detail 
to enable the Buyer to verify the accuracy of any invoice submitted.  

This detailed breakdown will be incorporated into each SOW and include (but will not 
be limited to):  

• a role description of each member of the Supplier Staff;  

• a facilities description (if applicable);  

• the agreed day rate for each Supplier Staff;  

• any expenses charged for each Work Day for each Supplier Staff, which must be 
in accordance with the Buyer’s expenses policy (if applicable);  

• the number of Work Days, or pro rata for every part day, they will be actively be 
engaged in providing the Deliverables between the SOW Start Date and SOW End 
Date; and  

• the total SOW cost for all Supplier Staff role and facilities in providing the 
Deliverables.  

1.3 If a Capped or Fixed Price has been agreed for a particular SOW:  

• the Supplier shall continue to work on the Deliverables until they are satisfactorily 
complete and accepted by the Buyer at its own cost and expense where the 
Capped or Fixed Price is exceeded; and  
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• the Buyer will have no obligation or liability to pay any additional Charges or cost of 
any part of the Deliverables yet to be completed and/or Delivered after the Capped 
or Fixed Price is exceeded by the Supplier.  

1.4 All risks or contingencies will be included in the Charges. The Parties agree that the 
following assumptions, representations, risks and contingencies will apply in relation to 
the Charges: 

[Insert full details of any assumptions, representations, risks and contingencies 
which the Parties are relying on in relation to the Charges]. 

 

Annex 1 (Expenses Policy) 

Policy statement 

1.1 Travel costs are a substantial part of FSA expenditures and it is essential that 

all costs are managed efficiently and effectively. This makes it important that FSA 

staff travel only when necessary and, where possible, use the most cost-effective 

method of transport. All expenditure on business travel should be justified and au-

ditable in terms of the use of public funds and authorised only where it is in the 

FSA’s interests. There should be no situation which might arise to give legitimate 

criticism that FSA staff are benefiting at taxpayers’ expense. 

 

1.2 In summary: 

• staff should only travel when there is a business need and video / tele-con-

ferencing is not suitable 

• staff should always book through the FSA travel provider. Where travel is 

by train, standard class travel must be used 

• where air travel is essential, approval is needed 

• where staff encounter issues with travel they should contact the FSA’s travel 

provider. For contact details see: Booking travel and accomodation. 

 

Who does it apply to? 

1.3 The provisions within this policy relate to official business travel and apply to 

all FSA employees (excluding casual operational employees), FSA Board members 

and members of FSA committees or those who act on behalf of the FSA. 

 

Exceptions to the policy 
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1.4 Changes to the provisions within this Policy may be authorised as a reasonable 

adjustment for staff with disabilities (where applicable). Other exceptions may be 

authorised by managers at grade 7 and above in respect of travel and accommoda-

tion within the UK and Republic of Ireland. Exceptions in respect of overseas 

travel and accommodation must be authorised by managers at grade 5 or above. 

 

Effective date 

1.5 The Policy is effective from:1 December 2015. 

 

Review date 

1.6 This policy is due for review in December 2018. 

 

2. Travel 

2.1 Travel arrangements must be made through the FSA’s nominated travel pro-

vider(s). The FSA has a duty to ensure employees are healthy and safe at work and 

access to staff travel arrangements will ensure assistance can be offered when an 

emergency situation arises. 

 

Mileage allowances 

2.2 Private vehicles may be used for official business travel as an alternative to 

public transport where it is more appropriate and cost-effective. For example, 

where there are several employees travelling together; or there is limited public 

transport to the destination; or the journey time is significantly shorter than using 

public transport. 

 

2.3 Business travel does not include normal commute mileage i.e. home to work-

place mileage. Excess mileage expenses for business journeys (i.e. after deduction 

of usual home to office mileage where appropriate) will be reimbursed at the fol-

lowing rates: 
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2.5 For home-enabled employees responsible for and covering a defined geo-

graphic area and using their own private vehicle, all travel within their geographic 

area and to other areas when required, is classed as business travel and therefore 

claimable under the mileage allowances. Individuals who live outside of their geo-

graphic area are not able to claim travel costs (nor travel time) from their home to 

the boundary of their area. 

 

Car hire 

2.6 All employees (with the exclusion of Lease Vehicle Scheme (LVS)drivers) 

should consider using a hire car for all business journeys where this secure value 

for money (usually for return journeys in excess of 200 miles in one day). 

 

Pool cars 

2.7 Pool Cars, where available, should be used by staff for all official journeys 

where it is not cost effective to use private cars or public transport. For further in-

formation see the Driving at Work Policy at HSW12:Driving at work policy. 

 

Rail travel (including Eurostar) 

2.8 Standard class rail travel must be used by all staff. Exceptions may be made as 

reasonable adjustments for employees with mobility related disabilities.  Rail tick-

ets (with the exception of Eurostar tickets) should, wherever possible, be printed on 

the ticket printers located in FSA offices. Tickets should only be purchased from 

the rail station in exceptional circumstances. Reimbursements for delays to travel 

must only be used for business purposes. 

 

2.9 Where sleeper trains are used between London and Scotland (where it is 

cheaper than or not possible to travel the day before) to ensure privacy, safety and 

security staff may, where necessary, book a double ticket to ensure that they have 

sole use of the berth. 
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Air travel 

2.10 For the FSA to meet its sustainability targets, domestic air travel should only 

be used in exceptional circumstances. UK air travel should be approved at grade 7 

and above and overseas air travel approved at grade 5and above (or, where agreed, 

their deputy). Approval should only be given where there is a good business rea-

son. 

 

2.11 All air travel should be in economy class, with the exception of journeys over 

8hours (from the originating airport to destination airport). In these cases, subject 

to manager authorisation (at grade 5 and above), other options should be explored, 

including in the first instance, premium economy or similar. 

 

Taxis and other public transport 

2.12 Employees should only travel by taxi where there is no viable public transport 

alternative or the cost will be lower than parking and / or public transport 

costs.  Exceptions may be allowed, for example, as a reasonable adjustment for 

staff with a mobility disability or for health and safety reasons or for employees 

travelling alone at night.  FSA central contracts with taxi providers should be used 

where available.  Expenses incurred using taxis and other forms of public transport 

or car parking costs may be reimbursed through the expenses procedure. 

 

2.13 Whenever practicable, Oyster cards should be used to pay for business travel 

on London transport systems.  Oyster Card guidance can be found on Digital 

Workplace 

 

Overseas travel 

2.14 Travel outside of the UK and Republic of Ireland should be authorised by a 

manager at Grade 5 or above (with the exception of travel to Brussels Where au-

thorisation can be at grade 7 level). 
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2.15 Employees are responsible for ensuring that they have a valid passport for 

travel outside of the UK. In Exceptional circumstances, the cost of acquiring a 

passport at short notice for business travel may be reimbursed at the discretion of 

the manager (Grade 5 or above). 

 

2.16 Before travelling, individuals should always check foreign travel advice for 

the country they are travelling to via www.gov.uk/foreign-travel-advice 

 

Loyalty schemes 

2.17 Benefits from frequent flyer schemes, hotel loyalty cards or similar obtained 

on official FSA business travel must only be used for FSA business purposes. 

 

Fines 

2.18 Employees are required to pay any fines for driving offences, including un-

lawful parking, incurred whilst on official FSA business.  Employees will also be 

required to pay for any related legal, administrative or maintenance costs which 

arise from an illegal act. 

 

3. Accommodation and subsistence 

3.1 Accommodation arrangements when travelling on official business must be 

made through the FSA’s nominated travel provider. For details see: 

https://foodgov.sharepoint.com/hr/Pages/Booking-travel-and-accommodation.aspx 

 

Note: Where Individuals experience issues on arrival at accommodation booked 

via the FSA’s nominated travel provider, they should contact the provider directly. 

Contact details can be found on the booking confirmation. 

 

 

UK Overnight accommodation rates 
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accommodation and the use of Government Procurement Card (GPC) is the pre-

ferred method of payment. The use of Government Procurement Cards for purchas-

ing travel and accommodation is only permitted in exceptional circumstances. 

 

4.2 Actual costs up to the limits set out in section 3 above may be claimed (exclud-

ing expenditure on alcohol and gratuities (for exceptions to the latter see paragraph 

4.3 below)). Claims must be supported by an itemised receipt. Receipts do not have 

to be attached to the iHR claim but must be retained for three years following the 

year of the claim. Managers may request to see receipts when authorising a claim 

or Payroll may request sight for audit purposes. In exceptional circumstances, 

where an itemised receipt is not available, reimbursement may be agreed and the 

reason for the non-production of a receipt recorded. 

 

Reimbursement of discretionary gratuities 

4.3 Reimbursement of discretionary gratuities should only be authorised (i) in ex-

ceptional circumstances where the individual’s manager agrees that they have nec-

essarily been incurred or (ii) where it has been pre-agreed with the individual’s 

manager and in a country where it might be deemed a cultural or practical neces-

sity, for example, in the USA. 

 

4.4 Where service is charged as part of the bill this may be claimed if within the 

relevant allowance to avoid members of staff challenging the service charge or 

needing to pay for it themselves. 

 

Reimbursement of overseas expenses 

4.5 Where proof of the actual exchange rate is provided with expenses claim, reim-

bursement will be based upon that rate. However, where no proof is provided the 

xe.com website must be used –the exchange rate should be quoted when a claim is 

made. 

Call-Off Schedule 6 (Intellectual Property Rights and Additional Terms on Digital 
Deliverables) 



Call-Off Schedule 6 (Intellectual Property Rights and Additional Terms on Digital 
Deliverables) 

68 

1 Definitions 

1.1 In this Schedule, the following words shall have the following meanings and they shall 
supplement Joint Schedule 1 (Definitions): 

Term Definition 

Buyer Property the property, other than real property and IPR, including the 
Buyer System, any equipment issued or made available to the 
Supplier by the Buyer in connection with this Contract; 

Buyer Software any software which is owned by or licensed to the Buyer and 
which is or will be used by the Supplier for the purposes of 
providing the Deliverables; 

Buyer System the Buyer's computing environment (consisting of hardware, 
software and/or telecommunications networks or equipment) 
used by the Buyer or the Supplier in connection with this Contract 
which is owned by or licensed to the Buyer by a third party and 
which interfaces with the Supplier System or which is necessary 
for the Buyer to receive the Deliverables; 

Commercial off the 
shelf Software or 
COTS Software 

Non-customised software where the IPR may be owned and 
licensed either by the Supplier or a third party depending on the 
context, and which is commercially available for purchase and 
subject to standard licence terms; 

Defect any of the following:  

(a) any error, damage or defect in the manufacturing of a 
Deliverable; or 

(b) any error or failure of code within the Software which causes 
a Deliverable to malfunction or to produce unintelligible or 
incorrect results; or 

(c) any failure of any Deliverable to provide the performance, 
features and functionality specified in the requirements of the 
Buyer or the Documentation (including any adverse effect on 
response times) regardless of whether or not it prevents the 
relevant Deliverable from passing any Test required under 
this Call Off Contract; or 

(d) any failure of any Deliverable to operate in conjunction with or 
interface with any other Deliverable in order to provide the 
performance, features and functionality specified in the 
requirements of the Buyer or the Documentation (including 
any adverse effect on response times) regardless of whether 
or not it prevents the relevant Deliverable from passing any 
Test required under this Contract; 

Emergency 
Maintenance 

ad hoc and unplanned maintenance provided by the Supplier 
where either Party reasonably suspects that the ICT Environment 
or the Services, or any part of the ICT Environment or the 
Services, has or may have developed a fault; 

ICT Environment the Buyer System and the Supplier System; 

Licensed Software all and any Software licensed by or through the Supplier, its Sub-
Contractors or any third party to the Buyer for the purposes of or 
pursuant to this Call Off Contract, including any COTS Software; 
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Maintenance 
Schedule 

has the meaning given to it in paragraph 8 of this Schedule; 

Malicious Software any software program or code intended to destroy, interfere with, 
corrupt, or cause undesired effects on program files, data or other 
information, executable code or application software macros, 
whether or not its operation is immediate or delayed, and whether 
the malicious software is introduced wilfully, negligently or without 
knowledge of its existence; 

New Release an item produced primarily to extend, alter or improve the 
Software and/or any Deliverable by providing additional 
functionality or performance enhancement (whether or not 
defects in the Software and/or Deliverable are also corrected) 
while still retaining the original designated purpose of that item; 

Open Source 
Software 

computer software that has its source code made available 
subject to an open-source licence under which the owner of the 
copyright and other IPR in such software provides the rights to 
use, study, change and distribute the software to any and all 
persons and for any and all purposes free of charge; 

Operating 
Environment 

means the Buyer System and any premises (including the Buyer 
Premises, the Supplier’s premises or third party premises) from, 
to or at which: 

(a) the Deliverables are (or are to be) provided; or 

(b) the Supplier manages, organises or otherwise directs the 
provision or the use of the Deliverables; or 

(c) where any part of the Supplier System is situated; 

Permitted 
Maintenance 

has the meaning given to it in paragraph 8.2 of this Schedule; 

Quality Plans has the meaning given to it in paragraph 6.1 of this Schedule; 

Sites has the meaning given to it in Joint Schedule 1(Definitions), and 
for the purposes of this Call Off Schedule shall also include any 
premises from, to or at which physical interface with the Buyer 
System takes place; 

Software Specially Written Software COTS Software and non-COTS 
Supplier and third party Software; 

Software Supporting 
Materials 

has the meaning given to it in paragraph 9.1 of this Schedule; 

Source Code computer programs and/or data in eye-readable form and in such 
form that it can be compiled or interpreted into equivalent binary 
code together with all related design comments, flow charts, 
technical information and documentation necessary for the use, 
reproduction, maintenance, modification and enhancement of 
such software; 

Specially Written 
Software 

any software (including database software, linking instructions, 
test scripts, compilation instructions and test instructions) created 
by the Supplier (or by a Sub-Contractor or other third party on 
behalf of the Supplier) specifically for the purposes of this 
Contract, including any modifications or enhancements to COTS 
Software. For the avoidance of doubt Specially Written Software 
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does not constitute New IPR; and 

Supplier System the information and communications technology system used by 
the Supplier in supplying the Deliverables, including the COTS 
Software, the Supplier Equipment, configuration and 
management utilities, calibration and testing tools and related 
cabling (but excluding the Buyer System). 

2 When this Schedule should be used 

2.1 This Schedule is designed to provide additional provisions on Intellectual Property 
Rights for the Digital Deliverables. 

3 Buyer due diligence requirements  

3.1 The Supplier shall satisfy itself of all relevant details, including but not limited to, details 
relating to the following; 

3.1.1 suitability of the existing and (to the extent that it is defined or reasonably foreseeable 
at the Start Date) future Operating Environment;  

3.1.2 operating processes and procedures and the working methods of the Buyer;  

3.1.3 ownership, functionality, capacity, condition and suitability for use in the provision of 
the Deliverables of the Buyer Assets; and 

3.1.4 existing contracts (including any licences, support, maintenance and other contracts 
relating to the Operating Environment) referred to in the Due Diligence Information 
which may be novated to, assigned to or managed by the Supplier under this 
Contract and/or which the Supplier will require the benefit of for the provision of the 
Deliverables. 

3.2 The Supplier confirms that it has advised the Buyer in writing of: 

3.2.1 each aspect, if any, of the Operating Environment that is not suitable for the provision 
of the ICT Services; 

3.2.2 the actions needed to remedy each such unsuitable aspect; and 

3.2.3 a timetable for and the costs of those actions. 

3.3 The Supplier undertakes:  

3.3.1 and represents to the Buyer that Deliverables will meet the Buyer’s acceptance 
criteria as set out in each Statement of Work; and 

3.3.2 to maintain all interface and interoperability between third party software or services, 
and Specially Written Software required for the performance or supply of the 
Deliverables. 

4 Licensed software warranty 

4.1 The Supplier represents and warrants that: 

4.1.1 it has and shall continue to have all necessary rights in and to the Licensed Software 
made available by the Supplier (and/or any Sub-Contractor) to the Buyer which are 
necessary for the performance of the Supplier’s obligations under this Contract 
including the receipt of the Deliverables by the Buyer; 

4.1.2 all components of the Specially Written Software shall: 

4.1.2.1 be free from material design and programming errors; 



Call-Off Schedule 6 (Intellectual Property Rights and Additional Terms on Digital 
Deliverables) 

71 

4.1.2.2 perform in all material respects in accordance with the relevant specifications 
contained in Call Off Schedule 14 (Service Levels) and Documentation; and 

4.1.2.3 not infringe any IPR. 

5 Provision of ICT Services 

5.1 The Supplier shall: 

5.1.1 ensure that the release of any new COTS Software in which the Supplier owns the 
IPR, or upgrade to any Software in which the Supplier owns the IPR complies with 
the interface requirements of the Buyer and (except in relation to new Software or 
upgrades which are released to address Malicious Software) shall notify the Buyer 
three (3) Months before the release of any new COTS Software or Upgrade; 

5.1.2 ensure that all Software including upgrades, updates and New Releases used by or 
on behalf of the Supplier are currently supported versions of that Software and 
perform in all material respects in accordance with the relevant specification; 

5.1.3 ensure that the Supplier System will be free of all encumbrances; 

5.1.4 ensure that the Deliverables are fully compatible with any Buyer Software, Buyer 
System, or otherwise used by the Supplier in connection with this Contract; 

5.1.5 minimise any disruption to the Services and the ICT Environment and/or the Buyer's 
operations when providing the Deliverables. 

6 Standards and Quality Requirements 

6.1 The Supplier shall develop, in the timescales specified in the Order Form, quality plans 
that ensure that all aspects of the Deliverables are the subject of quality management 
systems and are consistent with BS EN ISO 9001 or any equivalent standard which is 
generally recognised as having replaced it ("Quality Plans"). 

6.2 The Supplier shall seek Approval from the Buyer (not be unreasonably withheld or 
delayed) of the Quality Plans before implementing them. Approval shall not act as an 
endorsement of the Quality Plans and shall not relieve the Supplier of its responsibility 
for ensuring that the Deliverables are provided to the standard required by this 
Contract. 

6.3 Following the approval of the Quality Plans, the Supplier shall provide all Deliverables 
in accordance with the Quality Plans. 

6.4 The Supplier shall ensure that the Supplier Personnel shall at all times during the Call 
Off Contract Period: 

6.4.1 be appropriately experienced, qualified and trained to supply the Deliverables in 
accordance with this Contract; 

6.4.2 apply all due skill, care, diligence in faithfully performing those duties and exercising 
such powers as necessary in connection with the provision of the Deliverables; and 

6.4.3 obey all lawful instructions and reasonable directions of the Buyer (including, if so 
required by the Buyer, the ICT Policy) and provide the Deliverables to the reasonable 
satisfaction of the Buyer. 

7 ICT Audit 

7.1 The Supplier shall allow any auditor access to the Supplier premises to: 

7.1.1 inspect the ICT Environment and the wider service delivery environment (or any part 
of them); 
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7.1.2 review any records created during the design and development of the Supplier 
System and pre-operational environment such as information relating to Testing; 

7.1.3 review the Supplier’s quality management systems including all relevant Quality 
Plans. 

8 Maintenance of the ICT Environment 

8.1 If specified by the Buyer in the Order Form, the Supplier shall create and maintain a 
rolling schedule of planned maintenance to the ICT Environment ("Maintenance 
Schedule") and make it available to the Buyer for Approval in accordance with the 
timetable and instructions specified by the Buyer. 

8.2 Once the Maintenance Schedule has been Approved, the Supplier shall only 
undertake such planned maintenance (which shall be known as "Permitted 
Maintenance") in accordance with the Maintenance Schedule. 

8.3 The Supplier shall give as much notice as is reasonably practicable to the Buyer prior 
to carrying out any Emergency Maintenance. 

8.4 The Supplier shall carry out any necessary maintenance (whether Permitted 
Maintenance or Emergency Maintenance) where it reasonably suspects that the ICT 
Environment and/or the Services or any part thereof has or may have developed a 
fault. Any such maintenance shall be carried out in such a manner and at such times 
so as to avoid (or where this is not possible so as to minimise) disruption to the ICT 
Environment and the provision of the Deliverables. 

9 Intellectual Property Rights  

9.1 Assignments granted by the Supplier: Specially Written Software  

9.1.1 The Supplier assigns (by present assignment of future rights to take effect 
immediately on it coming into existence) to the Buyer with full guarantee (or shall 
procure assignment to the Buyer), title to and all rights and interest in the Specially 
Written Software together with and including: 

9.1.1.1 the Documentation, Source Code and the Object Code of the Specially Written 
Software; and 

9.1.1.2 all build instructions, test instructions, test scripts, test data, operating instructions 
and other documents and tools necessary for maintaining and supporting the 
Specially Written Software and the New IPR (together the "Software Supporting 
Materials"). 

9.1.2 The Supplier shall: 

9.1.2.1 inform the Buyer of all Specially Written Software or New IPRs that are a 
modification, customisation, configuration or enhancement to any COTS Software;  

9.1.2.2 deliver to the Buyer the Specially Written Software and any computer program 
elements of the New IPRs in both Source Code and Object Code forms together 
with relevant Documentation and all related Software Supporting Materials within 
seven days of completion or, if a relevant Milestone has been identified in an 
Implementation Plan, Achievement of that Milestone and shall provide updates of 
them promptly following each new release of the Specially Written Software, in 
each case on media that is reasonably acceptable to the Buyer and the Buyer shall 
become the owner of such media upon receipt; and 

9.1.2.3 without prejudice to paragraph 9.1.2.2, provide full details to the Buyer of any of the 
Supplier’s Existing IPRs or Third Party IPRs which are embedded or which are an 
integral part of the Specially Written Software or New IPR and the Supplier hereby 
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grants to the Buyer and shall procure that any relevant third party licensor shall 
grant to the Buyer a perpetual, irrevocable, non-exclusive, assignable, royalty-free 
licence to use, sub-license and/or commercially exploit such Supplier’s Existing 
IPRs and Third Party IPRs to the extent that it is necessary to enable the Buyer to 
obtain the full benefits of ownership of the Specially Written Software and New 
IPRs. 

9.1.3 The Supplier shall promptly execute all such assignments as are required to ensure 
that any rights in the Specially Written Software and New IPRs are properly 
transferred to the Buyer. 

9.2 Licences for non-COTS IPR from the Supplier and third parties to the Buyer 

9.2.1 Unless the Buyer gives its Approval the Supplier must not use any: 

(a) of its own Existing IPR that is not COTS Software; 

(b) third party software that is not COTS Software 

9.2.2 Where the Buyer Approves the use of the Supplier’s Existing IPR that is not COTS 
Software the Supplier shall grant to the Buyer a perpetual, royalty-free and non-
exclusive licence to use adapt, and sub-license the same for any purpose relating to 
the Deliverables (or substantially equivalent deliverables) or for any purpose relating 
to the exercise of the Buyer’s (or, if the Buyer is a Central Government Body, any 
other Central Government Body’s) business or function including the right to load, 
execute, store, transmit, display and copy (for the purposes of archiving, backing-up, 
loading, execution, storage, transmission or display) for the Call Off Contract Period 
and after expiry of the Contract to the extent necessary to ensure continuity of 
service and an effective transition of Services to a Replacement Supplier. 

9.2.3 Where the Buyer Approves the use of third party Software that is not COTS Software 
the Supplier shall procure that the owners or the authorised licensors of any such 
Software grant a direct licence to the Buyer on terms at least equivalent to those set 
out in Paragraph 9.2.2. If the Supplier cannot obtain such a licence for the Buyer it 
shall: 

9.2.3.1 notify the Buyer in writing giving details of what licence terms can be obtained and 
whether there are alternative software providers which the Supplier could seek to 
use; and 

9.2.3.2 only use such third party IPR as referred to at paragraph 9.2.3.1 if the Buyer 
Approves the terms of the licence from the relevant third party. 

9.2.4 Where the Supplier is unable to provide a license to the Supplier’s Existing IPR in 
accordance with Paragraph 9.2.2 above, it must meet the requirement by making use 
of COTS Software or Specially Written Software.   

9.2.5 The Supplier may terminate a licence granted under paragraph 9.2.1 by giving at 
least thirty (30) days’ notice in writing if there is an Authority Cause which constitutes 
a material Default which, if capable of remedy, is not remedied within twenty (20) 
Working Days after the Supplier gives the Buyer written notice specifying the breach 
and requiring its remedy. 

9.3 Licenses for COTS Software by the Supplier and third parties to the Buyer 

9.3.1 The Supplier shall either grant, or procure that the owners or the authorised licensors 
of any COTS Software grant, a direct licence to the Buyer on terms no less 
favourable than those standard commercial terms on which such software is usually 
made commercially available. 

9.3.2 Where the Supplier owns the COTS Software it shall make available the COTS 
software to a Replacement Supplier at a price and on terms no less favourable than 
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those standard commercial terms on which such software is usually made 
commercially available. 

9.3.3 Where a third party is the owner of COTS Software licensed in accordance with this 
Paragraph 9.3 the Supplier shall support the Replacement Supplier to make 
arrangements with the owner or authorised licencee to renew the license at a price 
and on terms no less favourable than those standard commercial terms on which 
such software is usually made commercially available. 

9.3.4 The Supplier shall notify the Buyer within seven (7) days of becoming aware of any 
COTS Software which in the next thirty-six (36) months: 

9.3.4.1 will no longer be maintained or supported by the developer; or 

9.3.4.2 will no longer be made commercially available 

9.4 Buyer’s right to assign/novate licences 

9.4.1 The Buyer may assign, novate or otherwise transfer its rights and obligations under 
the licences granted pursuant to paragraph 9.2 (to: 

9.4.1.1 a Central Government Body; or 

9.4.1.2 to any body (including any private sector body) which performs or carries on any of 
the functions and/or activities that previously had been performed and/or carried on 
by the Buyer. 

9.4.2 If the Buyer ceases to be a Central Government Body, the successor body to the 
Buyer shall still be entitled to the benefit of the licences granted in paragraph 9.2. 

9.5 Licence granted by the Buyer 

9.5.1 The Buyer grants to the Supplier a royalty-free, non-exclusive, non-transferable 
licence during the Contract Period to use the Buyer Software and the Specially 
Written Software solely to the extent necessary for providing the Deliverables in 
accordance with this Contract, including the right to grant sub-licences to Sub-
Contractors provided that any relevant Sub-Contractor has entered into a 
confidentiality undertaking with the Supplier on the same terms as set out in Clause 
15 (Confidentiality). 

9.6 Open Source Publication 

9.6.1 Unless the Buyer otherwise agrees in advance in writing (and subject to paragraph 
9.6.3) all Specially Written Software and computer program elements of New IPR 
shall be created in a format, or able to be converted (in which case the Supplier shall 
also provide the converted format to the Buyer) into a format, which is: 

9.6.1.1 suitable for publication by the Buyer as Open Source; and  

9.6.1.2 based on Open Standards (where applicable), 

and the Buyer may, at its sole discretion, publish the same as Open Source. 

9.6.2 The Supplier hereby warrants that the Specially Written Software and the New IPR: 

9.6.2.1 are suitable for release as Open Source and that the Supplier has used reasonable 
endeavours when developing the same to ensure that publication by the Buyer will 
not enable a third party to use them in any way which could reasonably be foreseen 
to compromise the operation, running or security of the Specially Written Software, 
New IPRs or the Buyer System; 

9.6.2.2 have been developed using reasonable endeavours to ensure that their publication 
by the Buyer shall not cause any harm or damage to any party using them; 

9.6.2.3 do not contain any material which would bring the Buyer into disrepute; 
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9.6.2.4 can be published as Open Source without breaching the rights of any third party;  

9.6.2.5 will be supplied in a format suitable for publication as Open Source ("the Open 
Source Publication Material") no later than the date notified by the Buyer to the 
Supplier; and 

9.6.2.6 do not contain any Malicious Software. 

9.6.3 Where the Buyer has Approved a request by the Supplier for any part of the Specially 
Written Software or New IPRs to be excluded from the requirement to be in an Open 
Source format due to the intention to embed or integrate Supplier Existing IPRs 
and/or Third Party IPRs (and where the Parties agree that such IPRs are not 
intended to be published as Open Source), the Supplier shall: 

9.6.3.1 as soon as reasonably practicable, provide written details of the nature of the IPRs 
and items or Deliverables based on IPRs which are to be excluded from Open 
Source publication; and  

9.6.3.2 include in the written details and information about the impact that inclusion of such 
IPRs or Deliverables based on such IPRs, will have on any other Specially Written 
Software and/or New IPRs and the Buyer’s ability to publish such other items or 
Deliverables as Open Source. 

9.7 Malicious Software 

9.7.1 The Supplier shall, throughout the Contract Period, use the latest versions of anti-
virus definitions and software available from an industry accepted anti-virus software 
vendor to check for, contain the spread of, and minimise the impact of Malicious 
Software. 

9.7.2 If Malicious Software is found, the Parties shall co-operate to reduce the effect of the 
Malicious Software and, particularly if Malicious Software causes loss of operational 
efficiency or loss or corruption of Government Data, assist each other to mitigate any 
losses and to restore the provision of the Deliverables to its desired operating 
efficiency. 

9.7.3 Any cost arising out of the actions of the Parties taken in compliance with the 
provisions of paragraph 9.7.2 shall be borne by the Parties as follows: 

9.7.3.1 by the Supplier, where the Malicious Software originates from the Supplier 
Software, the third party Software supplied by the Supplier or the Government Data 
(whilst the Government Data was under the control of the Supplier) unless the 
Supplier can demonstrate that such Malicious Software was present and not 
quarantined or otherwise identified by the Buyer when provided to the Supplier; and 

9.7.3.2 by the Buyer, if the Malicious Software originates from the Buyer Software or the 
Buyer Data (whilst the Buyer Data was under the control of the Buyer). 

10 IPR asset management 

10.1 The Parties shall work together to ensure that there is appropriate IPR asset 
management under each Call-Off Contract, and: 

10.1.1 where the Supplier is working on the Buyer’s System, the Supplier shall comply with 
the Buyer’s IPR asset management approach and procedures. 

10.1.2 where the Supplier is working on the Supplier’s System, the Buyer will ensure that it 
maintains its IPR asset management procedures in accordance with Good Industry 
Practice. 

Records and materials associated with IPR asset management shall form part of the 
Deliverables, including those relating to any Specially Written Software or New IPR. 
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10.2 The Supplier shall comply with any instructions given by the Buyer as to where it shall 
store all work in progress Deliverables and finished Deliverables (including all 
Documentation and Source Code) during the term of the Call-Off Contract and at the 
stated intervals or frequency specified by the Buyer and upon termination of the 
Contract or any Statement of Work. 

10.3 The Supplier shall ensure that all items it uploads into any repository contain sufficient 
detail, code annotations and instructions so that a third-party developer (with the 
relevant technical abilities within the applicable role) would be able to understand how 
the item was created and how it works together with other items in the repository within 
a reasonable timeframe. 

10.4 The Supplier shall maintain a register of all Open Source Software it has used in the 
provision of the Deliverables as part of its IPR asset management obligations under 
this Contract.
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Call-Off Schedule 7 (Key Supplier Staff)  

1 Key Supplier Staff 

1.1 The Order Form lists the key roles (“Key Roles”) and names of the persons who the 
Supplier shall appoint to fill those Key Roles at the Start Date and the Statement of 
Work lists the Key Roles and names of persons who the Supplier shall appoint to fill 
those Key Roles as of the SOW Start Date.  

1.2 The Supplier shall ensure that the Key Staff fulfil the Key Roles at all times during the 
Contract Period. 

1.3 The Buyer may identify any further roles as being Key Roles and, following agreement 
to the same by the Supplier, the relevant person selected to fill those Key Roles shall 
be included on the list of Key Staff.  

1.4 The Supplier shall not remove or replace and shall procure that any Subcontractor 
shall not remove or replace any Key Staff unless: 

1.4.1 requested to do so by the Buyer or the Buyer Approves such removal or replacement 
(not to be unreasonably withheld or delayed); 

1.4.2 the person concerned resigns, retires or dies or is on maternity or long-term sick 
leave; or 

1.4.3 the person’s employment or contractual arrangement with the Supplier or 
Subcontractor is terminated for material breach of contract by the employee. 

1.5 The Supplier shall: 

1.5.1 notify the Buyer promptly of the absence of any Key Staff (other than for short-term 
sickness or holidays of two (2) weeks or less, in which case the Supplier shall ensure 
appropriate temporary cover for that Key Role);  

1.5.2 ensure that any Key Role is not vacant for any longer than ten (10) Working Days;  

1.5.3 give as much notice as is reasonably practicable of its intention to remove or replace 
any member of Key Staff and, except in the cases of death, unexpected ill health or a 
material breach of the Key Staff’s employment contract, this will mean at least three 
(3) Months’ notice; 

1.5.4 ensure that all arrangements for planned changes in Key Staff provide adequate 
periods during which incoming and outgoing staff work together to transfer 
responsibilities and ensure that such change does not have an adverse impact on 
the provision of the Deliverables; 

1.5.5 ensure that any replacement for a Key Role has a level of qualifications and 
experience appropriate to the relevant Key Role and is fully competent to carry out 
the tasks assigned to the Key Staff whom he or she has replaced;  

1.5.6 on written request from the Buyer, provide a copy of the contract of employment or 
engagement (between the Supplier and Supplier Staff) for every member of the 
Supplier Staff made available to the Buyer under the Call-Off Contract when 
providing Deliverables under any Statement of Work; 

1.5.7 on written request from the Buyer, provide details of start and end dates of 
engagement for all Key Staff filling Key Roles under any Statement of Work. 

1.6 The Buyer may require the Supplier to remove or procure that any Subcontractor shall 
remove any Key Staff that the Buyer considers in any respect unsatisfactory. The 
Buyer shall not be liable for the cost of replacing any Key Staff.
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Call-Off Schedule 9 (Security) 

Part A: Short Form Security Requirements 

1 Definitions 

1.1 In this Schedule, the following words shall have the following meanings and they shall 
supplement Joint Schedule 1 (Definitions): 

Term Definition 

Breach of Security the occurrence of: 

(a) any unauthorised access to or use of the Deliverables, 
the Sites and/or any Information and Communication 
Technology ("ICT"), information or data (including the 
Confidential Information and the Government Data) 
used by the Buyer and/or the Supplier in connection 
with this Contract; and/or 

(b) the loss and/or unauthorised disclosure of any 
information or data (including the Confidential 
Information and the Government Data), including any 
copies of such information or data, used by the Buyer 
and/or the Supplier in connection with this Contract, 

in either case as more particularly set out in the Security 
Policy where the Buyer has required compliance therewith 
in accordance with paragraph 2.2; and 

Security Management Plan the Supplier's security management plan prepared 
pursuant to this Schedule, a draft of which has been 
provided by the Supplier to the Buyer and as updated 
from time to time. 

 

2 Complying with security requirements and updates to them 

2.1 The Buyer and the Supplier recognise that, where specified in Framework Schedule 4 
(Framework Management), CCS shall have the right to enforce the Buyer's rights 
under this Schedule.  

2.2 The Supplier shall comply with the requirements in this Schedule in respect of the 
Security Management Plan. Where specified by a Buyer that has undertaken a Further 
Competition it shall also comply with the Security Policy and shall ensure that the 
Security Management Plan produced by the Supplier fully complies with the Security 
Policy.  

2.3 Where the Security Policy applies the Buyer shall notify the Supplier of any changes or 
proposed changes to the Security Policy. 

2.4 If the Supplier believes that a change or proposed change to the Security Policy will 
have a material and unavoidable cost implication to the provision of the Deliverables it 
may propose a Variation to the Buyer. In doing so, the Supplier must support its 
request by providing evidence of the cause of any increased costs and the steps that it 
has taken to mitigate those costs. Any change to the Charges shall be subject to the 
Variation Procedure. 
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2.5 Until and/or unless a change to the Charges is agreed by the Buyer pursuant to the 
Variation Procedure the Supplier shall continue to provide the Deliverables in 
accordance with its existing obligations. 

3 Security Standards 

3.1 The Supplier acknowledges that the Buyer places great emphasis on the reliability of 
the performance of the Deliverables, confidentiality, integrity and availability of 
information and consequently on security. 

3.2 The Supplier shall be responsible for the effective performance of its security 
obligations and shall at all times provide a level of security which: 

3.2.1 is in accordance with the Law and this Contract;  

3.2.2 as a minimum demonstrates Good Industry Practice; 

3.2.3 meets any specific security threats of immediate relevance to the Deliverables and/or 
the Government Data; and 

3.2.4 where specified by the Buyer in accordance with paragraph 2.2 complies with the 
Security Policy and the ICT Policy. 

3.3 The references to standards, guidance and policies contained or set out in 
Paragraph 3.2 shall be deemed to be references to such items as developed and 
updated and to any successor to or replacement for such standards, guidance and 
policies, as notified to the Supplier from time to time. 

3.4 In the event of any inconsistency in the provisions of the above standards, guidance 
and policies, the Supplier should notify the Buyer's Representative of such 
inconsistency immediately upon becoming aware of the same, and the Buyer's 
Representative shall, as soon as practicable, advise the Supplier which provision the 
Supplier shall be required to comply with. 

4 Security Management Plan 

4.1 Introduction 

4.1.1 The Supplier shall develop and maintain a Security Management Plan in accordance 
with this Schedule. The Supplier shall thereafter comply with its obligations set out in 
the Security Management Plan. 

4.2 Content of the Security Management Plan 

4.2.1 The Security Management Plan shall: 

(a) comply with the principles of security set out in Paragraph 3 and any other 
provisions of this Contract relevant to security; 

(b) identify the necessary delegated organisational roles for those responsible for 
ensuring it is complied with by the Supplier; 

(c) detail the process for managing any security risks from Subcontractors and third 
parties authorised by the Buyer with access to the Deliverables, processes 
associated with the provision of the Deliverables, the Buyer Premises, the Sites 
and any ICT, Information and data (including the Buyer’s Confidential Information 
and the Government Data) and any system that could directly or indirectly have 
an impact on that Information, data and/or the Deliverables; 

(d) be developed to protect all aspects of the Deliverables and all processes 
associated with the provision of the Deliverables, including the Buyer Premises, 
the Sites, and any ICT, Information and data (including the Buyer’s Confidential 
Information and the Government Data) to the extent used by the Buyer or the 
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Supplier in connection with this Contract or in connection with any system that 
could directly or indirectly have an impact on that Information, data and/or the 
Deliverables; 

(e) set out the security measures to be implemented and maintained by the Supplier 
in relation to all aspects of the Deliverables and all processes associated with the 
provision of the Goods and/or Services and shall at all times comply with and 
specify security measures and procedures which are sufficient to ensure that the 
Deliverables comply with the provisions of this Contract; 

(f) set out the plans for transitioning all security arrangements and responsibilities 
for the Supplier to meet the full obligations of the security requirements set out in 
this Contract and, where necessary in accordance with paragraph 2.2 the 
Security Policy; and 

(g) be written in plain English in language which is readily comprehensible to the 
staff of the Supplier and the Buyer engaged in the provision of the Deliverables 
and shall only reference documents which are in the possession of the Parties or 
whose location is otherwise specified in this Schedule. 

4.3 Development of the Security Management Plan 

4.3.1 Within twenty (20) Working Days after the Start Date and in accordance with 
Paragraph 4.4, the Supplier shall prepare and deliver to the Buyer for Approval a fully 
complete and up to date Security Management Plan which will be based on the draft 
Security Management Plan.  

4.3.2 If the Security Management Plan submitted to the Buyer in accordance with 
Paragraph 4.3.1, or any subsequent revision to it in accordance with Paragraph 4.4, 
is Approved it will be adopted immediately and will replace the previous version of 
the Security Management Plan and thereafter operated and maintained in 
accordance with this Schedule. If the Security Management Plan is not Approved, the 
Supplier shall amend it within ten (10) Working Days of a notice of non-approval from 
the Buyer and re-submit to the Buyer for Approval. The Parties will use all reasonable 
endeavours to ensure that the approval process takes as little time as possible and in 
any event no longer than fifteen (15) Working Days from the date of its first 
submission to the Buyer. If the Buyer does not approve the Security Management 
Plan following its resubmission, the matter will be resolved in accordance with the 
Dispute Resolution Procedure.  

4.3.3 The Buyer shall not unreasonably withhold or delay its decision to Approve or not the 
Security Management Plan pursuant to Paragraph 4.3.2. However a refusal by the 
Buyer to Approve the Security Management Plan on the grounds that it does not 
comply with the requirements set out in Paragraph 4.2 shall be deemed to be 
reasonable. 

4.3.4 Approval by the Buyer of the Security Management Plan pursuant to Paragraph 4.3.2 
or of any change to the Security Management Plan in accordance with Paragraph 4.4 
shall not relieve the Supplier of its obligations under this Schedule.  

4.4 Amendment of the Security Management Plan 

4.4.1 The Security Management Plan shall be fully reviewed and updated by the Supplier 
at least annually to reflect: 

(a) emerging changes in Good Industry Practice; 

(b) any change or proposed change to the Deliverables and/or associated 
processes;  

(c) where necessary in accordance with paragraph 2.2, any change to the Security 
Policy;  
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(d) any new perceived or changed security threats; and 

(e) any reasonable change in requirements requested by the Buyer. 

4.4.2 The Supplier shall provide the Buyer with the results of such reviews as soon as 
reasonably practicable after their completion and amendment of the Security 
Management Plan at no additional cost to the Buyer. The results of the review shall 
include, without limitation: 

(a) suggested improvements to the effectiveness of the Security Management Plan; 

(b) updates to the risk assessments; and 

(c) suggested improvements in measuring the effectiveness of controls. 

4.4.3 Subject to Paragraph 4.4.4, any change or amendment which the Supplier proposes 
to make to the Security Management Plan (as a result of a review carried out in 
accordance with Paragraph 4.4.1, a request by the Buyer or otherwise) shall be 
subject to the Variation Procedure. 

4.4.4 The Buyer may, acting reasonably, Approve and require changes or amendments to 
the Security Management Plan to be implemented on timescales faster than set out 
in the Variation Procedure but, without prejudice to their effectiveness, all such 
changes and amendments shall thereafter be subject to the Variation Procedure for 
the purposes of formalising and documenting the relevant change or amendment. 

5 Security breach 

5.1 Either Party shall notify the other in accordance with the agreed security incident 
management process (as detailed in the Security Management Plan) upon becoming 
aware of any Breach of Security or any potential or attempted Breach of Security. 

5.2 Without prejudice to the security incident management process, upon becoming aware 
of any of the circumstances referred to in Paragraph 5.1, the Supplier shall: 

5.2.1 immediately take all reasonable steps (which shall include any action or changes 
reasonably required by the Buyer) necessary to: 

(a) minimise the extent of actual or potential harm caused by any Breach of Security; 

(b) remedy such Breach of Security to the extent possible and protect the integrity of 
the Buyer and the provision of the Goods and/or Services to the extent within its 
control against any such Breach of Security or attempted Breach of Security;  

(c) prevent an equivalent breach in the future exploiting the same cause failure; and 

(d) as soon as reasonably practicable provide to the Buyer, where the Buyer so 
requests, full details (using the reporting mechanism defined by the Security 
Management Plan) of the Breach of Security or attempted Breach of Security, 
including a cause analysis where required by the Buyer. 

5.3 In the event that any action is taken in response to a Breach of Security or potential or 
attempted Breach of Security that demonstrates non-compliance of the Security 
Management Plan with the Security Policy (where relevant in accordance with 
paragraph 2.2) or the requirements of this Schedule, then any required change to the 
Security Management Plan shall be at no cost to the Buyer.  

6 Data security 

6.1 The Supplier will ensure that any system on which the Supplier holds any Government 
Data will be accredited as specific to the Buyer and will comply with: 

• the government security policy framework and information assurance policy; 
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• guidance issued by the Centre for Protection of National Infrastructure on Risk 
Management and Accreditation of Information Systems; and 

• the relevant government information assurance standard(s). 

6.2 Where the duration of a Call-Off Contract exceeds one (1) year, the Supplier will 
review the accreditation status at least once each year to assess whether material 
changes have occurred which could alter the original accreditation decision in relation 
to Government Data. If any changes have occurred then the Supplier agrees to 
promptly re-submit such system for re-accreditation. 
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Call-Off Schedule 10 (Exit Management) 

1 Definitions 

1.1 In this Schedule, the following words shall have the following meanings and they shall 
supplement Joint Schedule 1 (Definitions): 

Term Definition 

Exclusive Assets Supplier Assets used exclusively by the Supplier [or a 
Key Subcontractor] in the provision of the Deliverables; 

Exit Information has the meaning given to it in Paragraph 3.1 of this 
Schedule; 

Exit Manager the person appointed by each Party to manage their 
respective obligations under this Schedule; 

Exit Plan the plan produced and updated by the Supplier during 
the Initial Period in accordance with Paragraph 4 of this 
Schedule; 

Net Book Value the current net book value of the relevant Supplier 
Asset(s) calculated in accordance with the Framework 
Tender or Call-Off Tender (if stated) or (if not stated) the 
depreciation policy of the Supplier (which the Supplier 
shall ensure is in accordance with Good Industry 
Practice); 

Non- Exclusive Assets those Supplier Assets used by the Supplier [or a Key 
Subcontractor] in connection with the Deliverables but 
which are also used by the Supplier [or Key 
Subcontractor] for other purposes; 

Registers the register and configuration database referred to in 
Paragraph 2.2 of this Schedule;  

Replacement Goods any goods which are substantially similar to any of the 
Goods and which the Buyer receives in substitution for 
any of the Goods following the End Date, whether those 
goods are provided by the Buyer internally and/or by any 
third party; 

Replacement Services any services which are substantially similar to any of the 
Services and which the Buyer receives in substitution for 
any of the Services following the End Date, whether 
those goods are provided by the Buyer internally and/or 
by any third party; 

Termination Assistance the activities to be performed by the Supplier pursuant to 
the Exit Plan, and other assistance required by the 
Buyer pursuant to the Termination Assistance Notice; 

Termination Assistance 
Notice 

has the meaning given to it in Paragraph 5.1 of this 
Schedule; 

Termination Assistance 
Period 

the period specified in a Termination Assistance Notice 
for which the Supplier is required to provide the 
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Termination Assistance as such period may be extended 
pursuant to Paragraph 5.2 of this Schedule; 

Transferable Assets Exclusive Assets which are capable of legal transfer to 
the Buyer; 

Transferable Contracts  Sub- Contracts, licences for Supplier's Software, 
licences for Third Party Software or other agreements 
which are necessary to enable the Buyer or any 
Replacement Supplier to provide the Deliverables or the 
Replacement Goods and/or Replacement Services, 
including in relation to licences all relevant 
Documentation; 

Transferring Assets has the meaning given to it in Paragraph 8.2.1 of this 
Schedule; and 

Transferring Contracts has the meaning given to it in Paragraph 8.2.3 of this 
Schedule. 

 

2 Supplier must always be prepared for Contract exit and SOW exit  

2.1 The Supplier shall within 30 days from the Call-Off Contract Start Date provide to the 
Buyer a copy of its depreciation policy to be used for the purposes of calculating Net 
Book Value. 

2.2 During the Contract Period, the Supplier shall promptly: 

2.2.1 create and maintain a detailed register of all Supplier Assets (including description, 
condition, location and details of ownership and status as either Exclusive Assets or 
Non-Exclusive Assets and Net Book Value) and Sub-contracts and other relevant 
agreements required in connection with the Deliverables; and 

2.2.2 create and maintain a configuration database detailing the technical infrastructure 
and operating procedures through which the Supplier provides the Deliverables 
which will be stored in the Deliverables IPR asset management system which 
includes all Document and Source Code repositories. 

("Registers"). 

2.3 The Supplier shall: 

2.3.1 ensure that all Exclusive Assets listed in the Registers are clearly physically identified 
as such; and 

2.3.2 procure that all licences for Third Party Software and all Sub-Contracts shall be 
assignable and/or capable of novation (at no cost or restriction to the Buyer) at the 
request of the Buyer to the Buyer (and/or its nominee) and/or any Replacement 
Supplier upon the Supplier ceasing to provide the Deliverables (or part of them) and 
if the Supplier is unable to do so then the Supplier shall promptly notify the Buyer and 
the Buyer may require the Supplier to procure an alternative Subcontractor or 
provider of Deliverables.  

2.4 Each Party shall appoint an Exit Manager within three (3) Months of the Call-Off 
Contract Start Date. The Parties' Exit Managers will liaise with one another in relation 
to all issues relevant to the expiry or termination of each SOW and this Contract. 
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3 Assisting re-competition for Deliverables  

3.1 The Supplier shall, on reasonable notice, provide to the Buyer and/or its potential 
Replacement Suppliers (subject to the potential Replacement Suppliers entering into 
reasonable written confidentiality undertakings), such information (including any 
access) as the Buyer shall reasonably require in order to facilitate the preparation by 
the Buyer of any invitation to tender and/or to facilitate any potential Replacement 
Suppliers undertaking due diligence whether this is in relation to one or more SOWs or 
the Call-Off Contract. (the "Exit Information"). 

3.2 The Supplier acknowledges that the Buyer may disclose the Supplier's Confidential 
Information (excluding the Supplier’s or its Subcontractors’ prices or costs) to an actual 
or prospective Replacement Supplier to the extent that such disclosure is necessary in 
connection with such engagement. 

3.3 The Supplier shall provide complete updates of the Exit Information on an as-
requested basis as soon as reasonably practicable and notify the Buyer within five (5) 
Working Days of any material change to the Exit Information which may adversely 
impact upon the provision of any Deliverables (and shall consult the Buyer in relation 
to any such changes). 

3.4 The Exit Information shall be accurate and complete in all material respects and shall 
be sufficient to enable a third party to prepare an informed offer for those Deliverables; 
and not be disadvantaged in any procurement process compared to the Supplier. 

4 Exit Plan 

4.1 The Supplier shall, within three (3) Months after the Start Date, deliver to the Buyer a 
Call-Off Contract and SOW Exit Plan which complies with the requirements set out in 
Paragraph 4.3 of this Schedule and is otherwise reasonably satisfactory to the Buyer. 

4.2 The Parties shall use reasonable endeavours to agree the contents of the Exit Plan. If 
the Parties are unable to agree the contents of the Exit Plan within twenty (20) 
Working Days of the latest date for its submission pursuant to Paragraph 4.1, then 
such Dispute shall be resolved in accordance with the Dispute Resolution Procedure.  

4.3 The Exit Plan shall set out, as a minimum: 

4.3.1 a detailed description of both the transfer and cessation processes, including a 
timetable (this may require modification to SOW Exit Plan provisions to be updated 
and incorporated as part of the SOW;  

4.3.2 how the Deliverables will transfer to the Replacement Supplier and/or the Buyer; 

4.3.3 details of any contracts which will be available for transfer to the Buyer and/or the 
Replacement Supplier upon the Expiry Date together with any reasonable costs 
required to effect such transfer; 

4.3.4 proposals for the training of key members of the Replacement Supplier’s staff in 
connection with the continuation of the provision of the Deliverables following the 
Expiry Date; 

4.3.5 proposals for providing the Buyer or a Replacement Supplier copies of all 
documentation relating to the use and operation of the Deliverables and required for 
their continued use;  

4.3.6 proposals for the assignment or novation of all services utilised by the Supplier in 
connection with the supply of the Deliverables; 

4.3.7 proposals for the identification and return of all Buyer Property in the possession of 
and/or control of the Supplier or any third party; 
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4.3.8 proposals for the disposal of any redundant Deliverables and materials; 

4.3.9 how the Supplier will ensure that there is no disruption to or degradation of the 
Deliverables during the Termination Assistance Period; and 

4.3.10 any other information or assistance reasonably required by the Buyer or a 
Replacement Supplier. 

4.4 The Supplier shall: 

4.4.1 maintain and update the Exit Plan (and risk management plan) no less frequently 
than:  

(a) prior to each SOW and no less than every six (6) months throughout the 
Contract Period; and 

(b) no later than twenty (20) Working Days after a request from the Buyer for an 
up-to-date copy of the Exit Plan;  

(c) as soon as reasonably possible following a Termination Assistance Notice, and in 
any event no later than ten (10) Working Days after the date of the Termination 
Assistance Notice; 

(d) as soon as reasonably possible following, and in any event no later than twenty 
(20) Working Days following, any material change to the Deliverables (including 
all changes under the Variation Procedure); and 

4.4.2 jointly review and verify the Exit Plan if required by the Buyer and promptly correct 
any identified failures. 

4.5 Only if (by notification to the Supplier in writing) the Buyer agrees with a draft Exit Plan 
provided by the Supplier under Paragraph 4.2 or 4.4 (as the context requires), shall 
that draft become the Exit Plan for this Contract. 

4.6 A version of an Exit Plan agreed between the parties shall not be superseded by any 
draft submitted by the Supplier. 

5 Termination Assistance  

5.1 The Buyer shall be entitled to require the provision of Termination Assistance at any 
time during the Contract Period by giving written notice to the Supplier (a 
"Termination Assistance Notice") at least four (4) Months prior to the Expiry Date or, 
as soon as reasonably practicable, in the case of the Call-Off Contract and each SOW 
(but in any event, not later than one (1) Month) following the service by either Party of 
a Termination Notice. The Termination Assistance Notice shall specify: 

5.1.1 the nature of the Termination Assistance required; and 

5.1.2 the start date and initial period during which it is anticipated that Termination 
Assistance will be required, which shall continue no longer than twelve (12) Months 
after the End Date. 

5.2 The Buyer shall have an option to extend the Termination Assistance Period beyond 
the initial period specified in the Termination Assistance Notice in one or more 
extensions, in each case provided that: 

5.2.1 no such extension shall extend the Termination Assistance Period beyond the date 
twelve (12) Months after the End Date; and  

5.2.2 the Buyer shall notify the Supplier of any such extension no later than twenty (20) 
Working Days prior to the date on which the Termination Assistance Period is 
otherwise due to expire.  
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5.3 The Buyer shall have the right to terminate its requirement for Termination Assistance 
by serving not less than (20) Working Days' written notice upon the Supplier. 

5.4 In the event that Termination Assistance is required by the Buyer but at the relevant 
time the parties are still agreeing an update to the Exit Plan pursuant to Paragraph 4, 
the Supplier will provide the Termination Assistance in good faith and in accordance 
with the principles in this Schedule and the last Buyer approved version of the Exit 
Plan (insofar as it still applies). 

6 Termination Assistance Period  

6.1 Throughout the Termination Assistance Period the Supplier shall: 

6.1.1 continue to provide the Deliverables (as applicable) and otherwise perform its 
obligations under this Contract and, if required by the Buyer, provide the Termination 
Assistance; 

6.1.2 provide to the Buyer and/or its Replacement Supplier any reasonable assistance 
and/or access requested by the Buyer and/or its Replacement Supplier including 
assistance and/or access to facilitate the orderly transfer of responsibility for and 
conduct of the Deliverables to the Buyer and/or its Replacement Supplier; 

6.1.3 use all reasonable endeavours to reallocate resources to provide such assistance 
without additional costs to the Buyer; 

6.1.4 subject to Paragraph 6.3, provide the Deliverables and the Termination Assistance at 
no detriment to the Performance Indicators (PI’s) or Service Levels or KPIs, the 
provision of the Management Information or any other reports or to any other of the 
Supplier's obligations under this Contract;  

6.1.5 at the Buyer's request and on reasonable notice, deliver up-to-date Registers to the 
Buyer; 

6.1.6 seek the Buyer's prior written consent to access any Buyer Premises from which the 
de-installation or removal of Supplier Assets is required. 

6.2 If it is not possible for the Supplier to reallocate resources to provide such assistance 
as is referred to in Paragraph 6.1.2 without additional costs to the Buyer, any 
additional costs incurred by the Supplier in providing such reasonable assistance shall 
be subject to the Variation Procedure. 

6.3 If the Supplier demonstrates to the Buyer's reasonable satisfaction that the provision of 
the Termination Assistance will have a material, unavoidable adverse effect on the 
Supplier's ability to meet one or more particular Service Levels or KPIs, the Parties 
shall vary the relevant Service Levels and/or the KPIs accordingly. 

7 Obligations when the contract is terminated 

7.1 The Supplier shall comply with all of its obligations contained in the Exit Plan. 

7.2 Upon termination or expiry or at the end of the Termination Assistance Period (or 
earlier if this does not adversely affect the Supplier's performance of the Deliverables 
and the Termination Assistance), the Supplier shall: 

7.2.1 vacate any Buyer Premises; 

7.2.2 remove the Supplier Equipment together with any other materials used by the 
Supplier to supply the Deliverables and shall leave the Sites in a clean, safe and tidy 
condition. The Supplier is solely responsible for making good any damage to the 
Sites or any objects contained thereon, other than fair wear and tear, which is caused 
by the Supplier;  
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7.2.3 provide access during normal working hours to the Buyer and/or the Replacement 
Supplier for up to twelve (12) Months after expiry or termination to: 

(a) such information relating to the Deliverables as remains in the possession or 
control of the Supplier; and 

(b) such members of the Supplier Staff as have been involved in the design, 
development and provision of the Deliverables and who are still employed by the 
Supplier, provided that the Buyer and/or the Replacement Supplier shall pay the 
reasonable costs of the Supplier actually incurred in responding to such requests 
for access. 

7.3 Except where this Contract provides otherwise, all licences, leases and authorisations 
granted by the Buyer to the Supplier in relation to the Deliverables shall be terminated 
with effect from the end of the Termination Assistance Period. 

8 Assets, Sub-contracts and Software 

8.1 Following notice of termination of this Contract and during the Termination Assistance 
Period, the Supplier shall not, without the Buyer's prior written consent: 

8.1.1 terminate, enter into or vary any Sub-contract or licence for any software in 
connection with the Deliverables; or 

8.1.2 (subject to normal maintenance requirements) make material modifications to, or 
dispose of, any existing Supplier Assets or acquire any new Supplier Assets. 

8.2 Within twenty (20) Working Days of receipt of the up-to-date Registers provided by the 
Supplier, the Buyer shall notify the Supplier setting out: 

8.2.1 which, if any, of the Transferable Assets the Buyer requires to be transferred to the 
Buyer and/or the Replacement Supplier ("Transferring Assets");  

8.2.2 which, if any, of: 

(a) the Exclusive Assets that are not Transferable Assets; and  

(b) the Non-Exclusive Assets, 

the Buyer and/or the Replacement Supplier requires the continued use of; and 

8.2.3 which, if any, of Transferable Contracts the Buyer requires to be assigned or novated 
to the Buyer and/or the Replacement Supplier (the "Transferring Contracts"), 

in order for the Buyer and/or its Replacement Supplier to provide the Deliverables from 
the expiry of the Termination Assistance Period. The Supplier shall provide all 
reasonable assistance required by the Buyer and/or its Replacement Supplier to 
enable it to determine which Transferable Assets and Transferable Contracts are 
required to provide the Deliverables or the Replacement Goods and/or Replacement 
Services. 

8.3 With effect from the expiry of the Termination Assistance Period, the Supplier shall sell 
the Transferring Assets to the Buyer and/or the Replacement Supplier for their Net 
Book Value less any amount already paid for them through the Charges.  

8.4 Risk in the Transferring Assets shall pass to the Buyer or the Replacement Supplier 
(as appropriate) at the end of the Termination Assistance Period and title shall pass on 
payment for them. 

8.5 Where the Buyer and/or the Replacement Supplier requires continued use of any 
Exclusive Assets that are not Transferable Assets or any Non-Exclusive Assets, the 
Supplier shall as soon as reasonably practicable: 



Call-Off Schedule 10 (Exit Management) 

89 

8.5.1 procure a non-exclusive, perpetual, royalty-free licence for the Buyer and/or the 
Replacement Supplier to use such assets (with a right of sub-licence or assignment 
on the same terms); or failing which 

8.5.2 procure a suitable alternative to such assets, the Buyer or the Replacement Supplier 
to bear the reasonable proven costs of procuring the same. 

8.6 The Supplier shall as soon as reasonably practicable assign or procure the novation of 
the Transferring Contracts to the Buyer and/or the Replacement Supplier. The 
Supplier shall execute such documents and provide such other assistance as the 
Buyer reasonably requires to effect this novation or assignment. 

8.7 The Buyer shall: 

8.7.1 accept assignments from the Supplier or join with the Supplier in procuring a 
novation of each Transferring Contract; and 

8.7.2 once a Transferring Contract is novated or assigned to the Buyer and/or the 
Replacement Supplier, discharge all the obligations and liabilities created by or 
arising under that Transferring Contract and exercise its rights arising under that 
Transferring Contract, or as applicable, procure that the Replacement Supplier does 
the same. 

8.8 The Supplier shall hold any Transferring Contracts on trust for the Buyer until the 
transfer of the relevant Transferring Contract to the Buyer and/or the Replacement 
Supplier has taken place. 

8.9 The Supplier shall indemnify the Buyer (and/or the Replacement Supplier, as 
applicable) against each loss, liability and cost arising out of any claims made by a 
counterparty to a Transferring Contract which is assigned or novated to the Buyer 
(and/or Replacement Supplier) pursuant to Paragraph 8.6 in relation to any matters 
arising prior to the date of assignment or novation of such Transferring Contract. 
Clause 19 (Other people's rights in this contract) shall not apply to this Paragraph 8.9 
which is intended to be enforceable by Third Parties Beneficiaries by virtue of the 
CRTPA. 

9 No charges  

9.1 Unless otherwise stated, the Buyer shall not be obliged to pay for costs incurred by the 
Supplier in relation to its compliance with this Schedule.  

10 Dividing the bills  

10.1 All outgoings, expenses, rents, royalties and other periodical payments receivable in 
respect of the Transferring Assets and Transferring Contracts shall be apportioned 
between the Buyer and/or the Replacement and the Supplier as follows: 

10.1.1 the amounts shall be annualised and divided by 365 to reach a daily rate; 

10.1.2 the Buyer or Replacement Supplier (as applicable) shall be responsible for or entitled 
to (as the case may be) that part of the value of the invoice pro rata to the number of 
complete days following the transfer, multiplied by the daily rate; and 

10.1.3 the Supplier shall be responsible for or entitled to (as the case may be) the rest of the 
invoice.
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Call-Off Schedule 13 (Implementation Plan and Testing) 

Part A: Implementation 

1 Definitions 

1.1 In this Schedule, the following words shall have the following meanings and they shall 
supplement Joint Schedule 1 (Definitions): 

Term Definition 

Delay (a) a delay in the Achievement of a Milestone by its 
Milestone Date; or 

(b) a delay in the design, development, testing or 
implementation of a Deliverable by the relevant date 
set out in the Implementation Plan; 

Deliverable Item an item or feature in the supply of the Deliverables 
delivered or to be delivered by the Supplier at or before a 
Milestone Date listed in the Implementation Plan; 

Milestone Payment a payment identified in the Implementation Plan to be 
made following the issue of a Satisfaction Certificate in 
respect of Achievement of the relevant Milestone; and 

Implementation Period has the meaning given to it in Paragraph 7.1. 

2 Agreeing and following the implementation Plan 

2.1 A draft of the Implementation Plan is set out in the Annex to this Schedule. The 
Supplier shall provide a further draft Implementation Plan 20 days after the Call-Off 
Contract Start Date. 

2.2 The draft Implementation Plan: 

2.2.1 must contain information at the level of detail necessary to manage the 
implementation stage effectively for the whole Call-Off Contract and each Statement 
of Work issued under it for the supply of Deliverables and as the Buyer may 
otherwise require; and 

2.2.2 it shall take account of all dependencies known to, or which should reasonably be 
known to, the Supplier. 

2.3 Following receipt of the draft Implementation Plan from the Supplier, the Parties shall 
use reasonable endeavours to agree the contents of the Implementation Plan. If the 
Parties are unable to agree the contents of the Implementation Plan within twenty (20) 
Working Days of its submission, then such Dispute shall be resolved in accordance 
with the Dispute Resolution Procedure. 

2.4 The Supplier shall provide each of the Deliverable Items identified in the 
Implementation Plan by the date assigned to that Deliverable Item in the 
Implementation Plan so as to ensure that each Milestone identified in the 
Implementation Plan is achieved on or before its Milestone Date. 

2.5 The Supplier shall monitor its performance against the Implementation Plan and 
Milestones (if any) and report to the Buyer on such performance. 
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2.6 The Supplier shall, in relation to each SOW, incorporate within it all Implementation 
Plan and Testing requirements for the satisfactory completion of each Deliverable Item 
to be provided under that SOW, 

3 Reviewing and changing the Implementation Plan 

3.1 Subject to Paragraph 4.3, the Supplier shall keep the Implementation Plan under 
review in accordance with the Buyer’s instructions and ensure that it is updated on a 
regular basis. 

3.2 The Buyer shall have the right to require the Supplier to include any reasonable 
changes or provisions in each version of the Implementation Plan. 

3.3 Changes to any Milestones, Milestone Payments and Delay Payments shall only be 
made in accordance with the Variation Procedure. 

3.4 Time in relation to compliance with the Implementation Plan shall be of the essence 
and failure of the Supplier to comply with the Implementation Plan shall be a material 
Default. 

4 Security requirements before the Start Date 

4.1 The Supplier shall note that it is incumbent upon them to understand the lead-in period 
for security clearances and ensure that all Supplier Staff have the necessary security 
clearance in place before the Call-Off Start Date. The Supplier shall ensure that this is 
reflected in their Implementation Plans.  

4.2 The Supplier shall ensure that all Supplier Staff and Subcontractors do not access the 
Buyer's IT systems, or any IT systems linked to the Buyer, unless they have satisfied 
the Buyer's security requirements. 

4.3 The Supplier shall be responsible for providing all necessary information to the Buyer 
to facilitate security clearances for Supplier Staff and Subcontractors in accordance 
with the Buyer's requirements. 

4.4 The Supplier shall provide the names of all Supplier Staff and Subcontractors and 
inform the Buyer of any alterations and additions as they take place throughout the 
Call-Off Contract. 

4.5 The Supplier shall ensure that all Supplier Staff and Subcontractors requiring access 
to the Buyer Premises have the appropriate security clearance. It is the Supplier's 
responsibility to establish whether or not the level of clearance will be sufficient for 
access. Unless prior approval has been received from the Buyer, the Supplier shall be 
responsible for meeting the costs associated with the provision of security cleared 
escort services. 

4.6 If a property requires Supplier Staff or Subcontractors to be accompanied by the 
Buyer’s Authorised Representative, the Buyer must be given reasonable notice of 
such a requirement, except in the case of emergency access. 

5 What to do if there is a Delay 

5.1 If the Supplier becomes aware that there is, or there is reasonably likely to be, a Delay 
under this Contract it shall:  

5.1.1 notify the Buyer as soon as practically possible and no later than within two (2) 
Working Days from becoming aware of the Delay or anticipated Delay;  

5.1.2 include in its notification an explanation of the actual or anticipated impact of the 
Delay; 
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5.1.3 comply with the Buyer’s instructions in order to address the impact of the Delay or 
anticipated Delay; and 

5.1.4 use all reasonable endeavours to eliminate or mitigate the consequences of any 
Delay or anticipated Delay. 

6 Compensation for a Delay 

6.1 If Delay Payments have been included in the Implementation Plan and a Milestone 
has not been achieved by the relevant Milestone Date, the Supplier shall pay to the 
Buyer such Delay Payments (calculated as set out by the Buyer in the Implementation 
Plan) and the following provisions shall apply: 

6.1.1 the Supplier acknowledges and agrees that any Delay Payment is a price adjustment 
and not an estimate of the Loss that may be suffered by the Buyer as a result of the 
Supplier’s failure to Achieve the corresponding Milestone; 

6.1.2 Delay Payments shall be the Buyer's exclusive financial remedy for the Supplier’s 
failure to Achieve a Milestone by its Milestone Date except where: 

(a) the Buyer is otherwise entitled to or does terminate this Contract pursuant to 
Clause 10.4 (When CCS or the Buyer can end this contract); or  

(b) the delay exceeds the number of days (the "Delay Period Limit") specified in the 
Implementation Plan commencing on the relevant Milestone Date; 

6.1.3 the Delay Payments will accrue on a daily basis from the relevant Milestone Date 
until the date when the Milestone is Achieved; 

6.1.4 no payment or other act or omission of the Buyer shall in any way affect the rights of 
the Buyer to recover the Delay Payments or be deemed to be a waiver of the right of 
the Buyer to recover any such damages; and 

6.1.5 Delay Payments shall not be subject to or count towards any limitation on liability set 
out in Clause 11 (How much you can be held responsible for). 

7 Implementation Plan  

7.1 The Implementation Period will be a [six (6)] Month period for the Call-Off Contract and 
for the duration of each SOW. 

7.2 During the Implementation Period, the incumbent supplier shall retain full responsibility 
for all existing services until the Call-Off Start Date or as otherwise formally agreed 
with the Buyer in each SOW. The Supplier's full service obligations shall formally be 
assumed on the Call-Off Start Date as set out in Order Form. 

7.3 In accordance with the Implementation Plan, the Supplier shall:  

7.3.1 work cooperatively and in partnership with the Buyer, incumbent supplier, and other 
Framework Supplier(s), where applicable, to understand the scope of Services to 
ensure a mutually beneficial handover of the Services;  

7.3.2 work with the incumbent supplier and Buyer to assess the scope of the Services and 
prepare a plan which demonstrates how they will mobilise the Services;  

7.3.3 liaise with the incumbent Supplier to enable the full completion of the Implementation 
Period activities; and  

7.3.4 produce a Implementation Plan, to be agreed by the Buyer, for carrying out the 
requirements within the Implementation Period including, key Milestones and 
dependencies. 

7.4 The Implementation Plan will include detail stating: 
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7.4.1 how the Supplier will work with the incumbent Supplier and the Buyer Authorised 
Representative to capture and load up information such as asset data; and 

7.4.2 a communications plan, to be produced and implemented by the Supplier, but to be 
agreed with the Buyer, including the frequency, responsibility for and nature of 
communication with the Buyer and end users of the Services.  

7.5 In addition, the Supplier shall:  

7.5.1 appoint a Supplier Authorised Representative who shall be responsible for the 
management of the Implementation Period, to ensure that the Implementation Period 
is planned and resourced adequately, and who will act as a point of contact for the 
Buyer; 

7.5.2 mobilise all the Services specified in the Specification within the Call-Off Contract 
and each SOW; 

7.5.3 produce a Implementation Plan report for each Buyer Premises to encompass 
programmes that will fulfil all the Buyer's obligations to landlords and other tenants: 

(a) the format of reports and programmes shall be in accordance with the Buyer's 
requirements and particular attention shall be paid to establishing the operating 
requirements of the occupiers when preparing these programmes which are 
subject to the Buyer's approval; and 

(b) the Parties shall use reasonable endeavours to agree the contents of the report 
but if the Parties are unable to agree the contents within twenty (20) Working 
Days of its submission by the Supplier to the Buyer, then such Dispute shall be 
resolved in accordance with the Dispute Resolution Procedure. 

7.5.4 manage and report progress against the Implementation Plan both at a Call-Off 
Contract level (which shall include an update on costings) and SOW level; 

7.5.5 construct and maintain a Implementation risk and issue register in conjunction with 
the Buyer detailing how risks and issues will be effectively communicated to the 
Buyer in order to mitigate them; 

7.5.6 attend progress meetings (frequency of such meetings shall be as set out in the 
Order Form and each SOW) in accordance with the Buyer's requirements during the 
Implementation Period. Implementation meetings shall be chaired by the Buyer and 
all meeting minutes shall be kept and published by the Supplier; and 

7.5.7 ensure that all risks associated with the Implementation Period are minimised to 
ensure a seamless change of control between incumbent provider and the Supplier. 

Annex 1: Implementation Plan 

A.1 The Supplier shall provide a: 

(a) high level Implementation Plan for the Call-Off Contract as part of the Further 
Competition Procedure; and 

(b) a detailed Implementation Plan for each SOW. 

A.2 The Implementation Plan is set out below and the Milestones to be Achieved are 
identified below: 

• Milestone: [ ] 

• Deliverable Items: [ ] 

• Duration: [ ] 

• Milestone Date: [ ] 
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• Buyer Responsibilities: [ ] 

• Milestone Payments: [ ] 

• Delay Payments: [ ] 

The Milestones will be Achieved in accordance with this Call-Off Schedule 13: 
(Implementation Plan and Testing) 

For the purposes of Paragraph 6.1.2 the Delay Period Limit shall be [insert number of 
days]. 
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Part B: Testing 

1 Definitions  

1.1 In this Schedule, the following words shall have the following meanings and they shall 
supplement Joint Schedule 1 (Definitions): 

Term Definition 

Component any constituent parts of the Deliverables; 

Material Test Issue a Test Issue of Severity Level 1 or Severity Level 2; 

Satisfaction Certificate a certificate materially in the form of the document 
contained in Annex 2 issued by the Buyer when a 
Deliverable and/or Milestone has satisfied its 
relevant Test Success Criteria; 

Severity Level the level of severity of a Test Issue, the criteria for 
which are described in Annex 1; 

Test Issue Management Log a log for the recording of Test Issues as described 
further in Paragraph 8.1 of this Schedule; 

Test Issue Threshold in relation to the Tests applicable to a Milestone, a 
maximum number of Severity Level 3, Severity Level 
4 and Severity Level 5 Test Issues as set out in the 
relevant Test Plan;  

Test Reports the reports to be produced by the Supplier setting 
out the results of Tests; 

Test Specification the specification that sets out how Tests will 
demonstrate that the Test Success Criteria have 
been satisfied, as described in more detail in 
Paragraph 6.2 of this Schedule; 

Test Strategy a strategy for the conduct of Testing as described 
further in Paragraph 3.2 of this Schedule; 

Test Success Criteria in relation to a Test, the test success criteria for that 
Test as referred to in Paragraph 5 of this Schedule; 

Test Witness any person appointed by the Buyer pursuant to 
Paragraph 9 of this Schedule; and 

Testing Procedures the applicable testing procedures and Test Success 
Criteria set out in this Schedule. 

2 How testing should work 

2.1 All Tests conducted by the Supplier shall be conducted in accordance with the Test 
Strategy, Test Specification and the Test Plan. 

2.2 The Supplier shall not submit any Deliverable for Testing: 

2.2.1 unless the Supplier is reasonably confident that it will satisfy the relevant Test 
Success Criteria; 

2.2.2 until the Buyer has issued a Satisfaction Certificate in respect of any prior, dependant 
Deliverable(s); and 
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2.2.3 until the Parties have agreed the Test Plan and the Test Specification relating to the 
relevant Deliverable(s). 

2.3 The Supplier shall use reasonable endeavours to submit each Deliverable for Testing 
or re-Testing by or before the date set out in the Implementation Plan for the 
commencement of Testing in respect of the relevant Deliverable. 

2.4 Prior to the issue of a Satisfaction Certificate, the Buyer shall be entitled to review the 
relevant Test Reports and the Test Issue Management Log. 

3 Planning for testing 

3.1 The Supplier shall develop the final Test Strategy as soon as practicable after the Start 
Date but in any case no later than twenty (20) Working Days after the Start Date. 

3.2 The final Test Strategy shall include: 

3.2.1 an overview of how Testing will be conducted in relation to the Implementation Plan; 

3.2.2 the process to be used to capture and record Test results and the categorisation of 
Test Issues; 

3.2.3 the procedure to be followed should a Deliverable fail a Test, fail to satisfy the Test 
Success Criteria or where the Testing of a Deliverable produces unexpected results, 
including a procedure for the resolution of Test Issues; 

3.2.4 the procedure to be followed to sign off each Test;  

3.2.5 the process for the production and maintenance of Test Reports and a sample plan 
for the resolution of Test Issues;  

3.2.6 the names and contact details of the Buyer and the Supplier's Test representatives; 

3.2.7 a high level identification of the resources required for Testing including Buyer and/or 
third party involvement in the conduct of the Tests; 

3.2.8 the technical environments required to support the Tests; and 

3.2.9 the procedure for managing the configuration of the Test environments. 

4 Preparing for Testing 

4.1 The Supplier shall develop Test Plans and submit these for Approval as soon as 
practicable but in any case no later than twenty (20) Working Days prior to the start 
date for the relevant Testing as specified in the Implementation Plan. 

4.2 Each Test Plan shall include as a minimum: 

4.2.1 the relevant Test definition and the purpose of the Test, the Milestone to which it 
relates, the requirements being Tested and, for each Test, the specific Test Success 
Criteria to be satisfied; and 

4.2.2 a detailed procedure for the Tests to be carried out. 

4.3 The Buyer shall not unreasonably withhold or delay its approval of the Test Plan 
provided that the Supplier shall implement any reasonable requirements of the Buyer 
in the Test Plan. 

5 Passing Testing  

5.1 The Test Success Criteria for all Tests shall be agreed between the Parties as part of 
the relevant Test Plan pursuant to Paragraph 4. 
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6 How Deliverables will be tested 

6.1 Following approval of a Test Plan, the Supplier shall develop the Test Specification for 
the relevant Deliverables as soon as reasonably practicable and in any event at least 
10 Working Days prior to the start of the relevant Testing (as specified in the 
Implementation Plan). 

6.2 Each Test Specification shall include as a minimum: 

6.2.1 the specification of the Test data, including its source, scope, volume and 
management, a request (if applicable) for relevant Test data to be provided by the 
Buyer and the extent to which it is equivalent to live operational data; 

6.2.2 a plan to make the resources available for Testing; 

6.2.3 Test scripts; 

6.2.4 Test pre-requisites and the mechanism for measuring them; and 

6.2.5 expected Test results, including: 

(a) a mechanism to be used to capture and record Test results; and 

(b) a method to process the Test results to establish their content. 

7 Performing the tests 

7.1 Before submitting any Deliverables for Testing the Supplier shall subject the relevant 
Deliverables to its own internal quality control measures. 

7.2 The Supplier shall manage the progress of Testing in accordance with the relevant 
Test Plan and shall carry out the Tests in accordance with the relevant Test 
Specification. Tests may be witnessed by the Test Witnesses in accordance with 
Paragraph 9.3. 

7.3 The Supplier shall notify the Buyer at least 10 Working Days in advance of the date, 
time and location of the relevant Tests and the Buyer shall ensure that the Test 
Witnesses attend the Tests. 

7.4 The Buyer may raise and close Test Issues during the Test witnessing process. 

7.5 The Supplier shall provide to the Buyer in relation to each Test: 

7.5.1 a draft Test Report not less than 2 Working Days prior to the date on which the Test 
is planned to end; and 

7.5.2 the final Test Report within 5 Working Days of completion of Testing. 

7.6 Each Test Report shall provide a full report on the Testing conducted in respect of the 
relevant Deliverables, including: 

7.6.1 an overview of the Testing conducted; 

7.6.2 identification of the relevant Test Success Criteria that have/have not been satisfied 
together with the Supplier's explanation of why any criteria have not been met; 

7.6.3 the Tests that were not completed together with the Supplier's explanation of why 
those Tests were not completed; 

7.6.4 the Test Success Criteria that were satisfied, not satisfied or which were not tested, 
and any other relevant categories, in each case grouped by Severity Level in 
accordance with Paragraph 8.1; and 

7.6.5 the specification for any hardware and software used throughout Testing and any 
changes that were applied to that hardware and/or software during Testing. 
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7.7 When the Supplier has completed a Milestone it shall submit any Deliverables relating 
to that Milestone for Testing. 

7.8 Each party shall bear its own costs in respect of the Testing. However, if a Milestone is 
not Achieved the Buyer shall be entitled to recover from the Supplier, any reasonable 
additional costs it may incur as a direct result of further review or re-Testing of a 
Milestone. 

7.9 If the Supplier successfully completes the requisite Tests, the Buyer shall issue a 
Satisfaction Certificate as soon as reasonably practical following such successful 
completion. Notwithstanding the issuing of any Satisfaction Certificate, the Supplier 
shall remain solely responsible for ensuring that the Deliverables are implemented in 
accordance with this Contract.  

8 Discovering Problems  

8.1 Where a Test Report identifies a Test Issue, the Parties shall agree the classification 
of the Test Issue using the criteria specified in Annex 1 and the Test Issue 
Management Log maintained by the Supplier shall log Test Issues reflecting the 
Severity Level allocated to each Test Issue. 

8.2 The Supplier shall be responsible for maintaining the Test Issue Management Log and 
for ensuring that its contents accurately represent the current status of each Test Issue 
at all relevant times. The Supplier shall make the Test Issue Management Log 
available to the Buyer upon request. 

8.3 The Buyer shall confirm the classification of any Test Issue unresolved at the end of a 
Test in consultation with the Supplier. If the Parties are unable to agree the 
classification of any unresolved Test Issue, the Dispute shall be dealt with in 
accordance with the Dispute Resolution Procedure using the Expedited Dispute 
Timetable. 

9 Test witnessing  

9.1 The Buyer may, in its sole discretion, require the attendance at any Test of one or 
more Test Witnesses selected by the Buyer, each of whom shall have appropriate 
skills to fulfil the role of a Test Witness. 

9.2 The Supplier shall give the Test Witnesses access to any documentation and Testing 
environments reasonably necessary and requested by the Test Witnesses to perform 
their role as a Test Witness in respect of the relevant Tests. 

9.3 The Test Witnesses: 

9.3.1 shall actively review the Test documentation; 

9.3.2 will attend and engage in the performance of the Tests on behalf of the Buyer so as 
to enable the Buyer to gain an informed view of whether a Test Issue may be closed 
or whether the relevant element of the Test should be re-Tested; 

9.3.3 shall not be involved in the execution of any Test; 

9.3.4 shall be required to verify that the Supplier conducted the Tests in accordance with 
the Test Success Criteria and the relevant Test Plan and Test Specification;  

9.3.5 may produce and deliver their own, independent reports on Testing, which may be 
used by the Buyer to assess whether the Tests have been Achieved;  

9.3.6 may raise Test Issues on the Test Issue Management Log in respect of any Testing; 
and 
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9.4 may require the Supplier to demonstrate the modifications made to any defective 
Deliverable before a Test Issue is closed. 

10 Auditing the quality of the test  

10.1 The Buyer or an agent or contractor appointed by the Buyer may perform on-going 
quality audits in respect of any part of the Testing (each a "Testing Quality Audit") 
subject to the provisions set out in the agreed Quality Plan. 

10.2 The Supplier shall allow sufficient time in the Test Plan to ensure that adequate 
responses to a Testing Quality Audit can be provided. 

10.3 The Buyer will give the Supplier at least 5 Working Days' written notice of the Buyer’s 
intention to undertake a Testing Quality Audit. 

10.4 The Supplier shall provide all reasonable necessary assistance and access to all 
relevant documentation required by the Buyer to enable it to carry out the Testing 
Quality Audit. 

10.5 If the Testing Quality Audit gives the Buyer concern in respect of the Testing 
Procedures or any Test, the Buyer shall prepare a written report for the Supplier 
detailing its concerns and the Supplier shall, within a reasonable timeframe, respond in 
writing to the Buyer’s report. 

10.6 In the event of an inadequate response to the written report from the Supplier, the 
Buyer (acting reasonably) may withhold a Satisfaction Certificate until the issues in the 
report have been addressed to the reasonable satisfaction of the Buyer. 

11 Outcome of the testing 

11.1 The Buyer will issue a Satisfaction Certificate when the Deliverables satisfy the Test 
Success Criteria in respect of that Test without any Test Issues. 

11.2 If the Deliverables (or any relevant part) do not satisfy the Test Success Criteria then 
the Buyer shall notify the Supplier and: 

11.2.1 the Buyer may issue a Satisfaction Certificate conditional upon the remediation of the 
Test Issues;  

11.2.2 the Buyer may extend the Test Plan by such reasonable period or periods as the 
Parties may reasonably agree and require the Supplier to rectify the cause of the 
Test Issue and re-submit the Deliverables (or the relevant part) to Testing; or 

11.2.3 where the failure to satisfy the Test Success Criteria results, or is likely to result, in 
the failure (in whole or in part) by the Supplier to meet a Milestone, then without 
prejudice to the Buyer’s other rights and remedies, such failure shall constitute a 
material Default.  

11.3 The Buyer shall be entitled, without prejudice to any other rights and remedies that it 
has under this Contract, to recover from the Supplier any reasonable additional costs it 
may incur as a direct result of further review or re-Testing which is required for the 
Test Success Criteria for that Deliverable to be satisfied. 

11.4 The Buyer shall issue a Satisfaction Certificate in respect of a given Milestone as soon 
as is reasonably practicable following: 

11.4.1 the issuing by the Buyer of Satisfaction Certificates and/or conditional Satisfaction 
Certificates in respect of all Deliverables related to that Milestone which are due to be 
Tested; and 

11.4.2 performance by the Supplier to the reasonable satisfaction of the Buyer of any other 
tasks identified in the Implementation Plan as associated with that Milestone. 
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11.5 The grant of a Satisfaction Certificate shall entitle the Supplier to the receipt of a 
payment in respect of that Milestone in accordance with the provisions of any 
Implementation Plan and Clause 4 (Pricing and payments). 

11.6 If a Milestone is not Achieved, the Buyer shall promptly issue a report to the Supplier 
setting out the applicable Test Issues and any other reasons for the relevant Milestone 
not being Achieved. 

11.7 If there are Test Issues but these do not exceed the Test Issues Threshold, then 
provided there are no Material Test Issues, the Buyer shall issue a Satisfaction 
Certificate.  

11.8 If there is one or more Material Test Issue(s), the Buyer shall refuse to issue a 
Satisfaction Certificate and, without prejudice to the Buyer’s other rights and remedies, 
such failure shall constitute a material Default. 

11.9 If there are Test Issues which exceed the Test Issues Threshold but there are no 
Material Test Issues, the Buyer may at its discretion (without waiving any rights in 
relation to the other options) choose to issue a Satisfaction Certificate conditional on 
the remediation of the Test Issues in accordance with an agreed Rectification Plan 
provided that:  

11.9.1 any Rectification Plan shall be agreed before the issue of a conditional Satisfaction 
Certificate unless the Buyer agrees otherwise (in which case the Supplier shall 
submit a Rectification Plan for approval by the Buyer within 10 Working Days of 
receipt of the Buyer’s report pursuant to Paragraph 10.5); and 

11.9.2 where the Buyer issues a conditional Satisfaction Certificate, it may (but shall not be 
obliged to) revise the failed Milestone Date and any subsequent Milestone Date. 

12 Risk 

12.1 The issue of a Satisfaction Certificate and/or a conditional Satisfaction Certificate shall 
not: 

12.1.1 operate to transfer any risk that the relevant Deliverable or Milestone is complete or 
will meet and/or satisfy the Buyer’s requirements for that Deliverable or Milestone; or 

12.1.2 affect the Buyer’s right subsequently to reject all or any element of the Deliverables 
and/or any Milestone to which a Satisfaction Certificate relates.  
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Annex 1: Test Issues, Severity Levels 

1 Severity 1 Error  

1.1 This is an error that causes non-recoverable conditions, e.g. it is not possible to 
continue using a Component. 

2 Severity 2 Error 

2.1 This is an error for which, as reasonably determined by the Buyer, there is no 
practicable workaround available, and which: 

2.1.1 causes a Component to become unusable;  

2.1.2 causes a lack of functionality, or unexpected functionality, that has an impact on the 
current Test; or  

2.1.3 has an adverse impact on any other Component(s) or any other area of the 
Deliverables; 

3 Severity 3 Error 

3.1 This is an error which: 

3.1.1 causes a Component to become unusable;  

3.1.2 causes a lack of functionality, or unexpected functionality, but which does not impact 
on the current Test; or  

3.1.3 has an impact on any other Component(s) or any other area of the Deliverables; 

but for which, as reasonably determined by the Buyer, there is a practicable workaround 
available; 

4 Severity 4 Error 

4.1 This is an error which causes incorrect functionality of a Component or process, but for 
which there is a simple, Component based, workaround, and which has no impact on 
the current Test, or other areas of the Deliverables. 

5 Severity 5 Error 

5.1 This is an error that causes a minor problem, for which no workaround is required, and 
which has no impact on the current Test, or other areas of the Deliverables. 
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Annex 2: Satisfaction Certificate 

To:  [insert name of Supplier]  

From:  [insert name of Buyer] 

[insert Date dd/mm/yyyy] 

 

Dear Sirs, 

Satisfaction Certificate 

Deliverable/Milestone(s): [Insert relevant description of the agreed 
Deliverables/Milestones]. 

We refer to the agreement ("Call-Off Contract") [insert Call-Off Contract reference 
number and any applicable SOW reference] relating to the provision of the [insert 
description of the Deliverables] between the [insert Buyer name] ("Buyer") and [insert 
Supplier name] ("Supplier") dated [insert Call-Off Start Date dd/mm/yyyy]. 

The definitions for any capitalised terms in this certificate are as set out in the Call-Off 
Contract. 

[We confirm that all the Deliverables relating to [insert relevant description of 
Deliverables/agreed Milestones and/or reference number(s) from the Implementation 
Plan] have been tested successfully in accordance with the Test Plan [or that a conditional 
Satisfaction Certificate has been issued in respect of those Deliverables that have not 
satisfied the relevant Test Success Criteria]. 

[OR] 

[This Satisfaction Certificate is granted on the condition that any Test Issues are remedied in 
accordance with the Rectification Plan attached to this certificate.] 

[You may now issue an invoice in respect of the Milestone Payment associated with this 
Milestone in accordance with Clause 4 (Pricing and payments)]. 

 

Yours faithfully 

[insert Name] 

[insert Position] 

acting on behalf of [insert name of Buyer]
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Call-Off Schedule 15 (Call-Off Contract Management) [Optional] 

1 Definitions 

1.1 In this Schedule, the following words shall have the following meanings and they shall 
supplement Joint Schedule 1 (Definitions): 

Term Definition 

Operational Board the board established in accordance with paragraph 4.1 of this 
Schedule; and 

Project Manager the manager appointed in accordance with paragraph 2.1 of 
this Schedule. 

 

2 Project Management 

2.1 The Supplier and the Buyer shall each appoint a Project Manager for the purposes of 
this Contract through whom the provision of the Services and the Deliverables shall be 
managed day-to-day. 

2.2 The Parties shall ensure that appropriate resource is made available on a regular 
basis such that the aims, objectives and specific provisions of this Contract can be fully 
realised. 

2.3 Without prejudice to paragraph 4 below, the Parties agree to operate the boards 
specified as set out in the Annex to this Schedule. 

3 Role of the Supplier Contract Manager 

3.1 The Supplier's Contract Manager's shall be: 

3.1.1 the primary point of contact to receive communication from the Buyer and will also be 
the person primarily responsible for providing information to the Buyer;  

3.1.2 able to delegate his position to another person at the Supplier but must inform the 
Buyer before proceeding with the delegation and it will be delegated person's 
responsibility to fulfil the Contract Manager's responsibilities and obligations;  

3.1.3 able to cancel any delegation and recommence the position himself; and 

3.1.4 replaced only after the Buyer has received notification of the proposed change.  

3.2 The Buyer may provide revised instructions to the Supplier's Contract Manager's in 
regards to the Contract and it will be the Supplier's Contract Manager's responsibility 
to ensure the information is provided to the Supplier and the actions implemented.  

3.3 Receipt of communication from the Supplier's Contract Manager's by the Buyer does 
not absolve the Supplier from its responsibilities, obligations or liabilities under the 
Contract. 

4 Role of the Operational Board 

4.1  The Operational Board shall be established by the Buyer for the purposes of this 
Contract on which the Supplier and the Buyer shall be represented. 

4.2 The Operational Board members, frequency and location of board meetings and 
planned start date by which the board shall be established are set out in the Order 
Form. 
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4.3 In the event that either Party wishes to replace any of its appointed board members, 
that Party shall notify the other in writing for approval by the other Party (such approval 
not to be unreasonably withheld or delayed). Each Buyer board member shall have at 
all times a counterpart Supplier board member of equivalent seniority and expertise. 

4.4 Each Party shall ensure that its board members shall make all reasonable efforts to 
attend board meetings at which that board member’s attendance is required. If any 
board member is not able to attend a board meeting, that person shall use all 
reasonable endeavours to ensure that a delegate attends the Operational Board 
meeting in his/her place (wherever possible) and that the delegate is properly briefed 
and prepared and that he/she is debriefed by such delegate after the board meeting. 

4.5 The purpose of the Operational Board meetings will be to review the Supplier’s 
performance under this Contract. The agenda for each meeting shall be set by the 
Buyer and communicated to the Supplier in advance of that meeting. 

5 Contract Risk Management 

5.1 Both Parties shall pro-actively manage risks attributed to them under the terms of this 
Call-Off Contract. 

5.2 The Supplier shall develop, operate, maintain and amend, as agreed with the Buyer, 
processes for: 

5.2.1 the identification and management of risks; 

5.2.2 the identification and management of issues; and 

5.2.3 monitoring and controlling project plans. 

5.3 The Supplier allows the Buyer to inspect at any time within working hours the accounts 
and records which the Supplier is required to keep. 

5.4 The Supplier will maintain a risk register of the risks relating to the Call-Off Contract 
which the Buyer's and the Supplier have identified.  
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Annex: Contract Boards 

The Parties agree to operate the following boards at the locations and at the frequencies set 
out below: 

To be confirmed between the FSA and I-10 as part of onboarding.
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Call-Off Schedule 20 (Call-Off Specification)  

This Schedule sets out the characteristics of the Deliverables that the Supplier will be 
required to make to the Buyers under this Call-Off Contract. 

DDaT delivery 

capability requiremen
 

 

Worker Engagement Route (including IR35 status) 

Where the Buyer has assessed its requirement is for resource, the IR35 status of the Key 
Roles will be determined for each Statement of Work.
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Call-Off Schedule 26 (Cyber Essentials Scheme)  

1 Definitions 

1.1 In this Schedule, the following words shall have the following meanings and they shall 
supplement Joint Schedule 1 (Definitions):  

Term Definition 

Cyber Essentials Scheme the Cyber Essentials Scheme developed by the 
Government which provides a clear statement of the basic 
controls all organisations should implement to mitigate the 
risk from common internet based threats (as may be 
amended from time to time). Details of the Cyber 
Essentials Scheme are at: 
https://www.cyberessentials.ncsc.gov.uk/; 

Cyber Essentials Basic 
Certificate 

the certificate awarded on the basis of self-assessment, 
verified by an independent certification body, under the 
Cyber Essentials Scheme and is the basic level of 
assurance; 

Cyber Essentials 
Certificate 

Cyber Essentials Basic Certificate or the Cyber Essentials 
Plus Certificate to be provided by the Supplier as set out 
in the Order Form; 

Cyber Essential Scheme 
Data 

sensitive and personal information and other relevant 
information as referred to in the Cyber Essentials 
Scheme; and 

Cyber Essentials Plus 
Certificate 

the certification awarded on the basis of external testing 
by an independent certification body of the Supplier’s 
cyber security approach under the Cyber Essentials 
Scheme and is a more advanced level of assurance. 

 

2 What Certification do you need 

2.1 Where the Order Form requires that the Supplier provide a Cyber Essentials 
Certificate or Cyber Essentials Plus Certificate prior to commencing the provision of 
Deliverables the Supplier shall provide a valid Cyber Essentials Certificate or Cyber 
Essentials Plus Certificate to the Buyer. Where the Supplier fails to comply with this 
Paragraph it shall be prohibited from commencing the provision of Deliverables under 
the Call-Off Contract until such time as the Supplier has evidenced to the Buyer its 
compliance with this Paragraph 2.1. 

2.2 Where the Supplier continues to process data during the Call-Off Contract Period the 
Supplier shall deliver to the Buyer evidence of renewal of the Cyber Essentials 
Certificate or Cyber Essentials Plus Certificate on each anniversary of the first 
applicable certificate obtained by the Supplier under Paragraph 2.1. 

2.3 In the event that the Supplier fails to comply with Paragraph 2.1 or 2.2, the Buyer 
reserves the right to terminate the Call-Off Contract for material Default. 

2.4 The Supplier shall ensure that all Sub-Contracts with Subcontractors who Process 
Cyber Essentials Data contain provisions no less onerous on the Subcontractors than 
those imposed on the Supplier under the Call-Off Contract in respect of the Cyber 
Essentials Scheme under Paragraph 2.1 of this Schedule.  
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2.5 This Schedule shall survive termination of each and any Call-Off Contract. 




