[bookmark: Schedule_1_-_Definitions_of_Contract]Schedule 1 - Definitions of Contract

Articles	means the Contractor Deliverables (goods and/or the services), including Packaging (and Certificate(s) of Conformity and supplied in accordance with any QA requirements if specified) which the Contractor is required to provide under the Contract in accordance with Schedule 2 (Schedule of Requirements), but excluding incidentals outside Schedule 2 (Schedule of Requirements) such as progress reports. (This definition only applies when DEFCONs are added to these Conditions);

Authority	means the Secretary of State for Defence acting on behalf of the Crown;

Authority’s Representative(s)	shall be those person(s) defined in Schedule 3 (Contract Data
Sheet) who will act as the Authority’s Representative(s) in connection with the Contract. Where the term “Authority’s Representative(s)” in the Conditions is immediately followed by a functional description in brackets, the appropriate Authority’s Representative(s) shall be the designated person(s) for the purposes of condition 8; For the purposes of clause 26. a. the Authority Representative shall be IRMProcurementSupport@babcockinternational.com

Business Day	means 09:00 to 17:00 Monday to Friday, excluding public and statutory holidays;
	
Central Government Body	a body listed in one of the following sub-categories of the Central
Government classification of the Public Sector Classification Guide, as published and amended from time to time by the Office for National Statistics:
a. Government Department;
b. Non-Departmental Public Body or Assembly Sponsored Public Body (advisory, executive, or tribunal);
c. Non-Ministerial Department; or
d. Executive Agency;

Collect	means pick up the Contractor Deliverables from the Consignor. This shall include loading, and any other specific arrangements, agreed in accordance with clause 28.c and Collected and Collection shall be construed accordingly;

Commercial Packaging	means commercial Packaging for military use as described in Def
Stan 81-041 (Part 1)

Conditions	means the terms and conditions set out in this document;

Consignee	means that part of the Authority identified in Schedule 3 (Contract Data Sheet) to whom the Contractor Deliverables are to be Delivered or on whose behalf they are to be Collected at the address specified in Schedule 3 (Contract Data Sheet) or such other part of the Authority as may be instructed by the Authority by means of a Diversion Order;

Consignor	means the name and address specified in Schedule 3 (Contract Data Sheet) from whom the Contractor Deliverables will be dispatched or Collected;

Contract	means the Contract including its Schedules and any amendments agreed by the Parties in accordance with condition 6 (Amendments to Contract);

Contract Price	means the amount set out in Schedule 2 (Schedule of Requirements) to be paid (inclusive of Packaging and exclusive of any applicable VAT) by the Authority to the Contractor, for the full and proper performance by the Contractor of its obligations under the Contract.
Contractor	means the person who, by the Contract, undertakes to supply the Contractor Deliverables, for the Authority as is provided by the Contract. Where the Contractor is an individual or a partnership, the expression shall include the personal representatives of the individual or of the partners, as the case may be, and the expression shall also include any person to whom the benefit of the Contract may be assigned by the Contractor with the consent of the Authority;

Contractor Commercially	means the Information listed in the completed Schedule 5
Sensitive Information	(Contractor’s Commercially Sensitive Information Form), which is
Information notified by the Contractor to the Authority, which is acknowledged by the Authority as being commercially sensitive;

Contractor Deliverables	means the goods and/or the services, including Packaging (and
Certificate(s) of Conformity and supplied in accordance with any QA requirements if specified) which the Contractor is required to provide under the Contract;

Control	means the power of a person to secure that the affairs of the Contractor are conducted in accordance with the wishes of that person:
a. by means of the holding of shares, or the possession of voting powers in, or in relation to, the Contractor; or
b. by virtue of any powers conferred by the constitutional or corporate documents, or any other document, regulating the Contractor;
and a change of Control occurs if a person who Controls the Contractor ceases to do so or if another person acquires Control of the Contractor;

CPET	means the UK Government’s Central Point of Expertise on Timber, which provides a free telephone helpline and website to support implementation of the UK Government timber procurement policy

Crown Use	in relation to a patent means the doing of anything by virtue of Sections 55 to 57 of the Patents Act 1977 which otherwise would be an infringement of the patent and in relation to a Registered Design has the meaning given in paragraph 2A(6) of the First Schedule to the Registered Designs Act 1949;

Dangerous Goods	means those substances, preparations and articles that are
capable of posing a risk to health, safety, property or the environment which are prohibited by regulation, or classified and authorised only under the conditions prescribed by the:
a. Carriage of Dangerous Goods and Use of Transportable Pressure Equipment Regulations 2009 (CDG) (as amended 2011);
b. European Agreement Concerning the International Carriage of Dangerous Goods by Road (ADR);
c. Regulations Concerning the International Carriage of Dangerous Goods by Rail (RID);
d. International Maritime Dangerous Goods (IMDG) Code;
e. International Civil Aviation Organisation (ICAO) Technical Instructions for the Safe Transport of Dangerous Goods by Air;
f. International Air Transport Association (IATA) Dangerous Goods Regulations.

DBS Finance	means Defence Business Services Finance, at the address stated in Schedule 3 (Contract Data Sheet);

DEFFORM	means the MOD DEFFORM series which can be found at https://www.aof.mod.uk;

DEF STAN	means Defence Standards which can be accessed at
https://www.dstan.mod.uk;

Deliver	means hand over the Contractor Deliverables to the Consignee.
This shall include unloading, and any other specific arrangements, agreed in accordance with condition 28 and Delivered and Delivery shall be construed accordingly;

Delivery Date	means the date as specified in Schedule 2 (Schedule of Requirements) on which the Contractor Deliverables or the relevant portion of them are to be Delivered or made available for Collection;

Denomination of Quantity	means the quantity or measure by which an item of material is
(D of Q)	managed;

Design Right(s)	has the meaning ascribed to it by Section 213 of the Copyright,
Designs and Patents Act 1988;

Diversion Order	means the Authority’s written instruction (typically given by MOD
Form 199) for urgent Delivery of specified quantities of Contractor Deliverables to a Consignee other than the Consignee stated in Schedule 3 (Contract Data Sheet);

Effective Date of Contract	means the date specified on the Authority’s acceptance letter;

Evidence	means either:
a. an invoice or delivery note from the timber supplier or Subcontractor to the Contractor specifying that the product supplied to the Authority is FSC or PEFC certified; or
b. other robust Evidence of sustainability or FLEGT licensed origin, as advised by CPET;

Firm Price	means a price (excluding VAT) which is not subject to variation;

FLEGT	means the Forest Law Enforcement, Governance and Trade initiative by the European Union to use the power of timber- consuming countries to reduce the extent of illegal logging;

Government Furnished	is a generic term for any MOD asset such as equipment,
Assets (GFA)	information or resources issued or made available to the Contractor in connection with the Contract by or on behalf of the Authority;

Hazardous Contractor	means a Contractor Deliverable or a component of a Contractor
Deliverable	Deliverable that is itself a hazardous material or substance or that may in the course of its use, maintenance, disposal, or in the event of an accident, release one or more hazardous materials or substances and each material or substance that may be so released;

Independent Verification	means that an evaluation is undertaken and reported by an
individual or body whose organisation, systems and procedures conform to “ISO Guide 65:1996 (EN 45011:1998) General requirements for bodies operating product certification systems or equivalent”, and who is accredited to audit against forest management standards by a body whose organisation, systems and procedures conform to “ISO 17011: 2004 General Requirements for Providing Assessment and Accreditation of Conformity Assessment Bodies or equivalent”;

Information	means any Information in any written or other tangible form disclosed to one Party by or on behalf of the other Party under or in connection with the Contract;

Issued Property	means any item of Government Furnished Assets (GFA), including
any materiel issued or otherwise furnished to the Contractor in connection with the Contract by or on behalf of the Authority;

Legal and Sustainable	means production and process methods, also referred to as timber
production standards, as defined by the document titled “UK Government Timber Production Policy: Definition of legal and sustainable for timber procurement". The edition current on the day the Contract documents are issued by the Authority shall apply;

Legislation	means in relation to the United Kingdom any Act of Parliament, any subordinate legislation within the meaning of section 21 of the Interpretation Act 1978, any exercise of Royal Prerogative or any enforceable community right within the meaning of Section 2 of the European Communities Act 1972;

Military Level Packaging (MLP) means Packaging that provides enhanced protection in
accordance with Def Stan 81-041 (Part 1), beyond that which Commercial Packaging normally provides for the military supply chain;

Military Packager	is a MOD sponsored scheme to certify military Packaging
Approval Scheme (MPAS)	designers and register organisations, as capable of producing
acceptable Services Packaging Instruction Sheet (SPIS) designs in accordance with Defence Standard (Def Stan) 81-041 (Part 4);

Military Packaging Level (MPL) shall have the meaning described in Def Stan 81-041 (Part 1);

MPAS Registered Organisation is a packaging organisation having one or more MPAS Certificated
Designers capable of Military Level designs. A company capable of both Military Level and commercial Packaging designs including MOD labelling requirements;

MPAS Certificated Designer	shall mean an experienced Packaging designer trained and
certified to MPAS requirements;

NATO	means the North Atlantic Treaty Organisation which is an inter- governmental military alliance based on the North Atlantic Treaty which was signed on 4 April 1949;

Notices	shall mean all Notices, orders, or other forms of communication required to be given in writing under or in connection with the Contract;

Overseas	shall mean non UK or foreign;

Packaging	Verb. The operations involved in the preparation of materiel for; transportation, handling, storage and Delivery to the user;
Noun. The materials and components used for the preparation of the Contractor Deliverables for transportation and storage in accordance with the Contract;

Packaging Design Authority	shall mean the organisation that is responsible for the original
(PDA)	design of the Packaging except where transferred by agreement.
The PDA shall be identified in the Contract, see Annex A to Schedule 3 (Appendix – Addresses and Other Information), Box 3;

Parties	means the Contractor and the Authority, and Party shall be construed accordingly;

Primary Packaging Quantity	means the quantity of an item of material to be contained in an
(PPQ)	individual package, which has been selected as being the most suitable for issue(s) to the ultimate user, as described in Def Stan 81-041 (Part 1);
Recycled Timber	means recovered wood that prior to being supplied to the Authority
had an end use as a standalone object or as part of a structure. Recycled Timber covers:
a. pre-consumer reclaimed wood and wood fibre and industrial by-products;
b. post-consumer reclaimed wood and wood fibre, and driftwood;
c. reclaimed timber abandoned or confiscated at least ten years previously;
it excludes sawmill co-products;

Safety Data Sheet	has the meaning as defined in the Registration, Evaluation,
Authorisation and Restriction of Chemicals (REACH) Regulations 2007 (as amended);

Schedule of Requirements	means Schedule 2 (Schedule of Requirements), which identifies,
either directly or by reference, Contractor Deliverables to be provided, the quantities and dates involved and the price or pricing terms in relation to each Contractor Deliverable;

Short-Rotation Coppice	means a specific management regime whereby the poles of trees
are cut every one to two years and which is aimed at producing biomass for energy. It is exempt from the UK Government timber procurement policy. For avoidance of doubt, Short-Rotation Coppice is not conventional coppice, which is subject to the timber policy;

Specification	means the description of the Contractor Deliverables, including any specifications, drawings, samples and / or patterns, referred to in Schedule 2 (Schedule of Requirements);

STANAG 4329	means the publication NATO Standard Bar Code Symbologies which can be sourced at https://www.dstan.mod.uk/faqs.html;

Subcontractor	means any subcontractor engaged by the Contractor or by any other subcontractor of the Contractor at any level of subcontracting to provide Contractor Deliverables wholly or substantially for the purpose of performing (or contributing to the performance of) the whole or any part of this Contract and ‘Subcontract’ shall be interpreted accordingly;

[bookmark: Timber_and_Wood-Derived__means_timber_(i]Timber and Wood-Derived	means timber (including Recycled Timber and Virgin Timber but
Products	excluding Short-Rotation Coppice) and any products that contain wood or wood fibre derived from those timbers. Such products range from solid wood to those where the manufacturing processes obscure the wood element;

Transparency Information	means the content of this Contract in its entirety, including from
time to time agreed changes to the Contract, and details of any payments made by the Authority to the Contractor under the Contract;

Virgin Timber	means Timber and Wood-Derived Products that do not include Recycled Timber.
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[bookmark: Annex_A_to_Schedule_1_–_Additional_Defin]Annex A to Schedule 1 – Additional Definitions of Contract iaw. Conditions 45 - 47 (Additional Conditions) 

Allied Quality Assurance Publications 	means standards for Quality Assurance Systems that
(AQAP)		have been developed by NATO for Defence products	
Army Equipment Support Publications	means technical information concerning Army
(AESP)	Equipment for parties involved with operational use, maintenance or repair of said equipment.


Beyond Economic Repair (BER)	means when the cost of repairing an item would more costly than replacing it. (If it costs more than 80% of the replacement value)

Deficiencies/Discrepancies	means a failing, defect or variation of equipment delivered or collected for the fulfilment of the Contract Requirement.
		
Deliverable Quality Plan	means a document, prepared by a supplier, and 	agreed with the project/repair manager setting out the specific quality practices, resources and 	sequence of activities relevant to a particular product, project or contract.

Disposal		means method of dealing with surplus or defunct 	MoD equipment

Equipment Build Standard		means the required standard for 	repairs/remanufacture or production of Army 	Equipment

Key Performance Indicator (KPI)		means a key performance measurement to evaluate 	the success of a contract and the activities in which 	it engages.

Local Equipment/Commercial Review		means a specific, recurring meeting held 
meeting 		to discuss progress toward set objectives.
		
NATO Stock Number (NSN)		means a 13 digit numeric code identified all the 	standardised material items of supply as recognised 	by all NATO Countries that has come to be used in 	all treaty countries.

Nomenclature		means the body or system of terms used in a 	particular specialist field.

Non Codified		means material items of supply that are not 	arranged into a systemised code.

Non-Conformance		means a failure to comply to accepted standards

Novation		means the substitution of a new contract in place 	of an old one. 

On Call Support		shall refer to any one off requests for the contractor to provide on site support to the Authority. All such requests will be managed and agreed via the TDS process


Option Years	Option Year 1 – shall mean the 12-month period following the end of the preceding Contract Year.
	Option Year 2 – shall mean the 12-month period following the end of the Option Year 1.
	.

Purchase Order (PO)				means a buyer-generated document that 							authorised a purchase transaction.

Remedies					means the extent of damages generally intended 						to compensate one party to a contract for any 							failure of another party to said contract to comply 						with their contractual obligations in a timely 							manner. 

Statement of Work (SOW)			means a document that defines project-specific 							activities, deliverables and timelines for the 							contract. 

Surge						means a potential unforeseen increase in 							requirements (e.g. in times of war)		

Turnaround Time (TAT)			means a period of time for completing a process 						cycle (such as repair or replacement of a 							component or equipment), commonly expressed 						as an average of previous such periods.

Warranty					means a written guarantee, issued to the 							purchaser, of an article of equipment or 								component of such, by its manufacturer/supplier, 						promising to repair or replace if it is necessary 							within a specified period of time.



[bookmark: Schedule_2_-_Schedule_of_Requirements_fo]Schedule 2 - Schedule of Requirements for Contract No: IRM19/7330

For


	Contractor Deliverables

	Item Number
	MOD Stock Reference No.
	Part No. (where applicable)
	Specification
	Consignee Address Code (full address is detailed in
DEFFORM 96)
	Packaging Requirements inc. PPQ and DofQ (as detailed in DEFFORM 96)
	Delivery Date
	Total Qty
	Price (£) Ex VAT

	
	
	
	
	
	
	
	
	Per Item
	Total inc. Packaging (and Delivery if specified in Schedule 3 (Contract Data Sheet) )

	1
	N/A
	N/A
	The Repair and Refurbishment of Heavy Line Replacement Units (LRU’s).  All work shall be undertaken in accordance with the Statement of Work at Annex A to Schedule 2. 
	As stated on each Purchase Order
	As stated within Statement of Work at Annex A to Schedule 2 & Pricing Schedule at Annex B to Schedule 2
	In accordance with the Turn Round time agreed at Annex B to Schedule 2
	As Required
	N/A
	In accordance with the Pricing Schedule at Annex B to Schedule 2.


	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	

	
Total Price
	




	Item Number
	Consignee Address (XY code only)

	
	













ANNEX A to Schedule 2 – Statement of Work for Repair for Contract No: IRM19/7330

1.0 Introduction	
1.1 The equipment covered by this Statement of Work (SoW) belongs to the Armoured Vehicle Protection (AVP) and provide optical units and various equipment for the Challenger, Warrior, Titan/ Trojan AND Terrier vehicles; this equipment is listed in Table 1; any previous versions of these items will be repaired and returned as the latest standard unless otherwise instructed.
[bookmark: _Toc420046906]Table 1 – Equipment Details
	NSN
	
DESCRIPTION
	
PLATFORM

	5963999960334
	VICS Repair
	4CR2A

	1015990518126
	GEAR GUN REMOVAL 
	4CR2T

	2590993496578
	Rotary Base Junction Box
	4CR2T

	1015992510013
	Firing Needle 
	4CR2T

	1015997440276
	RME
	4CR2T

	1015997601925
	REPLENISHER
	4CR2T

	1015997981439
	GTE
	4CR2T

	1265990132080
	TUBE VENT ELECTRONIC CONTROLLING UNIT (TVECU)
	4CR2T

	1015994505028
	CYLINDER,RECUPERATOR
	4CR2T

	2520993739603
	TRNSMSSN,MCHNCL,NON/VEHC (Ptrav Gbox)
	4CR2T

	2520999759665
	TRANSMISSION,MECHANICAL (Elevation)
	4CR2T

	1015998399102
	BREECH BLOCK 120MM L30
	4CR2T

	1290999175998
	Panel, Control, Elec
	4CR2T

	1240994775478
	CDM
	4CR2T

	1290999305939
	GPU
	4CR2T

	6110991477131
	DISTRIBUTION BOX (to include conversion from -8758 standard)
	4CR2T

	6110999761641
	Converter Relay Unit
	4CR2T

	4910999755368
	MOTOR SIMULATOR UNIT
	9MBT5

	5998998103067
	ICB
	9CR2

	5998998605074
	CPB
	9CR2

	1290994207369
	GYRO UNIT               
	9CR2

	4910998910076
	TEST UNIT
	9MBT5

	5998991103326
	Circuit Card Assy
	9CR2

	5998993960471
	Circuit Card Assy
	9CR2

	5998990517280
	CIRCUIT CARD ASSEMBLY (CRU)
	9CR2

	5998999022271
	Circuit Card ASSY  (GPU)
	9CR2

	5998999746730
	Circuit Card ASSY  (PSU)
	9CR2

	5998999393156
	CIRCUIT CARD ASSEMBLY (CRU)
	9CR2

	7010991697791
	Computer System Digital 
	9CR2

	7010992121214
	Computer System Digital 
	9CR2

	2520996082888
	FINAL DRIVE,VEHICULAR   
	9CR2

	2530994203818
	TRACK TENSIONER        (FV 2180312) 
	9CR2

	NSN TBC
	TRACK TENSIONER         (FV2286619)
	9CR2

	2520995518407
	FINAL DRIVE,VEHICULAR   
	9ETS

	2590999831056
	LAUNCHING FRAME         
	4ETSA

	2590997648191
	LAUNCHING ARM
	4ETSA

	2590997574934
	PAD,LAUNCHING
	4ETSA

	3010992127461
	TRNSMN,MECH,NONVEHCLR
	9ETS

	2520991478428
	TRANSMISSION,MECHANICAL
	9ETS

	2520998132563
	FINAL DRIVE MCV80 LH
	9MCVTH

	2520992723031
	FINAL DRIVE MCV80 RH
	9MCVTH

	2510999048582
	VISION BLOCK SUB-ASSY
	9MCV

	4320998147443
	PUMP UNIT,ROTARY
	9AET

	5895999076623
	COMMUNICATIONS,REMOTE
	9AET

	5820991517642
	CAMERA,TELEVISION
	9AET

	5895998196841
	COMMUNICATIONS, REMOTE
	9AET

	6110998510639
	DISTRIBUTION BOX
	9AET

	3040991833142
	CYLINDER ASSEMBLY,ACTUAT
	9AET

	2590999859582
	CONTROLLER, PROGRAMMED
	9AET

	7021998617100
	COMPUTER,DIGITAL
	9AET

	4320993579134
	PUMP,HYDRAULIC
	9AET

	2590991654246
	CONTROLLER,PROGRAMMED
	9AET

	2530992590107
	INTENSIFIER,BRAKE
	9AET

	2590995033939
	CYLINDER,HYDRAULIC
	9AET

	2990991527950
	HEATER,COOLANT,ENGINE
	9AET

	5915993495934
	FILTER ASSEMBLY,ELECTRIC
	9AET

	6650998133135
	PERISCOPE,ARMORED VEH
	9AET

	2530994998835
	LH HYROGAS
	4CR2A

	2530999691737
	RH HYDROGAS
	4CR2A

	3040992553630
	CYL ASSY,ACTUATING,LINEA
	9AET

	3040997260736
	CYLINDER ASSY,ACTUATING 
	9AET

	3830991516331
	BUCKET,SCOOP TYPE LOADER
	9AET

	2510993691821
	PANEL,VEHICULAR O
	9AET



1.2  This document is intended as an outline specification detailing the engineering requirement to enable a company to apply their expertise to produce a compliant product that meets the in-service user requirements, which shall be acceptable to the Authority and for which a warranty shall be provided.  The performance of completed assemblies shall meet that of the original equipment manufacturers (OEM) specification and the criteria contained in this specification.  Should any changes exist between the OEM and MoD specifications, either in build or test criteria, the OEM will generally take precedence.  Clarification should be sought from the Babcock DSG Repair Manager.
1.3 The demanding operational role of Armed Service equipment is significantly different to that of equivalent commercial equipment.  It is essential to ensure that this equipment proves reliable when used and that the end user has the necessary confidence that it will survive the rigours of Service application.
1.4 It is a requirement of the MoD that contractors hold a current recognised third party Quality Accreditation Certification (UKAS or International equivalent).  For the work requirement of this specification, the contractor shall be registered in accordance with the requirement of ISO 9001:2015 or AQAP 2110, suitably scoped as a minimum.
1.5 There may be circumstances, such as urgent operational requirements (UOR) where it will be to the Authority’s benefit to accept delivery of products that do not conform to contract requirements, as detailed in Defence Standard 05-61 (Part 1) (Concessions), but there must be a clear and demonstrable benefit to the Authority and approval must be given by the Babcock DSG Repair Manager, (in writing), before this takes place.  
1.6 Any quantities referred to are estimated quantities only.  The Authority may order more or less than those referred to.  Any figures are for guidance only and no guarantee can be given that any specific quantities of repairable items will become available. 
2.0 [bookmark: _Toc420662053]Publications
2.1	Contractors are responsible for obtaining the latest OEM publications, parts lists and supersession lists for the equipment.
2.2 Publications produced by the MoD for service use are, in general, based upon the commercial publications but the format is specific to the service user.
[bookmark: _Toc420046907]Table 2 – Support Publication Requirements
	Publication[footnoteRef:1] [1:  Publication requirements referenced are subject to edition changes.] 

	Title

	DFL
	Defence Logistics Framework 

	AQAP 2110- Edition D 
	Nato Quality Assurance requirement for Design, Development and Production 

	DEFCON 602A / AQAP[footnoteRef:2]2105 Edition C version 1  [2:  Information Quality Assurance Standards - For guidance on the application and interpretation of AQAP’s refer to the appropriate AQAP Standards related Documents (SRD). Where   Government Quality Assurance (GQA) is performed against the contract it will  be in accordance with  AQAP 2070 Edition B ] 

	Deliverable Quality Plan 

	AESP[footnoteRef:3] 0200-A-220-013 [3:  Army Equipment Support Publication] 

	Preservation, Identification and Packaging of Assemblies

	DEF STAN: 05-057  
	Configuration Management Issue No:7 dated 28/8/2018

	DEF STAN: 05-99
	Government Furnished Equipment Part No: 1 - "Provides end to end view of MOD requirements for the management of GFE in Industry", Issue No: 1 dated 14/07/2017.

	DEF STAN: 05-92
	Quality Systems in industry

	DEF STAN: 05-61
	Deviation/ Production Permits, Waivers / Concessions and QA of Sub Contractor Work Part No: 1 - "Concessions", Issue No: 6 dated 31/03/2016.     New Concession Form Version 2.0, dated 21/04/2016.
Part No: 4 - "Contractor Working Parties", Issue No: 3 dated 25/10/2002, Amendment No: 1 dated 28/01/2011


	DEF STAN:00-56
	Pt 1& 2 Issue 4  (safety Management Requirements for Defence Material)

	DEF STAN: 05-135
	Avoidance of Counterfeit Material Issue No: 2 dated 14/07/2019.

	DEF STAN: 81-41
	Packaging of Defence Material  Military Packaging Accreditation Scheme (MPAS) Approval
Part 1 Issue No.9  dated 14/12/2016 - introduction to Defence Packaging Requirements
Logistics and labelling and barcode types No Spaces in the Barcode


	AESP  2350-P-102-Octad
	Challenger 2

	AESP 2350-F-100-Octad
	T2 

	AESP 2350-T-200-Octad  
	9MCV

	AESP 2350-T-330-Octad  
	9AET


3.0 [bookmark: _Toc420662054] Documentation
3.1	 A draft quality plan (QP) will be required at the ITT stage to demonstrate how equipment is to be managed.  The QP should identify all risk areas and detail how they will be mitigated and managed throughout the duration of the contract.  The QP shall reference procedures, developed in accordance with the Contractors Quality Registration, which detail how control of the repair relating to the Company Quality Assurance processes will be achieved.  Inspection and test points shall be clearly indicated.  Documentation relating to critical or safety related items and assemblies shall be highlighted.
3.2 If any equipment provided for repair under this contract[footnoteRef:4] cannot be completed in accordance with the repair price menu at Appendix A and A1 to Schedule 2, then the Contractor is to submit a strip survey report to the Babcock DSG Repair Manager fully identifying the requirement for all work relating to the assembly, including costs.  No work of this type is to be undertaken by the Contractor until this strip survey report and the associated costs have been sanctioned by the Babcock DSG Repair Manager as ‘fair and reasonable’ and authority is given to proceed. [4:  For the purposes of DEFCON 611 all contractor deliverables issued under the contract will be issued on as a Contract work Item (formerly Contract Loan) basis.] 

3.3 At the commencement of the Contract, and thereafter at reasonable intervals depending upon need arising and priorities, the Babcock DSG Repair Manager and Contractor shall agree a "production plan" for the repair.  The Contractor shall provide a monthly report on the progress of the repair work against the plan to the Babcock DSG Repair Manager.  This report must include expected delivery dates, financial accrual information and any mitigating factors to support repair and/or delivery variations.  
3.4 Records, comprising repair, calibration, inspection, spares and test reports as applicable and defined in this specification, shall be maintained by the Contractor.  Additionally the Contractor is to keep records of all visits/survey reports, approvals and costs incurred in the repair/manufacture of the Contractor deliverables.  Where there is a legislative requirement, documents are to be kept for the period specified in that legal requirement.  All records must be made available to the Authority as required.
4.0 [bookmark: _Toc420662055] Repair Policy
4.1	 Repair. Assemblies submitted for repair will have been removed from service for a multitude of reasons. This specification is not to be considered as comprehensive for the work requirement and is not to be used as a reason to limit any work on the assembly.  It is the Contractor's responsibility to produce a comprehensive repair specification for each item and to ensure that the quality of the assembly returned after refurbishment / repair shall meet the requirements. 
4.2	 Beyond Economical repair (BER). Fully priced estimates shall be required for any assembly not considered by the repairer as economic to repair.  These must be submitted at the survey stage (before work commences) and not be a result of back stripping or cannibalisation.  The Authority will only agree Beyond Economic Repair (BER) classification where the Contractor has been able to demonstrate that their cost to repair is greater than the eighty percent of new cost[footnoteRef:5] as supplied to the MoD.  If an item is considered BER due to the cost of the repair exceeding 80% of the new price, the authority may request the repair agent to submit a quote for the additional cost up to 95% of the new price and supply a revised delivery schedule.  This will generally occur when limited E0 stock is available or demand exceeds available supply chain stock. Once BER has been agreed the Authority will issue disposal instructions for the scrapped carcass accordingly. [5:  This is the general guide criteria, however due to the age of some of the equipment, complexity and obsolescence issues inherent within this SOW for the equipment listed in table 1. The Contractor shall identify those parts which are obsolete and submit their findings via a strip and survey report and P2 form for Disposal 
of BR/ BER Equipment) to the BDSG Repair Manager. This will be submitted to the Authority for consideration, the Babcock DSG Repair Manager will advise in all BER requests.
.] 

4.3	Replacement Parts. Procurement of all replacement parts used in the repair shall be the responsibility of the Contractor.  All parts shall meet the OEM specification and shall be purchased from approved suppliers.  Certificates of conformity (COC) shall be obtained for all parts which have not been sourced through the OEM, and shall be made available to the Babcock DSG Repair Manager or a nominated representative when requested.

4.4 The following items are to be considered as replacement where necessary.
a. All seals and gaskets.
b. All flexible hoses. 
c. Nuts, bolts and washers.
d. Any shelf-life items.
4.5  Safety. The Contractor has an obligation towards safety.  Any failures or incidents in relation to the equipment which affects safety shall be reported to the Babcock DSG Repair Manager without delay.  The Babcock DSG Repair Manager shall be entitled to require action to be taken to correct the failure and to prevent reoccurrence.
4.6 Modifications. All modifications approved by the OEM & MoD as defined in the latest technical documentation shall be incorporated as part of the repair. Unauthorised modifications shall not be incorporated. Current known modifications and general instructions are detailed in Table 3.
Table 3 – Equipment Modification 
	Publication
	Modification
	General List

	AESP 1230-C-Octad
	TRACK TENSIONER        (FV 2180312) modified  to (FV 2286619) 
	Publication  to  be confirmed

	AESP 1230-C-Octad
	DISTRIBUTION BOX (to include conversion from -8758 standard to  NSN 6110991477131 
	

	
	
	

	
	
	


[bookmark: _Toc420662056]5.0 Repair Requirement
5.1	Repair Inspection. Assemblies received for repair are to be checked for correct nomenclature and part number and a report produced detailing the modification status (if applicable), serial number, any significant damage and/or missing items.
5.2      MOD Form 445 (Discrepancy Report).  Any discrepancies in the items delivered should be reported using MoD Form 445 revised 02/16 (Discrepancy Report).  These reports shall be completed in accordance with the criteria laid down in JSP 886, Volume 4 Chapter 3 and distributed as required by the Contract with two copies to the issuing depot email DESLCSLS-LogMACDRTeam@mod.gov.uk and one to the Babcock DSG Repair Manager.
5.3	Disassembly. A detailed inspection of all components shall be carried out, with a full survey report raised to establish the extent of the work requirements.  The survey report shall be sent to the Babcock DSG Repair Manager for repair approval as per para 3.2.
5.4	Repair Requirement. The scope of the repairs to be carried out shall be determined from the initial assessment report (Strip survey) prior to repair action against OEM specification.  A full repair survey report in soft copy shall be submitted before commencement for approval to proceed. At this stage, components being replaced are to be disposed of using Contractor’s formal quality control procedures.  All remaining components shall be inspected to establish their suitability for re-use or reclamation.  Those found not suitable are to be disposed of by the Contractor once approval for the repair has been given by the Authority / Babcock DSG Repair Manager. 
5.5	 Rebuild. Assemblies are to be rebuilt in accordance with the latest OEM specification using reclaimed and new components, incorporating all approved modifications where applicable.
5.6	Identification and Marking. The Contractor shall permanently fix an identification plate to the assembly indicating that they have been subject to repair.  The plate shall record.

a. Assembly Serial Number (if applicable).
b. Part Number
c. NSN 
[bookmark: _Toc420662057]6.0 Performance and Test Acceptance
6.1		On completion of repair the assembly shall be subjected to suitable static and dynamic testing and acceptance by the Contractor.

6.2	Final testing of all assemblies shall be carried out in accordance with OEM/MoD procedures and standards and is to be accompanied with a Certificate or Conformity[footnoteRef:6] (C of C).  Where discrepancy exists between the OEM and MoD test specification the MoD specification will generally take precedence, but the Contractor shall ultimately seek clarification from the Authority / Babcock DSG Repair Manager.  It is the responsibility of the Contractor to ensure that all test equipment is maintained and calibrated. [6:  AQAP2110 unlike ISO 9001: 2015 refers to a Certificate of Conformity (C of C) and a requirement for ALL parts used in repair and is to be accompanied with the equipment after final test.] 


6.3	Inspection/test records shall be retained for all assemblies for a period of four years in accordance with DEFCON 609 and made available for the Babcock DSG Repair Manager or nominated representatives of the Authority upon request.

6.4	The Contractor is to ensure its Quality and Assurance processes are open to audit.

6.5	At the time of packing a completed DEFFORM 129J (electronic delivery note) and signed Certificate of Conformity shall accompany every completed repair. A copy of each document shall be packed alongside the completed unit and a soft copy of each shall be emailed to BDSG Repair Manager.
[bookmark: _Toc420662058]7.0 Preservation & Packing
7.1     Completed assemblies shall be internally & externally preserved in accordance with DEF STAN 81-62 and DEF STAN 81-41. Packaging Requirements Military Packaging Accreditation Scheme (MPAS) Approved, Part 1 Issue No.9 dated 14/12/2016 - logistics and labelling and barcode types No Spaces in the Barcode  
7.2    Completed assemblies are to be packed in accordance with the relevant Service Packaging Instruction Sheet (SPIS) and to the level shown in the contract or order. Any replacement wood used in packaging must be ISPM 15 compliant and carry the Forestry Commission, Heat Treated, mark (see below) (DEFCON 129 refers).	



ANNEX B to Schedule 2 – Pricing Schedule for Contract No: IRM19/7330

Please see attached Annex B Pricing schedule 
	
	

Schedule 3 – Contract Data Sheet

	General Conditions

	
Condition 2 – Duration of Contract:

The Effective Date of Contract is 28/01/2021 and the contract shall expire on 27/01/2024 subject to the Authority exercising any of the following extension options. 

The extension options are:-

Option 1 – 28/01/2024 to 27/01/2025
Option 2 – 28/01/2025 to 27/01/2026


	
Condition 4 – Governing Law:

[bookmark: Check8]Contract to be governed and construed in accordance with: English Law    |X|  
Scots Law      |_|	clause 4.d shall apply	(one must be chosen)

Solicitors or other persons based in England and Wales (or Scotland if Scots Law applies) irrevocably appointed for Contractors without a place of business in England (or Scotland, if Scots Law applies) in accordance with clause 4.g (if applicable) are as follows:




	
Condition 8 – Authority’s Representatives:

The Authority’s Representatives for the Contract are as follows: Commercial:   (as per DEFFORM 111) – Annex A to Schedule 3
Project Manager:  (as per DEFFORM 111) – Annex A to Schedule 3




	
Condition 19 – Notices:

Notices served under the Contract shall be sent to the following address: Authority:	(as per DEFFORM 111) – Annex A to Schedule 3
Contractor:

Notices can be sent by electronic mail?   |X|  	(tick as appropriate)




	
Condition 20.a – Progress Meetings:

The Contractor shall be required to attend the following meetings:
Update/Progress Meetings – As Required

The Contractor shall be responsible for the production and distribution of the agreed meeting minutes.
No charges shall be attributed to the Authority for the attendance of Contractor Personnel.
Meetings will evaluate and discuss (but not be limited to) the following: 

•	Contractor achievement of delivery times 
•	Compliance with stated Key Performance Indicators


	
Condition 20.b – Progress Reports:

The Contractor is required to submit the following Reports:
Contract Status Reports – The Contractor shall provide a monthly report on the progress of the repair work against the plan to the Babcock I&RM Repair Manager and ~DSG.GRPBabcockRepairOrderbook@babcockinternational.com  within 5 workings days of receipt. 

Frequency:  Monthly and within 5 working days of receipt.
Content: In accordance with Schedule 13

Method of Delivery: Email 

As detailed at Box 2 of the most recently issued DEFFORM 111 and DSG.GRPBabcockRepairOrderbook@babcockinternational.com


Reports shall be Delivered to the following address:
As detailed at Box 2 of the most recently issued DEFFORM 111 and DSG.GRPBabcockRepairOrderbook@babcockinternational.com

With reference to DefCon 647, the Financial Management Information is to be provided in the agreed format at Schedule 17 and any request for this report would be subject to pricing letter if there was to be any additional management burden.





	Supply of Contractor Deliverables

	
Condition 21 – Quality Assurance:

Is a Deliverable Quality Plan required for this Contract?    |X|	(tick as appropriate)


A deliverable Quality Plan is required in accordance with AQAP 2105 Edition C Version 1 January 2019. The formally agreed Quality Plan reference 20200730 IRM19_7330 ANNEX L QUALITY PLAN QP217 is held at Schedule 15 (Deliverable Quality Plan) to the contract and shall be reviewed at yearly intervals.

The Contractor at all times shall have sole responsibility for the accuracy, suitability and applicability of the Deliverable Quality Plan.

Other Quality Assurance Requirements:
AQAP 2110 Edition D version 1 NATO Quality Assurance Requirements for Design, Development and Production – CofC Shall be provided in accordance with Defcon 627.
A Deliverable Quality Plan is required in accordance with DEFCON 602A12/17 and AQAP 2105 Edition C Version 1 NATO Requirements for Quality Plans.
ISO 9001:2015 – Certification is mandatory
Def Stan 05-057 - "Configuration Management of Defence Materiel" 
Issue No: 7 dated  28 /08/2018.
Def Stan 05-061 - "Quality Assurance Procedural Requirements" 
Part No: 1 - "Concessions", Issue No: 6 dated 31/03/2016.     New Concession Form Ver 2.0, dtd 21/04/2016.
Part No: 4 - "Contractor Working Parties", Issue No: 3 dated 25/10/2002, Amendment No: 1 dated 28/01/2011
Def Stan 05-099 - "Managing Government Furnished Equipment in Industry" 
Part No: 1 - "Provides end to end view of MOD requirements for the management of GFE in Industry", Issue No: 1 dated 14/07/2017.
Part No: 2 - "Requirement for the Management of Industry held by a delivery partner (DP), on behalf of the MOD as stated in the DP Contract"  Issue No: 1 dated 14/07/2017
Def Stan 05-135 - "Avoidance of Counterfeit Materiel" 
Issue No: 2 dated 14/07/2019.
Def Stan 81-041   “Packaging  Requirements”   Military Packaging Accreditaion Scheme (MPAS) Approval 
Part 1 Issue No.9  dated 14/12/2016 - logistics and labelling and barcode types No Spaces in the Barcode  
AQAP 2110 Edn D version 1
Def Stan 05-61 Part 1 issue 6
AQAP 2070 Edition B version 3


	
Condition 22 – Marking of Contractor Deliverables:

Special Marking requirements: See 5.6 of the Statement of Work (Annex A to Schedule 2)

	
Condition 24 - Supply of Data for Hazardous Contractor Deliverables, Materials and Substances:

A completed Schedule 6 (Hazardous Contractor Deliverables, Materials or Substance Statement), and if applicable, Safety Data Sheet(s) are to be provided by e-mail with attachments in Adobe PDF or MS WORD format to:

a) The Authority’s Representative (Commercial)

b) Defence Safety Authority – DSA-DLSR-MovTpt-DGHSIS@mod.uk

to be Delivered no later than one (1) month prior to the Delivery Date for the Contract Deliverable or by the following date:

	
Condition 26 – Certificate of Conformity:


Is a Certificate of Conformity required for this Contract?     |X|	(tick as appropriate)

Applicable to Line Items:

If required, does the Contractor Deliverables require traceability throughout the supply chain?    |X|
(tick as appropriate)

Applicable to Line Items: All



	
Condition 28.b – Delivery by the Contractor:

The following Line Items are to be Delivered by the Contractor:


Special Delivery Instructions: 
The Contractor shall (or procure that any of its subcontractors shall) comply with the requirements set out in the Logistics Commodities Services Transformation Authority Managed Material Supplier Manual (Version 2 – LDOC/CMO/V2.0 dated 28 June 2019) issued by the Authority and published on the Authority's Knowledge in Defence (KiD) system (as amended from time to time) (the “LCST Supplier Manual”) in respect of all [Articles/goods*] which are:
a. supplied by the Contractor or any of its subcontractors under this [Contract/Agreement*]; and
b. which are to be delivered to depots which are managed and/or operated by Leidos Europe Ltd or its subcontractors pursuant to the Logistics Commodities and Services (Transformation) contract (Contract No. [LCST/0001]) (“LCS(T) Managed Depots”).

Please note that until otherwise instructed, Barcode Labelling shall be in accordance with Issue 9 of Def Stan 81-041 Part 6
In the event that the Contractor does not adhere to the time of delivery notified by Babcock DSG, Babcock DSG shall not be held responsible for any subsequent claim by the Contractor, nor be held liable to meet any additional charges incurred by the Contractor through failure to deliver on the due date at the appointed time

Each consignment is to be accompanied by a delivery note.


	
Condition 28.c - Collection by the Authority: N/A

The following Line Items are to be Collected by the Authority:


Special Delivery Instructions:

Each consignment is to be accompanied by a delivery note. Consignor details (in accordance with 28.c.(4)):

Line Items:	Address:

Line Items:	Address:


Consignee details (in accordance with condition 23): Line Items:	Address:
Line Items:	Address:

	
Condition 30 – Rejection:

The default time limit for rejection of the Contractor Deliverables is thirty (30) days unless otherwise specified here:

The time limit for rejection shall be	Business Days.

	
Condition 32 – Self-to-Self Delivery:

Self-to-Self Delivery required?	(tick as appropriate)

If required, Delivery address applicable:































































































	Pricing and Payment

	
Condition 35 – Contract Price:
All Schedule 2 line items shall be FIRM Price other than those stated below: Line Items: All	Clause 46.5 refers




	Termination

	
Condition 42 – Termination for Convenience:
The Notice period for terminating the Contract shall be twenty (20) days unless otherwise specified here: The Notice period for termination shall be	Business Days




	Other Addresses and Other Information (forms and publications addresses and official use information)

	See Annex A to Schedule 3 (DEFFORM 111)



	Schedule 3 Annex A
	DEFFORM 111 (Edn 05/19)
Appendix - Addresses and Other Information

	
	1. Commercial Officer
	
	8. Public Accounting Authority

1. Returns under DEFCON 694 (or SC equivalent) should be sent to DBS Finance ADMT – Assets In Industry 1, Level 4 Piccadilly Gate, Store Street, Manchester, M1 2WD
 44 (0) 161 233 5397

2. For all other enquiries contact DES Fin FA-AMET Policy, Level 4 Piccadilly Gate, Store Street, Manchester, M1 2WD
 44 (0) 161 233 5394
	

	
	Name: 
	
	
	

	
	Address: Babcock DSG, Building B15, MOD Donnington, Telford, 
TF2 8JT

	
	
	

	
	Email: 
	
	
	

	

	
	2. Project Manager, Equipment Support Manager or PT Leader
(from whom technical information is available) Name: 
Address Babcock DSG, Building B15, MOD Donnington, Telford, 
TF2 8JT
 Email: 
	
	9. Consignment Instructions

The items are to be consigned as follows:
	

	

	
	3. Packaging Design Authority
	
	10. Transport. The appropriate Ministry of Defence Transport Offices are:
A. DSCOM, DE&S, DSCOM, MoD Abbey Wood, Cedar 3c, Mail Point 3351, BRISTOL BS34 8JH
Air Freight Centre
IMPORTS  030 679 81113 / 81114   Fax 0117 913 8943
EXPORTS  030 679 81113 / 81114   Fax 0117 913 8943
Surface Freight Centre
IMPORTS  030 679 81129 / 81133 / 81138 Fax 0117
913 8946
EXPORTS  030 679 81129 / 81133 / 81138 Fax 0117 913 8946
	

	
	Organisation & point of contact:
	
	
	

	
	
(Where no address is shown please contact the Project Team in Box 2)
	
	
	

	
	
	

	
	4. (a) Supply / Support Management Branch or Order Manager: Branch/Name:


Tel No:

(b) U.I.N.
	
	B. JSCS
	

	
	
	
	JSCS Helpdesk No. 01869 256052 (select option 2, then option 3)
JSCS Fax No. 01869 256837
www.freightcollection.com
	

	

	
	5. Drawings/Specifications are available from
	
	11. The Invoice Paying Authority

Babcock DSG Limited
1000 Lakeside, North Harbour, Western Road, Portsmouth, PO6 3EN
Email: SSC.AP.2470@babcockinternational.com
	

	

	
	6. INTENTIONALLY BLANK
	
	12. Forms and Documentation are available through *: Ministry of Defence, Forms and Pubs Commodity Management PO Box 2, Building C16, C Site
Lower Arncott
Bicester, OX25 1LP (Tel. 01869 256197 Fax: 01869 256824)
Applications via fax or email: Leidos-FormsPublications@teamleidos.mod.uk
	

	

	
	7.	Quality Assurance Representative:
	
	*NOTE
1. Many DEFCONs and DEFFORMs can be obtained from the MOD Internet Site: https://www.aof.mod.uk/aofcontent/tactical/toolkit/index.htm
2. If the required forms or documentation are not available on the MOD Internet site requests should be submitted through the Commercial Officer named in Section 1.
	

	
	Commercial staff are reminded that all Quality Assurance requirements should be listed under the General Contract Conditions.
	
	
	

	
	AQAPS and DEF STANs are available from UK Defence Standardization, for access to the documents and details of the helpdesk visit http://dstan.uwh.diif.r.mil.uk/ [intranet] or
https://www.dstan.mod.uk/ [extranet, registration needed].
	
	
	

	



[bookmark: Schedule_4_-_Contract_Change_Control_Pro]Schedule 4 - Contract Change Control Procedure (i.a.w. clause 6.b) for Contract No: IRM19/7330
1. Authority Changes
Subject always to Condition 6 (Amendments to Contract), the Authority shall be entitled, acting reasonably, to require changes to the Contractor Deliverables (a " Change") in accordance with this Schedule 4.
2. Notice of Change
a. If the Authority requires a Change, it shall serve a Notice (an "Authority Notice of Change") on the Contractor.
b. The Authority Notice of Change shall set out the change required to the Contractor Deliverables in sufficient detail to enable the Contractor to provide a written proposal (a "Contractor Change Proposal") in accordance with clause 3 below.
3. Contractor Change Proposal
a. As soon as practicable, and in any event within fifteen (15) Business Days (or such other period as the Parties may agree) after having received the Authority Notice of Change, the Contractor shall deliver to the Authority a Contractor Change Proposal.
b. The Contractor Change Proposal shall include:
(1) the effect of the Change on the Contractor’s obligations under the Contract;
(2) a detailed breakdown of any costs which result from the Change;
(3) the programme for implementing the Change;
(4) any amendment required to this Contract as a result of the Change, including, where appropriate, to the Contract Price; and
(5) such other information as the Authority may reasonably require.
c. The price for any Change shall be based on the prices (including all rates) already agreed for the Contract and shall include, without double recovery, only such charges that are fairly and properly attributable to the Change.
4. Contractor Change Proposal – Process and Implementation
a. As soon as practicable after the Authority receives a Contractor Change Proposal, the Authority shall:
(1) evaluate the Contractor Change Proposal;
(2) where necessary, discuss with the Contractor any issues arising and following such discussions the Authority may modify the Authority Notice of Change and the Contractor shall as soon as practicable, and in any event not more than ten (10) Business Days (or such other period as the Parties may agree) after receipt of such modification, submit an amended Contractor Change Proposal.
b. As soon as practicable after the Authority has evaluated the Contractor Change Proposal (amended as necessary) the Authority shall:
(1) indicate its acceptance of the Change Proposal by issuing an amendment to the Contract in accordance with Condition 6 (Amendments to Contract); or
(2) serve a Notice on the Contractor rejecting the Contractor Change Proposal and withdrawing (where issued) the Authority Notice of Change.
c. If the Authority rejects the Change Proposal it shall not be obliged to give its reasons for such rejection.
d. The Authority shall not be liable to the Contractor for any additional work undertaken or expense incurred unless a Contractor Change Proposal has been accepted in accordance with Clause 4b.(1) above.
5. Contractor Changes
If the Contractor wishes to propose a Change, it shall serve a Contractor Change Proposal on the Authority, which shall include all of the information required by Clause 3b above, and the process at Clause 4 above shall apply.
[bookmark: Schedule_5_-_Contractor’s_Commercially_S]

Schedule 5 - Contractor’s Commercially Sensitive Information Form (i.a.w. condition 13) for Contract No:
	Contract No: IRM19/7330

	Description of Contractor’s Commercially Sensitive Information: 
RBSL Pricing data supplied including Pricing Information 


	Cross Reference(s) to location of sensitive information: 
RBSL ITT Response 


	Explanation of Sensitivity:
Data referred to is commercially sensitive and would be of interest and use to potential Industry competitors. 


	Details of potential harm resulting from disclosure:
Potential loss of business in both the home and export markets. Would give potential competitors an unfair advantage 


	Period of Confidence (if applicable):

	Contact Details for Transparency / Freedom of Information matters: 
Name: 
Position: 
Address: RBSL, Hadley Castle Works, Telford, Shropshire, TF1 6QW 
Telephone Number: 
Email Address: 



[bookmark: Schedule_6_-_Hazardous_Contractor_Delive]Schedule 6 - Hazardous Contractor Deliverables, Materials or Substances Supplied under the Contract: Data Requirements for Contract No: IRM19/7330



[bookmark: _GoBack][image: ]
To be completed by the Authority Domestic Management Code (DMC): NATO Stock Number:
Contact Name:

Contact Address:

Copy to be forwarded to:

Hazardous Stores Information System (HSIS) Defence Safety Authority (DSA)
Movement Transport Safety Regulator (MTSR) Hazel Building Level 1, #H019
MOD Abbey Wood (North) Bristol BS34 8QW

Schedule 7 - Timber and Wood- Derived Products Supplied under the Contract: Data Requirements for Contract No: IRM19/7330

The following information is provided in respect of condition 25 (Timber and Wood-Derived Products):

RBSL advise a Nil Return, Babcock Land Defence email of 30th July 2020 refers.

	Schedule of Requirements item and timber product type
	Volume of timber Delivered to the Authority with FSC, PEFC or equivalent
evidence
	Volume of timber Delivered to the Authority with other evidence
	Volume (as Delivered to the Authority) of timber without evidence of compliance with Government Timber Procurement Policy
	Total volume of timber Delivered to the Authority under the Contract

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	



[bookmark: Schedule_8_-_Acceptance_Procedure_(i.a.w]Schedule 8 - Acceptance Procedure (i.a.w. condition 29) for Contract No: IRM9/7330 

The Acceptance Procedure for this Contract is in accordance with Condition 29 only.
















































Schedule 9 – Purchase order example for Contract No: IRM9/7330 

[image: ]
[image: ]





Schedule 10 – Discrepancy Report – Sample (For Information Only)

Copies of the Discrepancy Report MOD Form 445, in pads of 100, can be obtained from the Forms and Publications address on the Contract.

This form should be used for reporting discrepancies in consignments of goods sent to the Contractor for repair.

Triplicate copies of the form should be completed in manuscript or typescript. Copies 1 & 2 should be sent to the Consignor, with copy 3 being retained by the Contractor.

[image: ]
Page 1 of 2
[image: ]
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Schedule 11 – Strip and Survey Report – Sample (For Information Only)


 [image: ]






Schedule 12 – Application to dispose of BR/BER Equipment

[image: ]





Schedule 13: Contract Status Report 

This report is for information purposes only. A monthly report will be generated and issued to Contractors. This should always be completed in accordance with the accompanying email instruction. 
												Contract Number: IRM19/7330
	Supplier Name
	Cont. Ref
	PR Number
	NSN
	Description
	Purchase Order
	Position Number
	Sequence Number
	Outstanding Qty
	Updated Repair Price (Each)
	Most Likely Delivery Date Max
	Confirmed Delivery Date (DD/MM/YYYY)
	Supplier Comments
	WIP 

	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 

	
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 

	
	
	
	
	
	
	
	
	
	
	
	
	
	






Schedule 14 – Sample Agreement to Novate a Contract (For information purposes only) 
(Will only need to be signed and agreed in the event that the Contract is novated.)
DATED
------------
AGREEMENT TO NOVATE A CONTRACT

between

CONTINUING PARTY

and

[SECRETARY OF STATE FOR DEFENCE]

and

[BABCOCK DSG LIMITED] 

THIS AGREEMENT is dated [DATE]
PARTIES
[FULL COMPANY NAME] incorporated and registered in England and Wales with company number [NUMBER] whose registered office is at [REGISTERED OFFICE ADDRESS] (Continuing Party).
[SECRETARY OF STATE FOR DEFENCE] (MoD).
[BABCOCK DSG LIMITED] incorporated and registered in England and Wales with company number [NUMBER] whose registered office is at [REGISTERED OFFICE ADDRESS] (Babcock).
BACKGROUND
[bookmark: a773777]The Continuing Party and the MoD are party to a contract for [DESCRIBE CONTRACT] dated [DATE] (the Contract).
The MoD and Babcock entered into a Land Equipment Service Provision and Transformation Contract dated 31 March 2015 (the SPC) in respect of which certain services transfer, on a phased basis, from the MoD to Babcock.  The MoD wishes to transfer its rights and obligations under the Contract to Babcock as part of the transfer of services under the SPC.
[bookmark: a669023]The MoD shall continue to be liable for any failure by it to perform its obligations under the Contract before the Effective Date, with Babcock assuming responsibility for all other liabilities so arising in the MoD's place. 
[bookmark: a972677]The parties have therefore agreed to novate the MoD's rights, obligations and liabilities under the Contract to Babcock on the terms of this agreement with effect from [DATE] (Effective Date). 
[bookmark: main]AGREED TERMS
[bookmark: a641556][bookmark: _Toc438463104]NOVATION
With effect from the Effective Date, the MoD transfers all its rights and obligations under the Contract to Babcock. Babcock shall enjoy all the rights and benefits of the MoD under the Contract, and all references to the MoD in the Contract shall be read and construed as references to Babcock.
Babcock agrees to perform the Contract and be bound by its terms in every way as if it were the original party to it in place of the MoD.
The Continuing Party agrees to perform the Contract and be bound by its terms in every way as if Babcock were the original party to it in place of the MoD.
[bookmark: a389250][bookmark: _Toc438463105]RELEASE OF OBLIGATIONS AND LIABILITIES
The Continuing Party and the MoD release each other from all future obligations to the other under the Contract. 
Nothing in this agreement shall affect or prejudice any claim or demand that the Continuing Party or the MoD may have against the other under or in connection with the Contract arising before the Effective Date.
[bookmark: a321117][bookmark: _Toc438463107]GOVERNING LAW
This agreement and any dispute or claim (including non-contractual disputes or claims) arising out of or in connection with it or its subject matter or formation shall be governed by and construed in accordance with the law of England and Wales. 
[bookmark: a211182][bookmark: _Toc438463108]JURISDICTION
Each party irrevocably agrees that the courts of England and Wales shall have exclusive jurisdiction to settle any dispute or claim (including non-contractual disputes or claims) arising out of or in connection with this agreement or its subject matter or formation. 

Signed .....................................................
for and on behalf of [SECRETARY OF STATE FOR DEFENCE]
Date ........................................................
Signed ................................................................
for and on behalf of [BABCOCK DSG LIMITED]
Date ........................................................
Signed .....................................................
for and on behalf of [CONTINUING PARTY]
Date ........................................................




Schedule 15 – Deliverable Quality Plan for Contract No (In accordance with condition 26 (where applicable):

TO AQAP 2105 Edn.2


Contractor Reference: 20200730 IRM19_7330 ANNEX L QUALITY PLAN QP217

Title: IRM19/7330 - Repair of Various Line Replaceable Units and Associated Items - QUALITY PLAN 
Dated: 30/07/2020

Please see associated PDF document for reference.



























Schedule 16 - Risk Mitigation Activities

	
RISK
	
Worst Case
	
Worst Case
	
Mitigation
	
Post
	
Proposed
	
Contingent
	
Probability
	
Impact

	(Situation)
	Scenario
	Cost
	
	Mitigation
	LOL
	Liability
	
	

	
	
	£
	
	Cost
	
	
	
	

	
	
	
	
	£
	
	
	
	



	1. DIRECT LOSS
DEFCON 76 (Damage to Government Establishments)

	
	
	
	
	
	
	
	
	

	
	
	
	
	









	
RISK
	
Worst Case
	
Worst Case
	
Mitigation
	
Post
	
Proposed
	
Contingent
	
Probability
	
Impact

	(Situation)
	Scenario
	Cost
	
	Mitigation
	LOL
	Liability
	
	

	
	
	£
	
	Cost
	
	
	
	

	
	
	
	
	£
	
	
	
	



	2. DIRECT LOSS
Clause 43B(Material Breach)
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	3. DIRECT LOSS
DEFCON 611 (Loss of or damage to Issued Property)
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	4. DIRECT LOSS
NEGLIGENCE (that does not otherwise fall within 1-3 above)
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	5. DIRECT LOSS
Clause 28d Delivery/Collection
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	6. INDIRECT/CONSEQUENTIAL LOSS

	Neither Party shall be liable to the other Party for:
i. Any indirect, or consequential loss; and/or
ii. Any loss of profits, turnover, business opportunities or damage to goodwill(whether direct or indirect)
arising from any breach of this Contract
	
	
	
	




























Schedule 17 – DEFCON 647 Finance Data Sheet 
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Hazardous Contractor Deliverables, Materials or Substances Statement by the Contractor
Contract No:  IRM19/7330

Contract Title: The Repair of Various Line Replacement Units (LRU’s) and Associated items.
Contractor: Rheinmetall BAE Systems Land Limited

Date of Contract: TBD

Contractor Deliverables, Hetialsor

substaneesto-besupplied:

X To the best of our knowledge the hazards associated with materials or substances to be
supplied under the Contract are identified in the Safety Data Sheets (Qty: TBC) attached in
accordance with Schedule 3 condition 24.

Contractor’s Signature:

JLR

Job Title: Business Manager

Name:

Date: 30 July 2020

check box (x) as appropriate
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