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1 SITE INFORMATION 

1.1 Site boundary, extents and access arrangements 

There are four bridges in total with cathodic protection systems that require 

Performance Monitoring and System Reviews. Two of these bridges are located 

within the same approximate location (the same interchange) and will be referred to 

as one site. 

The 3 sites are: 

1. Shilbottle Underpass, located at OS Grid Reference - 419580, 611800. The 

structure carries the A1 dual carriageway over the A1068 single carriageway 

slip road South East of Alnwick. 

2. Middle Engine Lane, located at OS Grid Reference - 431856, 568801. The 

structure carries the A19 over a Local Access Road (Middle Engine Lane) 

north of the River Tyne. 

3. Whitemare Pool Interchange, with two structures: 

a. Whitemare Pool (West), located at OS Grid Reference - 431100, 

561361 

b. Whitemare Pool (East), located at OS Grid Reference - 431181, 

561339 

The two structures carry the A184 over the grade separated roundabout at a 

junction with the A194(M). 

 

Locations Plans are provided in Appendix A. 

1.2 Technology 

It is believed access to cabinets for testing of cathodic protections systems is 

achievable from footpaths.  

1.3 Statutory Undertakers 

The works should not expose or affect any utilities. 

1.4 Traffic 

Live traffic will be present at all sites. It is assumed all testing can be done safely 

from the local footpaths under the structures. The contractor is to assess the risk at 

each individual site and provide safe method of working in their Risk Assessment and 

Method Statement for the works. 
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Appendix A – Locations Plans 

 

Figure 1: Shilbottle Underpass - Location Plan 

 

 

Figure 2: Middle Engine Lane - Location Plan 
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Figure 3: Whitemare Pool Interchange - Location Plan 

 




