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Date: 20 October 2022 BAE SYSTEMS

BAE Systems (Operations) Ltd

IEIBEARedacted FOI Exemption Alvington, Yeovil
WOFIE Redacted FOI Exemption Somerset, BA22 8UZ

United Kingdom

Ref A: Technical Proposal — HS 1.052c Human Augmentation Phase 2 Proposal
Ref B: HS 1.052c Human Augmentation Phase 2 — Part 2
Ref C: HS 1.052c Human Augmentation Phase 2 CQs

BAES Ref: HS 1.052c Proposal

For the attention of [{lsElad<le NEO] N CTasleldlely),

pEEI@Redacted FOI Exemptionji

Subject: HS 1.052c Human Augmentation Phase 2 - Proposal

We are pleased to submit our proposal for HS 1.052c Human Augmentation Phase 2.

Scope of Work

This proposal covers the firm price for the work as described in the Technical Proposal at Reference A.
Firm Price

The total firm price for the HS 1.052c Human Augmentation Phase 2 is £139,284.13 (One Hundred and Thirty-
Nine Thousand Two Hundred and Eighty-Four Pounds and Thirteen Pence).

This Firm Price is broken down in detail in the Part 2 at Reference B (attached).

Our Firm Price is valid for 30 days from the date of this letter.

Changes to requirements or schedule may result in changes to the Firm Price and will require formal
authorisation.

The agreed Clarification Question template has been provided alongside this firm price proposal to capture any
CQs that may arise from this letter.

Terms and Conditions

The terms and conditions of this proposal and any subsequent tasking shall be in accordance with Framework
Agreement No DSTL/AGR/01035/01.

DEFCON 705 has been applied to all contractual deliverables as per the Tasking Form.

Limit of Contractors Liability

The risks associated with this task have been reviewed by Dstl and BAE Systems using the Risk Profile Assessment
Tool and a “Green” risk profile rating has been applied. The applicable caps on Contractor’s liability are as follows:

DEFCON Cap of Contractors Liability
Material Breach/Liability for Breaches - DEFCON 514 150% of Firm Price above
Contractor's Personnel at Government Establishments - DEFCON 76 £50,000,000
Loss of or Damage to Issued Property - DEFCON 611 150% of Firm Price above




Loss of or Damage to Articles - DEFCON 612 150% of Firm Price above
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Our Firm Price is subject to the following Assumptions, Dependencies and Exclusions:

@)
@)

o

@)

Assumptions

The Start-up meeting, Closure presentation and all progress meetings will be virtual only
RTL T&S included for the attendance of the one stake holder engagement at UoP

Dependencies

The Supplier may require access to as yet undefinable GFA/GFX relating to topics, ideas and
processed identified during the first focus group in WP1
All work under this task will be completed before 11 March 2023. In the event the work cannot
be completed before 11 March 2023 for reasons not attributable to the Contractor or its
Suppliers, the parties will negotiate, in good faith, the termination of the task or an equitable
adjustment in price and schedule.
"Access to defence and security personnel: We require involvement from all three services
(Royal Navy, British Army, Royal Air Force), Dstl and other defence and security organisations
to make the project a success. Defence and security personnel are needed as invitees to:

® 1- The Subject Matter Expert (SME) Focus Group (WP1). This will happen before
Christmas 2022. This will be online and D&S personnel are required to discuss the end-
user requirement for HA in these settings to help inform the concept demonstration
(WP3) and future phases of research.
2- End-User / Stakeholder Focus Group (WP4). This will happen in early 2023, late Jan
or early February. D&S personnel are required to attend the concept demonstration
and participant in the workshop discussion to maintain focus on the end-user
requirement for HA in these settings to help inform the concept future phases of
research and the final proposal for Phase 1 of the project.
CA will be required no later than 27 October 2023. If there are any delays to the CA the
commercial proposal will need to be revisited as the end date will then likely extend beyond
the Framework end date.
Access to technology: We will require access to some as yet unidentified technology to realise
the concept demonstration in WP3.
HS1.052c¢c must be contracted with HS1.052a to ensure all pre CA activities are covered.

e  Exclusions

@)

Travel: The supplier has budgeted for only limited travel by car and train within the South of the
UK. Additional travel (including air travel) is not anticipated and therefore not costed and will
require additional funding if required.

A draft MODREC proposal will be prepared but will not be submitted to MODREC as part of this
contract.

Please contact us should you have any questions regarding the above.

Yours Sincerely

Pp

Redacted FOI Exemption

Commercial Officer
BAE Systems Digital Intelligence
For and on behalf of BAE Systems (Operations) Limited
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