This drawing has been based on survey information supplied by an independent surveying company.
Whilst the information provided is believed to be accurate, IMA Transport Planning Ltd shall not be
liable for any inaccuracies or deficiencies arising from it.

Notes:

1. This drawing has been based on survey records provided by Frome
County Council.

2. By the very nature of service records, the accuracy of this drawing
cannot be guaranteed, therefore this drawing should be used only
for indicative purposes.

3. This drawing must be read in conjunction with the underground
services survey.

4. Safe digging practices, in accordance with HSE Publication HSG47
"Avoiding Danger from Underground Services" should be used to
verify and establish the depth and location of any service.

5. Any work in the Highway require road opening notice to Somerset
County Council.

Legend:
& 1/1/

Gully, grating and frame to be taken up and disposed to
off-site tip

A— 2/1/* Manhole / inspection chamber cover to be removed and
disposed to off-site tip.

New cover to be anti-slip / recessed to take paving stone

Manhole / inspection chamber to be taken up or down to
suit new levels.

Cover to be removed and disposed to off-site tip.

New cover to be anti-slip / recessed in footway, heavy
duty class D400 in carriageway

A 2/2/%

A 3/1/%

BT manhole cover to be removed and disposed to off-site
tip. New cover to be recessed to take paving stone

A 3/2/*

BT manhole cover to be taken up or down to suit new
levels

A& 4/1/%

Gas and Water stop valve cover to be taken up or down
to suit new levels

& 5/1/*

Fire hydrant to be taken up or down and reset to suit new
levels

€ 6/1/*
€ 6/2/*

Road signs to be retained and protected during works

Road sign plates to be removed to store for re-use.
Post and concrete foundation to be disposed to off-site tip

& 7/1/*
& 8/1/*

Cast iron bollards to be taken up an moved to store
Litter bin to be taken up and moved to store for re-use
Bench to be taken down and moved to store for re-use
Bus shelter to be taken down and moved to store

—\—\—\— Railing, posts and hanging baskets to be taken up and
moved to store

— //|— //— Railing on retaining wall behind bus shelter to be cleaned,
primed and repainted

Cycle stands to be removed to store for re-use
Existing kerb to be taken up and disposed to off-site tip

——=l—==]==
J\/\/\/_
—
+HHH+H+HH Pennant kerbs to be taken up and moved to store for
re-use where possible.

Any pennant kerbs that are not being re-used in this

scheme must be stored at the Heritage Centre for re-use
in other Mendip hi schemes
m Paving slabs to be taken up and disposed to off-site tip

Extent of site clearance
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B 11.03.2019 PDI | Changes to kerbing and cycle stands DS DS

A 11.02.2019 PDI | Revised to reflect SCC's comments DS DS

08.10.2018 PDI | First Issue DS DS
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