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Berkshire, RG5
4SW

1 Notified Key Sub-contractors
11 In accordance with Clause 16.6 (Appointment of Key Sub-contractors), the Concessionaire is entitled to sub-contract its obligations under this
Agreement to the Key Sub-contractors listed in the table below.
1.2 The Parties agree that they will update this Schedule promptly to record any Key Sub-contractors appointed by the Concessionaire with the consent
of TTL after the Effective Date for the purposes of the delivery of the Services.
Key Sub- Registered Scope of Key Sub- Key Sub-contract Key role in delivery of | Will this entity | Will this entity
contractor office and contract price the Services be performing | be performing
name and company the Principal the Principal
address (if not number Contractor Designer role
the same as the role under the | under the
registered CDM CDM
office) Regulations? Regulations?
(Yes/No) (Yes/No)
Installation C/O Barwell Plc, | Design, installation and _ Key strategic supplier Yes No
Technology Sterling House, testing services with established track
Limited 20 Renfield record in working in
Street, Glasgow, London Underground

10 Headley G2 5AP. environment on
Road East, telecommunications
Woodley, (company Reg infrastructure projects.
Reading, No. SC147188)
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