	Section 3 
	
	
	

	73 – 77 Monkton Street, Schedule of Works for underpinning to rear additions at 73, 75 and 77 Monkton Street.

	

	Item
	Description
	 
	 
	 
	 
	 

	 
	All items are to be individually priced
	 
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 
	 

	 
	The following schedule relates to works required to be undertaken at 73-77 Monton Street London SE11 4TX.  This section relates to the internal repairs works.
	 
	 
	 
	 
	 

	
	
	
	
	
	
	

	 
	 
	 
	 
	 
	 
	 

	 
	This Schedule of Works is to be read in conjunction with all other sections of the specification.  Where there is a conflict in any of the requirements the Contractor shall draw the CA‘s attention to that conflict. For pricing purposes the Contractor shall be deemed to have allowed for the more onerous of any requirements where there is any conflict in the standards called for by the specification.
	 
	 
	 
	 
	 

	 
	The Contractor is urged to read very carefully the requirements for resident liaison and for the procedures to be adopted for the execution of the various elements of the work.
	 
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 
	 

	 
	Property Details
	 
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 
	 

	 
	The properties (73,75 and 77) are three storey terraced houses house, which has been converted into flats 1, 2, 3, 4 and No.77. The three buildings are traditional brickwork construction with an inverted tiled pitched roof with a central valley gutter which drains to the rear.  The only communal hallway is accessed at No.73 Monkton Street and does not provide access to the rear. Internal access via flats 1, 2 and 77 is only available during internal crack repairs and redecoration and will not be accessed for the main underpinning repairs to the rear. The main site access will be via a side gate to the school grounds adjacent to No.77 for which the contractor will need to provide suitable security fencing and adequate shielding from the grassed area beyond. 
	 
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 
	 

	 
	Drawings, photographs have been provided within the tender documents but site inspection is recommended prior to the completion of any tender documents.
	 
	 
	 
	 
	 

	
	
	
	
	
	
	

	

	

	

	73 – 77 Monkton Street, Schedule of Works for underpinning to rear additions at 73, 75 and 77 Monkton Street. (CONTINUED).

	Item
	Description
	Quantity
	Unit
	Rate
	£
	p

	1.1
	Mobilise plant and equipment all necessary to execute the works. (Please note that temporary parking permits and licences may be required to carry out these works)
	Item
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 
	 

	1.2
	Allow for erection of safe access scaffolding platform to rear and side elevations following completion of underpinning works.
	Item
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 
	 

	1.3
	Provision for necessary porta-loo on site where an alternative cannot be provided by the occupants.
	Item
	 
	 
	 
	 

	 
	 
	
	
	 
	 
	 
	 
	 
	 
	 

	1.4
	Demolish and later reinstate garden wall  and footing at side elevation at boundary with school grounds to match existing stock brick work at 77 Monkton Street.
	Item
	 
	 
	 
	 

	 
	 
	
	
	 
	 
	 
	 
	 
	 
	 

	1.5
	Building control fees
	Item
	 
	 
	 
	 
	 

	 
	
	
	
	 
	 
	 
	 
	 
	 

	1.6
	Provision of 20-year, Insurance Backed guarantee for underpinning works.
	Item
	 
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 
	 

	2
	Underpinning to 73-75 Monkton St:
	 
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 
	 

	 2.1
	Structural underpinning to rear elevation of 73 and 75 Monkton Street as per drawing No.314474/S/01
	Item
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 
	 

	2.2
	Helical crack repairs to rear elevation (Measured crack length)
	 
	LM
	 
	 
	 

	 
	 
	 
	 
	 
	 
	 

	 2.3
	Lift, set-a-side and later reinstate paving flags to rear garden areas of 73 and 75
	Item
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 
	 

	2.4
	Remove, set-a-side and later reinstate boundary fence between properties
	Item
	 
	 
	 
	 

	 
	 
	
	
	 
	 
	 
	 
	 
	 
	 

	3
	Underpinning to 77 Monkton St.:
	 
	 
	 
	 
	 

	 
	 
	
	
	 
	 
	 
	 
	 
	 
	 

	3.1
	Structural underpinning to rear elevation of 77 Monkton Street as per drawing No.31474351/S/01A
	Item
	 
	 
	 
	 

	Subtotal
	 
	 

	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	

	73 – 77 Monkton Street, Schedule of Works for underpinning to rear additions at 73, 75 and 77 Monkton Street. (CONTINUED).

	Item
	Description
	Quantity
	Unit
	Rate
	£
	p

	3.2
	Helical crack repairs to side elevation (Measured crack length)
	 
	LM
	 
	 
	 

	 
	 
	
	
	
	 
	 
	 
	 
	 
	 

	3.3
	Lift, set-a-side and later reinstate paving flags to rear garden areas of 77
	Item
	 
	 
	 
	 
	 

	 
	 
	
	
	
	 
	 
	 
	 
	 
	 

	3.4
	Renewal of defective render finish to side elevation
	 
	 
	M2
	 
	 
	 

	 4
	 Decoration
	
	
	
	 
	 
	 
	 
	 
	 

	4.1
	Kitchen decoration to flat 1
	1
	
	
	
	

	4.2
	Kitchen decoration to flat 2
	1
	 
	 
	 
	 

	 
	 
	
	
	
	 
	 
	 
	 
	 
	 

	4.3
	Living room decoration to flat 3
	1
	 
	 
	 
	 

	 
	 
	
	
	
	 
	 
	 
	 
	 
	 

	4.4
	Internal crack repairs following underpinning
	 
	LM
	 
	 
	 

	 
	 
	 
	 
	 
	 
	 

	5
	Contingency sum
	 
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 
	 

	5.1
	Reinstatement works to drainage damaged as a result of underpinning works.
	Item
	 
	 
	 
	 0

	 
	 
	 
	 
	 
	 
	 

	6
	Contingency Sum
	 
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 
	 

	6.1
	Allow for repairs / rebuilding and reinstatement works arising from unforeseen problems/site conditions. (To be utilised following consultation and with permission of the Contract Administrator).
	Item
	 
	 
	4000
	0

	 
	 
	 
	 
	 
	 
	 

	7
	Contract Period
	 
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 
	 

	7.1
	Please state number of days required to complete the works……..…
	 
	 
	 
	 
	 

	
	
	
	
	
	
	

	Total
	 
	 


	Section 4 : SUMMARY
	

	 
	 

	Preliminaries
	   £

	 
	 

	 
	 

	Preambles and Specification 
	   £

	 
	 

	 
	 

	Schedule of Works
	   £

	 
	 

	 
	 

	Provisional Sum
	£4000.00

	 
	 

	Add
	 

	 
	 

	For contingencies   the  sum  of
	£3500.00

	 
	 

	 
	 

	 
	 

	TOTAL CARRIED TO FORM OF TENDER
	    £

	 
	 

	

	The tenderer must state below the period of time required for completion of the Works .

	

	The period of time required for completion of the Works is ……………weeks from the commencement date.

	

	

	Damages for non-completion shall be at the rate of £ 100.00 per week or part of a week.


