

	Description	Times	Unit Rate	Total	Grand Total	Optimum Timing
<b>SPORT RELATED GROUNDS MAINTENANCE REQUIREMENTS AT HEADLEY PLAYING FIELDS</b>						
	<b>Bowling</b>					
1	Scarify & Cut	2				September / March
2	Spike	2				September (Hollow tine as needed/requested)
3	Slit	1				As requested
4	Topdress	1				September after spiking
5	Oversow	1				September (all or part Green after top dressing)
6	Fertilise	2				March / June (mini granule slow release)
7	Worm Control (on request)	2				March / September
8	Apply Moss Killer (on request)	2				February / March
9	Apply Selective Weed Killer (on request)	1				On request
10	Apply Fungicide (on request)	1				On request
11	Cut Privet Hedge inside Bowling Green	2				January/August
12	Cut hedge on side of Bowling Green	2				Light trim in Bowling season and main cut
	<b>Sub Total</b>				£0.00	
	<b>Cricket</b>					
13	Scarify outfield	2				Late Sept / late March
14	Vertidrain outfield (on request)	2				
15	Weed Kill Outfield	1				End of March
16	Gang Mow Outfield	20				
17	Provide loam and seed for end of season renovation materials (on request)	1	510.00	£510.00		End of season materials budget limit £510
18	Apply Moss Killer to square	1				Early April
19	Apply Fungicide to cricket square	1				
20	Mow Outer Outfield	6				
21	Mow/strim Edges (3 sides of cricket field)	8				
22	Tidy Top Boundary (Hedge)	1				August
23	Cut Mill Lane Hedge	1				August
24	Cut Hawthorn Hedge (front & top) - running from Pavilion to Play area	1				August
25	Strim Both Entrances Mill Lane	8				
26	Strim external Mill Lane Banks	3				
27	Strim Play Area	8				
	<b>Sub Total</b>				£0.00	
	<b>Football</b>					
28	Harrow Football Pitches (on request)	10				
29	Vertidrain Football Pitches (on request)	3				
30	Fertilise the Football Pitches	1				
31	Weedkill the Football Pitches	1				
32	Gang Mow Football Pitches	15				
33	Harrow Practice Area (on request)	5				
34	Vertidrain Practice Area (on request)	3				
35	Re-seed Practice Area	1				30-Mar
36	Fertilise Practice Area	1				30-Mar
37	Weedkill the Practice Area	1				
38	Mow & Strim Edges	8				
39	Mow & Strim bank	3				
40	Cut back bottom boundary	1				August
41	Cut Mill Lane Hedge	1				August
42	Cut Car Park Hedge	2				January / August
	<b>Sub Total</b>				£0.00	

	Description	Times	Unit Rate	Total	Grand Total	Optimum Timing
	<b>Tennis</b>					
43	Strim around the bench by Tennis Club Hut	8				
44	Cut hedge section between Bowling Green and Tennis Court	1				
45	Cut top and side of Cypress Hedge by Tennis Court	2				
	<b>Sub Total</b>					
<b>GENERAL GROUNDS MAINTENANCE REQUIREMENTS (VARIOUS SITES)</b>						
	<b>Liphook Road Allotments</b>					
46	Strim Lower Track	3				
47	Strim Upper Track incl entrance by gate	3				
48	Mow and Strim grassed area	15				
49	Cut Hedge Along Liphook Road	1				September
	<b>Sub Total</b>				£0.00	
	<b>Headley Village Green</b>					
50	Gang Mow Green	15				
51	Mow/Strim Edges	8				
52	Mow/strim new play area	8				
53	Cut car park beech hedge	1				Late August
54	Strim Long Cross Hill Site	3				April /July /Sept
55	Mow the lower section of Long Cross Hill Site	8				
	<b>Sub Total</b>				£0.00	
	<b>Standford Village Green</b>					
56	Gang Mow	10				
57	Mow/Strim edges	10				
58	Cut Back basal tree suckers	1				
	<b>Sub Total</b>				£0.00	
	<b>Description</b>	<b>Times</b>	<b>Unit Rate</b>	<b>Total</b>	<b>Grand Total</b>	<b>Optimum Timing</b>
	<b>Other Maintenance Work</b>					
59	Strim Triangle Beech Hill Road	3				April /July /Sept
60	Cut Saunders Green	3				April /July /Sept
61	Cut High Street Triangle	8				April /July /Sept
62	The Pound (Crabtree Gardens)	8				
	<b>Heatherlands Football Pitches (Land owned by East Hants District Council &amp; maintained by Parish Council)</b>					
63	Gang Mow pitches plus 1m edging	15				
64	Weedkill pitches	1				
65	Overseed pitches	1				
66	Fertilise pitches	1				
	<b>Sub Total</b>				£0.00	
	<b>Grand Total</b>				<b>£0.00</b>	

End