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Standardised Contracting Terms  

Contract Terms and Conditions 

 

1. General 

a. The defined terms in the Contract shall be as set out in Schedule 1. 
b. The Contractor shall comply with all applicable Legislation, whether specifically 

referenced in this Contract or not. 
c. The Contractor warrants and represents, that: 

(1) it has the full capacity and authority to enter into, and to exercise its rights and 
perform its obligations under, the Contract; 

(2) from the Effective Date of Contract and for so long as the Contract remains in 
force it shall give the Authority Notice of any litigation, arbitration (unless 
expressly prohibited from doing so in accordance with the terms of the 
arbitration), administrative or adjudication or mediation proceedings before 
any court, tribunal, arbitrator, administrator or adjudicator or mediator or 
relevant authority against itself or a Subcontractor which would adversely 
affect the Contractor's ability to perform its obligations under the Contract; 

(3) as at the Effective Date of Contract no proceedings or other steps have been 
taken and not discharged (nor, to the best of the knowledge of the Contractor, 
threatened) for its winding-up or dissolution or for the appointment of a 
receiver, administrative receiver, administrator, liquidator, trustee or similar 
officer in relation to any of its assets or revenues; 

(4) for so long as the Contract remains in force it shall give the Authority Notice of 
any proceedings or other steps that have been taken but not discharged (nor 
to the best of the knowledge of the Contractor, threatened) for its winding-up 
or dissolution or for the appointment of a receiver, administrator, liquidator, 
trustee or similar officer in relation to any of its assets or revenues. 

d. Unless the context otherwise requires: 
(1) The singular includes the plural and vice versa, and the masculine includes 

the feminine and vice versa. 
(2) The words “include”, “includes”, “including” and “included” are to be construed 

as if they were immediately followed by the words “without limitation”, except 
where explicitly stated otherwise. 

(3) The expression “person” means any individual, firm, body corporate, 
unincorporated association or partnership, government, state or agency of a 
state or joint venture. 

(4) References to any statute, enactment, order, regulation, or other similar 
instrument shall be construed as a reference to the statute, enactment, order, 
regulation, or instrument as amended, supplemented, replaced or 
consolidated by any subsequent statute, enactment, order, regulation, or 
instrument. 

(5) The heading to any Contract provision shall not affect the interpretation of that 
provision. 

(6) Any decision, act or thing which the Authority is required or authorised to take 
or do under the Contract may be taken or done only by the person (or their 
nominated deputy) authorised in Schedule 3 (Contract Data Sheet) to take or 
do that decision, act, or thing on behalf of the Authority. 

(7) Unless excluded within the Conditions of the Contract or required by law, 
references to submission of documents in writing shall include electronic 
submission. 
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2. Duration of Contract 

This Contract comes into effect on the Effective Date of Contract and will expire 
automatically on the date identified in Schedule 3 (Contract Data Sheet) unless it is 
otherwise terminated in accordance with the provisions of the Contract, or otherwise 
lawfully terminated. 

3. Entire Agreement 

This Contract constitutes the entire agreement between the Parties relating to the 
subject matter of the Contract.  The Contract supersedes, and neither Party has relied 
upon, any prior negotiations, representations and undertakings, whether written or oral, 
except that this condition shall not exclude liability in respect of any fraudulent 
misrepresentation. 

4. Governing Law 

a. Subject to clause 4.d, the Contract shall be considered as a contract made in 
England and subject to English Law. 

b. Subject to clause 4.d and 40 (Dispute Resolution) and without prejudice to the 
dispute resolution process set out therein, each Party submits and agrees to the 
exclusive jurisdiction of the Courts of England to resolve, and the laws of England to 
govern, any actions proceedings, controversy or claim of whatever nature arising out 
of or relating to the Contract or breach thereof. 

c. Subject to clause 4.d any dispute arising out of or in connection with the Contract 
shall be determined within the English jurisdiction and to the exclusion of all other 
jurisdictions save that other jurisdictions may apply solely for the purpose of giving 
effect to this condition 4 and for the enforcement of any judgment, order or award 
given under English jurisdiction. 

d. If the Parties agree pursuant to the Contract that Scots Law should apply then the 
following amendments shall apply to the Contract:  

(1) Clause 4.a, 4.b and 4.c shall be amended to read: 
“a.  The Contract shall be considered as a contract made in Scotland and 
subject to Scots Law. 

b.  Subject to condition 40 (Dispute Resolution) and without prejudice to the 
dispute resolution process set out therein, each Party submits and agrees to 
the exclusive jurisdiction of the Courts of Scotland to resolve, and the laws of 
Scotland to govern, any actions, proceedings, controversy or claim of 
whatever nature arising out of or relating to the Contract or breach thereof. 

c.  Any dispute arising out of or in connection with the Contract shall be 
determined within the Scottish jurisdiction and to the exclusion of all other 
jurisdictions save that other jurisdictions may apply solely for the purpose of 
giving effect to this condition 4 and for the enforcement of any judgment, 
order or award given under Scottish jurisdiction.” 

Clause 40.b shall be amended to read: 

“In the event that the dispute or claim is not resolved pursuant to clause 40.a 
the dispute shall be referred to arbitration.  Unless otherwise agreed in writing 
by the Parties, the arbitration and this clause 40.b shall be governed by the 
Arbitration (Scotland) Act 2010.  The seat of the arbitration shall be Scotland.  
For the avoidance of doubt, for the purpose of arbitration the tribunal shall 
have the power to make provisional awards pursuant to Rule 53 of the 
Scottish Arbitration Rules, as set out in Schedule 1 to the Arbitration 
(Scotland) Act 2010.” 
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e. Each Party warrants to each other that entry into the Contract does not, and the 
performance of the Contract will not, in any way violate or conflict with any provision 
of law, statute, rule, regulation, judgement, writ, injunction, decree or order applicable 
to it.  Each Party also warrants that the Contract does not conflict with or result in a 
breach or termination of any provision of, or constitute a default under, any mortgage, 
contract or other liability, charge or encumbrance upon any of its properties or other 
assets. 

f. Each Party agrees with each other Party that the provisions of this condition 4 shall 
survive any termination of the Contract for any reason whatsoever and shall remain 
fully enforceable as between the Parties notwithstanding such a termination. 

g. Where the Contractor’s place of business is not in England or Wales (or Scotland 
where the Parties agree pursuant to this Contract that Scots Law should apply), the 
Contractor irrevocably appoints the solicitors or other persons in England and Wales 
(or Scotland where the Parties agree pursuant to the Contract that Scots Law should 
apply) detailed in Schedule 3 (Contract Data Sheet) as its agents to accept on its 
behalf service of all process and other documents of whatever description to be 
served on the Contractor in connection with any litigation or arbitration within the 
English jurisdiction (or Scottish jurisdiction where the Parties agree pursuant to this 
Contract that Scots Law should apply) arising out of or relating to the Contract or any 
issue connected therewith. 

5. Precedence 

a. If there is any inconsistency between the different provisions of the Contract the 
inconsistency shall be resolved according to the following descending order of 
precedence: 

(1) Conditions 1 - 44 (and 45 - 47, if included in this Contract) of the Conditions of 
the Contract shall be given equal precedence with Schedule 1 (Definitions of 
Contract) and Schedule 3 (Contract Data Sheet); 

(2) Schedule 2 (Schedule of Requirements) and Schedule 8 (Acceptance 
Procedure); 

(3) the remaining Schedules; and 
(4) any other documents expressly referred to in the Contract. 

b. If either Party becomes aware of any inconsistency within or between the documents 
referred to in clause 5.a such Party shall notify the other Party forthwith and the 
Parties will seek to resolve that inconsistency on the basis of the order of precedence 
set out in clause 5.a. Where the Parties fail to reach agreement, and if either Party 
considers the inconsistency to be material to its rights and obligations under the 
Contract, then the matter will be referred to the dispute resolution procedure in 
accordance with condition 40 (Dispute Resolution). 

 

6. Amendments to Contract 

a. Except as provided in condition 31 all amendments to this Contract shall be serially 
numbered, in writing, issued only by the Authority’s Representative (Commercial), 
and agreed by both Parties. 

b. Where the Authority or the Contractor wishes to introduce a change, which is not 
minor or which is likely to involve a change to the Contract Price, the provisions of 
Schedule 4 (Contract Change Control Procedure) shall apply.  The Contractor shall 
not carry out any work until any necessary change to the Contract Price has been 
agreed and a written amendment in accordance with clause 6.a above has been 
issued. 
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7. Variations to Specification 

a. The Authority’s Representative may, by Notice (following consultation with the 
Contractor as necessary), alter the Specification as from a date agreed by both 
Parties and to the extent specified by the Authority, provided that any such variations 
shall be limited to the extent that they do not alter the fit, form, function or 
characteristics of the Contractor Deliverables to be supplied under the Contract. The 
Contractor shall ensure that the Contractor Deliverables take account of any such 
variations.  Such variations shall not require formal amendment of the Contract in 
accordance with the process set out in condition 6 (Amendments to Contract) and 
shall be implemented upon receipt, or at the date specified in the Authority’s Notice, 
unless otherwise specified. 

b. Any variations that cause a change to: 
(1) fit, form, function or characteristics of the Contractor Deliverables; 
(2) the cost; 
(3) Delivery Dates; 
(4) the period required for the production or completion; or 
(5) other work caused by the alteration, 

shall be the subject to condition 6 (Amendments to Contract).  Each 
amendment under condition 6 shall be classed as a formal change. 

 

8. Authority Representatives 

a. Any reference to the Authority in respect of: 
(1) the giving of consent; 
(2) the delivering of any Notices; or 
(3) the doing of any other thing that may reasonably be undertaken by an 

individual acting on behalf of the Authority, shall be deemed to be references 
to the Authority's Representatives in accordance with this condition 8. 

b. The Authority’s Representatives detailed in Schedule 3 (Contract Data Sheet) (or 
their nominated deputy) shall have full authority to act on behalf of the Authority for 
all purposes of the Contract.  Unless notified in writing before such act or instruction, 
the Contractor shall be entitled to treat any act of the Authority’s Representatives 
which is authorised by the Contract as being expressly authorised by the Authority 
and the Contractor shall not be required to determine whether authority has in fact 
been given. 

c. In the event of any change to the identity of the Authority’s Representatives, the 
Authority shall provide written confirmation to the Contractor, and shall update 
Schedule 3 (Contract Data Sheet) in accordance with condition 6 (Amendments to 
Contract). 

 

9. Severability 

a. If any provision of the Contract is held to be invalid, illegal or unenforceable to any 
extent then: 

(1) such provision shall (to the extent that it is invalid, illegal or unenforceable) be 
given no effect and shall be deemed not to be included in the Contract but 
without invalidating any of the remaining provisions of the Contract; and 

(2) the Parties shall use all reasonable endeavours to replace the invalid, illegal 
or unenforceable provision by a valid, legal and enforceable substitute 
provision the effect of which is as close as possible to the intended effect of 
the invalid, illegal or unenforceable provision. 
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10. Waiver 

a. No act or omission of either Party shall by itself amount to a waiver of any right or 
remedy unless expressly stated by that Party in writing.  In particular, no reasonable 
delay in exercising any right or remedy shall by itself constitute a waiver of that right 
or remedy. 

b. No waiver in respect of any right or remedy shall operate as a waiver in respect of 
any other right or remedy. 

 

11. Assignment of Contract 

Neither Party shall be entitled to assign the Contract (or any part thereof) without the 
prior written consent of the other Party. 

 

12. Third Party Rights 

Notwithstanding anything to the contrary elsewhere in the Contract, no right is granted to 
any person who is not a Party to the Contract to enforce any term of the Contract in its 
own right and the Parties to the Contract declare that they have no intention to grant any 
such right. 

 

13. Transparency 

a. Subject to clause 13.b but notwithstanding condition 14 (Disclosure of Information), 
the Contractor understands that the Authority may publish the Transparency 
Information to the general public.  The Contractor shall assist and cooperate with the 
Authority to enable the Authority to publish the Transparency Information. 

b. Before publishing the Transparency Information to the general public in accordance 
with clause 13.a, the Authority shall redact any Information that would be exempt 
from disclosure if it was the subject of a request for Information under the Freedom of 
Information Act 2000 or the Environmental Information Regulations 2004, and any 
Information which has been acknowledged by the Authority at Schedule 5 – 
Contractor’s Commercially Sensitive Information. 

c. The Authority may consult with the Contractor before redacting any Information from 
the Transparency Information in accordance with clause 13.b.  The Contractor 
acknowledges and accepts that its representations on redactions during consultation 
may not be determinative and that the decision whether to redact Information is a 
matter in which the Authority shall exercise its own discretion, subject always to the 
provisions of the Freedom of Information Act 2000 or the Environmental Information 
Regulations 2004. 

d. For the avoidance of doubt, nothing in this condition 13 shall affect the Contractor’s 
rights at law. 

 

14. Disclosure of Information 

a. Subject to clauses 14.d, 14.e, 14.h and condition 13 each Party: 
(1) shall treat in confidence all Information it receives from the other; 
(2) shall not disclose any of that Information to any third party without the prior 

written consent of the other Party, which consent shall not unreasonably be 
withheld, except that the Contractor may disclose Information in confidence, 
without prior consent, to such persons and to such extent as may be 
necessary for the performance of the Contract; 

(3) shall not use any of that Information otherwise than for the purpose of the 
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Contract; and 
(4) shall not copy any of that Information except to the extent necessary for the 

purpose of exercising its rights of use and disclosure under the Contract. 
b. The Contractor shall take all reasonable precautions necessary to ensure that all 

Information disclosed to the Contractor by or on behalf of the Authority under or in 
connection with the Contract: 

(1) is disclosed to its employees and Subcontractors, only to the extent 
necessary for the performance of the Contract; and 

(2) is treated in confidence by them and not disclosed except with the prior 
written consent of the Authority or used otherwise than for the purpose of 
performing work or having work performed for the Authority under the 
Contract or any subcontract. 

c. The Contractor shall ensure that its employees are aware of the Contractor’s 
arrangements for discharging the obligations at clauses 14.a and 14.b before 
receiving Information and shall take such steps as may be reasonably practical to 
enforce such arrangements. 

d. Clauses 14.a and 14.b shall not apply to any Information to the extent that either 
Party: 

(1) exercises rights of use or disclosure granted otherwise than in consequence 
of, or under, the Contract; 

(2) has the right to use or disclose the Information in accordance with other 
Conditions of the Contract; or 

(3) can show: 
(a) that the Information was or has become published or publicly available 

for use otherwise than in breach of any provision of the Contract or 
any other agreement between the Parties; 

(b) that the Information was already known to it (without restrictions on 
disclosure or use) prior to receiving the Information under or in 
connection with the Contract; 

(c) that the Information was received without restriction on further 
disclosure from a third party which lawfully acquired the Information 
without any restriction on disclosure; or 

(d) from its records that the same Information was derived independently 
of that received under or in connection with the Contract; 
provided that the relationship to any other Information is not revealed. 

e. Neither Party shall be in breach of this condition where it can show that any 
disclosure of Information was made solely and to the extent necessary to comply with 
a statutory, judicial or parliamentary obligation.  Where such a disclosure is made, 
the Party making the disclosure shall ensure that the recipient of the Information is 
made aware of and asked to respect its confidentiality.  Such disclosure shall in no 
way diminish the obligations of the Parties under this condition. 

f. The Authority may disclose the Information: 
(1) on a confidential basis to any Central Government Body for any proper 

purpose of the Authority or of the relevant Central Government Body, which 
shall include: disclosure to the Cabinet Office and/or HM Treasury for the 
purpose of ensuring effective cross-Government procurement processes, 
including value for money and related purposes; 

(2) to Parliament and Parliamentary Committees or if required by any 
Parliamentary reporting requirement;  

(3) to the extent that the Authority (acting reasonably) deems disclosure 
necessary or appropriate in the course of carrying out its public functions; 

(4) on a confidential basis to a professional adviser, consultant or other person 
engaged by any of the entities defined in Schedule 1 (including benchmarking 
organisations) for any purpose relating to or connected with this Contract; 
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(5) on a confidential basis for the purpose of the exercise of its rights under the 
Contract; or 

(6) on a confidential basis to a proposed body in connection with any 
assignment, novation or disposal of any of its rights, obligations or liabilities 
under the Contract;  
and for the purposes of the foregoing, references to disclosure on a 
confidential basis shall mean disclosure subject to a confidentiality agreement 
or arrangement containing terms no less stringent than those placed on the 
Authority under this condition. 

g. Before sharing any Information in accordance with clause 14.f, the Authority may 
redact the Information.  Any decision to redact Information made by the Authority 
shall be final. 

h. The Authority shall not be in breach of the Contract where disclosure of Information is 
made solely and to the extent necessary to comply with the Freedom of Information 
Act 2000 (the “Act”) or the Environmental Information Regulations 2004 (the 
“Regulations”). To the extent permitted by the time for compliance under the Act or 
the Regulations, the Authority shall consult the Contractor where the Authority is 
considering the disclosure of Information under the Act or the Regulations and, in any 
event, shall provide prior notification to the Contractor of any decision to disclose the 
Information.  The Contractor acknowledges and accepts that its representations on 
disclosure during consultation may not be determinative and that the decision 
whether to disclose Information in order to comply with the Act or the Regulations is a 
matter in which the Authority shall exercise its own discretion, subject always to the 
provisions of the Act or the Regulations. 

i. Nothing in this condition shall affect the Parties' obligations of confidentiality where 
Information is disclosed orally in confidence. 

 

15. Publicity and Communications with the Media 

The Contractor shall not and shall ensure that any employee or Subcontractor shall not 
communicate with representatives of the press, television, radio or other media on any 
matter concerning the Contract unless the Authority has given its prior written consent. 

 

16. Change of Control of Contractor 

a. The Contractor shall notify the Representative of the Authority at the address given in 
clause 16.b, as soon as practicable, in writing of any intended, planned or actual 
change in control of the Contractor. The Contractor shall not be required to submit 
any notice which is unlawful or is in breach of either any pre-existing non-disclosure 
agreement or any regulations governing the conduct of the Contractor in the UK or 
other jurisdictions where the Contractor may be subject to legal sanction arising from 
issuing such a notice. 

b. Each notice of change of control shall be taken to apply to all contracts with the 
Authority. Notices shall be submitted to: 
Mergers & Acquisitions Section 

Strategic Supplier Management Team 

Spruce 3b # 1301 

MOD Abbey Wood, 

Bristol, BS34 8JH 

The Representative of the Authority shall consider the notice of change of control and 
advise the Contractor in writing of any concerns the Authority may have. Such 
concerns may include but are not limited to potential threats to national security, the 
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ability of the Authority to comply with its statutory obligations or matters covered by 
the declarations made by the Contractor prior to Contract Award. 

c. The Authority may terminate the Contract by giving written notice to the Contractor 
within six months of the Authority being notified in accordance with clause 16.a. The 
Authority shall act reasonably in exercising its right of termination under this 
condition. 

d. If the Authority exercises its right to terminate in accordance with clause 16.c the 
Contractor shall be entitled to request the Authority to consider making a payment 
representing any commitments, liabilities or expenditure incurred by the Contractor in 
connection with the Contract up to the point of termination. Such commitments, 
liabilities or expenditure shall be reasonably and properly chargeable by the 
Contractor and shall otherwise represent an unavoidable loss by the Contractor by 
reason of the termination of the Contract. Any payment under this clause 16.d must 
be fully supported by documentary evidence. The decision whether to make such a 
payment shall be at the Authority’s sole discretion. 

e. Notification by the Contractor of any intended, planned or actual change of control 
shall not prejudice the existing rights of the Authority or the Contractor under the 
Contract nor create or imply any rights of either the Contractor or the Authority 
additional to the Authority’s rights set out in this condition. 

17. Environmental Requirements 

The Contractor shall in all its operations to perform the Contract, adopt a sound 
proactive environmental approach that identifies, considers, and where possible, 
mitigates the environmental impacts of its supply chain.  The Contractor shall provide 
evidence of so doing to the Authority on demand. 

 

18. Contractor’s Records 

a. The Contractor and its sub-contractors shall maintain all records specified in and 
connected with the Contract (expressly or otherwise) and make them available to the 
Authority when requested on reasonable notice.  

b. The Contractor and its sub-contractors shall also permit access to relevant records 
that relate to the contractual obligations to supply goods or services under the 
Contract, held by or controlled by them and reasonably required by the Comptroller 
and Auditor General, their staff and any appointed representative of the National 
Audit Office, and provide such explanations and information as reasonably necessary 
for the following purposes: 

(1) to enable the National Audit Office to carry out the Authority’s statutory audits 
and to examine and/or certify the Authority’s annual and interim report and 
accounts; and 

(2) to enable the National Audit Office to carry out an examination pursuant to 
Part II of the National Audit Act 1983 of the economy, efficiency and 
effectiveness with which the Authority has used its resources. 

c. With regard to the records made available to the Authority under clause 1 of this 
Condition, and subject to the provisions of SC2 conditions of contract clause 14, the 
Contractor shall permit records to be examined and if necessary copied, by the 
Authority, or Representative of the Authority, as the Authority may require. 

d. Unless the Contract specifies otherwise the records referred to in this Condition shall 
be retained for a period of at least 6 years from: 

(1) the end of the Contract term; 
(2) termination of the Contract; or 
(3) the final payment 

whichever occurs latest. 
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19. Notices 

a. A Notice served under the Contract shall be: 
(1) in writing in the English Language; 
(2) authenticated by signature or such other method as may be agreed between 

the Parties; 
(3) sent for the attention of the other Party’s Representative, and to the address 

set out in Schedule 3 (Contract Data Sheet); 
(4) marked with the number of the Contract; and 
(5) delivered by hand, prepaid post (or airmail), facsimile transmission or, if 

agreed in Schedule 3 (Contract Data Sheet), by electronic mail. 
b. Notices shall be deemed to have been received: 

(1) if delivered by hand, on the day of delivery if it is a Business Day in the place 
of receipt, and otherwise on the first Business Day in the place of receipt 
following the day of delivery; 

(2) if sent by prepaid post, on the fourth Business Day (or the tenth Business Day 
in the case of airmail) after the day of posting; 

(3) if sent by facsimile or electronic means: 
(a) if transmitted between 09:00 and 17:00 hours on a Business Day 

(recipient’s time) on completion of receipt by the sender of verification 
of the transmission from the receiving instrument; or 

(b) if transmitted at any other time, at 09:00 on the first Business Day 
(recipient’s time) following the completion of receipt by the sender of 
verification of transmission from the receiving instrument. 

 

20. Progress Monitoring, Meetings and Reports 

a. The Contractor shall attend progress meetings at the frequency or times (if any) 
specified in Schedule 3 (Contract Data Sheet) and shall ensure that its Contractor’s 
Representatives are suitably qualified to attend such meetings. 

b. The Contractor shall submit progress reports to the Authority’s Representatives at 
the times and in the format (if any) specified in Schedule 3 (Contract Data Sheet). 
The reports shall detail as a minimum: 

(1) performance/Delivery of the Contractor Deliverables; 
(2) risks and opportunities; 
(3) any other information specified in Schedule 3 (Contract Data Sheet); and 
(4) any other information reasonably requested by the Authority. 

21. Supply of Contractor Deliverables and Quality Assurance 

a. The Contractor shall provide the Contractor Deliverables to the Authority, in 
accordance with the Schedule of Requirements and the Specification and shall 
allocate sufficient resource to the provision of the Contractor Deliverables to enable it 
to comply with this obligation. 

b. The Contractor shall: 
(1) comply with any applicable quality assurance requirements specified in 

Schedule 3 (Contract Data Sheet) in providing the Contractor Deliverables; 
and 

(2) discharge its obligations under the Contract with all due skill, care, diligence 
and operating practice by appropriately experienced, qualified and trained 
personnel. 

c. The provisions of clause 21.b. shall survive any performance, acceptance or 
payment pursuant to the Contract and shall extend to any remedial services provided 
by the Contractor. 
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d. The Contractor shall: 
(1) observe, and ensure that the Contractor’s Team observe, all health and 

safety rules and regulations and any other security requirements that apply at 
any of the Authority’s premises; 

(2) notify the Authority as soon as it becomes aware of any health and safety 
hazards or issues which arise in relation to the Contractor Deliverables; and 

(3) before the date on which the Contractor Deliverables are to start, obtain, and 
at all times maintain, all necessary licences and consents in relation to the 
Contractor Deliverables. 

22. Marking of Contractor Deliverables 

a. Each Contractor Deliverable shall be marked in accordance with the requirements 
specified in Schedule 3 (Contract Data Sheet), if no such requirement is specified, 
the Contractor shall mark each Contractor Deliverable clearly and indelibly in 
accordance with the requirements of the relevant DEF-STAN 05-132 as specified in 
the contract or specification. In the absence of such requirements, the Contractor 
Deliverables shall be marked with the MOD stock reference, NATO Stock Number 
(NSN) or alternative reference number specified in Schedule 2 (Schedule of 
Requirements). 

b. Any marking method used shall not have a detrimental effect on the strength, 
serviceability or corrosion resistance of the Contractor Deliverables. 

c. The marking shall include any serial numbers allocated to the Contractor Deliverable. 
d. Where because of its size or nature it is not possible to mark a Contractor 

Deliverable with the required particulars, the required information should be included 
on the package or carton in which the Contractor Deliverable is packed, in 
accordance with condition 23 (Packaging and Labelling (excluding Contractor 
Deliverables containing Munitions)). 

23. Packaging and Labelling (excluding Contractor Deliverables containing 

Munitions) 

a. Packaging responsibilities are as follows: 
(1) The Contractor shall be responsible for providing Packaging which fully 

complies with the requirements of the Contract. 
(2) The Authority shall indicate in the Contract the standard or level of Packaging 

required for each Contractor Deliverable, including the PPQ.  If a standard or 
level of Packaging (including the PPQ) is not indicated in the Contract, the 
Contractor shall request such instructions from the Authority before 
proceeding further. 

(3) The Contractor shall ensure all relevant information necessary for the 
effective performance of the Contract is made available to all subcontractors. 

(4) Where the Contractor or any of their subcontractors have concerns relating to 
the appropriateness of the Packaging design and or MPL prior to manufacture 
or supply of the Contractor Deliverables they shall use DEFFORM 129B to 
feedback these concerns to the Contractor or Authority, as appropriate. 

b. The Contractor shall supply Commercial Packaging meeting the standards and 
requirements of Def Stan 81-041 (Part 1).  In addition, the following requirements 
apply: 

(1) The Contractor shall provide Packaging which: 
(a) will ensure that each Contractor Deliverable may be transported and 

delivered to the consignee named in the Contract in an undamaged 
and serviceable condition; and 

(b) is labelled to enable the contents to be identified without need to 
breach the package; and 
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(c) is compliant with statutory requirements and this Condition. 
(2) The Packaging used by the Contractor to supply identical or similar 

Contractor Deliverables to commercial customers or to the general public (i.e. 
point of sale packaging) will be acceptable, provided that it complies with the 
following criteria: 
(a) reference in the Contract to a PPQ means the quantity of a Contractor 

Deliverable to be contained in an individual package, which has been 
selected as being the most suitable for issue(s) to the ultimate user; 

(b) Robust Contractor Deliverables, which by their nature require minimal 
or no packaging for commercial deliveries, shall be regarded as "PPQ 
packages" and shall be marked in accordance with Clauses 23.i to 
23.l. References to "PPQ packages" in subsequent text shall be taken 
to include Robust Contractor Deliverables; and 

(c) for ease of handling, transportation and delivery, packages which 
contain identical Contractor Deliverables may be bulked and 
overpacked, in accordance with clauses 23.i to 23.k. 

c. The Contractor shall ascertain whether the Contractor Deliverables being supplied 
are, or contain, Dangerous Goods, and shall supply the Dangerous Goods in 
accordance with: 

(1) The Health and Safety At Work Act 1974 (as amended); 
(2) The Classification Hazard Information and Packaging for Supply Regulations 

(CHIP4) 2009 (as amended); 
(3) The REACH Regulations 2007 (as amended); and 
(4) The Classification, Labelling and Packaging Regulations (CLP) 2009 (as 

amended). 
 

d. The Contractor shall package the Dangerous Goods as limited quantities, excepted 
quantities or similar derogations, for UK or worldwide shipment by all modes of 
transport in accordance with the regulations relating to the Dangerous Goods and: 

(1) The Safety Of Lives At Sea Regulations (SOLAS) 1974 (as amended); and 
(2) The Air Navigation (Amendment) Order 2019. 

e. As soon as possible, and in any event no later than one month before delivery is due, 
the Contractor shall provide a Safety Data Sheet in respect of each Dangerous Good 
in accordance with the REACH Regulations 2007 (as amended) and the Health and 
Safety At Work Act 1974 (as amended) and in accordance with condition 24 (Supply 
of Hazardous Materials or Substances in Contractor Deliverables).  

f. The Contractor shall comply with the requirements for the design of MLP which 
include clauses 23.f and 23.g as follows: 

(1) Where there is a requirement to design UK or NATO MLP, the work shall be 
undertaken by an MPAS registered organisation, or one that although non-
registered is able to demonstrate to the Authority that its quality systems and 
military package design expertise are of an equivalent standard. 
(a) The MPAS certification (for individual designers) and registration (for 

organisations) scheme details are available from: 
DES SEOC SCP-SptEng-Pkg 

MOD Abbey Wood 

Bristol, BS34 8JH 

Tel. +44(0)30679-35353 

DESSEOCSCP-SptEng-PKg@mod.uk 

(b) The MPAS Documentation is also available on the DStan website. 
(2) MLP shall be designed to comply with the relevant requirements of Def Stan 

81-041, and be capable of meeting the appropriate test requirements of Def 
Stan 81-041 (Part 3).  Packaging designs shall be prepared on a SPIS, in 



OFFICIAL 

16 

 

accordance with Def Stan 81-041 (Part 4). 
(3) The Contractor shall ensure a search of the SPIS index (the ‘SPIN’) is carried 

out to establish the SPIS status of each requirement (using DEFFORM 129a 
‘Application for Packaging Designs or their Status’). 

(4) New designs shall not be made where there is an existing usable SPIS, or 
one that may be easily modified.  

(5) Where there is a usable SFS, it shall be used in place of a SPIS design 
unless otherwise stated by the Contract.  When an SFS is used or replaces a 
SPIS design, the Contractor shall upload this information on to SPIN in Adobe 
PDF. 

(6) All SPIS, new or modified (and associated documentation), shall, on 
completion, be uploaded by the Contractor on to SPIN.  The format shall be 
Adobe PDF.  

(7) Where it is necessary to use an existing SPIS design, the Contractor shall 
ensure the Packaging manufacturer is a registered organisation in 
accordance with clause 23.f(1) above, or if un-registered, is compliant with 
MPAS ANNEX A Supplement (Code) M.  The Contractor shall ensure, as far 
as possible, that the SPIS is up to date. 

(8) The documents supplied under clause 23.f(6) shall be considered as a 
contract data requirement and be subject to the terms of DEFCON 15 and 
DEFCON 21. 

g. Unless otherwise stated in the Contract, one of the following procedures for the 
production of new or modified SPIS designs shall be applied: 

(1) If the Contractor or their subcontractor is the PDA they shall: 
(a) On receipt of instructions received from the Authority’s representative 

nominated in Box 2 of DEFFORM 111 at Annex A to Schedule 3 
(Contract Data Sheet), prepare the required package design in 
accordance with clause 23.f. 

(b) Where the Contractor or their subcontractor is registered, they shall, on 
completion of any design work, provide the Authority with the following 
documents electronically: 
i.  a list of all SPIS which have been prepared or revised against the 

Contract; and 
ii.  a copy of all new / revised SPIS, complete with all continuation 

sheets and associated drawings, where applicable, to be uploaded 
onto SPIN. 

(c) Where the PDA is not a registered organisation, then they shall obtain 
approval for their design from a registered organisation before 
proceeding, then follow clause 23.g(1)(b). 

(2) Where the Contractor or their subcontractor is not the PDA and is un-
registered, they shall not produce, modify, or update SPIS designs.  They 
shall obtain current SPIS design(s) from the Authority or a registered 
organisation before proceeding with manufacture of Packaging.  To allow 
designs to be provided in ample time, they should apply for SPIS designs as 
soon as practicable. 

(3) Where the Contractor or their subcontractor is un-registered and has been 
given authority to produce, modify, and update SPIS designs by the Contract, 
he shall obtain approval for their design from a registered organisation using 
DEFFORM 129a before proceeding, then follow clause 23.g(1)(b). 

(4) Where the Contractor or their subcontractor is not a PDA but is registered, he 
shall follow clauses 23.g(1)(a) and 23.g(1)(b). 

 

h. If special jigs, tooling etc., are required for the production of MLP, the Contractor 
shall obtain written approval from the Commercial Officer before providing them.  Any 
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approval given will be subject to the terms of DEFCON 23 (SC2) or equivalent 
condition, as appropriate. 

i. In addition to any marking required by international or national legislation or 
regulations, the following package labelling and marking requirements apply: 

(1) If the Contract specifies UK or NATO MPL, labelling and marking of the 
packages shall be in accordance with Def Stan 81-041 (Part 6) and this 
Condition as follows: 
(a) Labels giving the mass of the package, in kilograms, shall be placed 

such that they may be clearly seen when the items are stacked during 
storage. 

(b) Each consignment package shall be marked with details as follows: 
i. name and address of consignor; 
ii. name and address of consignee (as stated in the Contract or order); 
iii. destination where it differs from the consignee's address, normally 

either: 
(i). delivery destination / address; or 
(ii). transit destination, where delivery address is a point for 

aggregation / disaggregation and / or onward shipment 
elsewhere, e.g. railway station, where that mode of transport 
is used; 

iv. the unique order identifiers and the CP&F Delivery Label / Form 
which shall be prepared in accordance with DEFFORM 129J. 

(i). If aggregated packages are used, their consignment marking 
and identification requirements are stated at clause 23.l. 

(2) If the Contract specifies Commercial Packaging, an external surface of each 
PPQ package and each consignment package, if it contains identical PPQ 
packages, shall be marked, using details of the Contractor Deliverables as 
shown in the Contract schedule, to state the following: 
(a) description of the Contractor Deliverable; 
(b) the full thirteen digit NATO Stock Number (NSN); 
(c) the PPQ; 
(d) maker's part / catalogue, serial and / or batch number, as appropriate; 
(e) the Contract and order number when applicable; 
(f) the words “Trade Package” in bold lettering, marked in BLUE in 

respect of trade packages, and BLACK in respect of export trade 
packages; 

(g) shelf life of item where applicable; 
(h) for rubber items or items containing rubber, the quarter and year of 

vulcanisation or manufacture of the rubber product or component 
(marked in accordance with Def Stan 81-041); 

(i) any statutory hazard markings and any handling markings, including 
the mass of any package which exceeds 3kg gross; and 

(j) any additional markings specified in the Contract. 
j. Bar code marking shall be applied to the external surface of each consignment 

package and to each PPQ package contained therein.  The default symbology shall 
be as specified in Def Stan 81-041 (Part 6).  As a minimum the following information 
shall be marked on packages: 

(1) the full 13-digit NSN; 
(2) denomination of quantity (D of Q); 
(3) actual quantity (quantity in package); 
(4) manufacturer's serial number and / or batch number, if one has been 

allocated; and 
(5) the CP&F-generated unique order identifier. 
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k. Requirements for positioning bar codes in relation to related text, as well as 
positioning on package etc., are defined in Def Stan 81-041 (Part 6).  If size of the 
bar code does not allow a label to be directly attached, then a tag may be used.  Any 
difficulties over size or positioning of barcode markings shall initially be referred to 
the organisation nominated in Box 3 of DEFFORM 111 at Annex A to Schedule 3 
(Contract Data Sheet). 

l. The requirements for the consignment of aggregated packages are as follows: 
(1) With the exception of packages containing Dangerous Goods, over-packing 

for delivery to the consignee shown in the Contract may be used by the 
consignor to aggregate a number of packages to different Packaging levels, 
provided that the package contains Contractor Deliverables of only one NSN 
or class group.  Over-packing shall be in the cheapest commercial form 
consistent with ease of handling and protection of over-packed items. 

(2) Two adjacent sides of the outer container shall be clearly marked to show the 
following: 
(a) class group number; 
(b) name and address of consignor; 
(c) name and address of consignee (as stated on the Contract or Order); 
(d) destination if it differs from the consignee's address, normally either: 

i. delivery destination / address; or 
ii. transit destination, if the delivery address is a point of aggregation / 

disaggregation and / or onward shipment e.g. railway station, where 
that mode of transport is used;  

(e) where applicable, the reference number of the delivery note produced 
by CP&F relating to the contents.  The consignee's copy of each 
delivery note shall be placed in the case / container.  If the Contractor 
Deliverables listed in the delivery note are packed in several cases, the 
consignee's copy shall be placed in the first case and a separate list 
detailing the contents shall be prepared for each case after the first 
and placed in the case to which it relates.  Each case is to be 
numbered to indicate both the number of the case and the total 
number of cases concerned e.g. 1/3, 2/3, 3/3;  

(f) the CP&F-generated shipping label; and 
(g) any statutory hazard markings and any handling markings. 

 

m. Authorisation of the Contractor to undertake Packaging design, or to use a packaging 
design, that was not part of the original requirement under the Contract, shall be 
considered as an alteration to the specification in accordance with condition 7 
(Variations to Specification). 

n. The Contractor shall ensure that timber and wood-containing products supplied 
under the Contract comply with the provisions of condition 25 (Timber and Wood-
Derived Products) and Annex I and Annex II of the International Standards for 
Phytosanitary Measures, "Guidelines for Regulating Wood Packaging Material in 
International Trade", Publication No 15 (ISPM 15). 

o. All Packaging shall meet the requirements of the Packaging (Essential 
Requirements) Regulations 2003 (as amended) where applicable. 

p. In any design work the Contractor shall comply with the Producer Responsibility 
Obligations (Packaging Waste) Regulations 2007 (as amended) or equivalent 
legislation.  Evidence of compliance shall be a contractor record in accordance with 
condition 18 (Contractor’s Records). 

q. This Condition is concerned with the supply of Packaging suitable to protect and 
ease handling, transport and storage of specified items.  Where there is a failure of 
suitable Packaging (a design failure), or Packaging fails and this is attributed to the 
Packaging supplier, then the supplier shall be liable for the cost of replacing the 
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Packaging. 
r. Liability for other losses resulting from Packaging failure or resulting from damage to 

Packaging, (such as damage to the packaged item etc.), shall be specified elsewhere 
in the Contract. 

s. General requirements for service Packaging, including details of UK and NATO MLP 
and Commercial Packaging descriptions, are contained in Def Stan 81-041 (Part 1) 
"Packaging of Defence Materiel".  Def Stans, NATO Standardisation Agreements 
(STANAGs), and further information are available from the DStan internet site at: 
https://www.dstan.mod.uk/ 

t. Unless specifically stated otherwise in the invitation to negotiate or the Contract, 
reference to any standard including Def Stans or STANAGs in any invitation to 
negotiate or Contract document means the edition and all amendments extant at the 
date of such tender or Contract. 

u. In the event of conflict between the Contract and Def Stan 81-041, the Contract shall 
take precedence. 

 

24. Supply of Hazardous Materials or Substances in Contractor Deliverables 

a. The Contractor shall provide to the Authority:  
(1) for each hazardous material or substance supplied, a Safety Data Sheet 

(SDS) in accordance with the extant Chemicals (Hazard Information and 
Packaging for Supply) Regulations (CHIP) and / or the Classification, 
Labelling and Packaging (CLP) Regulation 1272/2008 (whichever is 
applicable), and 

(2) for each Contractor Deliverable containing hazardous materials or 
substances, safety information as required by the Health and Safety at Work, 
etc Act 1974, at the time of supply. 

Nothing in this Condition shall reduce or limit any statutory duty or legal obligation of 
the Authority or the Contractor.  

b. If the Contractor Deliverable contains hazardous materials or substances, or is a 
substance falling within the scope of the REACH Regulation (EC) No 1907/2006: 

(1) the Contractor shall provide to the Authority an SDS for the substance in 
accordance with the Regulation. If the Contractor becomes aware of new 
information which may affect the risk management measures or new 
information on the hazard, the Contractor shall update the SDS and forward it 
to the Authority and to the address listed in clause 24.h below, and 

(2) the Authority, if it becomes aware of new information regarding the hazardous 
properties of the substance, or any other information that might call into 
question the appropriateness of the risk management measures identified in 
the SDS supplied, shall report this information in writing to the Contractor.  

c. If the Contractor is required, under, or in connection with the contract, to supply 
Contractor Deliverables or components of Contractor Deliverables that, in the course 
of their use, maintenance, disposal, or in the event of an accident, may release 
hazardous materials or substances, they shall provide to the Authority a list of those 
hazardous materials or substances, and for each hazardous material or substance 
listed, provide an SDS. 

d. The Contractor shall provide to the Authority a completed Schedule 6 (Hazardous 
Contractor Deliverables, Materials or Substances Supplied under the Contract: Data 
Requirements) in accordance with Schedule 3 (Contract Data Sheet). 

e. If the Contractor Deliverables, materials or substances are ordnance, munitions or 
explosives, in addition to the requirements of CHIP and / or the CLP Regulation 
1272/2008 (whichever is applicable) and REACH the Contractor shall comply with 
hazard reporting requirements of DEF STAN 07-085 Design Requirements for 
Weapons and Associated Systems. 
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f. If the Contractor Deliverables, materials or substances are or contain or embody a 
radioactive substance as defined in the Ionising Radiation Regulations SI 1999/3232, 
the Contractor shall additionally provide details of: 

(1) activity; 
(2) the substance and form (including any isotope);  

g. If the Contractor Deliverables, materials or substances have magnetic properties, the 
Contractor shall additionally provide details of the magnetic flux density at a defined 
distance, for the condition in which it is packed. 

h. Any SDS to be provided in accordance with this Condition, including any related 
information to be supplied in compliance with the Contractor’s statutory duties under 
Clause 24.a, any information arising from the provisions of Clauses 24.e, 24.f and 
24.g and the completed Schedule 6, shall be sent directly to the Authority’s 
Representative (Commercial) as soon as practicable, and no later than one (1) 
month prior to the Contract delivery date, unless otherwise stated in Schedule 3 
(Contract Data Sheet). In addition, so that the safety information can reach users 
without delay, a copy shall be sent preferably as an email with attachment(s) in 
Adobe PDF or MS WORD format, or, if only hardcopy is available, to the addresses 
below: 

(1) Hard copies to be sent to:  
Hazardous Stores Information System (HSIS)  
Department of Safety & Environment, Quality and Technology (DS & EQT) 
Spruce 2C, #1260,  
MOD Abbey Wood (South)  
Bristol BS34 8JH 
(2)    Emails to be sent to: 
DESTECH-QSEPEnv-HSISMulti@mod.gov.uk Failure by the Contractor to 
comply with the requirements of this Condition shall be grounds for rejecting 
the affected Contractor Deliverables. Any withholding of information 
concerning hazardous Contractor Deliverables, materials or substances shall 
be regarded as a material breach of Contract under Condition 43 (Material 
Breach) for which the Authority reserves the right to require the Contractor to 
rectify the breach immediately at no additional cost to the Authority or to 
terminate the Contract in accordance with Condition 43. 

i.  Where delivery is made to the Defence Fulfilment Centre (DFC) and / or other Team        
Leidos location / building, the Contractor must comply with the Logistic Commodities 
and Services Transformation (LCST) Supplier Manual. 

25. Timber and Wood-Derived Products 

a. All Timber and Wood-Derived Products supplied by the Contractor under the 
Contract:  

(1) shall comply with the Contract Specification; and 
(2) must originate either: 

(a) from a Legal and Sustainable source; or 
(b) from a FLEGT-licensed or equivalent source. 

b. In addition to the requirements of clause 25.a, all Timber and Wood-Derived 
Products supplied by the Contractor under the Contract shall originate from a forest 
source where management of the forest has full regard for: 

(1) identification, documentation and respect of legal, customary and traditional 
tenure and use rights related to the forest; 

(2) mechanisms for resolving grievances and disputes including those relating to 
tenure and use rights, to forest management practices and to work conditions; 
and  

(3) safeguarding the basic labour rights and health and safety of forest workers. 
c. If requested by the Authority, the Contractor shall provide to the Authority Evidence 
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that the Timber and Wood-Derived Products supplied to the Authority under the 
Contract comply with the requirements of clause 25.a or 25.b or both. 

d. The Authority reserves the right at any time during the execution of the Contract and 
for a period of five (5) years from final Delivery under the Contract to require the 
Contractor to produce the Evidence required for the Authority’s inspection within 
fourteen (14) days of the Authority’s request. 

e. If the Contractor has already provided the Authority with the Evidence required under 
clause 25.c, the Contractor may satisfy these requirements by giving details of the 
previous notification and confirming the Evidence remains valid and satisfies the 
provisions of clauses 25.a or 25.b or both. 

f. The Contractor shall maintain records of all Timber and Wood-Derived Products 
delivered to and accepted by the Authority, in accordance with condition 18 
(Contractor’s Records). 

g. Notwithstanding clause 25.c, if exceptional circumstances render it strictly impractical 
for the Contractor to record Evidence of proof of timber origin for previously used 
Recycled Timber, the Contractor shall support the use of this Recycled Timber with: 

(1) a record tracing the Recycled Timber to its previous end use as a standalone 
object or as part of a structure; and 

(2) an explanation of the circumstances that rendered it impractical to record 
Evidence of proof of timber origin. 

h. The Authority may disclose the Information:  
(1) The Authority reserves the right to decide, except where in the Authority’s 

opinion the timber supplied is incidental to the requirement and from a low 
risk source, whether the Evidence submitted to it demonstrates compliance 
with clause 25.a or 25.b, or both.  In the event that the Authority is not 
satisfied, the Contractor shall commission and meet the costs of an 
Independent Verification and resulting report that will: 

(2) verify the forest source of the timber or wood; and 
(3) assess whether the source meets the relevant criteria of clause 25.b. 

 

i. The statistical reporting requirement at clause 25.j applies to all Timber and Wood-
Derived Products delivered under the Contract.  The Authority reserves the right to 
amend the requirement for statistical reporting, in the event that the UK Government 
changes the requirement for reporting compliance with the Government Timber 
Procurement Policy.  Amendments to the statistical reporting requirement will be 
made in accordance with condition 6 (Amendments to Contract). 

j. The Contractor shall provide to the Authority, a completed Schedule 7 (Timber and 
Wood-Derived Products Supplied under the Contract: Data Requirements), the data 
or Information the Authority requires in respect of Timber and Wood-Derived 
Products delivered to the Authority under the Contract, or in respect of each Order in 
the case of a Framework Agreement, or at such other frequency as stated in the 
Contract.  The Contractor shall send all completed Schedule 7s (Timber and Wood-
Derived Products Supplied under the Contract: Data Requirements), including Nil 
Returns where appropriate, to the Authority’s Representative (Commercial). 

k. The Schedule 7 (Timber and Wood-Derived Products Supplied under the Contract: 
Data Requirements) may be amended by the Authority from time to time, in 
accordance with condition 6 (Amendments to Contract). 

l. The Contractor shall obtain any wood, other than processed wood, used in 
Packaging from: 

(1) companies that have a full registered status under the Forestry Commission 
and Timber Packaging and Pallet Confederation’s UK Wood Packaging 
Material Marking Programme (more detailed information can be accessed at 
www.forestry.gov.uk) and all such wood shall be treated for the elimination of 
raw wood pests and marked in accordance with that Programme; or 
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(2) sources supplying wood treated and marked so as to conform to Annex I and 
Annex II of the International Standard for Phytosanitary Measures, 
“Guidelines for Regulating Wood Packaging Material in International Trade”, 
Publication No 15 published by the Food and Agricultural Organisation of the 
United Nations (ISPM15) (more detailed information can be accessed at 
www.fao.org). 

 

26. Certificate of Conformity 

a. Where required in Schedule 3 (Contract Data Sheet) the Contractor shall provide a 
Certificate of Conformity (CofC) in accordance with Schedule 2 (Schedule of 
Requirements) and any applicable Quality Plan.  One copy of the CofC shall be sent 
to the Authority’s Representative (Commercial) upon Delivery, and one copy shall be 
provided to the Consignee upon Delivery. 

b. The Contractor shall consider the CofC to be a record in accordance with condition 
18 (Contractor’s Records). 

c. The Information provided on the CofC shall include: 
(1) Contractor’s name and address; 
(2) Contractor unique CofC number; 
(3) Contract number and where applicable Contract amendment number; 
(4) details of any approved concessions; 
(5) acquirer name and organisation; 
(6) Delivery address;  
(7) Contract Item Number from Schedule 2 (Schedule of Requirements); 
(8) description of Contractor Deliverable, including part number, specification and 

configuration status; 
(9) identification marks, batch and serial numbers in accordance with the 

Specification; 
(10) quantities; 
(11) a signed and dated statement by the Contractor that the Contractor 

Deliverables comply with the requirements of the Contract and approved 
concessions. 

Exceptions or additions to the above are to be documented. 

d. Where Schedule 2 (Schedule of Requirements) and any applicable Quality Plan 
require demonstration of traceability and design provenance through the supply chain 
the Contractor shall include in any relevant subcontract the requirement for the 
Information called for at clause 26.c. The Contractor shall ensure that this Information 
is available to the Authority through the supply chain upon request in accordance with 
condition 18 (Contractor Records). 

27. Access to Contractor’s Premises 

a. The Contractor shall provide to the Authority’s Representatives following reasonable 
Notice, relevant accommodation/facilities, at no direct cost to the Authority, and all 
reasonable access to its premises for the purpose of monitoring the Contractor’s 
progress and quality standards in performing the Contract. 

b. As far as reasonably practical, the Contractor shall ensure that the provisions of 
clause 1 are included in their subcontracts with those suppliers identified in the 
Contract. The Authority, through the Contractor, shall arrange access to such 
subcontractors. 

28. Delivery / Collection 

a. Schedule 3 (Contract Data Sheet) shall specify whether the Contractor Deliverables 
are to be Delivered to the Consignee by the Contractor or Collected from the 
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Consignor by the Authority. 
b. Where the Contractor Deliverables are to be Delivered by the Contractor (or a third 

party acting on behalf of the Contractor), the Contractor shall, unless otherwise 
stated in writing: 

(1) contact the Authority’s Representative as detailed in Schedule 3 (Contract 
Data Sheet) in advance of the Delivery Date in order to agree administrative 
arrangements for Delivery and provide any Information pertinent to Delivery 
requested; 

(2) comply with any special instructions for arranging Delivery in Schedule 3 
(Contract Data Sheet); 

(3) ensure that each consignment of the Contractor Deliverables is accompanied 
by, (as specified in Schedule 3 (Contract Data Sheet)), a DEFFORM 129J in 
accordance with the instructions;  

(4) be responsible for all costs of Delivery; and 
(5) Deliver the Contractor Deliverables to the Consignee at the address stated in 

Schedule 2 (Schedule of Requirements) by the Delivery Date between the 
hours agreed by the Parties. 

c. Where the Contractor Deliverables are to be Collected by the Authority (or a third 
party acting on behalf of the Authority), the Contractor shall, unless otherwise stated 
in writing: 

(1) contact the Authority’s Representative (Transport) as detailed in box 10 of 
DEFFORM 111 at Annex A to Schedule 3 (Contract Data Sheet) in advance 
of the Delivery Date in order to agree specific arrangements for Collection 
and provide any Information pertinent to the Collection requested; 

(2) comply with any special instructions for arranging Collection in Schedule 3 
(Contract Data Sheet); 

(3) ensure that each consignment of the Contractor Deliverables is accompanied 
by, (as specified in Schedule 3 (Contract Data Sheet)), a DEFFORM 129J in 
accordance with the instructions; 

(4) ensure that the Contractor Deliverables are available for Collection by the 
Authority from the Consignor (as specified in Schedule 3 (Contract Data 
Sheet)) by the Delivery Date between the hours agreed by the Parties; and 

(5) in the case of Overseas consignments, ensure that the Contractor 
Deliverables are accompanied by the necessary transit documentation.  All 
Customs clearance shall be the responsibility of the Authority’s 
Representative (Transport). 

d. Title and risk in the Contractor Deliverables shall only pass from the Contractor to the 
Authority: 

(1) on the Delivery of the Contractor Deliverables by the Contractor to the 
Consignee in accordance with clause 28.b; or 

(2) on the Collection of the Contractor Deliverables from the Consignor by the 
Authority once they have been made available for Collection by the 
Contractor in accordance with clause 28.c. 

29. Acceptance 

a. Acceptance of the Contractor Deliverables shall occur in accordance with any 
acceptance procedure specified in Schedule 8 (Acceptance Procedure).  If no 
acceptance procedure is so specified acceptance shall occur when either: 

(1) the Authority does any act in relation to the Contractor Deliverable which is 
inconsistent with the Contractor’s ownership; or 

(2) the time limit in which to reject the Contractor Deliverables defined in clause 
30.b has elapsed. 
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30. Rejection and Counterfeit Material 

 
Rejection: 

a. If any of the Contractor Deliverables Delivered to the Authority do not conform to the 
Specification or any other terms of this Contract, then (without limiting any other right 
or remedy that the Authority may have) the Authority may reject the Contractor 
Deliverables (in whole or in part).  The Authority shall return these Contractor 
Deliverables to the Contractor at the Contractor’s risk and cost. 

b. Rejection of any of the Contractor Deliverables under clause 30.a shall take place by 
the time limit for rejection specified in Schedule 3 (Contract Data Sheet), or if no such 
period is specified, the Contractor Deliverables shall be deemed to be accepted 
within a reasonable period of time.  
 

Counterfeit Material: 
c.  Where the Authority suspects that any Contractor Deliverable or consignment of 

Contractor Deliverables contains Counterfeit Materiel, it shall: 
 (1) notify the Contractor of its suspicion and reasons therefore; 
     (2)  where reasonably possible, and if requested by the Contractor within 10 

business days of such notification, (at the Contractor’s own risk and expense 
and subject to any reasonable controls specified by the Authority) afford the 
Contractor the facility to (i) inspect the Contractor Deliverable or consignment 
and/or (ii) obtain a sample thereof for validation or testing purposes. 

     (3) give the Contractor a further 20 business days or such other reasonable 
period agreed by the Authority, from the date of the inspection at 30.c.(2). (i) 
or the provision of a sample at 30.c.(2). (ii), to comment on whether the 
Contractor Deliverable or consignment meets the definition of Counterfeit 
Materiel; and 

     (4)  determine, on the balance of probabilities and strictly on the evidence 
available to it at the time, whether the Contractor Deliverable or consignment 
meets the definition of Counterfeit Materiel 

d.  In addition to its rights under 30.a and 30.b (Rejection), where the Authority 
reasonably 
believes that any Contractor Deliverable or consignment of Contractor Deliverables 
contains Counterfeit Materiel, it shall be entitled to: 
 

     (1)         Retain any Counterfeit Materiel; and/or 
 

     (2)        retain the whole or any part of such Contractor Deliverable or consignment 
where it is not possible to separate the Counterfeit Materiel from the rest of 
the Contractor Deliverable, or consignment; 

e.  Where the Authority intends to exercise its rights under clause 30.d, it shall where 
reasonable permit the Contractor, within a period specified by the Authority, to 
arrange at its own risk and expense and subject to any reasonable controls specified 
by the Authority, for: 

 
     (1)        The separation of Counterfeit Materiel from any Contractor Deliverable or part 

of a Contractor Deliverable; and/or 
 
     (2)        the removal of any Contractor Deliverable or part of a Contractor Deliverable 

that the Authority is satisfied does not contain Counterfeit Materiel. 
f.   In respect of any Contractor Deliverable, consignment or part thereof that is retained 

in accordance with clause 30.d, including where the Authority permits the Contractor 
to remove non-Counterfeit Materiel under clause 30.e but the Contractor fails to do 
so within the period specified by the Authority and subject to clause 30.j, the 
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Authority shall be entitled to exercise any, all, or any combination of, the following 
rights: 

 
      (1)       To         dispose of it responsible, and in a manner that does not permit its 

reintroduction into the supply chain or market; 
 
     (2)        to pass it to a relevant investigatory or regulatory authority; 
 
     (3)        to retain conduct or have conducted further testing including destructive 

testing, for further investigatory, regulatory or risk management purposes. 
Results from any such tests shall be shared with the Contractor; and/or 

 
     (4)        to recover the reasonable costs of testing, storage, access, and/or disposal of 

it from the Contractor. 
g.  Any scrap or other disposal payment received by the Authority shall be off set against 

any amount due to the Authority under clause 30.f.(4). If the value of the scrap or 
other disposal payment exceeds the amount due to the Authority under clause 
30.f.(4) then the balance shall accrue to the Contractor. 

h.  The Authority shall not use a retained Article or consignment other than as permitted 
in this condition 30.c – 30.k. 

i.    The Authority may without restriction report a discovery of Counterfeit Materiel and 
disclose information necessary for the identification of similar materiel and its 
possible sources. 

j.   The Contractor shall not be entitled to any payment or compensation from the 
Authority as a result of the Authority exercising the rights set out in this condition 30.c 
– 30.k except where it has been determined in accordance with condition 40 (Dispute 
Resolution) that the Authority has made an incorrect determination in accordance 
with clause 30.c.(4). In such circumstances the Authority shall reimburse the 
Contractors reasonable costs of complying with clause 30.c. 

31. Diversion Orders 

a. The Authority shall notify the Contractor at the earliest practicable opportunity if it 
becomes aware that a Contractor Deliverable is likely to be subject to a Diversion 
Order. 

b. The Authority may issue a Diversion Order for the urgent delivery of the Contractor 
Deliverables identified in it. These Contractor Deliverables are to be delivered by the 
Contractor using the quickest means available as agreed by the Authority. 

c. The Authority reserves the right to cancel the Diversion Order.  
d. If the terms of the Diversion Order are unclear, the Contractor shall immediately 

contact the Representative of the Authority who issued it for clarification and/or 
further instruction.  

e. If the Diversion Order increases the quantity of Contractor Deliverables beyond the 
scope of the Contract, it is to be returned immediately to the Authority’s Commercial 
Officer with an appropriate explanation. 

f. The Contractor shall be entitled to reasonable additional delivery and packaging 
costs incurred in complying with the Diversion Order or cancellation. Claims are to be 
submitted by the Contractor to the Authority’s Commercial Officer together with 
applicable receipts and agreed as an amendment to the Contract in accordance with 
condition 6 (Amendments to Contract). The Contractor shall comply with the 
requirements of the Diversion Order upon receipt of the Diversion Order. 

32. Self-to-Self Delivery 

Where it is stated in Schedule 3 (Contract Data Sheet) that any Contractor Deliverable is 
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to be Delivered by the Contractor to its own premises, or to those of a Subcontractor 
(‘self-to-self delivery’), the risk in such a Contractor Deliverable shall remain vested in 
the Contractor until such time as it is handed over to the Authority. 

33. Import and Export Licences 

a. If, in the performance of the Contract, the Contractor needs to import into the UK or 
export out of the UK anything not supplied by or on behalf of the Authority and for 
which a UK import or export licence is required, the responsibility for applying for the 
licence shall rest with the Contractor.  The Authority shall provide the Contractor with 
sufficient information, certification, documentation and other reasonable assistance in 
obtaining any necessary UK import or export licence. 

b. When an export licence or import licence or authorisation either singularly or in 
combination is required from a foreign government for the performance of the 
Contract, the Contractor shall as soon as reasonably practicable consult with the 
Authority on the licence requirements.  Where the Contractor is the applicant for the 
licence or authorisation the Contractor shall: 

(1) ensure that when end use or end user restrictions, or both, apply to all or part 
of any Contractor Deliverable (which for the purposes of this Condition shall 
also include information, technical data and software), the Contractor, unless 
otherwise agreed with the Authority, shall identify in the application: 
(a) the end user as: Her Britannic Majesty’s Government of the United 

Kingdom of Great Britain and Northern Ireland (hereinafter “HM 
Government”); and 

(b) the end use as: For the Purposes of HM Government; and 
(2) include in the submission for the licence or authorisation a statement that 

"information on the status of processing this application may be shared with 
the Ministry of Defence of the United Kingdom". 

c. If the Contractor or any subcontractor in the performance of the Contract needs to 
export materiel not previously supplied by or on behalf of the Authority for which an 
export licence or import licence or authorisation from a foreign government is 
required, the responsibility for instituting expeditious action to apply for and obtain the 
licence shall rest with the Contractor or that subcontractor.  For the purposes of this 
Condition materiel shall mean information, technical data and items, including 
Contractor Deliverables, components of Contractor Deliverables and software. 

d. Where the Contract performance requires the export of materiel for which a foreign 
export licence or import licence or authorisation is required, the Contractor shall 
include the dependencies for the export licence or import licence or authorisation 
application, grant and maintenance in the Contract risk register and in the risk 
management plan for the Contract, with appropriate review points.  Where there is no 
requirement under the Contract for a risk management plan the Contractor shall 
submit this information to the Authority’s representative. 

e. During the term of the Contract and for a period of up to 2 years from completion of 
the Contract, the Authority may make a written request to the Contractor to seek a 
variation to the conditions to a foreign export licence or import licence or 
authorisation to enable the Authority to re-export or re-transfer a licensed or 
authorised item or licensed or authorised information from the UK to a non-licensed 
or unauthorised third party.  If the Authority makes such a request it will consult with 
the Contractor before making a determination of whether the Authority or the 
Contractor is best placed in all the circumstance to make the request.  Where, 
subsequent to such consultation the Authority notifies the Contractor that the 
Contractor is best placed to make such request: 

(1) the Contractor shall, or procure that the Contractor’s subcontractor shall, 
expeditiously consider whether or not there is any reason why it should object 
to making the request and, where it has no objection, file an application to 
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seek a variation of the applicable export licence or import licence or 
authorisation in accordance with the procedures of the licensing authority.  
Where the contractor has an objection, the Parties shall meet within five (5) 
working days to resolve the issue and should they fail the matter shall be 
escalated to an appropriate level within both Parties’ organisations, to include 
their respective export licensing subject matter experts; and 

(2) the Authority shall provide sufficient information, certification, documentation 
and other reasonable assistance as may be necessary to support the 
application for the requested variation. 

f. Where the Authority determines that it is best placed to make such request the 
Contractor shall provide sufficient information, certification, documentation and other 
reasonable assistance as may be necessary to support the Authority to make the 
application for the requested variation. 

g. Where the Authority invokes clause 33.e or 33.f the Authority will pay the Contractor 
a fair and reasonable charge for this service based on the cost of providing it. 

h. Where the Contractor subcontracts work under the Contract, which is likely to be 
subject to foreign export control, import control or both the Contractor shall use 
reasonable endeavours to incorporate in each subcontract equivalent obligations to 
those set out in this Condition.  Where it is not possible to include equivalent terms to 
those set out in this Condition, the Contractor shall report that fact and the 
circumstances to the Authority. 

i. Without prejudice to HM Government's position on the validity of any claim by a 
foreign government to extra-territoriality, the Authority shall provide the Contractor 
with sufficient information, certification, documentation and other reasonable 
assistance to facilitate the granting of export licences or import licences or 
authorisations by a foreign Government in respect of the performance of the 
Contract. 

j. The Authority shall provide such assistance as the Contractor may reasonably 
require in obtaining any UK export licences necessary for the performance of the 
Contract. 

k. The Contractor shall use reasonable endeavours to identify whether any Contractor 
Deliverable is subject to:  

(1) a non-UK export licence, authorisation or exemption; or 
(2) any other related transfer or export control, 

that imposes or will impose end use, end user or re-transfer or re-export 
restrictions, or restrictions on disclosure to individuals based upon their 
nationality.  This does not include the Intellectual Property-specific restrictions 
of the type referred to in condition 34 (Third Party Intellectual Property – 
Rights and Restrictions). 

l. If at any time during the term of the Contract the Contractor becomes aware that all 
or any part of the Contractor Deliverables are subject to Clause 33.k(1) or 33.k(2), it 
shall notify the Authority of this as soon as reasonably practicable by providing 
details in the DEFFORM 528 or other mutually agreed alternative format. Such 
notification shall be no later than thirty (30) days of knowledge of any affected 
Contractor Deliverable and in any event such notification shall be not less than thirty 
(30) days prior to delivery of the Contractor Deliverables. 

m. If the information to be provided under Clause 33.l has been provided previously to 
the Authority by the Contractor under the Contract, the Contractor may satisfy these 
requirements by giving details of the previous notification and confirming they remain 
valid and satisfy the provisions of Clause 33.l. 

n. During the term of the Contract, the Contractor shall notify the Authority as soon as 
reasonably practicable of any changes in the information notified previously under 
clauses 33.l or 33.m of which it becomes or is aware that would affect the Authority’s 
ability to use, disclose, re-transfer or re-export an item or part of it as is referred to in 
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those Clauses by issuing an updated DEFFORM 528 to the Authority. 
o. For a period of up to 2 years from completion of the Contract and in response to a 

specific request by the Authority, the Contractor shall notify the Authority as soon as 
reasonably practicable of any changes in the information notified previously under 
Clause 33.l or 33.m of which it becomes aware that would affect the Authority’s ability 
to use, disclose, re-transfer or re-export an item or part of it as is referred to in those 
Clauses by issuing an updated DEFFORM 528 to the Authority. 

p. Where following receipt of materiel from a subcontractor or any of its other suppliers 
restrictions are notified to the Contractor by that subcontractor, supplier or other third 
party or are identified by the Contractor, the Contractor shall immediately inform the 
Authority by issuing an updated DEFFORM 528.  Within days of such notification, the 
Contractor shall propose to the Authority actions to mitigate the impact of such 
restrictions.  Such proposals may include, where appropriate, mutually supported 
attempts to obtain removal or modification to the restrictions or to obtain appropriate 
authorisations from the relevant foreign government. The Authority shall notify the 
contractor within days of receipt of a proposal whether it is acceptable and where 
appropriate the Contract shall be modified in accordance with its terms to implement 
the proposal. 

q. If the restrictions prevent the Contractor from performing its obligations under the 
Contract and have not been removed, modified or otherwise satisfactorily managed 
within a reasonable time, the Authority may at its absolute discretion elect to amend 
the contract in accordance with condition 6 or 7 or as otherwise may be provided by 
the Contract, or to terminate the Contract.  Except as set out in clause 33.r, in the 
event of termination in these circumstances termination shall be on fair and 
reasonable terms having regard to all the circumstances including payments already 
made and that would otherwise be due under the Contract, costs incurred by the 
Contractor and benefits received by the Authority. The Parties, acting in good faith, 
will use all reasonable endeavours to agree such fair and reasonable terms failing 
which either Party may refer the matter to dispute resolution in accordance with the 
provisions in the Contract. 

r. In the event that the restrictions notified to the Authority pursuant to Clause 33.l were 
known or ought reasonably have been known by the Contractor (but were not 
disclosed) at contract award or if restrictions notified to the Authority pursuant to 
clauses 33.n or 33.p were known or ought reasonably to have been known by the 
Contractor at the date of submission of the most recent DEFFORM 528 submitted to 
the Authority in accordance with Clause 33.l, termination under Clause 33.q will be in 
accordance with condition 43 (Material Breach) and the provisions of clause 33.v will 
not apply.  

s. The Authority shall use reasonable endeavours to identify any export control 
restrictions applying to materiel to be provided to the Contractor as Government 
Furnished Assets (GFA).  Where the Authority is to provide materiel necessary to 
enable the Contractor to perform the Contract or in respect of which the Services are 
to be provided, and that materiel is subject to a non-UK export licence, authorisation, 
exemption or other related transfer or export control as described in the provisions of 
Clause 33.k, the Authority shall provide a completed DEFFORM 528 or will provide a 
new or updated DEFFORM 528 to the Contractor within thirty (30) days of the date of 
knowledge and in any case not later than thirty (30) days prior to the delivery of such 
materiel to the Contractor.     

t. In the event that the Authority becomes aware that the DEFFORM 528 disclosure 
was incomplete or inaccurate or in the event additional such materiel is identified 
then the Authority shall provide, as soon as reasonably practicable a new or revised 
DEFFORM 528.  In the event that the Authority becomes aware that a prior 
disclosure included in DEFFORM 528 submitted to the Contractor was incomplete or 
inaccurate less than thirty (30) days prior to the delivery to the Contractor of any 
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material to which the updated or new disclosure relates, the Parties will meet as soon 
as reasonably practicable to discuss how to mitigate the impact of the incomplete or 
inaccurate disclosure.  

u. Where: 
(1) restrictions are advised by the Authority to the Contractor in a DEFFORM 528 

provided pursuant to Clauses 33.s or 33.t or both; or 
(2) any of the information provided by the Authority in any DEFFORM 528 proves 

to be incorrect or inaccurate;  
the Authority and the Contractor shall act promptly to mitigate the impact of 
such restrictions or incorrect or inaccurate information.  Such mitigation shall 
include, where appropriate, mutually supported attempts to obtain removal or 
modification to the restrictions or to obtain appropriate authorisations from the 
relevant foreign government.  If the restrictions or incorrect or inaccurate 
information adversely affect the ability of the Contractor to perform its 
obligations under the Contract, the matter shall be handled under the terms of 
condition 6 (Amendments to Contract) or condition 7 (Variations to 
Specification) or as may otherwise be provided by the Contract as appropriate 
and if no alternative solution satisfies the essential terms of the Contract and 
the restrictions have not been removed, modified or otherwise satisfactorily 
managed within a reasonable time the Authority may terminate the Contract.  
Termination under these circumstances will be under the terms of condition 
42 (Termination for Convenience) and as referenced in the Contract. 

v. Pending agreement of any amendment of the Contract as set out in clause 33.q or 
33.u, provided the Contractor takes such steps as are reasonable to mitigate the 
impact, the Contractor shall be relieved from its obligations to perform those 
elements of the Contract directly affected by the restrictions or provision of incorrect 
or incomplete information. 

34. Third Party Intellectual Property – Rights and Restrictions 

a. The Contractor and, where applicable any Subcontractor, shall promptly notify the 
Authority as soon as they become aware of: 

(1) any invention or design the subject of patent or registered Design Rights (or 
application thereof) owned by a third party which appears to be relevant to the 
performance of the Contract or to use by the Authority of anything required to 
be done or delivered under the Contract;  

(2) any restriction as to disclosure or use, or obligation to make payments in 
respect of any other intellectual property (including technical Information) 
required for the purposes of the Contract or subsequent use by the Authority 
of anything delivered under the Contract and, where appropriate, the 
notification shall include such Information as is required by Section 2 of the 
Defence Contracts Act 1958;  

(3) any allegation of infringement of intellectual property rights made against the 
Contractor and which pertains to the performance of the Contract or 
subsequent use by the Authority of anything required to be done or delivered 
under the Contract. 
Clause 34.a does not apply in respect of Contractor Deliverables normally 
available from the Contractor as a Commercial Off The Shelf (COTS) item or 
service. 

b. If the Information required under clause 34.a has been notified previously, the 
Contractor may meet its obligations by giving details of the previous notification. 

c. For COTS Contractor Deliverables patents and registered designs in the UK,  in 
respect of any question arising (by way of an allegation made to the Authority or 
Contractor, or otherwise) that the manufacture or provision under the Contract of 
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Contractor Deliverables normally available from the Contractor as a COTS item or 
service is an infringement of a UK patent or registered design not owned or 
controlled by the Contractor or the Authority, the Contractor shall, subject to the 
agreement of the third party owning such patent or registered design, be given 
exclusive conduct of any and all negotiations for the settlement of any claim or the 
conduct of any litigation arising out of such question.  The Contractor shall indemnify 
the Authority, its officers, agents and employees against any liability and cost arising 
from such allegation.  This condition shall not apply if: 

(1) the Authority has made or makes an admission of any sort relevant to such 
question; 

(2) the Authority has entered or enters into any discussions on such question 
with any third party without the prior written agreement of the Contractor;  

(3) the Authority has entered or enters into negotiations in respect of any relevant 
claim for compensation in respect of Crown Use under Section 55 of the 
Patents Act 1977 or Section 12 of the Registered Designs Act 1977;  

(4) legal proceedings have been commenced against the Authority or the 
Contractor in respect of Crown Use, but only to the extent of such Crown Use 
that has been properly authorised.  

d. The indemnity in clause 34.c does not extend to use by the Authority of anything 
supplied under the Contract where that use was not reasonably foreseeable at the 
time of the Contract. 

e. In the event that the Authority has entered into negotiation in respect of a claim for 
compensation, or legal proceedings in respect of the Crown Use have commenced, 
the Authority shall forthwith authorise the Contractor for the purposes of performing 
the Contract (but not otherwise) to utilise a relevant invention or design in 
accordance with Sections 55 and 56 of the Patents Act 1977 or Section 12 of the 
Registered Designs Act 1949 and to use any model, document or information relating 
to any such invention or design which may be required for that purpose. 

f. For all other Contractor Deliverables patents and registered designs in the UK, if a 
relevant invention or design has been notified to the Authority by the Contractor prior 
to the Effective Date of Contract, then unless it has been otherwise agreed, under the 
provisions of Sections 55 and 56 of the Patents Act 1977 or Section 12 of the 
Registered Designs Act 1949, the Contractor is hereby authorised to utilise that 
invention or design, notwithstanding the fact that it is the subject of a UK Patent or 
UK Registered Design, for the purpose of performing the Contract.  

g. If, under clause 34.a, a relevant invention or design is notified to the Authority by the 
Contractor after the Effective Date of Contract, then:  

(1) if the owner (or its exclusive licensee) takes or threatens in writing to take any 
relevant action against the Contractor, the Authority shall issue to the 
Contractor a written authorisation in accordance with the provisions of 
Sections 55 and 56 of the Patents Act 1977 or Section 12 of the Registered 
Designs Act 1949, and  

(2) in any event, unless the Contractor and the Authority can agree an alternative 
course of action, the Authority shall not unreasonably delay the issue of a 
written authorisation in accordance with the provisions of Sections 55 and 56 
of the Patents Act 1977 or Section 12 of the Registered Designs Act 1949.  

h. The Authority shall assume all liability and shall indemnify the Contractor, its officers, 
agents and employees against liability, including the Contractor’s costs, as a result of 
infringement by the Contractor or their suppliers of any patent, utility model, 
registered design or like protection outside the United Kingdom in the performance of 
the Contract when such infringement arises from or is incurred by reason of the 
Contractor following any specification, statement of work or instruction in the Contract 
or using, keeping or disposing of any item given by the Authority for the purpose of 
the Contract in accordance with the Contract. 



OFFICIAL 

31 

 

i. The Contractor shall assume all liability and shall indemnify the Authority, its officers, 
agents and employees against liability, including the Authority’s costs, as a result of 
infringement by the Contractor or their suppliers of any patent, utility model, 
registered design or like protection outside the UK in the performance of the Contract 
when such infringement arises from or is incurred otherwise than by reason of the 
Contractor following any specification, statement of work or instruction in the Contract 
or using, keeping or disposing of any item given by the Authority for the purpose of 
the Contract in accordance with the Contract.  

j. The Contractor shall not be entitled to any reimbursement of any royalty, licence fee 
or similar expense incurred in respect of anything to be done under the Contract, 
where: 

(1) a relevant discharge has been given under Section 2 of the Defence 
Contracts Act 1958, or relevant authorisation in accordance with Sections 55 
or 57 of the Patents Act 1977, Section 12 of the Registered Designs Act 1949 
or Section 240 of the Copyright, Designs and Patents Act 1988 in respect of 
any intellectual property; or  

(2) any obligation to make payments for intellectual property has not been 
promptly notified to the Authority under clause 34.a.  

k. Where authorisation is given by the Authority under clause 34.e, 34.f or 34.g, to the 
extent permitted by Section 57 of the Patents Act 1977, Section 12 of the Registered 
Designs Act 1949 or Section 240 of the Copyright, Designs and Patents Act 1988, 
the Contractor shall also be:  

(1) released from payment whether by way of royalties, licence fees or similar 
expenses in respect of the Contractor's use of the relevant invention or 
design, or the use of any relevant model, document or information for the 
purpose of performing the Contract; and  

(2) authorised to use any model, document or information relating to any such 
invention or design which may be required for that purpose.  

l. The Contractor shall assume all liability and indemnify the Authority and its officers, 
agents and employees against liability, including costs as a result of: 

(1) infringement or alleged infringement by the Contractor or their suppliers of 
any copyright, database right, Design Right or the like protection in any part of 
the world in respect of any item to be supplied under the Contract or 
otherwise in the performance of the Contract; 

(2) misuse of any confidential information, trade secret or the like by the 
Contractor in performing the Contract;  

(3) provision to the Authority of any Information or material which the Contractor 
does not have the right to provide for the purpose of the Contract.  

m. The Authority shall assume all liability and indemnify the Contractor, its officers, 
agents and employees against liability, including costs as a result of:  

(1) infringement or alleged infringement by the Contractor or their suppliers of 
any copyright, database right, Design Right or the like protection in any part of 
the world in respect of any item provided by the Authority for the purpose of 
the Contract but only to the extent that the item is used for the purpose of the 
Contract;  

(2) alleged misuse of any confidential Information, trade secret or the like by the 
Contractor as a result of use of Information provided by the Authority for the 
purposes of the Contract, but only to the extent that Contractor’s use of that 
Information is for the purposes intended when it was disclosed by the 
Authority.  

n. The general authorisation and indemnity is: 
(1) clauses 34.a – 34.m represents the total liability of each Party to the other 

under the Contract in respect of any infringement or alleged infringement of 
patent or other Intellectual Property Right (IPR) owned by a third party;  
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(2) neither Party shall be liable, one to the other, for any consequential loss or 
damage arising as a result, directly or indirectly, of a claim for infringement or 
alleged infringement of any patent or other IPR owned by a third party; 

(3) a Party against whom a claim is made, or action brought, shall promptly notify 
the other Party in writing if such claim or action appears to relate to an 
infringement which is the subject of an indemnity or authorisation given under 
this Condition by such other Party.  The notification shall include particulars of 
the demands, damages and liabilities claimed or made of which the notifying 
Party has notice;  

(4) the party benefiting from the indemnity or authorisation shall allow the other 
Party, at its own expense, to conduct any negotiations for the settlement of 
the same, and any litigation that may arise therefrom and shall provide such 
information as the other Party may reasonably require;  

(5) following a notification under clause 34.n(3), the Party notified shall advise the 
other Party in writing within thirty (30) Business Days whether or not it is 
assuming conduct of the negotiations or litigation.  In that case the Party 
against whom a claim is made, or action brought shall not make any 
statement which might be prejudicial to the settlement or defence of such a 
claim without the written consent of the other Party;  

(6) the Party conducting negotiations for the settlement of a claim or any related 
litigation shall, if requested, keep the other Party fully informed of the conduct 
and progress of such negotiations.  

o. If at any time a claim or allegation of infringement arises in respect of copyright, 
database right, Design Right or breach of confidence as a result of the provision of 
any Contractor Deliverable by the Contractor to the Authority, the Contractor may at 
its own expense replace the item with an item of equivalent functionality and 
performance so as to avoid infringement or breach.  The Parties will co-operate with 
one another to mitigate any claim or damage which may arise from use of third party 
IPR.  

p. Nothing in condition 34 shall be taken as an authorisation or promise of an 
authorisation under Section 240 of the Copyright, Designs and Patents Act 1988. 

q.  Notwithstanding any other provisions of the Contract and for the avoidance of doubt, 
award of the Contract by the Authority and placement of any contract task under it 
does not constitute an authorisation by the Crown under Sections 55 and 56 of the 
Patents Act 1977 or Section 12 of the Registered Designs Act 1949. The Contractor 
acknowledges that any such authorisation by the Authority under its statutory powers 
must be expressly provided in writing, with reference to the acts authorised and the 
specific intellectual property involved. 

35. Contract Price 

a. The Contractor shall provide the Contractor Deliverables to the Authority at the 
Contract Price.  The Contract Price shall be a Firm Price unless otherwise stated in 
Schedule 3 (Contract Data Sheet). 

b. Subject to condition 35.a the Contract Price shall be inclusive of any UK custom and 
excise or other duty payable.  The Contractor shall not make any claim for drawback 
of UK import duty on any part of the Contract Deliverables supplied which may be for 
shipment outside of the UK. 

36. Payment and Recovery of Sums Due 

a. Payment for Contractor Deliverables will be made by electronic transfer and prior to 
submitting any claims for payment under clause 36b the Contractor will be required 
to register their details (Supplier on-boarding) on the Contracting, Purchasing and 
Finance (CP&F) electronic procurement tool. 
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b. Where the Contractor submits an invoice to the Authority in accordance with clause 
36a, the Authority will consider and verify that invoice in a timely fashion. 

c. The Authority shall pay the Contractor any sums due under such an invoice no later 
than a period of 30 days from the date on which the Authority has determined that 
the invoice is valid and undisputed. 

d. Where the Authority fails to comply with clause 36b and there is undue delay in 
considering and verifying the invoice, the invoice shall be regarded as valid and 
undisputed for the purpose of clause 36c after a reasonable time has passed. 

e. The approval for payment of a valid and undisputed invoice by the Authority shall not 
be construed as acceptance by the Authority of the performance of the Contractor’s 
obligations nor as a waiver of its rights and remedies under this Contract. 

f. Without prejudice to any other right or remedy, the Authority reserves the right to set 
off any amount owing at any time from the Contractor to the Authority against any 
amount payable by the Authority to the Contractor under the Contract or under any 
other contract with the Authority, or with any other Government Department. 

37. Value Added Tax 

a. The Contract Price excludes any UK output Value Added Tax (VAT) and any similar 
EU (or non-EU) taxes chargeable on the supply of Contractor Deliverables by the 
Contractor to the Authority. 

b. If the Contractor is required by UK VAT law to be registered for UK VAT (or has 
registered voluntarily) in respect of his business activities at the time of any supply, 
and the circumstances of any supply are such that the Contractor is liable to pay the 
tax due to HM Revenue and Customs (HMRC), the Authority shall pay to the 
Contractor in addition to the Contract Price (or any other sum due to the Contractor) 
a sum equal to the output VAT chargeable on the tax value of the supply of 
Contractor Deliverables, and all other payments under the Contract according to the 
law at the relevant tax point. 

c. The Contractor is responsible for the determination of VAT liability. The Contractor 
shall consult its Client Relationship Manager or the HMRC Enquiries Desk (and not 
the Authority’s Representative (Commercial)) in cases of doubt. The Contractor shall 
notify the Authority’s Representative (Commercial) of the Authority’s VAT liability 
under the Contract, and any changes to it, within twenty (20) Business Days of 
becoming aware the liability is other than at the standard rate of VAT. In the event of 
any doubt about the applicability of the tax in such cases, the Authority may require 
the Contractor to obtain, and pass to the Authority, a formal ruling from HMRC. The 
Contractor shall comply promptly with any such requirement. Where the Contractor 
obtains a ruling from HMRC, it shall supply a copy to the Authority within three (3) 
Business Days of receiving that ruling unless it proposes to challenge the ruling. 
Where the Contractor challenges the ruling, it shall supply to the Authority a copy of 
any final decisions issued by HMRC on completion of the challenge within three (3) 
Business Days of receiving the decision. 

d. Where supply of Contractor Deliverables comes within the scope of UK VAT, but the 
Contractor is not required by UK VAT law to be registered for UK VAT (and has not 
registered voluntarily), the Authority shall be responsible for assessing and paying 
over directly to HMRC any UK output VAT due in respect of the Contractor 
Deliverables. The Contractor shall be responsible for ensuring it takes into account 
any changes in VAT law regarding registration. 

e. Where Contractor Deliverables are deemed to be supplied to the Authority outside 
the UK, the Contractor may be required by the laws of the country where the supply 
takes place to register there for EU (or non-EU) turnover or similar tax. In that event, 
the Authority shall pay to the Contractor in addition to the Contract Price (and any 
other sum due to the Contractor under the Contract) a sum equal to the tax the 
Contractor is liable to pay to the tax authorities of the country in question in relation to 
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the Contractor Deliverables within thirty (30) calendar days of a written request for 
payment of any such sum by the Contractor. 

f. In relation to the Contractor Deliverables supplied under the Contract the Authority 
shall not be required to pay any sum in respect of the Contractor’s input VAT (or 
similar EU or non-EU or both input taxes). However, these input taxes will be allowed 
where it is established that, despite the Contractor having taken all reasonable steps 
to recover them, it has not been possible to do so. Where there is any doubt that the 
Contractor has complied with this requirement the matter shall be resolved in 
accordance with condition 40 (Dispute Resolution). 

g. Should HMRC decide that the Contractor has incorrectly determined the VAT liability, 
in accordance with clause 37.b above, the Authority will pay the VAT assessed by 
HMRC. In the event that HMRC so determines, the Contractor shall pay any interest 
charged on any assessment or penalties or both directly to HMRC. Such interest or 
penalties or both shall not be recoverable from the Authority under this Contract or 
any other contract. The Contractor shall supply the Authority with a copy of all 
correspondence between HMRC and the Contractor’s advisors regarding the VAT 
assessment within three (3) Business Days of a written request from the Authority for 
such correspondence. 

38. Debt Factoring 

a. Subject to the Contractor obtaining the prior written consent of the Authority in 
accordance with condition 11 (Assignment of Contract), the Contractor may assign to 
a third Party (“the Assignee”) the right to receive payment of the Contract Price or 
any part thereof due to the Contractor under the Contract (including interest which 
the Authority incurred through late payment under the Late Payment of Commercial 
Debts (Interest) Act 1998 (“the Act”)).  Any assignment of the right to receive 
payment of the Contract Price (or any part thereof) under this condition 38 shall be 
subject to: 

(1) reduction of any sums in respect of which the Authority exercises its right of 
recovery under clause 36.f 

(2) all related rights of the Authority under the Contract in relation to the recovery 
of sums due but unpaid; and 

(3) the Authority receiving notification under both clauses 38.b and 38.c(2). 
b. In the event that the Contractor obtains from the Authority the consent to assign the 

right to receive the Contract Price (or any part thereof) under clause 38.a, the 
Contractor shall notify the Authority in writing of the assignment and the date upon 
which the assignment becomes effective. 

c. The Contractor shall ensure that the Assignee: 
(1) is made aware of the Authority’s continuing rights under clauses 38.a(1) and 

38.a(2); and 
(2) notifies the Authority of the Assignee’s contact Information and bank account 

details to which the Authority shall make payment, subject to any reduction 
made by the Authority in accordance with clauses 38.a(1) and 38.a(2).  

d. The provisions of condition 36 (Payment and Recovery of Sums Due) shall continue 
to apply in all other respects after the assignment and shall not be amended without 
the prior approval of the Authority. 

39. Subcontracting and Prompt Payment 

a. Subcontracting any part of the Contract shall not relieve the Contractor of any of the 
Contractor’s obligations, duties or liabilities under the Contract. 

b. Where the Contractor enters into a Subcontract, he shall cause a term to be included 
in such Subcontract: 

(1) providing that where the Subcontractor submits an invoice to the Contractor, 
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the Contractor will consider and verify that invoice in a timely fashion; 
(2) providing that the Contractor shall pay the Subcontractor any sums due under 

such an invoice no later than a period of thirty (30) days from the date on 
which the Contractor has determined that the invoice is valid and undisputed; 

(3) providing that where the Contractor fails to comply with clause 39.b(1) above, 
and there is an undue delay in considering and verifying the invoice, that the 
invoice shall be regarded as valid and undisputed for the purposes of clause 
39.b(2) after a reasonable time has passed; and 

(4) requiring the counterparty to that Subcontract to include in any Subcontract 
which it awards, provisions having the same effect as clauses 39.b(1) to 
39.b(4). 

40. Dispute Resolution 

a. The Parties will attempt in good faith to resolve any dispute or claim arising out of or 
relating to the Contract through negotiations between the respective representatives 
of the Parties having authority to settle the matter, which attempts may include the 
use of any alternative dispute resolution procedure on which the Parties may agree. 

b. In the event that the dispute or claim is not resolved pursuant to clause 40.a the 
dispute shall be referred to arbitration.  Unless otherwise agreed in writing by the 
Parties, the arbitration and this clause 40.b shall be governed by the Arbitration Act 
1996.  For the purposes of the arbitration, the arbitrator shall have the power to make 
provisional awards pursuant to Section 39 of the Arbitration Act 1996. 

c. For the avoidance of doubt, anything said, done or produced in or in relation to the 
arbitration process (including any awards) shall be confidential between the Parties, 
except as may be lawfully required in judicial proceedings relating to the arbitration or 
otherwise. 

41. Termination for Insolvency or Corrupt Gifts  

 

Insolvency: 

a. The Authority may terminate the Contract, without paying compensation to the 
Contractor, by giving written Notice of such termination to the Contractor at any time 
after any of the following events:  
Where the Contractor is an individual or a firm: 

(1) the application by the individual or, in the case of a firm constituted under 
English law, any partner of the firm to the court for an interim order pursuant 
to Section 253 of the Insolvency Act 1986; or  

(2) the court making an interim order pursuant to Section 252 of the Insolvency 
Act 1986; or  

(3) the individual, the firm or, in the case of a firm constituted under English law, 
any partner of the firm making a composition or a scheme of arrangement 
with his or its creditors; or  

(4) the presentation of a petition for bankruptcy order against the individual or, in 
the case of a firm constituted under English law, any partner of the firm unless 
it is withdrawn within three (3) Business Days from the date on which the 
Contractor is notified of the presentation; or  

(5) the court making a bankruptcy order in respect of the individual or, in the case 
of a firm constituted under English law, any partner of the firm; or 

(6) where the Contractor is either unable to pay his debts as they fall due or has 
no reasonable prospect of being able to pay debts which are not immediately 
payable. The Authority shall regard the Contractor as being unable to pay his 
debts if: 
(a) he has failed to comply with or to set aside a Statutory demand under 
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Section 268 of the Insolvency Act 1986 within twenty-one (21) days of 
service of the Statutory Demand on him; or  

(b) execution or other process to enforce a debt due under a judgement 
or order of the court has been returned unsatisfied in whole or in part.  

(7) the presentation of a petition for sequestration in relation to the Contractor's 
estates unless it is withdrawn within three (3) Business Days from the date on 
which the Contractor is notified of the presentation; or  

(8) the court making an award of sequestration in relation to the Contractor’s 
estates. 

Where the Contractor is a company registered in England: 

(9) the presentation of a petition for the appointment of an administrator; unless it 
is withdrawn within three (3) Business Days from the date on which the 
Contractor is notified of the presentation; or  

(10) the court making an administration order in relation to the company; or  
(11) the presentation of a petition for the winding-up of the company unless it is 

withdrawn within three (3) Business Days from the date on which the 
Contractor is notified of the presentation; or  

(12) the company passing a resolution that the company shall be wound-up; or 
(13) the court making an order that the company shall be wound-up; or  
(14) the appointment of a Receiver or manager or administrative Receiver.  

Where the Contractor is a company registered other than in England, events occur or 
are carried out which, within the jurisdiction to which it is subject, are similar in nature or 
effect to those specified in clauses 41.a(9) to 41.a(14) inclusive above. 

b. Such termination shall be without prejudice to and shall not affect any right of action 
or remedy which shall have accrued or shall accrue thereafter to the Authority and 
the Contractor. 

 

Corrupt Gifts: 

c. The Contractor shall not do, and warrants that in entering the Contract it has not 
done any of the following (hereafter referred to as 'prohibited acts'): 

(1) offer, promise or give to any Crown servant any gift or financial or other 
advantage of any kind as an inducement or reward; 
(a) for doing or not doing (or for having done or not having done) any act 

in relation to the obtaining or execution of this or any other contract 
with the Crown; or  

(b) for showing or not showing favour or disfavour to any person in 
relation to this or any other Contract with the Crown. 

(2) enter into this or any other Contract with the Crown in connection with which 
commission has been paid or has been agreed to be paid by it or on its 
behalf, or to its knowledge, unless before the Contract is made particulars of 
any such commission and of the terms and conditions of any such agreement 
for the payment thereof have been disclosed in writing to the Authority.  

d. If the Contractor, its employees, agents or any subcontractor (or anyone acting on its 
behalf or any of its or their employees) does any of the prohibited acts or commits 
any offence under the Bribery Act 2010 with or without the knowledge or authority of 
the Contractor in relation to this Contract or any other contract with the Crown, the 
Authority shall be entitled: 

(1) to terminate the Contract and recover from the Contractor the amount of any 
loss resulting from the termination;  

(2) to recover from the Contractor the amount or value of any such gift, 
consideration or commission; and  

(3) to recover from the Contractor any other loss sustained in consequence of 
any breach of this condition, where the Contract has not been terminated.  
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e. In exercising its rights or remedies under this condition, the Authority shall: 
(1) act in a reasonable and proportionate manner having regard to such matters 

as the gravity of, and the identity of the person performing, the prohibited act; 
(2) give all due consideration, where appropriate, to action other than termination 

of the Contract, including (without being limited to):  
(a) requiring the Contractor to procure the termination of a subcontract 

where the prohibited act is that of a Subcontractor or anyone acting on 
its or their behalf;  

(b) requiring the Contractor to procure the dismissal of an employee 
(whether its own or that of a Subcontractor or anyone acting on its 
behalf) where the prohibited act is that of such employee.  

f. Recovery action taken against any person in Her Majesty's service shall be without 
prejudice to any recovery action taken against the Contractor pursuant to this 
Condition. 

42. Termination for Convenience 

a. The Authority shall have the right to terminate the Contract in whole or in part at any 
time by giving the Contractor at least twenty (20) business days written notice (or 
such other period as may be stated in Schedule 3 (Contract Data Sheet)). Upon 
expiry of the notice period the Contract, or relevant part thereof, shall terminate 
without prejudice to the rights of the parties already accrued up to the date of 
termination.  Where only part of the Contract is being terminated, the Authority and 
the Contractor shall owe each other no further obligations in respect of the part of the 
Contract being terminated, but will continue to fulfil their respective obligations on all 
other parts of the Contract not being terminated. 

b. Following the above notification, the Authority shall be entitled to exercise any of the 
following rights in relation to the Contract (or part being terminated) to direct the 
Contractor to: 

(1) not start work on any element of the Contractor Deliverables not yet started; 
(2) complete in accordance with the Contract the provision of any element of the 

Contractor Deliverables; 
(3) as soon as may be reasonably practicable take such steps to ensure that the 

production rate of the Contractor Deliverables is reduced as quickly as 
possible; 

(4) terminate on the best possible terms any subcontracts in support of the 
Contractor Deliverables that have not been completed, taking into account 
any direction given under clauses 42.b(2) and 42.b(3) of this condition. 

c. Where this condition applies (and subject always to the Contractor’s compliance with 
any direction given by the Authority under clause 42.b): 

(1) The Authority shall take over from the Contractor at a fair and reasonable 
price all unused and undamaged materiel and any Contractor Deliverables in 
the course of manufacture that are: 
(a) in the possession of the Contractor at the date of termination; and 
(b) provided by or supplied to the Contractor for the performance of the 

Contract, 
except such materiel and Contractor Deliverables in the course of manufacture 
as the Contractor shall, with the agreement of the Authority, choose to retain; 

(2) the Contractor shall deliver to the Authority within an agreed period, or in 
absence of such agreement within a period as the Authority may specify, a list 
of: 

(c) all such unused and undamaged materiel; and 
(d) Contractor Deliverables in the course of manufacture, 

that are liable to be taken over by, or previously belonging to the 
Authority, and shall deliver such materiel and Contractor Deliverables 
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in accordance with the directions of the Authority; 

(3) in respect of Services, the Authority shall pay the Contractor fair and 
reasonable prices for each Service performed, or partially performed, in 
accordance with the Contract. 

d. The Authority shall (subject to clause 42.e below and to the Contractor’s compliance 
with any direction given by the Authority in clause 42.b above) indemnify the 
Contractor against any commitments, liabilities or expenditure which would otherwise 
represent an unavoidable loss by the Contractor by reason of the termination of the 
Contract, subject to: 

(1) the Contractor taking all reasonable steps to mitigate such loss; and 
(2) the Contractor submitting a fully itemised and costed list of such loss, with 

supporting evidence, reasonably and actually incurred by the Contractor as a 
result of the termination of the Contract or relevant part. 

e. The Authority’s total liability under the provisions of this Condition shall be limited to 
the total price of the Contractor Deliverables payable under the contract (or relevant 
part), including any sums paid, due or becoming due to the Contractor at the date of 
termination. 

f. The Contractor shall include in any subcontract over £250,000 which it may enter into 
for the purpose of the Contract, the right to terminate the subcontract under the terms 
of clauses 42.a to 42.e except that: 

(1) the name of the Contractor shall be substituted for the Authority except in 
clause 42.c(1); 

(2) the notice period for termination shall be as specified in the subcontract, or if 
no period is specified twenty (20) business days; and 

(3) the Contractor’s right to terminate the subcontract shall not be exercised 
unless the main Contract, or relevant part, has been terminated by the 
Authority in accordance with the provisions of this condition 42.  

g. Claims for payment under this condition shall be submitted in accordance with the 
Authority’s direction. 

43. Material Breach 

a. In addition to any other rights and remedies, the Authority shall have the right to 
terminate the Contract (in whole or in part) with immediate effect by giving written 
Notice to the Contractor where the Contractor is in material breach of its obligations 
under the Contract. 

b. Where the Authority has terminated the Contract under clause 43.a the Authority 
shall have the right to claim such damages as may have been sustained as a result 
of the Contractor’s material breach of the Contract, including but not limited to any 
costs and expenses incurred by the Authority in: 

(1) carrying out any work that may be required to make the Contractor 
Deliverables comply with the Contract; or 

(2) obtaining the Contractor Deliverable in substitution from another supplier. 

44. Consequences of Termination 

The termination of the Contract, however arising, shall be without prejudice to the rights 
and duties of either Party accrued prior to termination.  The Conditions that expressly or 
by implication have effect after termination shall continue to be enforceable even after 
termination. 

45.  Limit of Contractors Liability 

a. Subject to Clause 45b the Contractor's liability to the Authority in connection with this 
Contract:  
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(1). Please refer to Clause 46 Annex A of the Terms and Conditions for Insurance 
requirements.   

 

b. Nothing in this Contract shall operate to limit or exclude the Contractor's liability:  
(1). for:  

(a). any liquidated damages (to the extent expressly provided for under this 
Contract);  
(b). any amount(s) which the Authority is entitled to claim, retain or withhold in 
relation to the Contractor’s failure to perform or under-perform its obligations 
under this Contract, including service credits or other deductions (to the 
extent expressly provided for under this Contract);  
(c). any interest payable in relation to the late payment of any sum due and 
payable by the Contractor to the Authority under this Contract;  
(d). any amount payable by the Contractor to the Authority in relation to TUPE 
or pensions to the extent expressly provided for under this Contract;  

  

(2). for any liability that would not have been incurred but for the Contractor failing to 
carry out one or more of the risk mitigation activities specified in their technical 
proposal.  

 

(3). in relation to any matter governed by Clause 45a where any applicable limitation 
of liability forming part of that provision has been agreed by the Authority in reliance 
on information (including in relation to insurance) submitted by or on behalf of the 
Contractor prior to contract award, such information being inaccurate or untrue;  

 

(4). under DEFCONs 91, 632, 811 and Condition 34;  

 

(5). for death or personal injury caused by the Contractor’s negligence or the 
negligence of any of its personnel, agents, consultants or sub-contractors;  

 
(6). for fraud, fraudulent misrepresentation, wilful misconduct or negligence; 

 
(7). in relation to the termination of this Contract on the basis of abandonment by the 
Contractor;  

 

(8). for breach of the terms implied by Section 2 of the Supply of Goods and Services 
Act 1982; or  

 
(9). for any other liability which cannot be limited or excluded under general 
(including statute and common) law.  

 
c. The rights of the Authority under this Contract are in addition to, and not exclusive of, any 
rights or remedies provided by general (including statute and common) law.  
 

46.  Insurance 

a. Without prejudice to its liability to indemnify or otherwise be liable to the Authority under 

this Contract, the Contractor shall for the periods specified in Annex A to Clause 46 

(Required Insurances) take out and maintain or procure the taking out and maintenance 

of the insurances as set out under this Clause 46 and Annex A to Clause 46 (Required 
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Insurances) and any other insurances as may be required by law, together the Required 

Insurances.  The Contractor shall ensure that each of these Required Insurances are 

effective in each case not later than the date on which the relevant risk commences. 

b. The Required Insurances shall be taken out and maintained with insurers who are of good 

financial standing and of good repute in the international insurance market. 

c. Where specified in Annex A to Clause (Required Insurances) the Contractor shall ensure 

that the relevant policy of insurance shall contain an indemnity to principals clause or 

additional insureds equivalent, under which the Authority shall be indemnified in respect 

of claims made against the Authority arising from death or bodily injury or third party 

property damage, and for which the Contractor is legally liable in respect of this Contract. 

d. Where the minimum limit of indemnity required in relation to any of the Required 

Insurances is  provided as being "in the aggregate" and the level of insurance cover 

available falls below that minimum because a claim or claims which do not relate to this 

Contract, the Contractor shall ensure that the insurance cover is reinstated to maintain at 

all times the minimum limit of indemnity specified in Annex A to Clause 46. 

e. The Contractor shall not take any action or fail to take any action or (insofar as is 

reasonably within its power) permit anything to occur in relation to it which would entitle 

any insurer to refuse to pay any claim under any of the Required Insurances. 

f. The Authority may elect (but shall not be obliged) where notice has been provided to the 

Contractor to purchase any insurance which the Contractor is required to maintain 

pursuant to this Contract but has failed to maintain in full force and effect, the Authority 

shall be entitled to recover the reasonable premium and other reasonable costs incurred 

in connection therewith as a debt due from the Contractor. 

g. The Contractor shall from the commencement date of this Contract and within fifteen (15) 

Business Days after the renewal of each of the Required Insurances, provide evidence, in 

a form satisfactory to the Authority, that the Required Insurances are in full force and 

effect and meet in full the requirements of this Clause 46 and Annex A to Clause 46 

(Required Insurances).  Receipt of such evidence by the Authority shall not in itself 

constitute acceptance by the Authority or relieve the Contactor of its liabilities and 

obligations under this Contract. 

h. The Contractor shall notify the Authority in writing at least ten (10) days prior to the 

cancellation, suspension, termination or non-renewal of any of the Required Insurances.  

This Clause [46.h] shall not apply where the termination of any Required Insurances 

occurs purely as a result of a change of insurer in respect of any of the Required 

Insurances required to be taken out and maintained in accordance with this Clause 46. 

i. The Contractor shall promptly notify to insurers any matter arising from, or in relation to this 

Contract for which it may be entitled to claim under any of the Required Insurances.  In 

the event that the Authority receives a claim relating to this Contract, the Contractor shall 

co-operate with the Authority and assist it in dealing with such claims including providing 

information and documentation in a timely manner. 

j. Except where the Authority is the claimant party, the Contractor shall give the Authority 

notice within twenty (20) Business Days after any insurance claim in excess of one 

hundred thousand pounds £100,000 relating to this Contract on any of the Required 

Insurances or which, but for the application of the applicable policy excess, would be 
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made on any of the Required Insurances and (if required by the Authority) full details of 

the incident giving rise to the claim. 

k. Where any Required Insurance requires payment of a premium, the Contractor shall be 

liable for such premium. 

l. Where any insurance referred to in this Clause 46 and Annex A to Clause 46 (Required 

Insurances) is subject to an excess or deductible below which the indemnity from insurers 

is excluded, the Contractor shall be liable for such excess or deductible.  The Contactor 

shall not be entitled to recover from the Authority any sum paid by way of excess or 

deductible under the Required Insurances whether under the terms of this Contract or 

otherwise. 
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Annex A to Clause 46 

Annex A to Clause 46 (Required Insurances) 

 

Policies of insurance to be taken out and maintained by Contractor and / or for 

Contractor to procure the taking out and maintenance of. 

1. Third Party Public Liability Insurance 

 1.1 Insured 

The Contractor 

1.2 Interest 

To indemnify the insured (as set out in paragraph 1.1 above) in respect of all sums 

which the insured (as set out in paragraph 1.1 above) shall become legally 

liable to pay as damages, including claimant's costs and expenses, in respect 

of accidental: 

1.2.1 death or bodily injury to or sickness, illness or disease contracted by 

any person 

1.2.2 loss of or damage to property 

happening during the period of insurance (as set out in paragraph 1.4 below) and 

arising out of or in connection with the Contract and not more specifically 

insured under the Marine General Liability Insurance set out in Annex A to 

Clause 46 (Required Insurances). 

1.3 Limit of indemnity 

Not less than [redacted]in respect of any one occurrence, the number of 

occurrences being unlimited, but any one occurrence and in the aggregate 

per annum in respect of products and pollution liability.  Where the limit of 

indemnity is provided in the annual aggregate, Clause 46.d will apply. 

1.4 Period of insurance 

From the commencement date of the Contract and for the duration of the Contract 

and renewable on an annual basis unless agreed otherwise. 

1.5 Principal cover features and extensions 

1.5.1 Indemnity to principals clause (or equivalent) 

1.5.2 Legal defence costs 

1.6 Maximum deductible 

Not to exceed [maximum deductible threshold to be agreed with the successful 

Contractor] in respect of each claim. 

2. Marine General Liability Insurance 

 2.1 Insured 
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The Contractor 

2.2 Interest 

To indemnify the insured (as set out in paragraph 2.1 above) in respect of all sums 

which the insured (as set out in paragraph 2.1 above) shall become legally 

liable to pay as damages, including claimant's costs and expenses, in respect 

of accidental: 

2.2.1 death or bodily injury to or sickness, illness or disease contracted by 

any person 

2.2.2 loss of or damage to property 

happening during the period of insurance (as set out in paragraph 2.4 below) and 

arising out of or in connection with the Contract and not more specifically 

insured under the Third Party Public Liability Insurance set out in Annex A to 

Clause 46 (Required Insurances). 

2.3 Limit of indemnity 

Not less than [redacted] in respect of any one occurrence, or series of 

occurrences arising out of one event, the number of occurrences being 

unlimited in any annual policy period.  Where the limit of indemnity is provided 

in the annual aggregate, Clause 46.d will apply. 

2.4 Period of insurance 

From the commencement date of the Contract and for the duration of the Contract 

and renewable on an annual basis unless agreed otherwise. 

2.5 Principal cover features and extensions 

2.5.1 Indemnity to principals clause (or equivalent) 

2.5.2 Legal defence costs 

2.6 Maximum deductible 

Not to exceed [maximum deductible threshold to be agreed with the successful 

Contractor] in respect of each claim. 

3.  Compulsory / statutory insurances 

3.1 The Contractor is required to meet its United Kingdom and all other statutory 

 insurance obligations in full.  Insurances are required to comply with all statutory 

 requirements including, but not limited to, United Kingdom employers' liability 

 insurance and motor third party liability insurance.  

4. Protection and Indemnity Insurance  

 

4.1 Protection and Indemnity Insurance via a mutual entry in an International Group P&I 

 Club. 
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Annex A 

Table 1- Tenderer insurance response 

 

 

[redacted]
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Project specific DEFCONs and DEFCON SC variants that apply to this contract: 

DEFCON 023 (SC2) 

DEFCON 023 (Edn. 11/17) - Special Jigs, Tooling and Test Equipment  

DEFCON 035 

DEFCON 035 (Edn. 10/04) - Progress Payments 

 

DEFCON 076 (SC2) 

DEFCON 076 (SC2) (Edn. 11/17) - Contractor's Personnel at Government Establishments  

DEFCON 532A 

DEFCON 532A (Edn. 04/20) -Protection Of Personal Data (Where Personal Data is not being 
processed on behalf of the Authority) 

DEFCON 660 

DEFCON 660 (Edn. 12/15) - Official-Sensitive Security Requirements 

 

Quality Assurance Conditions 

 

DEFSTAN 05-061 Pt 1 

Quality Assurance Procedural Requirements - Concessions  

Issue 6 

DEFSTAN 05-061 Pt 4 

Quality Assurance Procedural Requirements - Contractor Working Parties  

Issue 3 

DEFSTAN 05-061 Pt 9 

Quality Assurance Procedural Requirements - Independent Inspection Requirements for Safety 

Critical Items  

Issue 5 

DEFSTAN 05-135 

Avoidance of Counterfeit materiel 

AQAP 2105 

NATO Requirements for Deliverable Quality Plans  

Edition 2 

Intellectual Property Rights 

DEFCON 014 

DEFCON 014 (Edn. 09/20) - Inventions and Designs Crown Rights and Ownership of Patents and 
Registered Designs 

DEFCON 15 

DEFCON 15 (Edn. 02/98) – Design Rights And Rights To Use Design Information 
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DEFCON 21 
DEFCON 21 (Edn. 01/58) – Drawings Specifications And Manufacturing Data 
 

DEFCON 090 

DEFCON 090 (Edn. 11/06) – Copyright 

 

DEFCON 703 

DEFCON 703 (Edn. 08/13) - Intellectual Property Rights - Vesting in the Authority 

 

Addition to DEFCON 703 

DEFCON 703 shall apply to any Surveys generated or provided within this contract by the 

Authority or Contractor. Otherwise, DEFCON 14 and DEFCON 90 apply to work under this 

contract. 

DEFFORM 315 

DEFFORM 315 (Edn. 12/09) 

 

CONTRACT DATA REQUIREMENT 

 
 

1.  ITT/Contract 
Number 
 

S&MOCB/3372- SS 
Richard Montgomery 
Mast Removal 

 
 
 

2.  CDR Number 
 
 

1 
 
 

3.  Data Category 
 
 

Survey Data/ 
Mast Cutting 
Methodology 

 
 

4.  Contract Delivery 
Date 
 

On completion of 
Contract Award and 
on completion of any 

Surveys. 
 
 

5.  Equipment/Equipment Subsystem 
Description 
 

All Contract and Survey Articles.  
 
 

 
 
 

 

6.  General Description of Data Deliverable 
 
All Technical Data and any data generated 

from Surveys undertaken by S&MOCB/3372 
Contract including Methodology Statements 
of the project. 

 
 
 

 
 
 

7.  Purpose for which data is required 
 

[redacted] 

 

 
 
 

 
 

8.  Intellectual Property Rights 
 
a.  Applicable DEFCONs 

 
DEFCON 15 (Edn 02/98) 
DEFCON 21 (Edn 01/58) 
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 b. Special IP Conditions 
 

 
DEFCON 703 (Edn 08/13) 
 

 

9.  Update/Further Submission Requirements 
If there are any amendments to the proposed methodology under this contract or any 

additional survey data, all information must be re-submitted.  
 

10. Medium of Delivery 

 
Electronic 

11. Number of Copies 

 
1 
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SC2 Schedules 

Schedule 1- Definitions of Contract 

Schedule 2- Schedule of Requirements 

Schedule 3- Contract Data Sheet 

Schedule 4- Contract Change Control Procedure 

Schedule 5- Contractor's Commercial Sensitive Information Form- (Annex C)  

Schedule 6- Hazardous Contractor Deliverables, Materials or Substances Supplied under the 

Contract 

Schedule 7- Timber and Wood- Derived Products Supplied under the Contract 

Schedule 8 - Acceptance Procedure 

Schedule 9 Statement of Requirements 

Schedule 10 Pricing and Payment 

Schedule 11 Security Aspects Letter (SAL) 
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Schedule 1  
to 700759373 

  

Schedule 1 - Definitions and Acronyms of Contract 

S&MOCB/3372 - SS Richard Montgomery Mast Removal 

 

Articles means the Contractor Deliverables (goods and/or 
the services), including Packaging (and 
Certificate(s) of Conformity and supplied in 
accordance with any QA requirements if 
specified) which the Contractor is required to 
provide under the Contract in accordance with 
Schedule 2 (Schedule of Requirements), but 
excluding incidentals outside Schedule 2 
(Schedule of Requirements) such as progress 
reports. (This definition only applies when 
DEFCONs are added to these Conditions); 

 
Authority means the Secretary of State for Defence acting 

on behalf of the Crown; 

Authority’s Representative(s) shall be those person(s) defined in Schedule 3 
(Contract Data Sheet) who will act as the 
Authority’s Representative(s) in connection with 
the Contract.  Where the term “Authority’s 
Representative(s)” in the Conditions is 
immediately followed by a functional description in 
brackets, the appropriate Authority’s 
Representative(s) shall be the designated 
person(s) for the purposes of condition 8; 

 
Business Day means 09:00 to 17:00 Monday to Friday, 

excluding public and statutory holidays; 

 
Central Government Body a body listed in one of the following sub-

categories of the Central Government 
classification of the Public Sector Classification 
Guide, as published and amended from time to 
time by the Office for National Statistics: 

a. Government Department; 

b. Non-Departmental Public Body or 
Assembly Sponsored Public Body 
(advisory, executive, or tribunal); 

c. Non-Ministerial Department; or 

Executive Agency; 

 
Collect means pick up the Contractor Deliverables from 

the Consignor.  This shall include loading, and 
any other specific arrangements, agreed in 
accordance with clause 28.c and Collected and 
Collection shall be construed accordingly; 



OFFICIAL 

50 

 

 
Commercial Packaging means commercial Packaging for military use as 

described in Def Stan 81-041 (Part 1) 

 
Conditions means the terms and conditions set out in this 

document; 

Consignee means that part of the Authority identified in 
Schedule 3 (Contract Data Sheet) to whom the 
Contractor Deliverables are to be Delivered or on 
whose behalf they are to be Collected at the 
address specified in Schedule 3 (Contract Data 
Sheet) or such other part of the Authority as may 
be instructed by the Authority by means of a 
Diversion Order; 

 
Consignor means the name and address specified in 

Schedule 3 (Contract Data Sheet) from whom the 
Contractor Deliverables will be dispatched or 
Collected; 

 
Contract means the Contract including its Schedules and 

any amendments agreed by the Parties in 
accordance with condition 6 (Amendments to 
Contract); 

 
Contract Price means the amount set out in Schedule 2 

(Schedule of Requirements) to be paid (inclusive 
of Packaging and exclusive of any applicable 
VAT) by the Authority to the Contractor, for the full 
and proper performance by the Contractor of its 
obligations under the Contract. 

 
Contractor means the person who, by the Contract, 

undertakes to supply the Contractor Deliverables, 
for the Authority as is provided by the Contract.  
Where the Contractor is an individual or a 
partnership, the expression shall include the 
personal representatives of the individual or of the 
partners, as the case may be, and the expression 
shall also include any person to whom the benefit 
of the Contract may be assigned by the 
Contractor with the consent of the Authority; 

 
Contractor Commercially Sensitive 
Information 

means the Information listed in the completed 
Schedule 5 (Contractor’s Commercially Sensitive 
Information Form), which is Information notified by 
the Contractor to the Authority, which is 
acknowledged by the Authority as being 
commercially sensitive; 

 
Contractor Deliverables means the goods and/or the services, including 

Packaging (and Certificate(s) of Conformity and 
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supplied in accordance with any QA requirements 
if specified) which the Contractor is required to 
provide under the Contract; 

 
Control means the power of a person to secure that the 

affairs of the Contractor are conducted in 
accordance with the wishes of that person: 

a. by means of the holding of shares, or 
the possession of voting powers in, or in 
relation to, the Contractor; or 

b. by virtue of any powers conferred by the 
constitutional or corporate documents, or 
any other document, regulating the 
Contractor; 

and a change of Control occurs if a person who 
Controls the Contractor ceases to do so or if 
another person acquires Control of the 
Contractor; 

 
CPET means the UK Government’s Central Point of 

Expertise on Timber, which provides a free 
telephone helpline and website to support 
implementation of the UK Government timber 
procurement policy; 

 
Crown Use in relation to a patent means the doing of anything 

by virtue of Sections 55 to 57 of the Patents Act 
1977 which otherwise would be an infringement of 
the patent and in relation to a Registered Design 
has the meaning given in paragraph 2A(6) of the 
First Schedule to the Registered Designs Act 
1949;  

 

Dangerous Goods means those substances, preparations and 
articles that are capable of posing a risk to health, 
safety, property or the environment which are 
prohibited by regulation, or classified and 
authorised only under the conditions prescribed 
by the: 

a. Carriage of Dangerous Goods and Use 
of Transportable Pressure Equipment 
Regulations 2009 (CDG) (as amended 
2011); 

b. European Agreement Concerning the 
International Carriage of Dangerous 
Goods by Road (ADR); 

c. Regulations Concerning the 
International Carriage of Dangerous 
Goods by Rail (RID); 

d. International Maritime Dangerous 
Goods (IMDG) Code; 
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e. International Civil Aviation Organisation 
(ICAO) Technical Instructions for the Safe 
Transport of Dangerous Goods by Air; 

f. International Air Transport Association 
(IATA) Dangerous Goods Regulations. 

 
DBS Finance means Defence Business Services Finance, at 

the address stated in Schedule 3 (Contract Data 
Sheet); 

 
DEFFORM means the MOD DEFFORM series which can be 

found at https://www.aof.mod.uk; 

 
DEF STAN means Defence Standards which can be 

accessed at https://www.dstan.mod.uk; 

 
Deliver means hand over the Contractor Deliverables to 

the Consignee.  This shall include unloading, and 
any other specific arrangements, agreed in 
accordance with condition 28 and Delivered and 
Delivery shall be construed accordingly; 

 
Delivery Date means the date as specified in Schedule 2 

(Schedule of Requirements) on which the 
Contractor Deliverables or the relevant portion of 
them are to be Delivered or made available for 
Collection; 

 
Denomination of Quantity (D of Q) means the quantity or measure by which an item 

of material is managed; 

 

 
Design Right(s) has the meaning ascribed to it by Section 213 of 

the Copyright, Designs and Patents Act 1988; 

 
Diversion Order means the Authority’s written instruction (typically 

given by MOD Form 199) for urgent Delivery of 
specified quantities of Contractor Deliverables to 
a Consignee other than the Consignee stated in 
Schedule 3 (Contract Data Sheet); 

 
Effective Date of Contract means the date specified on the Authority’s 

acceptance letter; 

 

 
Evidence means either: 

a. an invoice or delivery note from the timber 
supplier or Subcontractor to the Contractor 
specifying that the product supplied to the 
Authority is FSC or PEFC certified; or 

https://www.aof.mod.uk/
http://www.dstan.mod.uk/
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b. other robust Evidence of sustainability or 
FLEGT licensed origin, as advised by CPET; 

 
Firm Price means a price (excluding VAT) which is not 

subject to variation; 

 
FLEGT means the Forest Law Enforcement, Governance 

and Trade initiative by the European Union to use 
the power of timber-consuming countries to 
reduce the extent of illegal logging; 

 
Government Furnished Assets (GFA) is a generic term for any MOD asset such as 

equipment, information or resources issued or 
made available to the Contractor in connection 
with the Contract by or on behalf of the Authority; 

 
Hazardous Contractor Deliverable means a Contractor Deliverable or a component 

of a Contractor Deliverable that is itself a 
hazardous material or substance or that may in 
the course of its use, maintenance, disposal, or in 
the event of an accident, release one or more 
hazardous materials or substances and each 
material or substance that may be so released; 

 
Independent Verification means that an evaluation is undertaken and 

reported by an individual or body whose 
organisation, systems and procedures conform to 
“ISO Guide 65:1996 (EN 45011:1998) General 
requirements for bodies operating product 
certification systems or equivalent”, and who is 
accredited to audit against forest management 
standards by a body whose organisation, systems 
and procedures conform to “ISO 17011: 2004 
General Requirements for Providing Assessment 
and Accreditation of Conformity Assessment 
Bodies or equivalent”; 

 
Information means any Information in any written or other 

tangible form disclosed to one Party by or on 
behalf of the other Party under or in connection 
with the Contract; 

 
Issued Property means any item of Government Furnished Assets 

(GFA), including any materiel issued or otherwise 
furnished to the Contractor in connection with the 
Contract by or on behalf of the Authority; 

 
Legal and Sustainable means production and process methods, also 

referred to as timber production standards, as 
defined by the document titled “UK Government 
Timber Production Policy: Definition of legal and 
sustainable for timber procurement".  The edition 
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current on the day the Contract documents are 
issued by the Authority shall apply; 

 
Legislation means in relation to the United Kingdom any Act 

of Parliament, any subordinate legislation within 
the meaning of section 21 of the Interpretation Act 
1978, any exercise of Royal Prerogative or any 
enforceable community right within the meaning 
of Section 2 of the European Communities Act 
1972; 

 
Military Level Packaging (MLP) means Packaging that provides enhanced 

protection in accordance with Def Stan 81-041 
(Part 1), beyond that which Commercial 
Packaging normally provides for the military 
supply chain; 

 
Military Packager Approval Scheme (MPAS) is a MOD sponsored scheme to certify military 

Packaging designers and register organisations, 
as capable of producing acceptable Services 
Packaging Instruction Sheet (SPIS) designs in 
accordance with Defence Standard (Def Stan) 81-
041 (Part 4); 

 
Military Packaging Level (MPL) shall have the meaning described in Def Stan 81-

041 (Part 1); 

 

 
MPAS Registered Organisation is a packaging organisation having one or more 

MPAS Certificated Designers capable of Military 
Level designs.  A company capable of both 
Military Level and commercial Packaging designs 
including MOD labelling requirements; 

 
MPAS Certificated Designer shall mean an experienced Packaging designer 

trained and certified to MPAS requirements; 

 
NATO means the North Atlantic Treaty Organisation 

which is an inter-governmental military alliance 
based on the North Atlantic Treaty which was 
signed on 4 April 1949; 

 
Notices shall mean all Notices, orders, or other forms of 

communication required to be given in writing 
under or in connection with the Contract; 

Overseas shall mean non UK or foreign; 

 
Packaging Verb.  The operations involved in the preparation 

of materiel for; transportation, handling, storage 
and Delivery to the user;  

Noun.  The materials and components used for 
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the preparation of the Contractor Deliverables for 
transportation and storage in accordance with the 
Contract; 

 
Packaging Design Authority (PDA) shall mean the organisation that is responsible for 

the original design of the Packaging except where 
transferred by agreement.  The PDA shall be 
identified in the Contract, see Annex A to 
Schedule 3 (Appendix – Addresses and Other 
Information), Box 3; 

 
Parties means the Contractor and the Authority, and 

Party shall be construed accordingly; 

 
Primary Packaging Quantity (PPQ) means the quantity of an item of material to be 

contained in an individual package, which has 
been selected as being the most suitable for 
issue(s) to the ultimate user, as described in Def 
Stan 81-041 (Part 1); 

 
Recycled Timber means recovered wood that prior to being 

supplied to the Authority had an end use as a 
standalone object or as part of a structure.  
Recycled Timber covers: 

a. pre-consumer reclaimed wood and wood fibre 
and industrial by-products;  

b. post-consumer reclaimed wood and wood fibre, 
and driftwood;  

c. reclaimed timber abandoned or confiscated at 
least ten years previously; 

it excludes sawmill co-products; 

 
Safety Data Sheet has the meaning as defined in the Registration, 

Evaluation, Authorisation and Restriction of 
Chemicals (REACH) Regulations 2007 (as 
amended); 

 
Schedule of Requirements means Schedule 2 (Schedule of Requirements), 

which identifies, either directly or by reference, 
Contractor Deliverables to be provided, the 
quantities and dates involved and the price or 
pricing terms in relation to each Contractor 
Deliverable; 

 
Short-Rotation Coppice means a specific management regime whereby 

the poles of trees are cut every one to two years 
and which is aimed at producing biomass for 
energy.  It is exempt from the UK Government 
timber procurement policy.  For avoidance of 
doubt, Short-Rotation Coppice is not conventional 
coppice, which is subject to the timber policy; 
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Specification means the description of the Contractor 

Deliverables, including any specifications, 
drawings, samples and / or patterns, referred to in 
Schedule 2 (Schedule of Requirements); 

 
STANAG4329 means the publication NATO Standard Bar Code 

Symbologies which can be sourced at 
https://www.dstan.mod.uk/faqs.html; 

 
Subcontractor means any subcontractor engaged by the 

Contractor or by any other subcontractor of the 
Contractor at any level of subcontracting to 
provide Contractor Deliverables wholly or 
substantially for the purpose of performing (or 
contributing to the performance of) the whole or 
any part of this Contract and ‘Subcontract’ shall 
be interpreted accordingly; 

 
Timber and Wood-Derived Products means timber (including Recycled Timber and 

Virgin Timber but excluding Short-Rotation 
Coppice) and any products that contain wood or 
wood fibre derived from those timbers.  Such 
products range from solid wood to those where 
the manufacturing processes obscure the wood 
element; 

 
Transparency Information means the content of this Contract in its entirety, 

including from time to time agreed changes to the 
Contract, and details of any payments made by 
the Authority to the Contractor under the Contract; 

 
Virgin Timber means Timber and Wood-Derived Products that 

do not include Recycled Timber. 

 
 

Acronyms of the Contract 

ALARP As Low as Reasonable Practical 

AMC Acceptable Means of Compliance 

CDM Construction (Design and Management) 
CHIP Chemicals (Hazard Information and 

Packaging for Supply) Regulations 
CLP Classification, Labelling and Packaging 

Regulations 

CofC Certificate of Conformity 
COI Conflicts of Interest 

COTS Commercial Off The Shelf 
CP&F Contracting, Purchasing and Finance 

DAB Daily Activity Briefings 

DAWR Diving at Work Regulations 
DfT Department for Transport 

http://www.dstan.mod.uk/faqs.html
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DP Dynamic Positioning 
DPQQ Dynamic Pre Qualification Questionnaire 

DSA Defence Safety Authority 
EIR Environmental Information Regulations 

EU European Union 
FOIA Freedom of Information Act 

GFA Government Furnished Assets 
HAZIDs Hazard IDs 

HMRC Her Majesty’s Revenue & Customs 
HSIS Hazardous Stores Information System 

IPR Intellectual Property Rights 
ITAR International Traffic in Arms Regulations 

ITN Invitation To Negotiate 
LOLER Lifting Operations and Lifting Equipment 

Regulations 

MAA Military Aviation Authority 
MCA Maritime and Coastguard Agency 

MLWS Mean Low Water Springs 
MOD Ministry of Defence 

NSN NATO Stock Number 

PMP Project Management Plan 
PLA Port of London Authority 

QA Quality Assurance 
RAMS Risk And Method Statement 

RA Regulatory Articles 
REACH Registration, Evaluation, Authorisation and 

Restriction of Chemicals 

SAL Security Aspects Letter 
SALMO Salvage And Marine Operations 

SBP Sub Bottom Profile 
SDS Safety Data Sheet 

SIMOPS Simultaneous Operations 

SME Small Medium Enterprise 

SOLAS Safety Of Lives At Sea Regulations 
SOTR Statement of Technical Requirement 

SPIS Services Packaging Instruction Sheet 
SSRM SS Richard Montgomery 

UXO Unexploded Ordnance 
VAT Value Added Tax 
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Annex to Schedule 1 

Additional Definitions of Contract iaw. Conditions 45 - 47 (Additional Conditions) 
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Schedule 2  

to 700759373 
Schedule 2- Schedule of Requirements 
 
700759373- S&MOCB/3372- SS Richard Montgomery Mast Removal   
 
All Items below refer to the contractual action detailed within the Statement of Requirement at Schedule 9 to the above contract. 
  
Item No. Item Details Total Qty        Firm Price (£) Ex VAT 

    

 
1. 

 
Phase 1: Operational Survey and Risk Assessment 

 
1 

[redacted] 

 
2. 

 
Phase 2: Mobilisation to site and Cutting and Removing of 

Mast No 1 

 
1 

[redacted] 

 
3.  

 
Phase 3: Cutting and Removing of Mast No 2 

 
1 

[redacted] 

 
4. 

 
Phase 4: Cutting and removing of Mast No 3 followed by 

restoration of site and demobilisation 

 
1 

[redacted] 

 

Option No. Item Details Total Qty        Firm Price (£) Ex VAT 

    

 
1. 

 
Disposal of Mast No. 1, 2 and 3. 

 
1 

[redacted] 

 

Mobilisation Stand-by Day Rate Option (for when equipment/plant is being mobilised and in constant use) in accordance with table 2, Schedule 10. 
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This price is taken from Schedule 10 and will be exercised upon mutual agreement between the Authority and the Contractor. 
 

Item No. Item Details Qty of Days Firm Price (£) Ex VAT Total. 

 
5. 

 
Mobilisation Stand-by Day Rate applicable to 

Phase 1 

 
N/A 

 
N/A 

 
N/A 

 
6. 
 

 
Mobilisation Stand-by Day Rate applicable to 

Phase 2 

 
To be inserted as and 

when required 

[redacted]  

 
7. 
 

 
Mobilisation Stand-by Day Rate applicable to 

Phase 3 

 
To be inserted as and 

when required 

[redacted]  

 
8. 

 
Mobilisation Stand-by Day Rate applicable to 

Phase 4 

 
To be inserted as and 

when required 

[redacted]  

 

 

Stand-by Day Rate (For when equipment/plant is mobilised but in standby mode) in accordance with Table 3, Schedule 10: 
 

Item No. Item Details Qty of Days Firm Price (£) Ex VAT Total. 
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5. 

 
Stand-by Day Rate applicable to Phase 1 

 
N/A 

 
N/A 

 
N/A 

 
6. 
 

 
Stand-by Day Rate applicable to Phase 2 

 
To be inserted as and 

when required 

[redacted]  

 
7. 
 

 
Stand-by Day Rate applicable to Phase 3 

 
To be inserted as and 

when required 

[redacted]  

 
8. 

 
Stand-by Day Rate applicable to Phase 4 

 
To be inserted as and 

when required 

[redacted]  
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Schedule 3  

to 700759373 

 

Schedule 3 - Contract Data Sheet 

S&MOCB/3372 -  SS Richard Montgomery Mast Removal 

 

General Conditions 

Condition 2 – Duration of Contract: 

The Contract expiry date shall be: On completion and delivery of a Project Completion                         
Report as per the details in Schedule 9- Statement of Technical Requirements. 

Condition 4 – Governing Law: 

 

Contract to be governed and construed in accordance with:  

 

English Law 

 

Solicitors or other persons based in England and Wales (or Scotland if Scots Law applies) 
irrevocably appointed for Contractors without a place of business in England (or Scotland, if 
Scots Law applies) in accordance with clause 4.g (if applicable) are as follows: 

 

 

Condition 8 – Authority’s Representatives: 

 

The Authority’s Representatives for the Contract are as follows: 

 

Commercial: [redacted](as per DEFFORM 111) 

 

Project Manager: [redacted](as per DEFFORM 111) 

Condition 19 – Notices: 

 

Notices served under the Contract shall be sent to the following address: 

 

Authority:   MoD Abbey Wood #3202, Ash 2A, NH3, Bristol, BS34 8JH   (as per DEFFORM 
111) 

 

Contractor: Briggs Marine Contractors Ltd, Seaforth House, Seaforth Place, Burntisland, KY3 9AX 
[redacted] 

Notices can be sent by electronic mail?  Yes 

Condition 20.a – Progress Meetings: 

 

The Contractor shall be required to attend the following meetings: 
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As and when required by the Authority 

 

 

 

Condition 20.b – Progress Reports: 

 

The Contractor is required to submit the following Reports in accordance with the Statement of 
Requirements at Schedule 9. 

 

As and when requested by the Authority 

 

Reports shall be Delivered to the following address: 
Electronic Email is acceptable. 

 

 

 
 

Supply of Contractor Deliverables 

Condition 21 – Quality Assurance: 

 

Is a Deliverable Quality Plan required for this Contract? Yes 

 

If required, the Deliverable Quality Plan must be set out as defined in AQAP 2105 and 
delivered to the Authority (Quality) within 10 Business Days of Contract Award.  Once agreed 
by the Authority the Quality Plan shall be incorporated into the Contract.  The Contractor shall 
remain at all times solely responsible for the accuracy, suitability and applicability of the 
Deliverable Quality Plan. 

 

Other Quality Assurance Requirements: 

 

  Specified in the Statement of Requirements at Schedule 9. 

 

Condition 22 – Marking of Contractor Deliverables: 

 

        Special Marking requirements:  

        Not Applicable 

 

 

Condition 24 - Supply of Data for Hazardous Contractor Deliverables, Materials and 
Substances: 

 

A completed Schedule 6 (Hazardous Contractor Deliverables, Materials or Substance 
Statement), and if applicable, Safety Data Sheet(s) are to be provided by e-mail with 
attachments in Adobe PDF or MS WORD format to: 
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a)  The Authority’s Representative (Commercial) 

 

b)  Defence Safety Authority – DSA-DLSR-MovTpt-DGHSIS@mod.uk 

 

to be Delivered no later than one (1) month prior to the Delivery Date for the Contract 
Deliverable or by the following date: To be returned with Tender Submission 

Condition 25 – Timber and Wood-Derived Products: 

 

A completed Schedule 7 (Timber and Wood-Derived Products Supplied under the Contract: 
Data Requirements) is to be provided by e-mail with attachments in Adobe PDF or MS 
WORD format to the Authority’s Representative (Commercial) 

 

to be Delivered by the following date: To be returned with Tender Submission 

Condition 26 – Certificate of Conformity: 

 

Is a Certificate of Conformity required for this Contract? No 

 

Applicable to Line Items: N/A 

 

If required, does the Contractor Deliverables require traceability throughout the supply chain?      

 

N/A 

 

Applicable to Line Items: 

Condition 28.b – Delivery by the Contractor: 

 

The following Line Items are to be Delivered by the Contractor: 

 

Not Applicable 

         

Special Delivery Instructions: 

 

Not Applicable 

 

Each consignment is to be accompanied by a DEFFORM 129J. 

Condition 28.c - Collection by the Authority: 

 

The following Line Items are to be Collected by the Authority: 

 

Not Applicable 

 

Special Delivery Instructions: 
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Not Applicable 

 

Each consignment is to be accompanied by a DEFFORM 129J. 

 

 

Consignor details (in accordance with 28.c.(4)): 

 

Line Items:  Not Applicable  Address: Not Applicable 

 

Line Items:  Not Applicable  Address: Not Applicable 

 

 

Consignee details (in accordance with condition 23): 

 

Line Items:  Not Applicable  Address: Not Applicable 

 

Line Items:  Not Applicable  Address: Not Applicable 

 

Condition 30 – Rejection: 

 

The default time limit for rejection of the Contractor Deliverables is thirty (30) days unless 
otherwise specified here: 

 

The time limit for rejection shall be 30 Business Days. 

Condition 32 – Self-to-Self Delivery: 

 

Self-to-Self Delivery required?     No 

 

If required, Delivery address applicable: 

 

Not Applicable 
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Pricing and Payment 

Condition 35 – Contract Price: 

 

All Schedule 2 and Schedule 10 line items shall be FIRM Price other than those stated below: 

 

Line Items Not Applicable 

 

Clause 46.  refers 

 

Termination 

Condition 42 – Termination for Convenience: 

 

The Notice period for terminating the Contract shall be twenty (20) days unless otherwise 
specified here: 

 

As per the details in Schedule 10, the Authority reserves the right to terminate the contract at 
any time without notice once the operation has begun. 

 

 

Other Addresses and Other Information (forms and publications addresses and official 
use information) 

See Annex A to Schedule 3 (DEFFORM 111) 
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 Annex A to Schedule 3 - DEFFORM 111

 (Edn 12/17) 

Appendix - Addresses and Other Information 

 1.Commercial Officer 
 
Name: [redacted] 

 

 

Address: MoD Abbey Wood, #3202, Ash 2A, NH3, Bristol, BS34 8JH 

Email:  DESShipsComrcl-SALMO-Multiuser@mod.gov.uk 

[redacted] 

 

 8. Public Accounting Authority 

 

1.  Returns under DEFCON 694 (or SC equivalent) should be sent 

to DBS Finance ADMT – Assets In Industry 1, Level 4 Piccadilly 

Gate, Store Street, Manchester, M1 2WD  

 44 (0) 161 233 5397 

2.  For all other enquiries contact DES Fin FA-AMET Policy, Level 4 

Piccadilly Gate, Store Street, Manchester, M1 2WD   

 44 (0) 161 233 5394 

 

 

 2. Project Manager, Equipment Support Manager or PT Leader 

 (from w hom technical information is available) 

Name:[redacted]  

Address MoD Abbey Wood, #3212, Ash 2A, NH3, Bristol, BS34 

8JH 
Email:[redacted] 

[redacted]  

 9.  Consignment Instructions 

 

The items are to be consigned as follow s: 

 

As specif ied in TAF Part A 

 

 

 1.   3. Packaging Design Authority 

 

Organisation & point of contact: [redacted] 

 

 

(Where no address is shown please contact the Project Team in Box 2)  

 10.  Transport. The appropriate Ministry of Defence Transport 

Offices are: 

A. DSCOM, DE&S, DSCOM, MoD Abbey Wood, Cedar 3c, Mail 

Point 3351, BRISTOL BS34 8JH                       

Air Freight Centre 

IMPORTS  030 679 81113 / 81114   Fax 0117 913 8943 

EXPORTS  030 679 81113 / 81114   Fax 0117 913 8943 

Surface Freight Centre 

IMPORTS  030 679 81129 / 81133 / 81138   Fax 0117 

913 8946 

EXPORTS  030 679 81129 / 81133 / 81138   Fax 0117 913 8946 

 

  

 4. (a) Supply / Support Management Branch or Order Manager: 

Branch/Name: Please see Box 2 

 

Tel No:        

 

   (b) U.I.N.         

 B. JSCS 

JSCS Helpdesk No. 01869 256052 (select option 2, then option 3) 

JSCS Fax No. 01869 256837 

www.freightcollection.com  

 

 

 5. Drawings/Specifications are available from 

 

Project Manager in Box 2 

 

 11. The Invoice Paying Authority  

Ministry of Defence   0151-242-2000 

DBS Finance 

Walker House, Exchange Flags Fax:  0151-242-2809 

Liverpool, L2 3YL                     Website is: 

https://www.gov.uk/government/organisations/ministry-of-

defence/about/procurement#invoice-processing 

 

 

 6.  INTENTIONALLY BLANK  12.  Forms and Documentation are available through *: 

Ministry of Defence, Forms and Pubs Commodity Management  

PO Box 2, Building C16, C Site 

Low er Arncott 

Bicester, OX25 1LP (Tel. 01869 256197  Fax: 01869 256824) 

Applications via fax or email: DESLCSLS-

OpsFormsandPubs@mod.uk 

 

 

http://www.freightcollection.com/
https://www.gov.uk/government/organisations/ministry-of-defence/about/procurement#invoice-processing
https://www.gov.uk/government/organisations/ministry-of-defence/about/procurement#invoice-processing
mailto:DESLCSLS-OpsFormsandPubs@mod.uk
mailto:DESLCSLS-OpsFormsandPubs@mod.uk
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 7. Quality Assurance Representative: 

[redacted], DES Ships MPS-QA-2 

Commercial staff are reminded that all Quality Assurance requirements 

should be listed under the General Contract Conditions.  

 

AQAPS and DEF STANs  are available from UK Defence 

Standardization, for access to the documents and details of the 

helpdesk visit http://dstan.uwh.diif .r.mil.uk/  [intranet] or 

https://www.dstan.mod.uk/ [extranet, registration needed].  

 *NOTE 

1.Many DEFCONs and DEFFORMs  can be obtained from the MOD 

Internet Site:  

https://www.aof.mod.uk/aofcontent/tactical/toolkit/index.htm 

2. If the required forms or documentation are not available on the 

MOD Internet site requests should be submitted through the 

Commercial Off icer named in Section 1. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

http://dstan.uwh.diif.r.mil.uk/
http://www.dstan.dii.r.mil.uk/
https://www.dstan.mod.uk/
https://www.aof.mod.uk/aofcontent/tactical/toolkit/index.htm
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Schedule 4  

to 700759373 
 

Schedule 4 - Contract Change Control Procedure (i.a.w. Clause 6b) 

S&MOCB/3372 -  SS Richard Montgomery Mast Removal 

 

1. Authority Changes 
 

Subject always to Condition 6 (Amendments to Contract), the Authority shall be entitled, acting 
reasonably, to require changes to the Contractor Deliverables (a " Change") in accordance with 
this Schedule 4. 

 

2. Notice of Change 
 

a. If the Authority requires a Change, it shall serve a Notice (an "Authority Notice of Change") 
on the Contractor. 

b. The Authority Notice of Change shall set out the change required to the Contractor 
Deliverables in sufficient detail to enable the Contractor to provide a written proposal (a 
"Contractor Change Proposal") in accordance with clause 3 below.  

 

3. Contractor Change Proposal 
 

a. As soon as practicable, and in any event within fifteen (15) Business Days (or such other 
period as the Parties may agree) after having received the Authority Notice of Change, the 
Contractor shall deliver to the Authority a Contractor Change Proposal. 

b. The Contractor Change Proposal shall include: 
1. the effect of the Change on the Contractor’s obligations under the Contract; 
2. a detailed breakdown of any costs which result from the Change; 
3. the programme for implementing the Change; 
4. any amendment required to this Contract as a result of the Change, including, where 

appropriate, to the Contract Price; and 
5. such other information as the Authority may reasonably require. 

c. The price for any Change shall be based on the prices (including all rates) already agreed 
for the Contract and shall include, without double recovery, only such charges that are fairly and 
properly attributable to the Change. 

 

4. Contractor Change Proposal – Process and Implementation 
 

a. As soon as practicable after the Authority receives a Contractor Change Proposal, the 
Authority shall: 

1. evaluate the Contractor Change Proposal; 
2. where necessary, discuss with the Contractor any issues arising and following such 

discussions the Authority may modify the Authority Notice of Change and the 
Contractor shall as soon as practicable, and in any event not more than ten (10) 
Business Days (or such other period as the Parties may agree) after receipt of such 
modification, submit an amended Contractor Change Proposal. 

b. As soon as practicable after the Authority has evaluated the Contractor Change Proposal 
(amended as necessary) the Authority shall: 

1. indicate its acceptance of the Change Proposal by issuing an amendment to the 
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Contract in accordance with Condition 6 (Amendments to Contract); or  
2. serve a Notice on the Contractor rejecting the Contractor Change Proposal and 

withdrawing (where issued) the Authority Notice of Change. 
c. If the Authority rejects the Change Proposal it shall not be obliged to give its reasons for 

such rejection. 
d. The Authority shall not be liable to the Contractor for any additional work undertaken or 

expense incurred unless a Contractor Change Proposal has been accepted in accordance with 
Clause 4b.(1) above. 

 

5. Contractor Changes 
 

If the Contractor wishes to propose a Change, it shall serve a Contractor Change Proposal on the 
Authority, which shall include all of the information required by Clause 3b above, and the process 
at Clause 4 above shall apply. 
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Schedule 5  
to 700759373 

 
DEFFORM 539A 

 

Schedule 5 - Contractor's Commercial Sensitive Information Form (i.a.w. condition 13) 

S&MOCB/3372- SS Richard Montgomery Mast Removal   

 

Contract No:  700759373- S&MOCB/3372- SS Richard Montgomery Mast Removal  

Description of Contractor’s Commercially Sensitive Information: 

[redacted] 

  

Cross Reference(s) to location of sensitive information: 

[redacted] 

       

Explanation of Sensitivity: 

[redacted] 

        

Details of potential harm resulting from disclosure: 

[redacted] 

       

Period of Confidence (if applicable):      [redacted] 

Contact Details for Transparency / Freedom of Information matters: 

Name:       

Position:       

Address:       

Telephone Number:       

Email Address:       
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Schedule 6  
to 700759373 

 

Schedule 6 - Hazardous Contractor Deliverables, Materials or Substances Supplied under 

the Contract 

 
S&MOCB/3372-SS Richard Montgomery Mast Removal 

 

Data Requirements for Contract No: 700759373 

 

Hazardous Contractor Deliverables, Materials or Substances 

Statement by the Contractor 

 

 
Contract No:       

 

 
Contract Title:       

 

 
Contractor:        

 

 
Date of Contract:        

 

* To the best of our knowledge there are no hazardous Contractor Deliverables, materials or 
substances to be supplied.   

 

 
* To the best of our knowledge the hazards associated with materials or substances to be supplied 
under the Contract are identified in the Safety Data Sheets (Qty:     ) attached in accordance 
with condition 24.    

 

 

 

 
Contractor’s Signature:        

 

 
Name:        
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Job Title:        

 

 
Date:        

 

* check box () as appropriate  

 

.................................................................................................. 

 

To be completed by the Authority  

 

 
Domestic Management Code (DMC):        

 

 
NATO Stock Number:        

 

 
Contact Name:        

 

 
Contact Address:        

 

Copy to be forwarded to: 

 

Hazardous Stores Information System (HSIS) 

Department of Safety & Environment, Quality and Technology (D S & EQT)   

Spruce 2C, #1260 

MOD Abbey Wood (South) 

Bristol BS34 8JH 

 

Emails to be sent to: 

DESTECH-QSEPEnv-HSISMulti@mod.gov.uk 
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Schedule 7  
to 700759373 

 

Schedule 7 - Timber and Wood- Derived Products Supplied under the Contract 

S&MOCB/3372 - SS Richard Montgomery Mast Removal 

 

 
Data Requirements for Contract No:  700759373     

 

The following information is provided in respect of condition 25 (Timber and Wood-Derived 
Products): 

 

Schedule of 
Requirements 

item and 
timber product 

type 

Volume of 
timber 

Delivered to 
the Authority 

with FSC, 
PEFC or 

equivalent 
evidence 

Volume of 
timber 

Delivered to 
the Authority 

with other 
evidence 

Volume (as Delivered 
to the Authority) of 

timber without 
evidence of 

compliance with 
Government Timber 
Procurement Policy 

Total volume 
of timber 

Delivered to 
the Authority 

under the 
Contract 

                              

                              

                              

                              

                              

                              

 

 

 
 
 
 

 

 

 

 

 

 

 

 



OFFICIAL  

75 

 

 

Schedule 8  

to 700759373 

 
Schedule 8 - Acceptance Procedure (i.a.w. condition 29) 

S&MOCB/3372 - SS Richard Montgomery Mast Removal 

 

Acceptance 

1. In accordance with the Statement of Requirements at Schedule 9, the Authority require that the 
Contractor provide the Authority with a report confirming that the seabed, in the vicinity in which 
the Contractor has operated, has been left in the original or better condition. The report must also 
provide assurance to the Authority’s satisfaction that a full site clear up has been conducted. Only 
on acceptance of the report will the Authority accept that works have been completed, and release 
payment.   

2. The Contractor is not to consider silence as acceptance.  

Rejection 

1. The Authority may reject any Article which does not conform with the requirements on this 
Contract.  
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Schedule 9  

to 700759373 

Schedule 9-Statement of Requirement 

S&MOCB/3372 - SS Richard Montgomery Mast Removal 

 
 
General 

1. This Statement of Requirements has been prepared by the Authority for the use of the 
Contractor, in the execution of the Contract and shall not be for any other purpose. This is a 

Performance Specification and describes the outcomes required by the Authority to be 

successfully delivered by the Contractor.  

2. The information contained herein is Crown Copyright. It is not to be released to third parties, 

reproduced or published without written permission of the Authority. 

 
Introduction 

Purpose 

3. The World War 2 wreck of the SS Richard Montgomery is situated at the mouth of the River 

Thames between Sheerness in Kent and Southend-on-Sea in Essex. It sank on August 20th, 

1944 and is believed to still hold between approx. 1000-3200 tonnes (net explosive quantity) 
of munitions.  

4. The ongoing policy for the management of the wreck has been one of non, or low, physical 
intervention. The last meaningful physical intervention was in October 1999, when rigging on 

the masts was cut back to reduce the stress on the masts.  

5. Regular surveys, carried out on behalf of the Maritime & Coastguard Agency (MCA), are 

conducted to ascertain the state of the wreck and chart its rate of degradation against 

previous surveys. 

6. The surveys during the period 2013 – 2017 demonstrated an accelerated rate of degradation 
in certain key areas, including around the hold areas and the bulkheads, which sit above the 

holds with the munitions and below the masts. An Expert Advisory Group was formed in 

2017 to look at the management of the wreck and, based on the surveys and their own 
expertise, recommended that the masts be reduced in height to reduce their weight, and 

therefore the strain, on the decks below. 

7. The aim of the proposed mast cutting exercise is to reduce the height, and therefore the 

weight, of the three masts on the SS Richard Montgomery. By reducing the weight of the 

masts, especially those on the bow section of the wreck, the stress being placed on the 
bulkhead will be lessened, reducing the risk of the masts collapsing through the degraded 

bulkhead and impacting on the munitions contained in the holds beneath. The project is 

being undertaken as the wreck is in a constant state of degradation through natural 
exposure to the elements and therefore it is now considered a matter of when, not if, the 

bulkhead will collapse. 

The project will take place over 4 Phases described in the box below, with further information 

included in the Requirements Table 1 beneath.  
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Additional contents to this document: 

Annex A- Please see attached photographs of the wreck to assist with mast positioning and 
identification. (Indicative information from previous survey evolutions shall be made available 

to provide context). 

Annex B- Results of most recent (September 2020) Wreck and Seabed Survey to provide 

further information. (Note to Tenderers: This will be provided to Tenderers after issuance of 
this pack, and after return of the SAL at Schedule 11.) 

 

Phase 1 
 

Planning of task with creation of detailed Risk 
Assessment and Method Statements (RAMS) and 

Environmental Impact Assessments for all phases 
of the operation. RAMS to include details of how 

each Phase of the task is to be undertaken, risk 
assessments, details of equipment and vessels to 

be used, any vessel mobilisation to site and how 
the site will be controlled, and any supporting 

calculations/analysis required to support the task 
methodology. [redacted] 

[redacted] 

Phase 2 
 

Implementation of risk mitigation measures and full 

mobilisation of marine spread to worksite in 
accordance with the approved RAMS produced in 

Phase 1.  Cutting and removal of aft mast and 
disposal of arisings. Review of mobilisation and 

cutting methodology and incorporation of any 
“learning from experience” (LFE) of cutting aft mast 

into RAMS for removals of midships and forward 
masts. [redacted] 

 

[redacted] 

Phase 3 
 

Repositioning of marine spread if required to reach 
Midships and forward masts in accordance with 

approved and, if required, revised RAMS. Cutting 
and removal of midships mast and disposal of 

arisings in accordance with approved and revised 
RAMS.  Review of midships mast removal 

operation and incorporation of LFE into forward 
mast removal planning and RAMS. [redacted] 

[redacted] 

Phase 4 
 

Repositioning of marine spread if required to reach 
forward masts in accordance with approved RAMS. 

Cutting and removal of forward mast and disposal 
of arisings in accordance with approved and 

revised RAMS.  Make good the worksite and 
demobilise vessels from the worksite. Production of 

operation completion report. 
 

[redacted] 
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Schedule 9 Statement of Requirement Table 1 
 
  

1.1  
Phase 1 - Development and Creation of Risk Assessment and Method Statements (RAMS) and completion of engineering 
documents  

Para 

Task Expected Output 

1.1.1  

 
Contractor is to provide detailed Risk Assessment and 
Method Statements and Environmental Impact 
Assessments of all phases of operation for the removal 
of SSRM masts as close to the ship’s upper deck 
structure as reasonably practical including removal of 
any items/structure to clear the cut area. This Phase is to 
provide Method Statements with associated Risk 
Assessments, details of mobilisation to site and how site 
will be controlled. This Phase will include a Project 
Initiation meeting with the Authority and external 
stakeholders. [redacted] 

 
[redacted] 

[redacted] 

[redacted] 

[redacted] 

[redacted] 

 
[redacted] 

 
[redacted] 

 
Identification of Marine Platform and support vessels. Confirmation that 
they are available for use on required programme dates. Identification of 
key personnel for mast removal operation. 
 
[redacted] 

 
Comprehensive Marine Operation RAMS completed and approved by the 
Authority for the mobilisation of the platform to the SSRM location 
mitigating all risks from direct contact with the wreck. RAMS are to 
include, but are not limited to: 
 

• [redacted] 

• [redacted] 

• [redacted] 

• [redacted] 

• [redacted] 

• [redacted] 

• [redacted] 

• [redacted] 

• [redacted] 

• [redacted] 

o [redacted] 
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o [redacted] 

o [redacted] 

• [redacted] 

• [redacted] 

 

[redacted] 

 

• [redacted] 

• [redacted] 

• [redacted] 

o [redacted] 

o [redacted] 

o [redacted] 

o [redacted] 

• [redacted] 

 

• [redacted] 

• [redacted] 

• [redacted] 

• [redacted] 

 

Comprehensive Mast Cutting RAMS completed and approved by the 
Authority for the removal of SSRM masts 1, 2 and 3. [redacted] 

 

• [redacted] 

• [redacted] 

  
[redacted] 
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[redacted] 

[redacted] 

[redacted] 

• [redacted] 

• [redacted] 

• [redacted] 

• [redacted] 

• [redacted] 

• [redacted] 

• [redacted] 

• [redacted] 

• [redacted] 

 
 

[redacted] 

 

• [redacted] 

• [redacted] 

• [redacted] 

• [redacted] 

 

1.2  Phase 2 - Mobilisation to, and Establishment of Project Site. Aft Mast (Mast 1) Cutting and Removal. 

 

Dependent on Go/No Go from Phase 1. 
 
Contractor to mobilise to SSRM worksite as detailed in the 
approved RAMS produced in Phase 1. 
 
a. The Contractor shall cut and remove the Aft Mast (Mast 
1) and Derricks utilising a cutting method which 
demonstrates As Low As Reasonably Practicable 

[redacted] 

 
Mobilisation of identified vessels to SSRM worksite in accordance with 
Marine Operations RAMS. 
 
Deployment of cutting equipment and removal of Aft Mast in accordance 
with Mast Cutting RAMS. 
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(ALARP) levels of vibration, impact and stresses on 
the overall structure of the wreck.  
  
b. Aft mast structure is to be cut at, or as close to 
the mean Low Water (Springs) as reasonably 
practicable.  
 
[redacted] 

[redacted] 

 
All lift plans and lifting equipment are to be agreed / 
verified with the Authority prior to commencement of 
operations (independent verification may be required at 
the Authority’s discretion and cost). 
 

1.3 Phase 3 - Midships Mast (Mast 2) Cutting and Removal. 

 

[redacted] 

 
[redacted] 

 
a. The Contractor shall cut and remove the Midships 
Mast and Derricks [redacted] 

  
b. Midships mast structure is to be cut at, or as close to 
the mean Low Water (Springs) as reasonably 
practicable.  
 
[redacted] 

 
[redacted] 

 
 

[redacted] 

 
[redacted] 

 
Deployment of cutting equipment and removal of Midships Mast in 
accordance with Mast Cutting RAMS. 
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1.4 Phase 4 - Forward Mast (Mast 3) Cutting and Removal. Demobilise SSRM worksite 

 

[redacted] 

 
[redacted] 

 
a. The Contractor shall cut and remove the Midships 
Mast and Derricks utilising a cutting method 
[redacted] 

  
b. Forward mast structure is to be cut at, or as close to 
the mean Low Water (Springs) as reasonably 
practicable.  
 
[redacted] 

 
[redacted] 

 
[redacted] 

 
[redacted] 

 

[redacted] 

 
[redacted] 

. 
 
Deployment of cutting equipment and removal of Forward Mast in 
accordance with Mast Cutting RAMS. 
 
[redacted] 

 

  

1.5 Provision of Parts, Materials, Equipment and Resources 

1.5.1 

The Contractor shall provide all Parts, Materials, Equipment 
and Resources, including but not limited to: all tools, 
machinery, barges, cranes, low loader(s) and any other 
associated equipment for the duration of the Contract. This 
shall further include all transportation used by the 
Contractor or any sub-contractor personnel. 

All resources and materials required for completion of all work and the 
delivery of all required articles under the Contract shall have been provided 
by the Contractor with principle items of equipment detailed in the relevant 
RAMS.  
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2 The Contractor shall be responsible for all aspects of the delivery of the Project, including but not limited to, the following: 

2.1 Plans, Reports and Meetings 

2.1.1 
 

The Contractor shall provide a Project Management Plan 
to the Authority twelve (12) weeks prior to the 
commencement of the Project. The Contractor shall invite 
the Authority representative(s) to all meeting concerning 
the movement of vessels and equipment. The Contractor 
shall invite the Authority representative(s) to HAZID and 
Risk Mitigation meetings. 
 

A Project Management Plan, including a schedule (in Gantt Chart format), 
shall be provided to the Authority, twelve (12) weeks prior to the 
commencement of the Project. The PMP shall include full disclosure of 
mitigation actions arising from detailed HAZIDs and Risk Assessments- 
 

2.1.2 

A Project Initiation meeting with the Authority and 
stakeholders on award of the contract and on completion 
of each Phase a Project Review will be undertaken to 
assess all completed RAMS, activities and schedules 
which will culminate in incorporation of any LFE and the 
Go/NoGo decision to start the next Phase of the activity. 
 

The Contractor shall attend Project Review Meetings as and when required 
by the Authority and shall ensure that its Contractor’s Representatives are 
suitably qualified to attend such meetings. 

2.1.3 

Prior to the commencement of each day’s operations the 
Authority’s Representative shall be invited to and attend 
all Contractor Daily Activity Briefings (DAB) and Toolbox 
Talks for the duration of the Project. 
 

Any significant changes to the day’s activity shall be the subject of a revised 
DAB and as dictated by the project management of change process. 

2.1.4 

The Contractor shall produce a Project Completion Report 
at the end of all works detailing the mast sections removed 
the condition of the wreck in way of cutting works and any 
LFE for future projects. 
 

Report to be received by the Authority within 2 weeks of project completion. 

 

2.2 Health, Safety and Quality Assurance 
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2.2.1 

The Contractor must comply, as a minimum, with UK 
Health and Safety legislation at all times and ensure that 
its health and safety policies, processes and procedures 
adhere to the relevant legislation throughout the life of the 
Project. 
 

All work must also be conducted in compliance with UK Health and Safety 
legislation. 
 

2.2.2 

The Contractor shall provide safety policies, method 
statements, risk assessments and environmental 
assessments, including those for sub-contractors, written 
in accordance with industry best practice and UK Health 
and Safety legislation. 

The Contractor shall provide acceptable safety policies, method statements, 
risk assessments and environmental assessments, to the Authority’s Project 
Manager, at least 12 weeks prior to the commencement of work. 

2.2.3 

The Contractor shall provide a Quality Plan tailored for 
the Statement of Requirement (SoR) in accordance with 
AQAP 2105. This quality plan shall detail the 
requirements for Quality Assurance as specified. 

[redacted] 

• [redacted] 

• [redacted] 

• [redacted] 

• [redacted] 

• [redacted] 

 
[redacted] 

• [redacted] 

• [redacted] 

• [redacted] 

• [redacted] 

• [redacted] 

• [redacted] 

 

2.2.4 

The Contractor shall ensure that all diving operations (if 

required) are conducted in accordance with the UK Diving 

at Work Regulations (DAWR) and the UK HSE ACOP 

(Inshore Diving).  

[redacted] 
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2.2.5 

The Contractor shall ensure that all lifting operations are 

conducted in accordance with Lifting Operations and 

Lifting Equipment Regulations (LOLER). 

 

[redacted] 

 

2.2.6 

The Contractor shall ensure that all work is conducted in 

accordance with the Construction (Design and 

Management) (CDM) Regulations. 

 

 

2.2.7 
[redacted] 

 

[redacted] 

 

2.2.8 

The Contractor shall provide lifting plans and method 
statements written in accordance with industry best 
practice. 
 

[redacted] 

 
[redacted] 

 

 

2.3 Provision of Personnel 

2.3.1 

The Contractor shall only provide staff whom have the 
appropriate skills and qualifications to undertake all work 
under the Project. [redacted] 

 
 

[redacted] 

 

 

2.4 Site Access and Monitoring 
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2.4.1 

The Contractor shall give the Authority’s Project Manager, 
or the Authorised Representative, full access to the project 
site(s) as and when required for the purpose to inspect the 
performance of the Project and monitor that the quality 
standards are being properly applied. 
 

Safe access shall be provided to the work site(s). 

2.4.2 

The Contractor shall give the Authority’s Project Manager, 
or the Authorised Representative, full access to all 
drawings, models, samples, articles or items of any kind 
appertaining to the Project as reasonably required by the 
Authority. Such work shall be provided at no additional 
charge to the Authority. 
 

Access shall be provided at all times to drawings, models, samples, 
articles or items of any kind appertaining to the Project. 
 

2.4.3 

Internal site security shall be the responsibility of the 
Contractor. [redacted] 

 

[redacted] 

 

2.4.4 

All necessary Permissions and Licences to operate 
within the designated area shall be the responsibility of 
the Contractor in concert with the DfT and their 
nominated agencies, [redacted] 

 

 

2.4.5 

[redacted] 

 

 

2.4.6 

[redacted] 
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Annex A to Schedule 9  

Annex A 

Photographs of the SS Richard Montgomery highlighted Mast 1, Mast 2 and Mast 3. 

Taken 12 June 2019, approx. 0900 GMT, predicted tide height in region of 4.9m. 

[redacted] 

SS RICHARD MONTGOMERY Mast Layout. 

[redacted] 

Three Masts from Aft Starboard. 

[redacted] 

Aft Mast from Starboard. 

[redacted] 

Aft Mast from Aft Starboard. 

[redacted] 

Aft Mast from Forward Starboard. 

[redacted] 

Midships Mast and Derrick. 

[redacted] 

Midships Mast and Derrick 

[redacted] 

Forward Mast from Forward 

[redacted] 

Forward Mast Masthead from Forward 

[redacted] 

Forward Mast Masthead from Port  

 

[redacted] 

Forward Mast from Aft 
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Annex B to Schedule 9 

 

Annex B 

[redacted] 
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Schedule 10 

to 700759373 

Schedule 10: Pricing and Payment 

S&MOCB/3372 - SS Richard Montgomery Mast Removal 

1. Tender Periods  

2. [redacted] 

3. Tender Rates 

3.1 Tenderers are required to complete ‘Table 1 - Tenderers submission of contract 

costs’, including the number of days Tenderers expect that will be required in order to 

successfully complete each Phase. [redacted] 

3.2  The unpriced tender returns must not display any prices within Table 1, Table 2, 

Table 3, Table 4 or anywhere else throughout the entirety of the unpriced tender. If 

there are prices within Table 1, Table 2, Table 3, Table 4 or throughout the entirety of 

the unpriced tender, then they shall be omitted from evaluation. 

3.3 All prices contained within the Tender shall be ex-VAT. 

3.4 The Authority will use the values submitted by the Tenderer within Table 1, Table 2, 

Table 3 and Table 4 of the priced tender return, to assess the Tender submissions 

pricing score(s).  

3.5 [redacted] 

3.6 [redacted].  

4. Payment 

4.1 The prospective contractor shall be required to register their details (Supplier on-

boarding) on the Contractor, Purchasing and Finance (CP&F) electronic procurement 

tool, if not already onboarded, within 2 weeks of contract initiation. 

4.2 Payment shall be made via electronic transfer on CP&F, upon the Authority’s receipt 

of satisfactorily completed and accepted Contract Deliverables in accordance with the 

terms and conditions of the contract and a valid and undisputed invoice has been 

received by the Authority from the Contractor, via CP&F. 

4.3 One payment, which is predetermined in the form of a FIRM price, shall be paid to 

the Contractor on successful completion of the project and all of its Phases. This may 

be subject to change if it is mutually agreed that the contract is stopped prior to or 

after this pre-determined stage. All cost applicable to this contract including any 

Stand-by Day Rates if used shall be applied to the invoice raised by the Contractor.  

4.4 The Authority has an obligation to make payments upon satisfactory delivery of a 

contract deliverable by the contractor. Please refer to Schedule 8 Acceptance 

Procedure for further detail on what is required from the Contractor at the Acceptance 

stage.  

4.5 [redacted].  

4.6 The date by which the contractor is obligated to deliver all Phases of S&MOCB/3372 

is specified in Schedule 3- Contract Data Sheet. 
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4.7 [redacted]. 

4.8 [redacted]. 

4.9 [redacted].  

4.10 [redacted].  

4.11 [redacted]. 

4.12 [redacted]. 

4.13 [redacted]. 

4.14 [redacted].  

For the avoidance of confusion, please see below a list of some scenario examples and the 

terms which shall apply to the terms above.  

 

Scenario Example Payment Applicable 

The project completes in the expected 

days proposed with no issues. 

The Contractor is paid the FIRM price 

offered in Table 1. 

[redacted] [redacted] 

[redacted] [redacted] 

[redacted] [redacted] 

The project has to stop for a number of 

days due to adverse weather. 

The Contractor is paid the FIRM price 

offered in Table 1. No additional Stand-

by Day Rate will apply.  

[redacted] [redacted] 

[redacted] [redacted] 

[redacted] [redacted] 

The contractor requires the project to 

stop for 1 day due to machinery or 

personnel availability. 

The Contractor is paid the FIRM price 

offered in Table 1. No additional Stand-

by Day rate shall apply. 
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Table 1 – Tenderers submission of contract costs (Only to be completed in the Priced Tender Submission) 

 

 Phase 1 Phase 2 Phase 3 Phase 4 

Project Phase Description [redacted] [redacted] [redacted] [redacted] 

 Please submit a day rate 
for all of the below in 
relation to the relevant 

Phase. 

Please submit a day rate for 
all of the below in relation to 
the relevant Phase. 

Please submit a day rate for 
all of the below in relation to 
the relevant Phase. 

Please submit a day rate for 
all of the below in relation to 
the relevant Phase. 

Staff Required: [redacted] [redacted] [redacted] [redacted] 

Staff costs:  [redacted] [redacted] [redacted] [redacted] 

Specialist Design and Pre-
Engineering Costs (to include 

analysis, calculations, 
documents preparation, 
production of bespoke tooling  

[redacted] [redacted] [redacted] [redacted] 

Survey: (Include estimates of 

any re-survey between 
Phases) 

[redacted] [redacted] [redacted] [redacted] 

Equipment: [redacted] [redacted] [redacted] [redacted] 

Equipment Hire: [redacted] [redacted] [redacted] [redacted] 

Sub-Contracts: [redacted] [redacted] [redacted] [redacted] 

Mobilisation to Site: [redacted] [redacted] [redacted] [redacted] 

De-Mobilisation from Site: [redacted] [redacted] [redacted] [redacted] 

Total Day Rate: [redacted] [redacted] [redacted] [redacted] 

Number of Days proposed for 
each Phase: 

[redacted] [redacted] [redacted]  [redacted] 

TOTAL FIRM Price for each 

Phase: 

£ [redacted] £[redacted] £[redacted] £[redacted] 

 BREAK POINT ONE BREAK POINT TWO BREAK POINT THREE FINISH 
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Table 2 – Mobilisation Stand-by Day Rate (For when equipment/plant is being mobilised and in constant use) 

This table is to contain the day rate costs for all equipment and staff that are required to mobilise to the working site and configure the site 
ready for the first mast to be cut. This shall include the costs of all ancillary and bespoke equipment/staff required to set up the operation. 

Stand-by Day Rate Phase 1 Phase 2 Phase 3 Phase 4 

Project Description As per the description in 
Table 1 

As per the description in 
Table 1 

As per the description in 
Table 1 

As per the description in 
Table 1 

Please provide a FIRM Price 

stand by date rate applicable 
to each phase, taking into 
consideration, but not limited 

to: 
Equipment Hire 
Staff Hire 

Charter Vessel Costs 
Sub-Contractor Costs 
 

 

 
 

N/A 

 
 

 

 
 

[redacted] 

 

 
 

[redacted] 

 

 
 

[redacted] 

 

Table 3 – Stand-by Day Rate (For when equipment/plant is mobilised but in standby mode) 

This table is to include the costs of equipment/staff that will be engaged at the work site, not in constant use, but required to be on site in 
standby. It is expected to cover the period between immediate post mobilisation and immediately prior to de-mobilisation. 

Stand-by Day Rate Phase 1 Phase 2 Phase 3 Phase 4 

Project Description As per the description in 
Table 1 

As per the description in 
Table 1 

As per the description in 
Table 1 

As per the description in 
Table 1 

Please provide a FIRM Price 
stand by date rate applicable 

to each phase, taking into 
consideration, but not limited 
to: 

Equipment Hire 

 
 

 
N/A 

 

 
 

 
[redacted] 

 
 

 
[redacted] 

 
 

 

[redacted] 
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Staff Hire 
Charter Vessel Costs 
Sub-Contractor Costs 

 

 

In the event that the Authority is required to order the stand down of cutting of operations, the Authority shall pay the Contractor the day rate 
proposed in Table 2 or Table 3 depending on which is relevant for the relevant Phase in which the stand down may occur. For the purpose of 

Tender Evaluation only, 20% from the days proposed in each phase at Table 1 will be applied to the Stand-by Day rate at each phase in Table 
2 and 3. This is for evaluation of the pricing only.  

Stand-by Day Rate will only apply where the Authority requires the project to stop.  

Table 4 (Option) – Disposal of Masts 

Mast Disposal Phase 1 Phase 2 Phase 3 Phase 4 

Project Description As per the description in 
Table 1 

Disposal of Masts Disposal of Masts Disposal of Masts 

Please provide a FIRM Price 
stand by date rate applicable 

to each phase, taking into 
consideration, but not limited 
to: 

Equipment Hire 
Staff Hire 

Sub-Contractor Costs 
Disposal Costs 
 

 
 

 
N/A 

 

 
 

[redacted] 

 
 

[redacted] 

 
 

[redacted] 

 

The Firm Price offered within Table 4 will be added to the Firm Prices offered at Table 1 for the purpose of evaluation. Only if the Authority 

invoke this option will it be included within the total Contract Value. 
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Schedule 11 
700759373  

 
 

[redacted] 

Project Security Officer (PSyO) 
 
 

 

Tel: [redacted] 

Mil: (9)679 
Ext 86211 

 

                            Email: [redacted]  

 

Security Controller 
 
[as per invited  
suppliers to  
DEFFORM 47 for 
700759373- 
S&MOCB/3372] 
 

Defence Equipment & Support 
SALMO Team 

Rowan 0C, #8014 
MOD Abbey Wood 

Bristol  
BS34 8JH  

Date: 27th May 2021 Our Ref: 700759373- S&MOCB/3372- 
SS Richard Montgomery Mast 

Removal  

 
Dear Sir/Madam, 
 
SECURITY ASPECTS LETTER (SAL) FOR THE INVITATION TO NEGOTIATE AND CONTRACT: 
“SS RICHARD MONTGOMERY MAST REMOVAL”, CONTRACT NO. S&MOCB/3372 DATED 
16/10/2020 

 
Table 1: 
References: Document: 

REF A Programme Security Grading Guide 

REF B JSP 440 Defence Manual of Security (Part 2, Leaflet 9)  

REF C JSP 440 Defence Manual of Security (Part 2, Leaflet 13)  

REF D National Cyber Security “10 Steps to Cyber Security”1. 

REF E DEFCON 531 (covered by Disclosure of Information within Terms and Conditions) 

REF F DEFCON 660 

 
In this SAL, “you” means the Contractor being Invited to Negotiate. On behalf of the Secretary of 
State for Defence for the United Kingdom of Great Britain and Northern Ireland I hereby give you 
notice that all aspects of the work under the above Invitation to Negotiate and associated Contract 
are classified as UK OFFICIAL and the aspects defined below are specifically caveated as UK 
OFFICIAL for the purpose of DEFCON 531.  The highest classification of information that you will 
be required to handle and protect under this Invitation to Negotiate and associated Contract would 
be UK OFFICIAL.   

UK OFFICIAL 

                                                                 
1 https://www.ncsc.gov.uk/collection/10-steps-to-cyber-security  

https://www.ncsc.gov.uk/collection/10-steps-to-cyber-security
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The following aspects are designated ‘OFFICIAL Matter’ for the purposes of clause 1a of DEFCON 
531 Security Measures:  

All OFFICIAL and areas covered in references A to J. These specify the classification and 
protective markings of items within their respective spans and/or related security aspects. 
DEFCON 531 Disclosure of Information and DEFCON 660. Official-Sensitive Security 
Requirements defines the latest conditions applicable to the protection of OFFICIAL, 
inclusive of OFFICIAL-SENSITIVE, material and reference E defines how to protect legacy 
information and data classified under GPMS. 

b.     The following aspects are designated “OFFICIAL”:  

CLASSIFICATION  ASPECTS  
[redacted] [redacted] 

[redacted] [redacted] 

[redacted] [redacted] 

[redacted] [redacted] 

[redacted] [redacted] 

[redacted] [redacted] 

[redacted] [redacted] 

[redacted] [redacted] 

Table 1: Additional Markings.  

You are required to confirm that: 

[redacted] 

[redacted] 

[redacted] 

Individual need-to-know and access requirements in relation to SALMO’s SSRM are strictly 
role-based, and therefore automatically rescinded on job change or departure and recorded 
for audit purposes. 

All conditions and requirements in, or referenced by, this SAL are understood, and will be 
complied with. 

[redacted] 

[redacted] 

[redacted] 

[redacted] 

You are to ensure that any subcontractors who are engaged in the performance of any work related 
to the Invitation to Negotiate and/or associated Contract sign a confidentiality agreement2. A copy 
of the confidentiality agreement must be retained for audit purposes3. 

                                                                 
2 This confidentiality agreement must implement similar or better than the procedures as defined DEFORM 702  
3 Evidence of audits carried out by you will  be presented to the authority on request. 
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The sponsor of this Invitation to Negotiate and associated Contract, [redacted], 
DESShipsComrcl-SALMO-Multiuser@mod.gov.uk, Tel: [redacted], or their delegated 

representative4, is responsible for ensuring that you and your representatives receive a briefing on 
security and safety at the MOD site(s) where you are working in relation to this contract, if 
applicable. 

Table 2 below indicates the minimum Security Clearance requirements for different information 
types.  The table indicates the minimum requirements, however the clearance levels required will 
be dependent on the scope of work for each element. 

Ser Description Minimum Nationality Comments 

1 [redacted] [redacted] [redacted] 

  

MOD Abbey 
Wood ESyO DES 
Infra-SyO, Tel: 
030 679 30628.  

2  [redacted] [redacted] [redacted] 

 

MOD Abbey 
Wood ESyO DES 
Infra-SyO, Tel: 
030 679 30628.  

3  [redacted] [redacted] [redacted]   

Table 4: Minimum Security Clearance Access Requirements.  

[redacted] 

 

DESCRIPTOR MEANING (LIMIT ACCESS ACCORDINGLY) 

[redacted] [redacted] 

[redacted] [redacted] 

[redacted] [redacted] 

Table 5: Allowable Descriptors 

[redacted] 

[redacted] 

This SAL aims to cover all of the security aspects which are likely to arise during the course of this 
Invitation to Negotiate and associated Contract.  This does not mean that it has covered all of them.  
If you have any security queries or difficulty in interpreting the UK OFFICIAL Matter or in 

                                                                 
4 The delegated representative currently is [redacted] (DES SALMO-PSyO) [redacted].  

mailto:DESShipsComrcl-SALMO-Multiuser@mod.gov.uk
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safeguarding it, or any other queries relating to aspects of this SAL, will you please let the 
undersigned know immediately and send a copy of any correspondence to DES PSyA-Security 
Advice Centre as above. 

Yours faithfully, 
 
 
(Signed on original) 
 
 
[redacted] 

SALMO Project Security Officer (PSyO) 
 
 
Copy to: 
 
[redacted] [redacted] [redacted] 

[redacted] [redacted] [redacted] 
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From: 
Security Controller 
The Tenderer 
 
To: 
[redacted] 

Defence Equipment and Support 
Rowan 0C, #8014 
MOD Abbey Wood 
Bristol 
BS34 8JH 
 
 
ACCEPTANCE OF SECURITY ASPECTS LETTER FOR CONTRACT: “SS RICHARD 
MONTGOMERY MAST REMOVAL”, CONTRACT NO. S&MOCB/3372  
 

Receipt of the above SAL is acknowledged.  On behalf of [redacted], I confirm that: 

The definition is understood in context to Ref A to Ref F inclusive and, all [Please enter 
Company name] personnel (as defined within the contract) who require access to the SS 
Richard Montgomery mast cutting deliverables, have been briefed on the security 
requirements in this SAL, and meet the security and access requirements, including need to 
know, clearance and nationality. 

The definitions of the UK OFFICIAL Matter of the above Invitation to Negotiate and 
associated Contract, and all the security requirements in this SAL, have been brought to the 
attention of the person directly responsible for the security of this Invitation to Negotiate and 
associated Contract.  This will include supplying suitable cascaded SALs and references to 
subcontractors. 

Copies of all SALs issued by [Please enter Company name] in support of SS Richard 
Montgomery mast cutting deliverables will be sent to SALMO PSyO. 

Individual need to know and access requirements in relation to the SS Richard Montgomery 
mast cutting deliverables, are strictly role-based, and therefore automatically rescinded on 
job change or departure and procedures will be taken to maintain this requirement. 

All conditions and requirements in this SAL will be complied with. 

 
Signed by: [redacted]               on Date: [redacted] 

 
Print Name: [redacted] 

 
Job Title: [redacted] 
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