Handling Instruction: Not to be shared beyond MOD and the supplier(s) named in this document

Purchase Order DSTL0000032709



Supplier Details:

Company
Contact
Address 5th Floor
Whitefriars
Lewins Mead
Bristol

BS1 2NT

Submit your response to:



This document has important legal consequences. The information contained in this document is proprietary of Dstl. It shall not be used, reproduced, or disclosed to others without the express and written consent of Dstl.

This PO is governed under the Terms and Conditions of Contract Purchase Agreement (CPA) ref: PA0000002397

Purchase Order DSTL0000032709



	-
DSTL0000032709	Order
11-JUN-2024	Order Date
0	Change Order
11-JUN-2024	Change Order Date
0	Revision
91,406.70 GBP	Ordered

Sold To Dstl

Porton Down Salisbury SP4 0JQ

VAT Reg Num = GB888805068

Supplier RISKAWARE LIMITED

5th Floor Whitefriars Lewins Mead

Bristol BS1 2NT

Bill To **Dstl**

Dstl Accounts Payable

(Email: accountspayable@dstl.gov.uk)
PO Box 325, Portsdown Hill Road

Fareham PO14 9HL

UNITED KINGDOM

Ship To **Dstl Porton Down Porton Down**

Salisbury

SP4 0JQ UNITED KINGDOM

All currency values in this PO are: GBP = Pound Sterling Contract Purchase Agreement PA0000002397

Customer Account Number	Supplier Number	Payment Terms	Freight Terms	FOB	Shipping Method
	0000007070	Net 30			
Confirm To			Deliver	To Contact	
Phone 44-1980 -					

Line	Item / Description	Delivery By	Unit Price (ex VAT)	Quantity	UOM	Line Amount (ex VAT)
1	MSP5-01: Task 5.1, 5.2, PM. Minutes of sprint planning and sprint review meetings, source code, sprint demonstration for feature acceptance. Requester	05/07/2024			Each	
2	MSP5-02: Task 5.2, PM and testing. Minutes of sprint planning and sprint review meetings, source code, sprint demonstration for feature acceptance. Requester	02/08/2024		ı	Each	

Purchase Order DSTL0000032709

Line	Item / Description	Delivery By	Unit Price (ex VAT)	Quantity	UOM	Line Amount (ex VAT)
3	MSP5-03: Task 5.2, PM and testing. Minutes of sprint planning and sprint review meetings, source code, sprint demonstration for feature acceptance. Requester	30/08/2024		1	Each	
4	MSP5-04: Task 5.2, 5.3, PM and testing. Minutes of sprint planning and sprint review meetings, source code, sprint demonstration for feature acceptance Requester	27/09/2024		1	Each	
5	MSP5-05: Task 5.3, 5.4, PM and testing. Minutes of sprint planning and sprint review meetings, source code, sprint demonstration for feature acceptance Requester	25/10/2024		1	Each	
6	MSP5-06: CB Software build and test system Source code. Software documentation (inc. training material). Updated software dependencies. Requester	22/11/2024		1	Each	
					Total	91,406.70