

Henry Dickens Estate - Grenfell Legacy Fund - Demolition Floor Plan Option 1

SCALE: 1:50



Allow to remove and dispose of accordingly all uPVC infill panels in the window frames.

Allow to ease and adjust all existing window frames. Contractor is to test the operation of all windows and where found to be stuck, stiff, uneven or not operating correctly the contractor is to lubricate moving parts and generally ease the windows to ensure correct operation.

## **DEMOLITION LEGEND**

All deconstruction works to be carried out in accordance with the NBS specification clause Ac\_10\_10\_20.

All demolition works to be carried out in accordance with the NBS specification clause Ac\_10\_10\_25.

Site clearance to be carried out in accordance with the NBS specification clause Ac\_10\_30.

The dismantle and clearance of 12 communal resident sheds from site and disposal within sustainable and licensed means. Clearance of shrub bed to the west of room and level with

Rev	Description	Date
T01	First issue.	10/07/2

## **ROYAL BOROUGH OF** KENSINGTON AND CHELSEA

## **GRENFELL LEGACY FUND -**FIT OUT PROJECT

RLB ID: Drawing Number: 02 001832

Drawing Title:

## **HENRY DICKENS ESTATE -GRENFELL LEGACY FUND -DEMOLITION FLOOR PLAN OPTION 1**

Stage: TENDER	Status:	Revision:
Date: 20.03.2023	Size A3	Scale: 1:50



110 Bishopsgate, London, UK, EC2N 4AY

+44 (0) 20 7398 8300 💆 RLB\_UK 🏟 RLB.com

Sebastian Hathaway

Contact: Sebastian Hathaway Author: Bushra.Ahmed@uk.rlb.com

Do NOT scale this drawing. Check and verify ALL dimensions and levels and o site before work commences. For discrepancies or omissions contact Rider Levett Bucknall.

All work and materials to conform with current applicable statutory leni

All work to comply with Construction Design Management (CDM) 2015.

Print colour check (CMYK) Print size check / 9mm