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[bookmark: _Hlk108093838]Our Ref: WatAmb_Tran_An_Prog_WA4_1	
Your Ref:	

Date:	20/07/2022


Dear Sir/Madam

Contract Ref:	WatAmb_Tran_An_Prog_WA4
Contract Title:	Scoping an analytical programme of work to inform strategy for transformation of water and water ecosystem management in England, in-step with other transitions 


You are invited to quote for the above in accordance with the enclosed documents. 

Instructions on what information we require you to provide is in Section 4 of the following Request for Quotation document. 

Your response should be returned to the following email address by 20.00 hrs on the 19th August 2022 

david.forrow@environment-agency.gov.uk

Please confirm, by email, receipt of these documents and whether you intend to submit a quote. 

If you have any queries, please do not hesitate to contact me. 


Yours sincerely



Dr David Forrow
Senior Evidence Advisor

E-mail:	david.forrrow@environment-agency.gov.uk
Telephone:	07775817695




The Environment Agency, Red Kite House, Howbery Business Park, Benson Ln, Crowmarsh Gifford, Wallingford OX10 8BD




Request for Quotation
Ref:	WatAmb_InStepTran_WA4
[bookmark: _Hlk99977450]Title:	Scoping an analytical programme of work to inform strategy for transition of water and water ecosystem management in England, in-step with other transitions 

Section 1 

Who is the Environment Agency? 
We are an Executive Non-departmental Public Body responsible to the Secretary of State for Environment, Food and Rural Affairs. Our principal aims are to protect and improve the environment, and to promote sustainable development.

Further information on our responsibilities, Corporate Plan and how we are structured can be found on our Website.  

https://www.gov.uk/government/organisations/environment-agency/about 

What do we spend our money on?
We are a major procurer of goods and services within the UK, spending circa £600M per annum, our major spend areas are:

· Flood and Coastal Risk Management (design, construction and maintenance)
· ICT and Telecommunications
· Vehicles and Plant
· Environmental Consultancy and Monitoring
· Temporary Staff and Contractors
· Facilities Management, Energy and Utilities
· Flood Management and Water Related Services

What do we need from our suppliers?
Suppliers are vital in supporting the delivery of our corporate plan.  We aim to support the economy and society whilst delivering more environmental outcomes for every pound we spend. In many areas we are leading the way on environmental and technical developments. It is our role to ensure that suppliers clearly understand our corporate aims and objectives and know that we are committed to delivering the best value most sustainable solutions, taking into account the whole life cost of our procurement decisions.  We promote diversity and equality and treat all of our suppliers fairly.

Our procurement strategy may be of interest to you as a potential supplier. It sets out our priorities and key commitments in a range of areas such as delivering our corporate plan, Government policy, supplier management and sustainable procurement:

https://www.gov.uk/government/organisations/environment-agency/about/procurement#procurement-strategy 

Government changes and collaboration
Since 1 April 2013, the Environment Agency is no longer responsible for delivering the environmental priorities of Wales. This is now the remit of Natural Resources Wales (NRW).Further information can be found here:

http://naturalresources.wales/splash?orig=/ 

By bidding for this requirement, you may also be approached by other members of the Defra network, NRW or other government departments that are specifically named in the tender document.

Further information
For further information and to see our commitments to Diversity and Equality, please visit our website.

https://www.gov.uk/government/organisations/environment-agency/about/procurement 
https://www.gov.uk/government/organisations/environment-agency/about/equality-and-diversity

Also, are you up to date on environmental legislation? See links below for further information.

Waste and Environmental Impact - https://www.gov.uk/browse/business/waste-environment 
Environmental Regulations - https://www.gov.uk/browse/business/waste-environment/environmental-regulations’ 

Section 2

The Customer

Summary

Dr David Forrow
Senior Evidence Advisor
Strategic Evidence Unit (SEU) team
Chief Scientist’s Group
Environment and Business Directorate

Stuart Kirk
Lead Scientist - Water Management - Research 
Chief Scientist’s Group  
Environment and Business Directorate

The role of the Chief Scientist’s Group is to generate, source and synthesis and communicate science and evidence to inform strategy and decision making in the Environment Agency and wider Defra-network. 

The Chief Scientist’s group is working to source, collate and synthesis and generate science and evidence to support longer-term strategy proposals for managing water and the water environment. This strategy work is currently termed Water 2100. 

Contract Length

It is anticipated that this contract will be awarded to one supplier for a period of 6 months to end no later than 28/02/2023. Prices will remain fixed for the duration of the contract award period. We may at our sole discretion extend this contract to include related or further work. Any extension shall be agreed in advance of any work commencing and may be subject to further competition. Any amendment to contract prices for the extensions are to be by negotiation.

The Environment Agency Conditions of Contract for Research (Appendix C) shall apply to this contract. 

This contract shall be managed on behalf of the Agency by Dr David Forrow (Contact 07775817695; david.forrow@environment-agency.gov.uk) and Stuart Kirk (Contact +44 20 30252896; stuart.kirk@environment-agency.gov.uk

Contact Details and Timeline

Jenny Forsyth will be your contact for any questions linked to the content of the quote pack or the process. Please submit any questions by email and note that both the question and the response will be circulated to all tenderers.

Jenny Forsyth
Advisor | Environment & Business
jenny.forsyth@environment-agency.gov.uk
Tel: 02030254753; 

Key elements of the process have been reviewed. Anticipated dates for planned activities are below:

	Activity
	Due Date

	Supplier responses for Request for Quote
	19/08/2022

	Evaluation of Request for Quote submissions
	26/08/2022

	Award of contract
	29/08/2022

	Project/Contract end date
	28/02/2023



It should be noted that these timescales and activities may be subject to change. 

Section 3

Evaluation Criteria

We will award this contract in line with the most economically advantageous tender (MEAT) as set out in the following award criteria:

· Price – 60%

· Quality – 40%

The following quality criteria are weighted in accordance with the importance and relevance attached to each one. 



	Criteria
	Weighting

	· Your key personnel who will be directly involved with this contract. 
	20

	· Your understanding of the ask
	15

	· Your recent experience and evidence of carrying out similar contracts
	15

	· Your proposed methodology
	25

	· Innovation in the suggested methodology and nature of outputs
	15

	· Your measurement of success in each of the deliverables.
	5

	· Management of sustainable impacts
	5



The criteria listed above will be assessed on a 0 to 10 basis and will reflect the following judgements: 

	Rating of Response
The tenderer provides a response which in the opinion of the evaluators is: 
	Score

	Excellent: Addresses all of the requirements and provides a response with relevant supporting information which does not contain any weaknesses, giving the Agency complete confidence that the requirements will be met.
	10

	Very Good: Addresses all of the requirements and provides a response with relevant supporting information, which contains very minor weaknesses, giving the Agency high confidence that the requirements will be met.
	8

	Good: Addresses all of the requirements and provides a response with relevant supporting information, which contains minor weaknesses, giving the Agency reasonable confidence that the requirements will be met. 
	6

	Satisfactory: Substantially addresses the requirements and provides a response with relevant supporting information which may contain moderate weaknesses, but gives the Agency some confidence that the requirements will be met. 
	4

	Weak: Partially addresses the requirements, or provides supporting information that is of limited relevance or contains significant weaknesses, and therefore gives the Agency low confidence that the requirements will be met.
	2

	Nil: No response or provides a response that gives the Agency no confidence that the requirements will be met.  
	0



Section 4

Information to be returned

Please note, the following information requested must be provided. Incomplete tender submissions may be discounted.

Please complete and return the following information:
· completed Pricing Schedule (Appendix A); 
· completed Prior Rights Schedule (Appendix B);
· confirmation that terms and conditions are accepted (Appendix C. Please note that the terms cannot be amended later).
· details of the personnel you are proposing to carry out the service, including CV’s of your key personnel; 
· details of how you propose to maintain continuity of personnel; 
· your understanding of the ask;
· details of proposed methodology;
· details of how you measure your success in each of the deliverables;
· knowledge, understanding and experience in the relevant subject areas and their application;
· detail your recent experience of carrying out similar contracts and provide illustration and/or links to examples.

Section 5

Specification








5.1	Overarching Project Aim

[bookmark: _Hlk108094327]To scope and design an outline analysis and evidence programme/work plan to inform and guide an approach for transitioning water systems and water ecosystem management in England, in-step with other transitions. 

It should be noted that this work is not to deliver that programme of analysis and evidence. Rather to scope what that programme of work might look like (Fig 1; Part 1). Outside the scope of this project would be to 1. Deliver that programme of analysis (Fig 1 Part 2) and then apply the analysis to agree a strategy for transitioning and then delivering this (Fig 1; Part 3). It is considered that Parts 2 and 3, once agreed and approved, would be delivered across a wide constituency of actors.

[bookmark: _Hlk108094398]This project will identify approaches to transitions from academic work and practical application (e.g. from systems, futures and sustainability transitions science). It will develop these into a suggested programme of analysis, illustrated through examples, which once delivered (out of scope) will inform the development of an evidence led strategic proposal for transitioning the current water system and management to a long-term sustainable water system in step with other transitions. 

[image: ]
Fig 1: Summary conceptualisation of work and its context. This project in dark blue

Essentially this work will describe a coherent, systematic, programme of analysis which would be needed to inform and guide transformation and a transition management process.

5.2 	Purpose 

[bookmark: _Hlk100063652][bookmark: _Hlk100062808][bookmark: _Hlk100042179]The science discourse is identifying the need for transformation of environmental/water systems management in response to the interlocking environmental, climate and equity crisis. The Environment Agency has not considered long-term system transformation in the past. Usual practice is innovation and continuous/ incremental improvement on business as usual within an existing management paradigm. Therefore the organisation is unfamiliar with much of the thinking processes, analytical methodologies and evidence needs required to be applied to justify, inform and guide transformation and a transition process. The thinking and methodologies for informing transformation come primarily from the fields of systems, futures and sustainability transition science[endnoteRef:1]. There has been significant progress in these fields both in relation to theory and practical application in defining, guiding and managing system transformation (not least in relation to energy transitions). This work will pick up on these advances to identify an analytical programme to inform and guide water system transformation, in step with other transitions which have been described and are progressing elsewhere. [1:  EEA (2019) Sustainability transitions: policy and practice EEA Report No 09/2019 https://www.eea.europa.eu/publications/sustainability-transitions-policy-and-practice] 


This project would provide the Environment Agency with a coherent understanding of what a programme of work would look like to inform a transformation strategy/strategic proposal and guide a transition implementation process (across a wide constituent of actors).  

It would identify a programme of analytical steps to guide collaboration with partners and wider stakeholders (including research partners) to justify and inform the development of strategy (or a ‘strategic proposal’) for long-term transformation of the water system away from current practices. It would also place this in the context of analysis to aid co-transition with other relevant systems transitions (e.g. energy to net-zero).

The purpose of this project is not to describe the transition strategy itself, but to identify the analysis that would be needed to inform it (see figure 1). The work will draw on transitions, futures and systems science and practice which has developed over the last few decades.

For context the project will also include brief context of what we mean by transformation and transition and the conditions under which such approaches are initiated. 


	· Rotmans et al., 2000 and others have introduced the concepts of transition and transition management as new integrative approach in the field of sustainability and governance in order to deal with persistent problems.
· The transition framework offers analytical tools for structuring and explaining the dynamic behavior of societal systems, such as the transport sector, energy supply and agriculture, or water management. Transition management attempts to influence, facilitate, stimulate and organize processes that contribute to the transition.



5.3	Objectives

· [bookmark: _Hlk80094172]To perform a scoping review of key literature and considerations when justifying, planning and guiding system transformation.
· To provide theoretical context to the programme from the sustainability transitions science. 
· To scope and design a programme of analysis to outline the evidence and frameworks that would be needed to inform the transformation and the process of transitioning from the current water environment system and management to a sustainable, resilient and equitable system over the long-term.
· To illustrate this analysis with examples of analysis relating to water, energy, food, and agriculture transformations and transitions. 
· To identify how this analysis can complement transitions in other sectors (agriculture, energy, food etc.) to capitalise on opportunities and synergies and mitigate risks of other transitions.

5.4 	Background

Water and functioning water-land environments supply a range of ecosystem goods and services critical to health and social wellbeing and to a functioning economy. A sufficient, reliable supply of water is essential for public water supply and for all types of industry, commerce, municipal use and transport - including the energy and food sectors. Wastewater discharges and other pollution sources and their impact on water and the wider environment should be minimised. 

Our cyclical water and environment system is intertwined with our energy and food system and with the built environment. These relationships can be described as the water-energy-ecosystem-food-infrastructure nexus (WEEFIN) and are a crucial part of the interaction between ecosystems and human activity.

The science discourse is identifying the need for transformation of environmental/water systems management in response to the interlocking environmental, climate and equity crisis, to changing aspirations and to domestic pressures (e.g. population increase). This includes the need to reframe the problem, the goal (incl. visioning?) and to transform our response away from the current management paradigm. For instance applying systems, regenerative/circular economy, socio-technical system design for sustainability and shared value concepts and eco-social centric thinking. 

The Environment Agency has not considered long-term system transformation in the past. Usual practice is innovation and continuous/incremental improvement on business as usual within an existing management paradigm. Therefore the organisation is not familiar with transitions thinking, analytical methodologies and evidence needs required to be undertaken to justify, inform and guide transformation and a transition process and transition management. The methodologies for informing transformation come primarily from the fields of systems, futures and sustainability transition science[endnoteRef:2]. There has been significant progress in these fields both in relation to theory and practical application in defining and guiding system transformation. Theory and methods include systems analysis, multi-level perspective, visioning, scenarios, pathway and roadmap development, transition governance, lock-in, barrier and opportunity analysis and resolution, social innovation, experimentation, reflexive and adaptive transition management and green financing[endnoteRef:3],[endnoteRef:4].  This work will pick up on these advances to identify a programme of structured, systematic, analysis and evidence collation to inform transformation and to initiate and guide a transition management process. [2:  Markarda J., Raven R. and Truffer B. (2012) Sustainability transitions: An emerging field of research and its prospects. Research Policy 41 955–967 doi:10.1016/j.respol.2012.02.013]  [3:  EEA (2019) Sustainability transitions: policy and practice EEA Report No 09/2019 https://www.eea.europa.eu/publications/sustainability-transitions-policy-and-practice]  [4:  EEA (2019) Sustainability transitions: policy and practice EEA Report No 09/2019 https://www.eea.europa.eu/publications/sustainability-transitions-policy-and-practice] 


Two tentative and incomplete attempts has been made to identify such a programme which can act to inform the start of this work (Fig 2a and b). It is expected this will change quite significantly because of expert input through this project. 

a.
[image: ]

b.
[image: ]
Fig 2a and b. Tentative, incomplete and superficial analytical programmes to inform transformation strategy and transition process and management.



The energy and food sectors will undergo major transformations in the next few decades - either through necessity (climate change impacts) or aspiration (pursuing a ‘green economy’ and the National Food Strategy[endnoteRef:5]). For instance, the energy and water industry sector will need to `change significantly to meet zero carbon targets’[endnoteRef:6]. The food sector must transform to meet food security[endnoteRef:7],[endnoteRef:8] and climate targets[endnoteRef:9] and to improve the health of citizens (English Food Strategy part 2) and will transform because of global commercial opportunism[endnoteRef:10]. All industries may transform through result of major advances in technology (e.g. fourth agricultural (Agri. 4.0[endnoteRef:11]) and industry (Ind. 4.0[endnoteRef:12]) revolutions) and because of numerous other drivers[endnoteRef:13]. There is government intent to radically improve social and health equity, environmental outcomes and to create a greener economy[endnoteRef:14],[endnoteRef:15]. These social pressures have been highlighted, partly, as an intent of recovery following the Covid-19 pandemic[endnoteRef:16],[endnoteRef:17] and by the need to take a more ecological and human-centric approach to development[endnoteRef:18]. [5:  The National Food Strategy: The Plan – July 2021]  [6:  https://www.water.org.uk/routemap2030]  [7:  https://www.ukri.org/our-work/our-main-funds/industrial-strategy-challenge-fund/clean-growth/transforming-food-production-challenge/]  [8:  https://www.eci.ox.ac.uk/research/food/downloads/Mapping-the-UK-food-system-digital.pdf]  [9:  https://www.gov.uk/government/publications/agricultural-transition-plan-june-2021-progress-update]  [10:  Burch D. and Lawrence G (2009) Towards a third food regime: behind the transformation Agric Hum Values (2009) 26:267–279 DOI 10.1007/s10460-009-9219-4]  [11:  Barrett H. and Rose D.C (2020) Perceptions of the Fourth Agricultural Revolution: What’s In, What’s Out, and What Consequences are Anticipated? Sociologia Ruralis, Vol 0, Number 0, DOI: 10.1111/soru.1232]  [12:  https://www.weforum.org/agenda/2016/01/the-fourth-industrial-revolution-what-it-means-and-how-to-respond/]  [13:  PWC Chemicals (2015) Glimpsing the future(s): Transformation in the chemicals industry https://www.pwc.nl/nl/assets/documents/pwc-chemicals-industry-transformation.pdf]  [14:  UKGov (2020) The Ten Point Plan for a Green Industrial Revolution Building back better, supporting green jobs, and accelerating our path to net zero]  [15:  UKGov (2017)The Clean Growth Strategy Leading the way to a low carbon future]  [16:  https://www.oecd.org/coronavirus/en/themes/green-recovery]  [17:  Institute of Government (2021) Building a green recovery How the UK can meet its climate targets as it recovers from Covid-19]  [18:  Dasgupta, P. (2021), The Economics of Biodiversity: The Dasgupta Review. (London: HM Treasury)] 


Water, as a critical life-supporting and industrial resource is at the centre of these transformations – affecting and being affected by them. Water is a ready and usable resource, but only as the result of properly functioning aquatic and associated terrestrial systems. These systems also deliver many of the ecosystem services required to provide other goods and services such as social and health equity. Further, properly designed urban, farmed and manufacturing systems can ensure water and wastes are recycled and treated for minimal impact on the environment.  

Water is intimately linked with the agriculture, food and energy sub-systems. These other sub-systems are undergoing transition. It has been identified that the water sub-system needs to transition itself not only to deliver the outcomes we need for water and water ecosystems but also to co-transition with these other sub-systems to ensure co-benefits and avoid unintended consequences. There is a need to describe what transition, and indeed (co)transition, for water might look-like. This requires the application of particular fields of science and the thinking and methodologies within these.

There is a growing paradigm shift in thinking in relation to environmental and water management which is suggesting transformation is necessary. There is a need to describe a coherent programme of work to identify the nature of this transformation and the transition process to deliver it[endnoteRef:19]. This is similar to that which is being progressed in the energy sector. [19:  Hajer M.A., Pelzer P. (2018) 2050—An Energetic Odyssey: Understanding ‘Techniques of Futuring’ in the transition towards renewable energy, Energy Research & Social Science, Volume 44, Pages 222-231,
https://doi.org/10.1016/j.erss.2018.01.013.] 


If our understanding and management of water and water environment does not transition in-step with the anticipated energy, food and other transitions, we can expect significant unintended consequences. This might lead to deteriorating natural and social capital - with adverse impacts on health and social equity. Furthermore, not planning for a transformation of the water system is likely to result in lost opportunities for win-win transformation, costly mitigation and adaptation. 

It has already been identified that some options for energy transformations may have significant negative impacts on environmental[endnoteRef:20],[endnoteRef:21],[endnoteRef:22],[endnoteRef:23],[endnoteRef:24] and social outcomes[endnoteRef:25],[endnoteRef:26][endnoteRef:27].  For instance impacts from mining due to the mining of rare earth metals required for alternative energy production and storage and biodiversity impacts[endnoteRef:28] as a result of land/sea use change. The risks to social outcomes are so significant that there is considerable effort in describing and campaigning for ‘just transitions’[endnoteRef:29]. [20:  Spillias, S.; Kareiva, P.; Ruckelshaus, M.; McDonald-Madden, E. Renewable energy targets may undermine their sustainability. Nat. Clim. Chang. 2020, 10, 974–976]  [21:  Güney, T. Renewable energy, non-renewable energy and sustainable development. Int. J. Sustain. Dev. World Ecol. 2019, 26, 389–397.]  [22:  Andersen O (2013) Unintended Consequences of Renewable Energy Problems to be Solved Part of the Green Energy and Technology book series (GREEN)  Springer-Verlag London 2013 DOIhttps://doi.org/10.1007/978-1-4471-5532-4]  [23:   Moulton & Kelly (2009), The physical risks of reforestation as a strategy to offset global climate change. Critical Reviews in Environmental Science and Technology (https://www.tandfonline.com/doi/abs/10.1080/10643389709388523?journalCode=best20)]  [24:  Andersen O (2014) Unintended Consequences of Renewable Energy Conference Paper · July 2014
DOI: 10.13140/RG.2.1.2663.3368]  [25:  Axon, S., & Morrissey, J. (2020). Just energy transitions? Social inequities, vulnerabilities and unintended consequences. Buildings and Cities, 1(1), pp. 393–411. DOI: https://doi.org/10.5334/bc.14]  [26:  Axon, S., & Morrissey, J. (2020). Just energy transitions? Social inequities, vulnerabilities and unintended consequences. Buildings and Cities, 1(1), 393–411. DOI: http://doi.org/10.5334/bc.14]  [27:  UN Department of Economic and Social Affairs (2013) World Economic and Social Survey 2013: Sustainable Development Challenges Chapter V The energy transformation challenge p121-159]  [28:  M.A.J.R. Quirapas, A. Taeihagh, Ocean renewable energy development in Southeast Asia: Opportunities, risks and unintended consequences, Renewable and Sustainable Energy Reviews, Volume 137, 2021, 110403, ISSN 1364-0321, https://doi.org/10.1016/j.rser.2020.110403.]  [29:  COP26 Universities Network (2020)  Just Transition: Pathways to Socially Inclusive Decarbonisation COP26 Universities Network Briefing / OCTOBER 2020  https://www.gla.ac.uk/media/Media_758106_smxx.pdf] 


UNESCO identifies the need to include water in climate mitigation and adaptation strategies highlighting the importance of accounting for interlinkages (for example, between adaptation and mitigation actions in one sector, and knock-on effects in another)[endnoteRef:30].  [30:  https://en.unesco.org/themes/water-security/wwap/wwdr/2020] 


Rotmans et al.[endnoteRef:31] and others have introduced the concepts of transition and transition science and management as new integrative approach to sustainability and governance to deal with persistent problems. The systems, futures and transition fields offers analytical methods and tools for structuring and explaining the dynamic behavior of societal systems and their transition to more sustainable systems to inform strategy for, and management of, transition. [31:  Rotmans, J., R. Kemp, M.B.A. van Asselt, F.W. Geels, G. Verbong and K. Molendijk (2000), Transitions &
Transition Management: the case of an emission-poor energy supply, Maastricht: ICIS (International Centre for
Integrative Studies).] 


Full or partial programmes of transitions analysis have been progressed for many issues and sectors including energy, hydrogen[endnoteRef:32], food, agriculture and the water industry. Some of these transitions perpetrate certain world views and/or are supported by certain value sets. This can mean that they may be contrary to other world views or may even lock-in BAU[endnoteRef:33]. In water transition there is a need to understand and challenge these if they are not co-supporting. Further there is a need to identify methods and frameworks to assess opportunities and risks (including unintended consequences of other transitions[endnoteRef:34]. The work proposed in this project would draw on existing transition science and analysis to scope, describe and illustrate a coherent outline programme of analysis to inform and guide the co-transition (Fig 3) of water and water ecosystem management from its current state to a future, resilient and sustainable state.  [32:  McDowall W (2014) Exploring possible transition pathways for hydrogen energy: A hybrid approach using socio-technical scenarios and energy system modelling Futures 63 (2014) 1–14 http://dx.doi.org/10.1016/j.futures.2014.07.004]  [33:  Hart D.K (2011) CROSS PURPOSES & UNINTENDED CONSEQUENCES: KARL LLEWELLYN, ARTICLE 2, AND THE LIMITS OF SOCIAL TRANSFORMATION NEVADA LAW JOURNAL [Vol. 12:54
https://scholar.google.co.uk/scholar_url?url=https://scholars.law.unlv.edu/cgi/viewcontent.cgi%3Farticle%3D1493%26context%3Dnlj&hl=en&sa=X&ei=-AxXYZCoHoqAmwHz9oyIDw&scisig=AAGBfm1gy38kVhjZKOKF83mR-rhvxZ6cDA&oi=scholarr]  [34:  Tonn B.T. and Stiefel D. (2019) Anticipating the Unanticipated- Unintended Consequences of Scientific and Technological Purposive Actions World Futures Review 2019, Vol. 11(1) 19–50 DOI: 10.1177/1946756718789413] 

[image: ]
Fig 3: Illustration of water transition analysis, transition planning and implementation in the context of other transitions. 

5.5	 Business need

The Environment Agency Environment and Business Directorate has identified that it wants to ensure we plan for the long-term and take a more integrated approach. It has identified ‘Inventing the future’ as one of three core business priorities[endnoteRef:35]. The Agency Water Ambition programme has identified that part of our thinking on this is to scope a ‘radical change’ option. An ongoing synthesis of the science and science discourse is identifying that transformation is necessary. In many respects transformation is inevitable as a result of other transformations. However, unless water transition is proactively steered, managed and co-transitioned with these other transitions this may not be in the right direction for positive outcomes for water and water environments. This represents a significant risk to the goals of the Agency and outcomes for water and the water environment.  Some leaders within Defra network are now starting to talk about the need for transition of environmental management (e.g. Defra Deputy Chief Scientist at NCEA Internal Launch). A recent ExCo paper[endnoteRef:36] identified “that we need to move from ‘managing’ to ‘transforming’ to make the significant difference”. And to “deliver the transformational change needed to take us beyond the 25YEP goal”. [35:  Note from Harvey following Town Hall with EBLT on June 29. Email dated 14/07/2021]  [36:  EXCO Paper (Sept 2021) What is required to significantly improve the water environment? Internal briefing 
] 


Describing and guiding this transformation requires the application of the right sort of strategic analysis methods. 

It is important to understand how water and water management needs to co-transition with other transitions to:
· Capitalise on the opportunities to transition to a more sustainable and resilient water management system;
· Capitalise on the opportunities to develop a win-win ‘nexus’ transition of water and water management in-step with other transitions;
· Avoid unintended consequences of other transitions to water and water management that would result in water management being ‘out of step’ with those transitions
· ‘Challenge’ other transitions if they have consequences for water transition.

To do this we will need to develop a plan/approach for transition. This will require analysis to inform and guide ‘in-step’ transition, working with partners to progress this. The Environment Agency has little experience in transitions science and therefore this project will draw on academic expertise in this area, along with expertise from the energy and food sectors. 

[bookmark: _Hlk108094458]The programme of analysis will be founded on established science, principles and examples, which allow for informed discussion with Defra-network leadership, policy and science staff, including the following:
1. Identification of coherent evidence led proposals for water ambition intent;
2. Identification of opportunities and partnership to progress work with research and delivery partners; 
3. Identification of options for Defra, Defra-network partners and other partners and stakeholders to fund and progress planning for transition.

5.6 	Aim of this project

The purpose of this work will be to:
· scope (only) key social, political and technological considerations relevant to planning, agreeing and progressing system transition.
· scope (only) out the risks and opportunities associated with ‘out of step’ vs ‘in step’ transitioning’ across the water-energy-food nexus, with a focus on water.
· Scope, describe and illustrate through examples, a programme of analytical work which would need to be progressed to inform strategy for water and water environment management transformation in England from the current to the desired situation, in the context of other related transitions. 
· identify what would be needed to construct, guide and manage a transition management process, drawing on transitions science and experience from other transitions analyses.
· scope how we establish consensual values on which we base transition, and how we ensure these are consistent with other transitions and/or concepts of sustainability and resilience

5.7	 Scope

The work would scope a programme of analysis for water and water management in the context of other related transitions. The work is a scoping exercise only and is not intended to be comprehensive.

The project would include:
· Performing a scoping review of key social, political and technical considerations for planning, agreeing and progressing system transition
· Scoping a programme of analytical work which would need to be progressed to inform an approach for a water and water environment transition
· Explaining the processes, terminology and methods of transition science and management
· Illustrations of this analysis through examples from other transitions
· Setting the analysis in the context of analysis and strategy/plans for other related transitions
· Draw on transitions, futures and systems science theory and practice
· Identify what would be needed to construct, guide and manage a transition strategy and process 
· Be focused on water and water management transition in England (and its systemic nexus connections)
· Identify and incorporate interdependencies of the work with other transitions and geographical areas. 

The types of analysis which might be identified within a programme might include systems analysis, alternative futures analysis/forecasting, visioning, back-casting, pathways and roadmap development and reflective monitoring for instance.

It should be noted that:
· this is a scoping exercise and is not intended to develop a definitive comprehensive proposal for immediate implementation 
· the project will not develop a transition plan or strategy but rather identify the analysis needed to inform, guide and implement such an approach or plan (i.e. is focused on the identification of step-wise application of transition thinking/methods).  

5.8	 Products of the contract

This work will develop a report, scoping a programme of analytical work illustrated through examples for informing and guiding co-transition of water and water management review. The report will have:
· Contextual information giving background to transformation thinking and transitions management;
· An illustrative systematic, structured programme of analysis, frameworks and methods to inform transformation, a transition process and transition management of water and water management;
· A discussion, guidance and methods for ensuring co-transition of water and water management to prevent risks and ensure opportunities with other transitions
· Reference to all sources used

The work will also develop two summary communication products from the work:
· A short slide-set (in PowerPoint)
· A short (5-10 min) recorded slide presentation (PowerPoint) overview of the work as a ‘flash-talk’ (Examples can be provided)

5.9	 Approach

The scope, approach and proposed structure and nature of the report will be suggested by the contractor in outline bids. This will be described in more detail, together with further suggestion of use and audience, and agreed between the contractor and the Agency towards the start of the project after award of contract. In doing this the contractor should consider the intended uses described in section 5.16. Any clarifications should be made to the project manager prior to bidding. Responses will be shared with all known potential bidders who have expressed and interest to bid.  

5.10 	Programme of work

Award of contract 05/05/2022. This is a suggested programme of work 
	
	Task
	When by
	Who
	Outcome

	1.
	Start-up meeting & post contract clarification
	5th Sep 2022
	EA/contractor
	Clarify scope and deliverables

	2.
	Contractor reiteration of context, aim, (initial) approach, outputs, deliverables (understanding and approach note)
	12th Sep 2022
	Contractor
	Clarify scope, initial approach and deliverables 

	3
	Discussion of understanding note
	14th Sep 2022
	Contractor/EA
	Clarify scope, initial approach and deliverables

	4.
	Outline (skeleton) structure of draft report V0.1 (part-populated)
	25th Oct 2022
	Contractor
	Agree general structure and content of report with some population (notes/bullets etc)

	5.
	Communication/discussion of skeleton report V0.1
	27th Oct 2022
	Contractor/EA
	Agree general structure and content of report

	6.
	Part populated report V0.2 and next step
	15th Nov 2022 
	Contractor
	Production of part populated report (progress tracking)

	7.
	Communication/discussion of part populated report V0.2 and next steps
	17th Nov 2022
	Contractor/EA
	Agree general structure and initial content of report

	8.
	Draft report V0.3
	30th Nov 2022
	Contractor
	Production of first (near) full draft report 

	9.
	Communication/discussion of draft report V0.3 and next steps
	2nd Dec 2022
	Contractor/EA
	Agree first draft and recommend modifications

	10.
	Draft report V0.4
	16th Dec 2022
	Contractor
	Production of second (near) full draft report 

	11.
	Communication/discussion of draft report V0.4 and next steps
	20th Dec 2022
	Contractor/EA
	Agree second draft and recommend modifications

	12.
	Draft report V0.5 
	10th Jan 2023
	Contractor
	Production of third full draft report 

	13.
	Communication/discussion of draft report V0.5 and final steps
	12th Jan 2023
	Contractor/EA
	Agree third full draft and recommend modifications

	14.
	Final draft report (V0.6)
	27th Jan 2023
	Contractor
	Production of final draft report

	15.
	Communication/discussion of draft final report V0.6
	7th Feb 2023
		Contractor/EA

	

	



	Agree final draft and recommend modifications

	16.
	Final report V1.0
	17th Feb 2023
	Contractor
	Final report

	17.
	Short summary slide set on content of report V0.1
	13th Jan 2023
	Contractor
	Communicate purpose and overview of work 

	18.
	Short (5-10min) recorded ‘flash-talk’ introduction to work and content of report V0.1
	13th Jan 2023
	Contractor
	Communicate purpose and overview of work (wide dissemination)

	19.
	Communication/discussion of final output (V1.0), Slide set V0.1 and ‘flash-talk intro’ V0.1
	17th Feb 2023
	Contractor/EA
	Agree final t V1.0 report, draft V0.1 slide set and draft V0.1 flash talk

	20.
	Final mods to final report (V1.1), Slide set (V1.0) and flash-talk (V1.0)
	24th Feb 2023
	Contractor
	Production of final outputs

	21.
	Delivery of final draft and sign-off of final document V1.1, slide set (V1.0) and flash-talk (V1.0)
	24th Feb 2022 – 28th Feb 2023
	Contractor/EEA
	Production of final V1.1 and V1.0 outputs (any final minor edits) and project closure



The Environment Agency will endeavour to supply information identified by the contractor which is known to exist within the Environment Agency. The Environment Agency will also be proactive in providing information to support various steps. Further the Agency will be responsive to reviewing in-development and draft outputs and be receptive to early sharing of partly developed outputs. The Environment Agency may develop additional content for the report to be included in report. For example suggestions on how and who may be responsible for delivering the various analyses identified. Examples of flash-talks will be provided by the Agency.

5.11	 Timetable

29th Aug 2022 to 28th Feb 2023

5.12	 Payment schedule

Payment of 50% of the total project price after completion of points 1-10 in section 5.10. ‘Programme of work’. Payment of remaining 50% after all deliverables point 1021 in section 2.10. ‘Programme of work’ completed to satisfactory standard.

[bookmark: OLE_LINK1][bookmark: OLE_LINK2]5.13	Performance and contract management

· Start-up meeting (see section 5.10. ‘Programme of work’; task 1)
· Scope/ understanding (see section 5.10. ‘Programme of work’; task 3)
· Progress meetings (see section 5.10. ‘Programme of work’; tasks 5, 7, 9, 11, 13, 15, 19)
· Short weekly progress summaries of progress (email)
· Draft deliverables reviews (see section 5.10. ‘Programme of work’; tasks 5, 7, 9, 11, 13, 15, 19)
· Final outputs (see section 5.10. ‘Programme of work’; task 21) and as described in section 5.14

Progress meetings will be on-line meeting lasting approx. 1hr.

Performance will be assessed on the quality of the output in relation to content and being fit for purpose communication and application.

5.14 	Deliverables and milestones

	Date
	Interim/
final
	
Format
	
Deliverable/milestone

	12th Sept 22
	Interim
	MS WORD document (EA template)
	Task 2: Contractor reiteration of context, aim, (initial) approach, outputs, deliverables

	25th Oct 22
	Interim
	MS WORD document (EA template)
	Task 4: Part populated skeleton report V0.1 and next step

	15th Nov 22
	Interim
	MS WORD document (EA template)
	Task 6: Part populated skeleton report V0.2 and next step

	[bookmark: _Hlk100082454]30th Nov 22
	Interim
	MS WORD document (EA template)
	Task 8: Draft report V0.3 and next steps

	16th Dec 22
	Interim
	MS WORD document (EA template)
	Task 10: Draft report V0.4 and next steps

	10th Jan 23
	Interim
	MS WORD document (EA template)
	Task 12: Draft report V0.5 and next steps

	27th Jan 23
	Interim
	MS WORD document (EA template)
	Task 14: Final draft report V0.6 and final steps

	17th Jan 23
	Near final
	MS WORD document (EA template)
	Task 16: Final report V1.0

	13th Jan 23
	Interim
	MS POWERPOINT (EA Template)
	Task 17: Short slide set on content of report V0.1

	13th Jan 23
	Interim
	MP4 file
	Task 18. Short (5-10min) recorded ‘flash-talk’ introduction to work and content of report V0.1

	17th Feb 23
	Final
	As above
	Task 19: Revision of final draft (V1.1), Slide set (V0.2) and flash-talk (V0.2)

	24th - 28th Feb 23
	Final
	As above
	Task 21: Delivery of final draft and sign-off of final document V1.0, slide set V1.0 and flash-talk (V1.0)



5.15	 Environment Agency Project Management

Project management in the Agency will be led by David Forrow and Stuart Kirk as a workstream in the Water Ambition Science and Evidence Synthesis Project

An advisory group will be developed for the work. Additional advisory and review will be provided by the Environment Agency Transformation Group.

5.16	 Intended audience and application

The audience for the work will be
· The Policy community in relation to understanding what transition is and might involve particularly in the context of the analysis required to identify and inform it. This is required to get their support for the analysis
· The Policy Science community for progressing a coherent programme of work (in partnership with others)
· The research partners in progressing the programme of work
· Wider stakeholders in bringing them into the programme of work (as participants) 

5.17 	Skills of Personnel Required

· Significant knowledge, awareness and experience of subject area (i.e. Systems, futures and transition science theory, method and application; sustainability; environmental (incl. water management);
· Knowledge of key literature in the subject area including any UK, EU and International  studies including grey literature;
· Significant experience of literature searching, literature reviews (incl. scoping reviews); 
· Excellent communication skills including information writing skills, visualisation and output impact and understanding of audience and application;
· Excellent project management skills and skills to interact flexibly with client. 


References 









Section 6

Contract Management

This contract shall be managed on behalf of the Agency by Dr David Forrow; (Tel 07775817695; david.forrow@environment-agency.gov.uk (email preferred)) and Stuart Kirk Stuart Kirk (Contact +44 20 30252896; stuart.kirk@environment-agency.gov.uk

Project review meetings and details are identified in sections 5.10 and 5.14. Performance assessment is described in section 5.13.

We will raise purchase orders to cover the cost of the services and will issue to the awarded supplier following contract award. 

Invoicing is as identified in section 5.12.  

Before the invoice is issued, a fee note must be emailed in advance to the contract manager for approval. All invoices must quote the purchase order number in order to be processed. A file copy invoice must be provided to the contract manager, on request. The timescale for payment of invoices will be up to 30 days after we have received a valid invoice. 

Section 7

Sustainability Considerations 
We are committed to continually improving our sustainability performance. The Environment Agency has set itself tough objectives as a clear commitment and contribution to sustainable development throughout England. The Agency recognises that this can only be achieved through commitment from all sectors of society and it is intent on raising awareness amongst industry and commerce. 

Contractors must adopt a sound proactive environmental approach, designed to minimise harm to the environment. 

Environmental criteria should be considered as part of your tender submission with credit given for innovation. Factors to be considered could include areas such as: 
0. Paper use: All documents and reports prepared by consultants and contractors are produced wherever possible on recycled paper containing at least 100% post-consumer waste and printed double sided. 
0. Travel: use of public transport, reduce face to face meetings by using email and videoconferencing. Meetings to be held in locations to minimise travel and close to public transport links. 
0. Packaging: should be kept to a minimum. Re-use and disposal issues must be considered. 
0. Efficient Energy and Water Use. 
0. Disposal of Waste: Whilst on site the contractor is responsible for the disposal of their own waste and can only use client facilities with express permission from the on-site facilities officer. 
0. Whilst on site, contractors should comply with the local environmental policy statement which will be made available to you in advance or on arrival. 

Diversity and Equal Opportunities 
We are committed to promoting equality and diversity in all we do and valuing the diversity of our workforce, customers and communities.  As a public body, we publish regular information about what our equality objectives are and how we’re meeting them.
https://www.gov.uk/government/organisations/environment-agency/about/equality-and-diversity

Health and Safety 
Contractors will be responsible for making sure all required health and safety aspects including risk assessments are undertaken and required management measures are in place to protect worker exposure. This includes management of all partners, consortium members and subcontractors.

IEM2020:

[bookmark: _Toc439969824]Sustainability Objectives

As the Environment Agency, our overarching aim is to protect and improve the environment for people and wildlife. Over the last 10 years we have achieved significant reductions in our environmental impacts that occur through our everyday operations. This included a 40% reduction in our carbon emissions and a 37% reduction in the number of miles we travel. This year we have launched our new Internal Environmental Management strategy to take us through to 2020, building on these successes and widening our ambition.

Supply chain 

Our 2020 approach will have a very strong emphasis on the indirect impacts of our supply chain. 

Our supply chain accounts for over 70% of our total environmental impacts. 

Working with our supply chain we want to be world class in the area of environmental management. The environmental impacts of our work and that delivered by and through our supply chain must be reduced; environmental risks must be effectively managed and opportunities for enhancements investigated. 
As an organisation, our environmental management system (EMS) is accredited to ISO14001 and EMAS standards. Our procurement activities form part of this system; driving environmental performance improvements across the value chain.

Section 8

Additional Information

Copyright and confidentiality

Unless otherwise indicated, the copyright in all of the documentation belongs to the Environment Agency, and the documentation is to be returned to us with your tender. The contents of the documentation must be held in confidence by you and not disclosed to any third party other than is strictly necessary for the purposes of submitting your quote. You must also ensure that a similar obligation of confidentiality is placed upon any third party to whom you may need to disclose any of the documentation for the purposes of the tender.

Accuracy of documentation

You should check all documentation; should any part be found to be missing or unclear you should immediately contact us at the address given in the covering letter. No liability will be accepted by the Environment Agency for any omission or errors in the documentation which could have been identified by you.

Amendments to documentation

Prior to the date for return of tenders, we may clarify, amend or add to the documentation. A copy of each instruction will be issued to every Tenderer and shall form part of the documentation. No amendment shall be made to the documentation unless it is the subject of an instruction. The Tenderer shall promptly acknowledge receipt of such instructions.

Alternative Offers

Alternative offers may be considered if they constitute a fully priced alternative and are submitted in addition to a quotation complying with the requirements of the Invitation to Quote Documents. If, for any reason you wish to submit an alternative offer without a fully compliant tender please contact us in accordance with the details in the covering letter.

Continuity of personnel

The Contractor shall employ sufficient staff to ensure that the Services are provided at all times and in all respects to the Project Standard. It shall be the duty of the Contractor to ensure that a sufficient reserve of staff is available to ensure project delivery in the event of staff holidays, sickness or voluntary absence

The Environment Agency will be notified immediately of any changes to personnel associated with the project. The Contractor will ensure that every effort is made to replace outgoing staff with personnel of equal calibre and expertise. All new members of staff undertaking work for the Project will need to be agreed by the Environment Agency prior to commencement.

At all times, the Contractor shall only employ in the execution and superintendence of the Contract persons who are suitable and appropriately skilled and experienced.

Intellectual property rights

All results, including material and tools produced, developed or paid for under this contract shall be the property of the Environment Agency.

References

The Environment Agency may request recent and relevant references prior to the award of the project.

Contract award

This Request for Quote is issued in good faith but we reserve the right not to award any or all of this work. 

DATA PROTECTION ACT ADDENDUM TO SPECIFICATION
Protection of personal data

In order to comply with the Data Protection Act 1998 the Contractor must agree to the following:

· You must only process the personal data in strict accordance with instructions from the Environment Agency.

· You must ensure that all the personal data that we disclose to you or you collect on our behalf under this agreement are kept confidential.

· You must take reasonable steps to ensure the reliability of employees who have access to personal data.

· Only employees who may be required to assist in meeting the obligations under this agreement may have access to the personal data.

· Any disclosure of personal data must be made in confidence and extend only so far as that which is specifically necessary for the purposes of this agreement.

· You must ensure that there are appropriate security measures in place to safeguard against any unauthorised access or unlawful processing or accidental loss, destruction or damage or disclosure of the personal data.

· On termination of this agreement, for whatever reason, the personal data must be returned to us promptly and safely, together with all copies in your possession or control.


APPENDIX A - PRICING SCHEDULE 

ALL COSTS QUOTED MUST BE EXCLUSIVE OF VAT 
All costs must be quoted on this schedule. Any costs not detailed will not be paid. 

Staff Costs
Please detail the day rates of your proposed personnel in the table below.
(Please also advise how many hours you constitute a working day)

Please detail your task costs in the table below.

	Cost Proposal (To be completed by Supplier)

	Tasks
 
	Hourly Rate
	No of Hours
	Cost

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	

	Total Staff Costs                 
	

	Expenses (please detail type, i.e. travel etc)
	

	Discounts applied (please detail)
	

	Total Overall Cost  
	



Other costs
Please state any other costs that will need to be taken into consideration.

	
DESCRIPTION
	
COST  £

	1. Other costs (please detail)

	


	
2. Other costs (please detail)

	


	
3. Other costs (please detail)

	


	

TOTAL 
	




Discounts, rebates and reductions
Please detail below any discounts, rebates and other reductions you are prepared to offer and the basis of those incentives

	
DESCRIPTION
	
AMOUNT
£

	
	


	
	


	
	


	

TOTAL 
	




Total Overall Cost

Please detail the total fixed cost for the project

	
ITEM
	
TOTAL AMOUNT
£

	Staff Costs
	


	Other Costs
	


	Discounts/reductions
	


	

TOTAL Overall Cost
	




The following limits will be applicable to all claims for travel and subsistence under this contract:

a. Travel by rail: standard class should be used at all times
b. Travel by car: 45 pence/mile

Hotel bookings should be made through the Environment Agency’s corporate travel contract. Details of this contract are available from the Corporate Contracting Team. 

When making reservations you should state that you are a contractor working on Environment Agency business. 

Hotel charges must not exceed a maximum limit per night bed and breakfast (VAT included) of: £140 in London; £100 in Bristol; £90 in Warrington; £85 in Reading; £75 in Aberdeen, Birmingham, Belfast, Cardiff, Coventry, Edinburgh, Glasgow, Harlow, Leeds, Manchester, Middlesbrough, Newcastle, Oxford, Portsmouth, Sheffield and York; and £70 in all other destinations. Please note that these hotel ceiling rates are subject to change throughout the life of the contract. 

Expenditure on dinner during an overnight stay must not exceed a maximum limit of £25, including a drink. 

Receipts for all rail travel, hotel and food expenses will be required as proof of expenditure and will be reimbursed at cost. No profit or additional cost shall be applied by the contractor to such personal expenses. 

APPENDIX B - PRIOR RIGHTS SCHEDULE 

Details of Prior Rights held by the Parties (To be updated as Rights are introduced during the period of the Contract)
Prior Rights owned or lawfully used by a Party, whether under licence or otherwise, which it introduces to the Project for the purposes of fulfilling its obligations under the Contract 

Held by the Environment Agency

	Name and description of Prior Rights
	Extent of proposed use in the Project 
	Proprietary owner of the Prior Rights

	Any pre-published analysis and reports
	To be included in synthesis
	Environment Agency

	
	
	


	
	
	




Held by the Contractor

	Name and description of Prior Rights
	Extent of proposed use in the Project 
	Proprietary owner of the Prior Rights

	
	
	


	
	
	


	
	
	




Explanation of Contractor's Prior Rights
All Intellectual Property Rights owned by or lawfully used by the Contractor, whether under licence or otherwise before the date of this Contract. It can also mean any invention and know how or other intellectual property (whether or not patentable) owned by one of the parties prior to the commencement of the Project, or devised or discovered by one of them only in the course of other projects during the Project period and not arising directly from the Project.

APPENDIX C – ACCEPTANCE OF TERMS AND CONDITIONS

I/We accept in full the terms and conditions named in Section 2 and appended to this Request for Quote document. 

Company 	____________________________________________________
Name


Signature	____________________________________________________


Print Name	____________________________________________________


Position	____________________________________________________


Date		____________________________________________________
























Conditions of Contract - Research & Development
Ref: WatAmb_Tran_An_Prog_WA4 
            Title: Scoping an analytical programme of work to inform strategy for transformation of water and water ecosystem management in England, in-step with other transitions 
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1. DEFINITIONS AND INTERPRETATION

1.1. In the Contract, unless the context otherwise requires the following words and expressions shall have the following meanings:

1.1.1. Agency
Environment Agency, its successors and assigns.

1.1.2. Agency’s Prior Rights
All Intellectual Property Rights owned by, or lawfully used by the Agency, whether under licence or otherwise, before the date of this Contract.

1.1.3. Appendix	
The Appendix to these Conditions.

1.1.4. Contractor
The person, firm, company or body that undertakes to provide the services to the Agency as set out in the Appendix.

1.1.5. Contractor’s Prior Rights 
All Intellectual Property Rights owned by or lawfully used by the Contractor, whether under licence or otherwise before the date of this Contract.

1.1.6. Contract
These Conditions including the Appendix, any Special Conditions, the Specification, Pricing Schedule, Contractor’s tender, acceptance letter and any relevant documents agreeing modifications exchanged before the Contract is awarded, and any subsequent amendments or variations agreed in writing. 

1.1.7. Contract Period
The time period stated in the Appendix, or otherwise in the Contract, for the performance of the Services.

1.1.8. Contractor Personnel 
means all directors, officers, employees, agents, consultants and contractors of the Contractor and/or of any sub-contractor engaged in the performance of its obligations under this Contract

1.1.9. Contracting Authority
Means any contracting authorities (other than the Environment Agency) as defined in regulation 2 of the Public Contract Regulations 2015 (SI 2015/102) (as amended).

1.1.10. Contract Price
The price (exclusive of any VAT) set out in the Contract for which the Contractor has agreed to provide the services.

1.1.11. Contract Supervisor
Any duly authorised representative of the Agency, notified in writing to the Contractor for all purposes connected with the Contract. Any notice or other written communication given by or to the Contract Supervisor, shall be taken as given by or made to the Agency.

1.1.12. Data Protection Legislation
means: (i) the General Data Protection Regulation (Regulation (EU) 2016/679) or GDPR, the Law Enforcement Directive (Directive (EU) 2016/680) ("LED") and any applicable national implementing Laws as amended from time to time (ii) the Data Protection Act 1998 ("DPA 1998") and/or the Data Protection Act 2018 ("DPA 2018") to the extent that it relates to processing of personal data and privacy; (iii) all applicable Law about the processing of personal data and privacy

1.1.13. Data Protection Schedule
The Schedule attached to this Contract describing how the Parties will comply with the Data Protection Legislation.

1.1.14. Law
means any law, subordinate legislation within the meaning of Section 21(1) of the Interpretation Act 1978, bye-law, enforceable right within the meaning of Section 2 of the European Communities Act 1972, regulation, order, regulatory policy, mandatory guidance or code of practice, judgment of a relevant court of law, or directives or requirements with which the Contractor is bound to comply

1.1.15. Notice
Any written instruction or notice given to the Contractor by the Contract Supervisor, delivered by:

a) fax, or hand delivery to the Contractor’s registered office or other address notified by the Contractor to the Agency for the purposes of the Contract and be deemed to have been served at the date and time of delivery; or

b) first class post to the Contractor’s registered office. Such notice shall be deemed to have been served 48 hours after posting.

1.1.16. Intellectual Property Rights
All Intellectual Property Rights including without limitation, patents, patent applications, design rights, registered designs, utility models, trade and service marks and applications for same, copyright, know- how, rights in semi-conductor chip topography, and in each case whether protectable at law or not, and if protectable, whether an application has been made for such protection or not, and all similar industrial, commercial, monopoly or other intellectual property rights whether present or future, vested or contingent wherever protected.	

1.1.17. Results
All things produced in performing the Services including maps, plans, photographs, drawings, tapes, statistical data, experimental results, field data, analysis of results, published and unpublished results and reports, inventions, computer programmes and user documentation.

1.1.18. Resulting Rights
All Intellectual Property Rights in the Results that are originated, conceived, written or made by the Contractor, whether alone or with others in the performance of the Services or otherwise resulting from the Contract.

1.1.19. Services
All Services detailed in the Specification including any additions or substitutions as may be requested by the Contract Supervisor.

1.1.20. PCR
Means the Public Contract Regulations 2015 (SI 2015/102) as amended.

1.2. Except as set out above and in the Data Protection Schedule, the Contract shall be interpreted in accordance with the Interpretation Act 1978.

1.3. All headings in these Conditions are for ease of reference only, and shall not affect the construction of the Contract.

1.4. Any reference in these Conditions to a statutory requirement this will include all subsequent modifications.

1.5. All undefined words and expressions are to be given their normal English meaning within the context of this Contract. Any dispute as to the interpretation of such undefined words and expressions shall be settled by reference to the definition in the Shorter Oxford English Dictionary.

2. PRECEDENCE

To the extent that the following documents form the Contract, in the case of conflict of content, they shall have the following order of precedence.

· Conditions of Contract including Appendix, Data Protection Schedule and any Special Conditions
· Specification
· Pricing Schedule
· Drawings, maps or other diagrams.

3. CONTRACT SUPERVISOR

The Contractor shall strictly comply with any instruction given by the Contract Supervisor concerning or about the Contract provided such instructions are reasonable and consistent with the nature, scope and value of the Contract. All such instructions shall be in writing. The Contractor is not obliged to comply with any verbal instruction from the Contract Supervisor, that is not confirmed in writing within seven working days.

4. SERVICES

4.1. The Contractor shall provide all staff, equipment, materials and any other requirements necessary for the performance of the Contract using reasonable skill, care and diligence, and to the reasonable satisfaction of the Contract Supervisor.

4.2. Where the Agency has indicated in writing, at or before the date of the Contract, that there will be a need to retain certain persons crucial to the successful provision of the Services, such persons (“Key Personnel”) shall be identified from within the Contractor’s business or staff and agreed in writing, and a list made of such persons (“the Key Personnel List”).

4.3. The Contractor shall (subject to Condition 4.5) make Key Personnel available for the whole of the Contract Period, for the purposes of providing the Services.

4.4. Where the Contract Supervisor gives Notice that Key Personnel are associated with the provision of specific services, such services shall only be provided by such persons.

4.5. No changes of any kind shall be made to the Key Personnel List, without the prior written agreement of the Contract Supervisor.

4.6. The Contractor shall only employ in the execution and superintendence of the Contract, persons who are suitable, and appropriately skilled and experienced. The Contract Supervisor shall be at liberty to object to, and require the Contractor to remove any person employed in or about the Contract who is unsuitable, misconducts himself, is incompetent or negligent in the performance of his duties, or persists in conduct which could endanger the health or safety of others. Such persons shall not be employed again on the Contract without the express permission of the Contract Supervisor. 

4.7. The Contractor shall provide the Agency with such progress reports at such intervals and in such form as is detailed in the Specification or otherwise as reasonably required by the Contract Supervisor.

4.8. The Contractor shall notify the Contract Supervisor immediately if any factors occur which give the Contractor reason to believe that the Contract could be completed more effectively or expeditiously by changing the programme or method of working in the Specification.

4.9. The Contractor shall not carry out any survey for the Agency (whether or not such survey forms part of the Services) which includes any interviews or the circulation of questionnaires or similar documents without the agreement of the Agency to the form and content of such interviews, questionnaires or other documents.

4.10. The Contractor shall promptly notify the Contract Supervisor, in writing of any situation, or event arising from circumstances beyond his control and which it could not have reasonably foreseen which makes it difficult for the Contractor to carry out in whole or in part the Contract in accordance with the Specification. On receipt of such notification, any revision to the Condition 6 (Contract Period) in accordance with Condition 10 (Variations) and/or Condition 11 (Extensions of Time) shall be considered by the Contract Supervisor on its merits, and the Contractor notified in writing of the decision.

5. ASSIGNMENT

5.1. The Contractor shall not assign, transfer or sub-contract the Contract, or any part of it, without the prior written permission of Contract Supervisor.

5.2. Any assignment, transfer or sub-contract entered into, shall not relieve the Contractor of any of its obligations or duties under the Contract.

5.3. Nothing in this Contract confers or purports to confer on any third party any benefit or any right to enforce any term of the Contract

6. CONTRACT PERIOD

The Contractor shall perform the Services within the time stated in the Appendix [DRAFTING NOTE – CHECK APPENDIX], subject to such amendments arising from Condition 10 (Variations), and/or Condition 11 (Extensions of Time.). 

7. PROPERTY

7.1. All property issued by the Agency to the Contractor in connection with the Contract shall remain the property of the Agency, and shall be used in the execution of the Contract, and for no other purpose whatsoever without the prior approval of the Contract Supervisor.

7.2. The Contractor shall keep all property issued by the Agency in safe custody and good condition, set aside and clearly marked as the property of the Agency.

7.3. On expiry, or earlier termination of the Contract, the Contractor shall, if so required, either surrender such property to the Agency, or otherwise dispose of it, as instructed by the Contract Supervisor.

8. CONFIDENTIAL INFORMATION

8.1. Confidential Information shall comprise any information disclosed to, or made available to the Contractor and its agents and staff in connection with the Contract and the provision of the Services. This will include, but not be limited to the Agency’s procedures, the Contract, the Results, any Intellectual Property of the Agency, or any other information which could reasonably be regarded as confidential.

8.2. The Contractor shall take all necessary precautions to ensure that all Confidential Information as in Condition 8.1:

8.2.1. Is given only to the minimum number of staff and then only to the extent necessary for each member of staff’s activities in the provision of the Services;

8.2.2. Is treated as confidential and not disclosed, without the prior approval of the Contract Supervisor, to any other person.

8.3. Where required by the Contract Supervisor, the Contractor will ensure that its staff sign a confidentiality undertaking before commencing work on the provision of the Services, and provide copies to the Contract Supervisor.

8.4. The Agency’s remedies for breaches of Conditions 8.1, 8.2, and 8.3 shall not be limited to damages.

8.5. Nothing in this Condition shall prevent the Agency from disclosing such information relating to the outcome of the Contract procurement process as may be required to be published in the Supplement to the Official Journal of the European Communities in accordance with E.C. Directives, or elsewhere in accordance with requirements of United Kingdom law on the disclosure of information.

9. SECURITY

The Contractor shall be responsible for the security of all goods and equipment (i) belonging to the Agency and used by the Contractor in the provision of the Services, and (ii) belonging to the Contractor, or Contractor’s staff, or sub-contractors whilst on Agency premises. This Condition shall not prejudice the Agency’s rights under Condition 15.

10. VARIATIONS

10.1. The Contract Supervisor may vary the Contract by adding to, deleting or otherwise modifying the Services to be supplied, by written order to the Contractor provided such variations are reasonable and consistent with the nature, scope and value of the Contract. 

10.2. The value of any such variation, other than any variation arising out of Condition 10.3, shall be determined by reference to the rates contained in the Pricing Schedule. Where the Services so ordered are not covered in the Pricing Schedule, they shall be valued at a fair and reasonable rate agreed between the Contract Supervisor and the Contractor.

10.3. Where a variation is the result of some default or breach of the Contract by the Contractor, or for some other cause for which it is solely responsible, any additional cost attributable to the variation shall be borne by the Contractor.

10.4. The Contractor may also propose a variation to the Services, but no such variation shall take effect unless agreed and confirmed in writing by the Contract Supervisor.

10.5. No variation shall have the effect of invalidating the Contract, if that variation is reasonably consistent with the nature, scope and value of the Contract. The Contractor may also propose a variation to the Goods to be supplied but no such variation shall take effect unless agreed and confirmed in writing by the Contract Supervisor. 

10.6. No variation shall have the effect of invalidating the Contract, or placing the Contract at large, if that variation is reasonably consistent with the nature, scope and value of the Contract.

10.7. The Agency may vary the Contract to comply with a change in English Law. Such a change will be effected by the Contract Supervisor notifying the Contractor in writing.

10.8. The Agency may assign, novate or otherwise dispose of its rights and obligations under the Contract or any part thereof to:

10.8.1. any Contracting Authority; or

10.8.2. any other body established by the Crown or under statute in order substantially to perform any of the functions that had previously been performed by the Agency; or

10.8.3. any private sector body which substantially performs the functions of the Agency, provided that any such assignment, novation or other disposal shall not increase the burden of the Contractor's obligations under the Contract.

10.9. Any change in the legal status of the Agency such that it ceases to be a Contracting Authority shall not affect the validity of the Contract. In such circumstances the Contract shall bind and inure to the benefit of any successor body to the Agency.

11. EXTENSIONS OF TIME

11.1. Should the performance of the Contract be delayed by any cause beyond the reasonable control of the Contractor, and provided that the Contractor shall first have given the Contract Supervisor written notice within five working days after becoming aware that such delay was likely to occur, then, the Contract Supervisor, if satisfied that this Condition applies:

11.1.1. in the case of any delay of which the Agency is not the cause, may grant the Contractor such extension of time as in his opinion, is reasonable, having regard, without limitation, to any other delays or extensions of time that may have occurred or been granted under the Contract. The Contract Price shall not increase as a result of such an extension of time.

11.1.2. in the case of any delay of which the Agency is the cause, shall grant the Contractor a reasonable extension of time to take account of the delay.

11.2. No extension of time shall be granted where in the opinion of the Agency, the Contractor has failed to use reasonable endeavours to avoid or reduce the cause and/or effects of the delay.

11.3. Any extension of time granted under this Condition shall not affect the Agency’s rights to terminate or determine the Contract under Conditions 13 and 14 respectively.

12. DEFAULT

12.1. The Contractor shall be in default if it:

12.1.1. Fails to perform the Contract with due skill, care, diligence and timeliness; or

12.1.2. Refuses or neglects to comply with any reasonable written instruction given by the Contract Supervisor; or

12.1.3. Is otherwise in breach of Contract.

12.2. Where in the opinion of the Contract Supervisor, the Contractor is in default, the Contract Supervisor may serve a Notice, giving at least 5 working days in which to remedy the default.

12.3. If the Contractor fails to comply with such a Notice, the Contract Supervisor may without prejudice to any other rights or remedies under the Contract, take over for such a period as is necessary the performance of the relevant part of the Contract, and make other arrangements for its completion. Any extra costs arising from this action, will be paid by the Contractor or deducted from any monies owing to it.

13. TERMINATION

13.1. The Agency may immediately, without any liability on its part and without prejudice to any of its other rights and remedies under the Contract, terminate all, or any part of the Contract by Notice to the Contractor, or the Contractor’s receiver, or the Contractor’s liquidator or to any other person in whom the Contract may become vested, if the Contractor:

13.1.1. fails in the opinion of the Contract Supervisor to comply with (or take reasonable steps to comply with) a Notice under Condition 12.2; or

13.1.2. becomes bankrupt or insolvent, or has a receiving order made against it, or makes an arrangement with its creditors, or (being a corporation) commences to be wound up, not being a voluntary winding up for the purpose of reconstruction or amalgamation, or has a receiver, administrator, or administrative receiver appointed by a Court.

'Termination under the Procurement PCR’

13.2. The Agency may terminate the Contract on written Notice to the Contractor if:

13.2.1. the contract has been subject to a substantial modification which requires a new procurement procedure pursuant to regulation 72(9) of the PCR;

13.2.2. the Contractor was, at the time the Contract was awarded, in one of the situations specified in regulation 57(1) of the PCR, including as a result of the application of regulation 57(2), and should therefore have been excluded from the procurement procedure which resulted in its award of the Contract; or 

13.2.3. The Contract should not have been awarded to the Contractor in view of a serious infringement of the obligations under the Treaties and the PCR that has been declared by the Court of Justice of the European Union in a procedure under Article 258 of the TFEU.

14. DETERMINATION

14.1. Without prejudice to any other rights or remedies under the Contract, the Agency reserves the right to determine the Contract at any time by giving not less than one month’s Notice, (or such other time period as may be appropriate). 

14.2. The Agency shall pay the Contractor such amounts as may be necessary to cover his reasonable costs and outstanding and unavoidable commitments necessarily and solely incurred in properly performing the Contract prior to determination.

14.3. The Agency will not pay for any costs or commitments that the Contractor is able to mitigate and shall only pay those costs that the Agency has validated to its satisfaction. The Agency’s total liability under this clause shall not in any circumstances exceed the Contract Price that would have been payable for the Services if the Contract had not been determined.

15. INDEMNITY

15.1. Subject always to Condition 15.2 without prejudice to the Agency’s remedies for breach of Contract, the Contractor shall fully indemnify the Agency and its staff against any liability, loss, costs, expenses, claims or proceedings in respect of:

15.1.1. Death or injury to any person, and/or

15.1.2. Loss or damage to any property, excluding indirect and consequential loss, and/or

15.1.3. Infringement of third party Intellectual Property Rights 

which might arise as a consequence of the actions, omissions or negligence of the Contractor, its staff or agents in the execution of the Contract.

15.2. Nothing in this Condition 15 shall limit or exclude any liability of the Agency for personal injury or death arising from its negligence.

16. LIMIT OF CONTRACTOR’S LIABILITY

16.1. The limit of the Contractor’s liability for each and every claim by the Agency, other than for death or personal injury, whether by way of indemnity or by reason of breach of Contract, or statutory duty, or by reason of any tort shall be-

16.1.1. The sum stated in the Appendix;

16.1.2. If no sum is stated in the Appendix, ten times the Contract Price, or five million pounds whichever is the greater.

17. INSURANCE

17.1. The Contractor shall insure, and maintain insurance against the liabilities under Condition 15 (Indemnity), in the manner, and to the values listed in the Appendix to these Conditions. [DRAFTING NOTE – CHECK SUM and consider personal data risk]. If no sum is stated, the value insured shall be £5m, (five million pounds).

17.2. If required by the Agency, nominated insurances shall be in the joint names of the Contractor and the Agency.

17.3. The Contractor shall, upon request, produce to Contract Supervisor documentary evidence that the insurances required are fully paid up and valid for the duration of the Contract.

18. PREVENTION OF FRAUD AND CORRUPTION

18.1. The Contractor shall not offer, give, or agree to give anything, to any person an inducement or reward for doing, refraining from doing, or for having done or refrained from doing, any act in relation to the obtaining or execution of the Contract or for showing or refraining from showing favour or disfavour to any person in relation to the Contract.

18.2. The Contractor shall take all reasonable steps, in accordance with good industry practice, to prevent fraud by the Contractor’s staff and the Contractor (including its shareholders, members and directors) in connection with the Contract and shall notify the Agency immediately if it has reason to suspect that any fraud has occurred or is occurring or is likely to occur.

18.3. If the Contractor or the Contractor’s staff engages in conduct prohibited by this clause 18 or commits fraud in relation to the Contract or any other contract with the Crown (including the Agency) the Agency may:

18.3.1. terminate the Contract and recover from the Contractor the amount of any loss suffered by the Agency resulting from the termination, including the cost reasonably incurred by the Agency of making other arrangements for the supply of the Goods and any additional expenditure incurred by the Agency throughout the remainder of the Contract; or

18.3.2. recover in full from the Contractor any other loss sustained by the Agency in consequence of any breach of this clause.

18.4. The Contractor shall not, directly or indirectly through intermediaries commit any offence under the Bribery Act 2010 (as amended), in any of its dealings with the Agency.

19. MONITORING AND AUDIT

19.1. The Contract Supervisor may inspect and examine the Services being carried out on the Agency’s premises or elsewhere at any reasonable time. Where the Services are being performed on other than the Agency’s premises, reasonable notice to inspect shall be given to the Contractor. The Contractor shall give all such facilities as the Contract Supervisor may reasonably require for such inspection and examination.

19.2. The Contractor shall keep and maintain for six years following termination of the Contract, records of all expenses and expenditure which have been or are reimbursable by the Agency, and of the hours worked and costs incurred by the Contractor and its sub-contractors in the performance of the Contract, and the Contractor shall on request afford the Agency such access to those records as may be required to carry out audit checks or for any other legitimate reason.

20. CONTRACT PRICE

20.1. The Contract Price will be paid by the Agency to the Contractor, as amended by any variations ordered under Condition 10 (Variations).

20.2. Subject to receipt of a valid VAT invoice addressed to the Agency, in addition to the Contract Price, the Agency will pay to the Contractor such VAT (if any) as may properly be chargeable at rates ruling at the time of invoice.

21. INVOICING AND PAYMENT

21.1. Invoices shall only be submitted for work already satisfactorily completed, and accompanied by such information as the Contract Supervisor may reasonably require to verify the Contractor’s entitlement to payment. Such invoices will be paid within 30 days of receipt by the Agency.

21.2. If any sum shall become payable under the Contract by the Contractor to the Agency, whether by deduction from the Contract Price, or otherwise, it will be deducted by the Contractor from the Contract Price and such deduction reflected in the next available invoice.

21.3. If the Contractor enters into a sub-contract with a supplier for the purpose of performing its obligations under the Contract, it shall ensure that a provision is included in the sub-contract which requires payment to be made of all sums due from it to the sub-contractor within 30 days from the receipt of a valid invoice.

22. INTELLECTUAL PROPERTY RIGHTS

22.1. All Prior Rights used in connection with the Services shall remain the property of the party introducing them. Details of each party’s Prior Rights are set out in the Prior Rights Schedule to this contract. 

22.2. All Results shall be the property of the Agency.	

22.3. The Resulting Rights in any Results, and any interim results shall, from the time they arise, be the property of the Agency and the Agency shall be free, should it so wish, to apply at its own expense for patent or other protection in respect of the Results or any interim results. The Agency’s intention to apply for such patent or other protection shall be notified to the Contractor. Such applications for patents or other registered intellectual property rights shall be filed in the name of the Agency.

22.4. Unless otherwise agreed in writing between the Contractor and the Agency, the Contractor hereby:

22.4.1. assigns to the Agency all Resulting Rights

22.4.2. grants the Agency a non-exclusive, non transferable (save for the purposes of sub-licensing, reorganisation or transfer to a successor body, for the purposes of all the successor body's normal business use), irrevocable, royalty free, perpetual licence to the Agency in respect of all the Contractor's Prior Rights necessary in order for the Agency to use or exploit the Resulting Rights.

22.5. The Contractor undertakes to the Agency not to use, exploit or deal with any of the Agency's Prior Rights, other than in the performance of the Contract unless the Contractor has first obtained a written licence from the Agency, in specific terms to do so.

22.6. The Agency undertakes to the Contractor not to use or exploit the Contractor's Prior Rights, save as provided in Condition 22.3.

22.7. The Contractor warrants to the Agency that the performance of the Services, the Contractor’s Prior Rights and the Results shall not in any way infringe any Intellectual Property Rights of any third party.

22.8. If the Contractor is prevented from carrying out his obligations under the Contract due to any infringement or alleged infringement of any Intellectual Property Rights, the Agency may without prejudice to any other rights and remedies under the Contract, exercise the powers and remedies available to it under Conditions 13 and 14, Termination and Determination respectively.

22.9. The Contractor shall not be liable if such infringement arises from the use of any design, technique or method of working provided by or specified by the Agency.

22.10. The Contractor waives in favour of the Agency its rights to object to derogatory treatment of the Results and the Contractor also agrees that it will not assert or seek to enforce against the Agency and/or any other person, firm or company any of its moral rights as defined in the Copyright Designs and Patents Act 1988 without the prior agreement of the Agency.

22.11. The Contractor shall not be liable for any consequential losses, damage or injuries arising from third party misuse of the Results, of which the Contractor is not aware.

23. WARRANTIES

The Contractor warrants that the Services supplied by him will be discharged with reasonable skill, care and diligence.

24. PUBLICATION OF RESULTS

24.1. Without prejudice to the generality of Condition 22, the Contractor shall not, without the prior written agreement of Contract Supervisor, use, disclose or permit any person or organisation to use or disclose the Results or Confidential Information for any thesis, degree, research or other educational purpose. Any such use or disclosure may only be made subject to such terms as the Agency shall require.

24.2. The Contractor shall not publish any other information related to the Contract without agreeing the text to be published, and the publication or transmission service in or on which it is to appear with Contract Supervisor. Such agreement shall not be unreasonably withheld or delayed.

24.3. Any agreed publication shall contain an acknowledgement that the Services were carried out under contract to the Agency, and is published with the Agency's agreement.

24.4. Any publication by the Contractor shall be entirely at the Contractor's own cost and the Contractor shall, within ten days of publication, supply the Agency free of charge with a reasonable number of copies of any publication.

25. STATUTORY REQUIREMENTS

The Contractor shall at all times comply with (i) all relevant legislation and all applicable codes of practice and other similar codes or recommendations and (ii) the Health and Safety at Work etc. Act 1974 (as amended) and any other acts, orders, regulations and codes of practice relating to health and safety, which may apply to employees and other persons working directly or indirectly in the provision of the Services.

26. ENVIRONMENT, SUSTAINABILITY AND DIVERSITY

26.1. The Contractor in the performance of this Contract should adopt a sound proactive environmental approach, designed to minimise harm to the environment, to conserve energy, water, wood, paper and other resources, reduce waste and phase out the use of single-use plastic, ozone depleting substances and minimise the release of greenhouse gases, volatile organic compounds and other substances damaging to health and/or the environment, and be able to provide proof of so doing to the Agency on demand.

26.2. The Agency is committed to ensuring that workers employed within its supply chains are treated fairly, humanely and equitably. The Agency expects the Contractor to share this commitment and to understand any areas of risk associated with this and work to ensure they are meeting International Labour Standards. The Contractor ensures that it and its sub-contractors and its supply chain:

26.2.1. comply with the provisions of the Modern Slavery Act 2015;

26.2.2. pay staff fair wages (and pays its staff in the UK not less than the Foundation Living Wage Rate ); and

26.2.3. implement fair shift arrangements, providing sufficient gaps between shifts, adequate rest breaks and reasonable shift length, and other best practices for staff welfare and performance.

26.3. The Contractor should support the Agency to achieve its Public Sector Equality Duty by complying with the Agency's policies (as amended from time to time) on Equality, Diversity and Inclusion (EDI). This includes ensuring that the Contractor (and their sub-contractors) in the delivery of its obligations under this Contract:

26.3.1. eliminates discrimination, harassment, victimisation and any other conduct that is prohibited by or under the Equality Act 2010;

26.3.2. advances equality of opportunity between people who share a protected characteristic and those who do not; and

26.3.3. fosters good relations between people who share a protected characteristic and those who do not.

27. LAW

This Contract shall be governed and construed in accordance with the Law, and subject to the exclusive jurisdiction of the courts of England. 

28. WAIVER

28.1. No delay, neglect or forbearance by the Agency in enforcing any provision of the Contract shall be deemed to be a waiver, or in any other way prejudice the rights of the Agency under the Contract.

28.2. No waiver by the Agency shall be effective unless made in writing.

28.3. No waiver by the Agency of a breach of Contract shall constitute a waiver of any subsequent breach of Contract.

29. ENFORCEABILITY AND SURVIVORSHIP

29.1. If any part of the Contract is found by a court of competent jurisdiction or other competent authority to be invalid or legally unenforceable, then that part will be severed from the remainder of the Contract which will continue to be valid and enforceable to the fullest extent permitted by law.

29.2. The following clauses shall survive termination of the Contract, howsoever caused: 8, 13, 14, 15, 22, 23, 24, 25, 27, 29, 30, 31, 32 and 33.

30. DISPUTE RESOLUTION

30.1. All disputes under or in connection with this Contract shall be referred first to negotiators nominated at a suitable and appropriate working level by the Agency and the Contractor.

30.2. If the parties’ negotiators are unable to resolve the dispute within a period of forty five days from its being referred to them, the dispute shall be referred at the instance of either party to the parties respective senior managers or directors (supported as necessary by their advisors)

30.3. If the parties respective senior managers or directors are unable to resolve the dispute within forty five days, the dispute shall be referred to the Centre for Dispute Resolution who shall appoint a mediator and the parties shall then submit to the mediators supervision of the resolution of the dispute. 

30.4. Recourse to this dispute resolution procedure shall be binding on the parties as to submission to the medium but not as to its outcome. Accordingly all negotiations connected with the dispute shall be conducted in strict confidence and without prejudice to the rights of the parties in any future legal proceedings. Except for any party’s right to seek interlocutory relief in the courts, no party may commence other legal proceedings under the jurisdiction of the courts, or any other form of arbitration until forty five days after the appointment of the mediator.

30.5. If, with the assistance of the mediator, the parties reach a settlement, such settlement shall be put in writing and, once signed by a duly authorised representative of each of the parties, shall remain binding on the parties.

30.6. The parties shall bear their own legal costs of this dispute resolution procedure, but the costs and expenses of mediation shall be borne by the parties equally.

30.7. Any of the time limits in Condition 30 may be extended by mutual agreement between the parties. Such agreed extension shall not prejudice the right of either party to proceed to the next stage of resolution.

31. GENERAL

31.1. Neither party to the Contract will be liable to the other for any delay in performing or failing to perform its obligations under the Contract because of any cause outside its reasonable control. Such delay or failure will not constitute a breach of the Contract and the time for performance of the affected obligation will be extended by a reasonable period.

31.2. The Contract contains the whole agreement between the parties and supersedes all previous communications, representations and arrangements, written or oral. It is accepted that the Contract has not been entered into on the basis of any representations that are not expressly contained in the Contract.

32. FREEDOM OF INFORMATION ACT

32.1. The Agency is committed to open government and to meeting its responsibilities under the Freedom of Information Act 2000 (as amended) (‘Act’) and the Environmental Information Regulations 2004 (as amended) (Regulations’). 

32.2. The Contractor agrees that:

32.2.1. All information submitted to the Agency may need to be disclosed by the Agency in response to a request under the Act or the Regulations; and

32.2.2. The Agency may include information submitted (in whole or in part) in the publication scheme which it maintains under the Act or publish the Contract, including from time to time agreed changes to the Contract, to the public.

32.3. If the Contractor considers that any of the information included in its tender, or that it has submitted to the Agency or that is otherwise contained in the Contract, is commercially sensitive, it shall identify and explain (in broad terms) what harm may result from disclosure if a request is received, and the time period applicable to that sensitivity. The Contractor acknowledges that if it has indicated that information is commercially sensitive, such information may still be required to be disclosed by the Agency under the Act or the Regulations. The receipt of any material stated to be or marked ‘confidential’ or equivalent by the Agency shall not be deemed to infer that the Agency agrees any duty of confidentiality by virtue of that marking.

33. Data Protection

33.1. In the event that the Contract requires data to be processed within the meaning of the Data Protection Legislation the Data Protection Schedule shall be completed by the Parties and provisions and definitions therein shall apply and bind the Parties as part of this Contract.

34. 
Appendix to Conditions Research and Development

Ref:	WatAmb_Tran_An_Prog_WA4
Contract Title:	Scoping an analytical programme of work to inform strategy for transformation of water and water ecosystem management in England, in-step with other transitions 
       									
	Condition

1	Contract Supervisor								3	
	Dr David Forrow

Howbery Park                      
Wallingford, 
Oxfordshire, UK
OX108BA


2 Contractor				

3	Completion									6	

Contract Start Date				29/08/2022

Contract End Date				28/02/2023	       										     	
4	Delivery									11

Address:-				
	Will be clarified with contractor on ward of contract


5	Insurance								    	17

Professional Indemnity Min. Cover	£As in T&C
Third Party Minimum Cover		£As in T&C
Public Liability Min. Cover		£As in T&C

6	Limit on Liability							    	16

Limit on Contractors Liability	£10 x contract price = £40,000
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