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Schedule 1 - Definitions of Contract   
   

Article    

   

means, in relation to clause 24 and Schedule 6 only, an object 

which during production is given a special shape, surface or design 

which determines its function to a greater degree than does its 

chemical composition;   

Articles   means, (except in relation to Schedule 10) the Contractor   

Deliverables (goods and/or the services), including Packaging (and   

Certificate(s) of Conformity and supplied in accordance with any QA 

requirements if specified) which the Contractor is required to 

provide under the Contract in accordance with Schedule 2  

(Schedule of Requirements), but excluding incidentals outside  
Schedule 2 (Schedule of Requirements) such as progress reports. 

(This definition only applies when DEFCONs are added to 

these Conditions);   

   

means the Secretary of State for Defence acting on behalf of the  

Crown;   

   

shall be those person(s) defined in Schedule 3 (Contract Data  

Sheet) who will act as the Authority’s Representative(s) in 

connection with the Contract.  Where the term “Authority’s 

Representative(s)” in the Conditions is immediately followed by a 

functional description in brackets, the appropriate Authority’s 

Representative(s) shall be the designated person(s) for the 

purposes of Condition 7;   

   

means 09:00 to 17:00 Monday to Friday, excluding public and 

statutory holidays;   

   

a body listed in one of the following sub-categories of the Central 

Government classification of the Public Sector Classification Guide, 

as published and amended from time to time by the Office for 

National Statistics:   

a. Government Department;   

b. Non-Departmental Public Body or Assembly Sponsored   

Public Body (advisory, executive, or tribunal);   

c. Non-Ministerial Department; or   

d. Executive Agency;    

   

means pick up the Contractor Deliverables from the Consignor.  

This shall include loading, and any other specific arrangements, 

agreed in accordance with Clause 28.c and Collected and 

Collection shall be construed accordingly;   

means commercial Packaging for military use as described in Def 

Stan 81-041 (Part 1)  means the terms and conditions set out in this 

document;   

means that part of the Authority identified in Schedule 3 (Contract   

Data Sheet) to whom the Contractor Deliverables are to be 

Delivered or on whose behalf they are to be Collected at the 

address specified in Schedule 3 (Contract Data Sheet) or such 

other part of the Authority as may be instructed by the Authority by 

means of a Diversion Order;   

means the name and address specified in Schedule 3 (Contract 

Data Sheet) from whom the Contractor Deliverables will be 

dispatched or Collected;   

Authority   

Authority’s Representative(s)   

Business Day   

Central Government Body   

Collect   

   

Commercial Packaging   

   

Conditions   

   

Consignee   

   

Consignor   
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Contract   

   

means the Contract including its Schedules and any amendments 

agreed by the Parties in accordance with Condition 6 (Formal  

Amendments to the Contract);   

Contract Price   

   

means the amount set out in Schedule 2 (Schedule of   

Requirements) to be paid (inclusive of Packaging and exclusive of 

any applicable VAT) by the Authority to the Contractor, for the full 

and proper performance by the Contractor of its obligations under 

the Contract.   

Contractor   

   

means the person who, by the Contract, undertakes to supply the 

Contractor Deliverables, for the Authority as is provided by the 

Contract.  Where the Contractor is an individual or a partnership, 

the expression shall include the personal representatives of the 

individual or of the partners, as the case may be, and the  

expression shall also include any person to whom the benefit of the 

Contract may be assigned by the Contractor with the consent of 

the Authority;   

Contractor Deliverables   

   

means the goods and/or the services, including Packaging (and 

Certificate(s) of Conformity and supplied in accordance with any QA 

requirements if specified) which the Contractor is required to 

provide under the Contract;   

Control   

   

means the power of a person to secure that the affairs of the 
Contractor are conducted in accordance with the wishes of that 
person:   
a. by means of the holding of shares, or the possession of 

voting powers in, or in relation to, the Contractor; or   

b. by virtue of any powers conferred by the constitutional or 
corporate documents, or any other document, regulating the 
Contractor;   

and a change of Control occurs if a person who Controls the 

Contractor ceases to do so or if another person acquires Control of 

the Contractor;   

Counterfeit Materiel   

   

means any Contractor Deliverable or any part thereof whose origin, 
age, composition, configuration, certification status or other 
characteristic (including whether or not such Contractor Deliverable 
or part has been used previously) has been falsely represented by:   
a. misleading marking of the materiel, labelling or packaging;    

b. misleading documentation; or    

c. any other means, including failing to disclose information;  

except where it has been demonstrated that the false  

representation was not the result of dishonesty by the Contractor or 

any party within the Contractor’s supply chain.   

CPET    

   

means the UK Government’s Central Point of Expertise on Timber, 

which provides a free telephone helpline and website to support 

implementation of the UK Government timber procurement policy;   

Crown Use   in relation to a patent means the doing of anything by virtue of 
Sections 55 to 57 of the Patents Act 1977 which otherwise would be 
an infringement of the patent and in relation to a Registered   
Design has the meaning given in paragraph 2A(6) of the First   

Schedule to the Registered Designs Act 1949;    

   

Dangerous Goods    means those substances, preparations and articles that are 

capable of posing a risk to health, safety, property or the 

environment which are prohibited by regulation, or classified and 

authorised only under the conditions prescribed by the:   

a. Carriage of Dangerous Goods and Use of Transportable 

Pressure Equipment Regulations 2009 (CDG) (as amended 

2011);  



  OFFICIAL-SENSITIVE COMMERCIAL  

b. European Agreement Concerning the International 

Carriage of Dangerous Goods by Road (ADR);   

c. Regulations Concerning the International Carriage of   

Dangerous Goods by Rail (RID);   

d. International Maritime Dangerous Goods (IMDG) Code;   

e. International Civil Aviation Organisation (ICAO) Technical   

Instructions for the Safe Transport of Dangerous Goods by Air;   

f. International Air Transport Association (IATA) Dangerous 

Goods Regulations;   

     

DBS Finance   

   

means Defence Business Services Finance, at the address stated 

in Schedule 3 (Contract Data Sheet);   

DEFFORM   

   

means the MOD DEFFORM series which can be found at 

https://www.kid.mod.uk;      

DEF STAN   

   

means Defence Standards which can be accessed at 

https://www.dstan.mod.uk;   

Deliver   

   

means hand over the Contractor Deliverables to the Consignee.  

This shall include unloading, and any other specific arrangements, 

agreed in accordance with Condition 28 and Delivered and  

Delivery shall be construed accordingly;   

Delivery Date   

   

means the date as specified in Schedule 2 (Schedule of 

Requirements) on which the Contractor Deliverables or the 

relevant portion of them are to be Delivered or made available for 

Collection;   

Denomination of Quantity    means the quantity or measure by which an item of material is    

(D of Q)   

   

managed;   

Design Right(s)   

   

has the meaning ascribed to it by Section 213 of the Copyright, 

Designs and Patents Act 1988;   

Diversion Order   

   

means the Authority’s written instruction (typically given by MOD 
Form 199) for urgent Delivery of specified quantities of Contractor   
Deliverables to a Consignee other than the Consignee stated in 

Schedule 3 (Contract Data Sheet);   

Effective Date of Contract   

   

means the date upon which both Parties have signed the Contract;   

Evidence    

   

means either:   

a. an invoice or delivery note from the timber supplier or 

Subcontractor to the Contractor specifying that the product 

supplied to the Authority is FSC or PEFC certified; or   

b. other robust Evidence of sustainability or FLEGT licensed 

origin, as advised by CPET;    

Firm Price   

   

means a price (excluding VAT) which is not subject to variation;   

FLEGT    

   

means the Forest Law Enforcement, Governance and Trade  

initiative by the European Union to use the power of  

timberconsuming countries to reduce the extent of illegal logging;   

Government Furnished   is a generic term for any MOD asset such as equipment,   

Assets (GFA)   

   

information or resources issued or made available to the  

Contractor in connection with the Contract by or on behalf of the 

Authority;   

Hazardous Contractor   means a Contractor Deliverable or a component of a Contractor   

https://www.kid.mod.uk/
https://www.kid.mod.uk/
https://www.kid.mod.uk/
https://www.dstan.mod.uk/
https://www.dstan.mod.uk/
https://www.dstan.mod.uk/
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Deliverable   

   

Deliverable that is itself a hazardous material or substance or that 

may in the course of its use, maintenance, disposal, or in the event 

of an accident, release one or more hazardous materials or 

substances and each material or substance that may be so 

released;   

Independent Verification    

   

means that an evaluation is undertaken and reported by an 

individual or body whose organisation, systems and procedures 

conform to “ISO Guide 65:1996 (EN 45011:1998) General  

requirements for bodies operating product certification systems or 

equivalent”, and who is accredited to audit against forest 

management standards by a body whose organisation, systems 

and procedures conform to “ISO 17011: 2004 General 

Requirements for Providing Assessment and Accreditation of  

Conformity Assessment Bodies or equivalent”;   

Information   

   

means any Information in any written or other tangible form  

disclosed to one Party by or on behalf of the other Party under or 

in connection with the Contract;   

Issued Property   

   

means any item of Government Furnished Assets (GFA), including   

any materiel issued or otherwise furnished to the Contractor in 

connection with the Contract by or on behalf of the Authority;   

Legal and Sustainable    

   

means production and process methods, also referred to as timber 

production standards, as defined by the document titled “UK 

Government Timber Production Policy: Definition of legal and 

sustainable for timber procurement".  The edition current on the 

day the Contract documents are issued by the Authority shall 

apply;   

Legislation   means in relation to the United Kingdom any Act of Parliament, any  

subordinate legislation within the meaning of section 21 of the 

Interpretation Act 1978, or any exercise of Royal Prerogative;   

   

Military Level Packaging (MLP) means Packaging that provides enhanced protection in accordance 

with Def Stan 81-041 (Part 1), beyond that which Commercial 

Packaging normally provides for the military supply chain;   

   

Military Packager    is a MOD sponsored scheme to certify military Packaging   

Approval Scheme (MPAS)   designers and register organisations, as capable of producing 

acceptable Services Packaging Instruction Sheet (SPIS) designs 

in accordance with Defence Standard (Def Stan) 81-041 (Part 4);   

   

Military Packaging Level (MPL) shall have the meaning described in Def Stan 81-041 (Part 1);   

   

Mixture    means a mixture or solution composed of two or more substances;   

   

MPAS Registered Organisation is a packaging organisation having one or more MPAS Certificated 

Designers capable of Military Level designs.  A company capable 

of both Military Level and commercial Packaging designs 

including  

MOD labelling requirements;   

     

MPAS Certificated Designer  shall mean an experienced Packaging designer trained and certified 

to MPAS requirements;   

   



  OFFICIAL-SENSITIVE COMMERCIAL  

NATO   

   

means the North Atlantic Treaty Organisation which is an 

intergovernmental military alliance based on the North Atlantic 

Treaty which was signed on 4 April 1949;   

Notices   

   

shall mean all Notices, orders, or other forms of communication 

required to be given in writing under or in connection with the 

Contract;   

Overseas   

   

shall mean non UK or foreign;   

Packaging   Verb.  The operations involved in the preparation of materiel for; 

transportation, handling, storage and Delivery to the user;   

   

   

Noun.  The materials and components used for the preparation of 

the Contractor Deliverables for transportation and storage in 

accordance with the Contract;    

Packaging Design Authority   

  

shall mean the organisation that is responsible for the original   

(PDA)    

   

design of the Packaging except where transferred by agreement.  
The PDA shall be identified in the Contract, see Annex A to   
Schedule 3 (Appendix – Addresses and Other Information), Box 3;   

Parties   

   

means the Contractor and the Authority, and Party shall be 

construed accordingly;   

Plastic Packaging   shall have the same meaning as set out in Part 2 of the Finance   

Components    Act 2021 together with any associated secondary legislation;    

PPT    means a tax called “plastic packaging tax” charged in accordance 

with Part 2 of the Finance Act 2021;   

PPT Legislation    means the legislative provisions set out in Part 2 and Schedules 
915 of the Finance Act 2021 together with any secondary 
legislation made under powers contained in Part 2 of the Finance 
Act 2021.   

This includes, but is not limited to, The Plastic Packaging Tax   

(Descriptions of Products) Regulations 2021 and The Plastic   

Packaging Tax (General) Regulations 2022;   

Primary Packaging Quantity   means the quantity of an item of material to be contained in an   

(PPQ)   

   

individual package, which has been selected as being the most 

suitable for issue(s) to the ultimate user, as described in Def Stan 

81-041 (Part 1);   

Publishable Performance   means any of the Information in Schedule 9 (KPI Data Report) as   

Information   

   

it relates to Key Performance Indicator where it is expressed as 

publishable in the table in Schedule 9 which shall not contain any 

Information which is exempt from disclosure which shall be 

determined by the Authority; and which shall not constitute 

Sensitive Information;   

Recycled Timber   

   

means recovered wood that prior to being supplied to the Authority 
had an end use as a standalone object or as part of a structure.   
Recycled Timber covers:   

a. pre-consumer reclaimed wood and wood fibre and 

industrial by-products;    

b. post-consumer reclaimed wood and wood fibre, and 

driftwood;    

c. reclaimed timber abandoned or confiscated at least ten 

years previously;   

it excludes sawmill co-products;   

Safety Data Sheet   has the meaning as defined in the Registration, Evaluation, 

Authorisation and Restriction of Chemicals (REACH) Regulations 

2007 (as amended);   
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Schedule of Requirements   

   

means Schedule 2 (Schedule of Requirements), which identifies, 

either directly or by reference, Contractor Deliverables to be 

provided, the quantities and dates involved and the price or pricing 

terms in relation to each Contractor Deliverable;   

Sensitive Information   means the Information listed in the completed Schedule 5    

   

   

(Contractor’s Sensitive Information), which is Information notified 

by the Contractor to the Authority, which is acknowledged by the 

Authority as being sensitive, at the point at which the Contract is 

entered into or amended (as relevant) and remains sensitive 

information at the time of publication;   

Short-Rotation Coppice    

   

means a specific management regime whereby the poles of trees 

are cut every one to two years and which is aimed at producing 

biomass for energy.  It is exempt from the UK Government timber 

procurement policy.  For avoidance of doubt, Short-Rotation 

Coppice is not conventional coppice, which is subject to the timber 

policy;   

Specification   means the description of the Contractor Deliverables, including any 

specifications, drawings, samples and / or patterns, and shall 

include any document or item which, individually or collectively is 
referred to in Schedule 2 (Schedule of Requirements). The   

Specification forms part of the Contract and all Contractor 

Deliverables to be supplied by the Contractor under the Contract  

shall conform in all respects with the Specification;   

     

STANAG 4329   

   

means the publication NATO Standard Bar Code Symbologies 

which can be sourced at https://www.dstan.mod.uk/faqs.html;    

Subcontractor    

   

means any subcontractor engaged by the Contractor or by any 

other subcontractor of the Contractor at any level of subcontracting 

to provide Contractor Deliverables wholly or substantially for the 

purpose of performing (or contributing to the performance of) the 

whole or any part of this Contract and ‘Subcontract’ shall be 

interpreted accordingly;   

Substance   

   

means a chemical element and its compounds in the natural state 

or obtained by any manufacturing process, including any additive 

necessary to preserve its stability and any impurity deriving from 

the process used, but excluding any solvent which may be 

separated without affecting the stability of the substance or 

changing its composition;   

Timber and Wood-Derived    means timber (including Recycled Timber and Virgin Timber but   

Products    

   

excluding Short-Rotation Coppice) and any products that contain 

wood or wood fibre derived from those timbers.  Such products 

range from solid wood to those where the manufacturing 

processes obscure the wood element;   

Transparency Information   

   

means the content of this Contract in its entirety, including from time 

to time agreed changes to the Contract, except for (i) any 

Information which is exempt from disclosure in accordance with the 

provisions of the Freedom of Information Act 2000 (FOIA) or the 

Environmental Information Regulations 2004 (EIR), which shall be 

determined by the Authority, and (ii) any Sensitive Information;   

Virgin Timber    means Timber and Wood-Derived Products that do not include 

Recycled Timber.   

   

https://www.dstan.mod.uk/services/faq.html
https://www.dstan.mod.uk/services/faq.html
https://www.dstan.mod.uk/services/faq.html
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Where project specific DEFCONs are included under Condition 45 definitions shall be in accordance 

with DEFCON 501.   

      

   

Annex A to Schedule 1 – Additional Definitions of Contract law. Conditions 45 - 47 (Additional 

Conditions)   

  

Not Applicable – Schedule not used      
   

   

       



 

Schedule 2 - Schedule of Requirements for Contract No: PS187         

   

For           
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Schedule 3 – Contract Data Sheet   

   

General Conditions   

   

Condition 2 – Duration of Contract: 6 months  

   

 The Contract expiry date shall be: 31st May 2023         

   

   

Condition 4 – Governing Law:   

   

Contract to be governed and construed in accordance with:     English Law   

X  

   

              Scots Law        

  

              Clause 4.d shall apply   (one must be chosen)   

   

Solicitors or other persons based in England and Wales (or Scotland if Scots Law applies) irrevocably 
appointed for Contractors without a place of business in England (or Scotland, if Scots Law applies) in 
accordance with Clause 4.g (if applicable) are as follows:   
   

          

   

Condition 7 – Authority’s Representatives:   

   

   The Authority’s Representatives for the Contract are as follows:   

 

   

Condition 18 – Notices:   

   

   Notices served under the Contract shall be sent to the following address:   

   

Authority: MOD Corsham, Westwells Road, Corsham, SN13 9NR (as per Annex A to Schedule 3  

(DEFFORM 111))   

   

             Contractor: Apto Solutions Ltd, 4th Floor Pembroke House, 15 Pembroke Road, Bristol, BS8 3BA          

   

   Notices can be sent by electronic mail?      X  (tick as appropriate)   

   

   

Condition 19.a – Progress Meetings:   

   

The Contractor shall be required to attend the following meetings: Weekly meetings to provide updates on 

progress and blockers.     
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Condition 19.b – Progress Reports:   

   

 The Contractor is required to submit the following Reports: Monthly reports at a minimum with financial tracker / 

spend against contract.  

   

        

   

Reports shall be Delivered to the following 

address   

  

           

   

   

   

  

Supply of Contractor Deliverables   

   

Condition 20 – Quality Assurance:   

   

Is a Deliverable Quality Plan required for this Contract?                      N/A          

   

If required, the Deliverable Quality Plan must be set out as defined in AQAP 2105 and delivered to the  

Authority (Quality) within            Business Days of Contract Award.  Once agreed by the Authority the 
Quality Plan shall be incorporated into the Contract.  The Contractor shall remain at all times solely 
responsible for the accuracy, suitability and applicability of the Deliverable Quality Plan.   

   

Other Quality Assurance Requirements:   

No specific Quality Management System requirements are defined. This does not relieve the Supplier of 

providing conforming products under this contract. CoC shall be required in accordance with DEFCON 

627.  

No Deliverable Quality Plan is required reference DEFCON 602B  

Concessions shall be managed in accordance with Def Stan. 05-061 Part 1, Issue 7 – Quality Assurance 

Procedural Requirements – Concessions  

Any contractor working parties shall be provided in accordance with Def Stan. 05-061 Part 4, Issue 4 –  

Quality Assurance Procedural Requirements – Contractor Working Parties  

  

Contractors must hold a minimum current and valid SC.  

  

Risk Assessment Ref: RAR- 755895659  

Cyber Risk Profile: N/A  

  

As the Cyber Risk Profile is Not Applicable no further DCPP action is required.  

  

Security Aspects Letter dated 24/02/2023 (Reference AWS DevSecOp Support – SAL OS). Supplier 

acknowledges and will comply with SAL by signing contract.  

  

IR35:  

 

   

Condition 21 – Marking of Contractor Deliverables: Not Applicable – Condition Not Used  

   

   Special Marking requirements:  N/A  
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Condition 24 - Supply of Data for Hazardous Substances, Mixtures and Articles in Contractor 
Deliverables: Not Applicable – Condition Not Used  
   

A completed Schedule 6 (Hazardous and Non-Hazardous Substances, Mixture or Articles Statement), 
and if applicable, UK REACH compliant Safety Data Sheet(s) are to be provided by e-mail with 
attachments in Adobe PDF or MS WORD format to:   

   

a) The Authority’s Representative (Commercial)   

   

b) Defence Safety Authority   

   

to be Delivered no later than one (1) month prior to the Delivery Date for the Contract Deliverable or by 
the following date:         

   

   

Condition 25 – Timber and Wood-Derived Products: Not Applicable – Condition Not Used  

         

A completed Schedule 7 (Timber and Wood-Derived Products Supplied under the Contract: Data   

Requirements) is to be provided by e-mail with attachments in Adobe PDF or MS WORD format to the 

Authority’s Representative (Commercial)   

   

to be Delivered by the following date:         

   

   

Condition 26 – Certificate of Conformity: Not Applicable – Condition Not Used  

   

 Is a Certificate of Conformity required for this Contract?           (tick as appropriate)   

   

  Applicable to Line Items:            

   

If required, does the Contractor Deliverables require traceability throughout the supply chain?           

(tick as appropriate)   

   

Applicable to Line Items:         

   

  

   

Condition 28.b – Delivery by the Contractor:   

   

The following Line Items are to be Delivered by the Contractor:   

AWS Consultancy for 10 day set up period during December 2022 and January 2023      AWS 

Support for 120 day period from 01/02/2023 – 31/05/2023         

        

      

Special Delivery Instructions: N/A  

   

   

Each consignment is to be accompanied by a DEFFORM 129J.   
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Condition 28.c - Collection by the Authority: Not Applicable – Condition Not Used  

   

The following Line Items are to be Collected by the Authority:   

   

        

   

Special Delivery Instructions:   

      

        

   

Each consignment is to be accompanied by a DEFFORM 129J.   

   

   

Consignor details (in accordance with Condition 28.c.(4)):   

   

Line Items:         Address:         

   

Line Items:         Address:         

   

   

Consignee details (in accordance with Condition 22):   

   

Line Items:         Address:         

   

Line Items:         Address:        

   

Condition 30 – Rejection: Not Applicable – Condition Not Used  

   

The default time limit for rejection of the Contractor Deliverables is thirty (30) days unless otherwise 
specified here:   
   

The time limit for rejection shall be        Business Days.   

   

   

Condition 32 – Self-to-Self Delivery: Not Applicable – Condition Not Used  

   

 Self-to-Self Delivery required?            (tick as appropriate)   

   

If required, Delivery address applicable:   

   

          

Pricing and Payment   

   

Condition 35 – Contract Price:   

   

All Schedule 2 line items shall be Time and Materials other than those stated below:  N/A  

   

            Clause 46. refers   

   

   

Termination   
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Condition 42 – Termination for Convenience:   

   

The Notice period for terminating the Contract shall be twenty 20 days unless otherwise specified here:   

   

The Notice period for termination shall be 20 Business Days   

   

   

Other Addresses and Other Information (forms and publications addresses and official use information)   

See Annex A to Schedule 3 (DEFFORM 111)   
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Schedule 3   DEFFORM 111   

Annex A   (Edn 10/22)   
Appendix - Addresses and Other Information   

   1. Commercial Officer   

   

   

   8. Public Accounting Authority   

   
1. Returns under DEFCON 694 (or SC equivalent) should be sent  to DBS 

Finance ADMT – Assets In Industry 1, Level 4 Piccadilly   
 Gate, Store Street, Manchester, M1 2WD      

  

   
2. For all other enquiries contact DES Fin FA-AMET Policy, Level 4  
Piccadilly Gate, Store Street, Manchester, M1 2WD      

  

   

    

     

   2. Project Manager, Equipment Support Manager or PT 

Leader   (from whom technical information is available) 

Name:         

   

   

   9.  Consignment Instructions   

   
The items are to be consigned as follows:   

    

N/A  

   

     

     3. Packaging Design Authority   

   

Organisation & point of contact:   

        

   
(Where no address is shown please contact the Project 

Team in Box 2)    

   10.  Transport. The appropriate Ministry of Defence Transport Offices are:   
A. DSCOM, DE&S, DSCOM, MoD Abbey Wood, Cedar 3c, Mail   
Point 3351, BRISTOL BS34 8JH                         
Air Freight Centre   
IMPORTS  030 679 81113 / 81114   Fax 0117 913 8943   
EXPORTS  030 679 81113 / 81114   Fax 0117 913 8943  Surface Freight 

Centre   
IMPORTS  030 679 81129 / 81133 / 81138   Fax 0117  

913 8946   
EXPORTS  030 679 81129 / 81133 / 81138   Fax 0117 913 8946 B. JSCS   

   
JSCS Helpdesk No. 01869 256052 (select option 2, then option 3)   
JSCS Fax No. 01869 256837   
Users requiring an account to use the MOD Freight Collection  
Service should contact                                                                 in the first 

instance.   

   

        

   4. (a) Supply / Support Management Branch or Order 

Manager: Branch/Name:         

   

   
Tel No:          

   
   (b) U.I.N.           

      

     

   5. Drawings/Specifications are available from   

   
  N/A  

   11. The Invoice Paying Authority    
 Ministry of Defence     0151-242-2000   

DBS Finance   
Walker House, Exchange Flags Fax:  0151-242-2809  

Liverpool, L2 3YL                     Website is:   
https://www.gov.uk/government/organisations/ministryofdefence/about/procurement   

   

     

   6.  INTENTIONALLY BLANK      12.  Forms and Documentation are available through *: Ministry of Defence, 

Forms and Pubs Commodity Management    
PO Box 2, Building C16, C Site   
Lower Arncott   
Bicester, OX25 1LP  (Tel. 01869 256197  Fax: 01869 256824)  Applications via 

fax or email:   

   

  

     

https://www.gov.uk/government/organisations/ministry-of-defence/about/procurement
https://www.gov.uk/government/organisations/ministry-of-defence/about/procurement
https://www.gov.uk/government/organisations/ministry-of-defence/about/procurement
https://www.gov.uk/government/organisations/ministry-of-defence/about/procurement
https://www.gov.uk/government/organisations/ministry-of-defence/about/procurement
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     1.   Quality Assurance Representative:   

        
Commercial staff are reminded that all Quality Assurance 

requirements should be listed under the General Contract 

Conditions.    

   
AQAPS and DEF STANs are available from UK Defence   
Standardization, for access to the documents and details of 

the helpdesk visit http://dstan.gateway.isg-

r.r.mil.uk/index.html [intranet] or https://www.dstan.mod.uk/ 

[extranet, registration needed].    

   *NOTE   
1.Many DEFCONs and DEFFORMs can be obtained from the MOD   
Internet Site:    
https://www.kid.mod.uk/maincontent/business/commercial/index.ht m   
2. If the required forms or documentation are not available on the MOD Internet 

site requests should be submitted through the Commercial Officer named in 

Section 1.   

   

     

  

Schedule 4 - Contract Change Control Procedure (i.a.w. clause 6.d) for Contract No: PS187      

Authority Changes   

1. The Authority shall be entitled to propose any change to the Contract (a " Change") or (subject 

to Clause 2) Changes in accordance with this Schedule 4.     

2. Nothing in this Schedule shall operate to prevent the Authority from specifying more than one 

Change in any single proposal, provided that such changes are related to the same or similar 

matter or matters.   

Notice of Change   

3. If the Authority wishes to propose a Change or Changes, it shall serve a written notice (an 

"Authority Notice of Change") on the Contractor.   

4. The Authority Notice of Change shall set out the Change(s) proposed by the Authority in 

sufficient detail to enable the Contractor to provide a written proposal (a "Contractor Change 

Proposal") in accordance with clauses 7 to 9 (inclusive).    

5. The Contractor may only refuse to implement a Change or Changes proposed by the Authority, if 

such change(s):    

a. would, if implemented, require the Contractor to deliver any Contractor Deliverables 

under the Contract in a manner that infringes any applicable law relevant to such delivery; 

and/or   

b. would, if implemented, cause any existing consent obtained by or on behalf of the 

Contractor in connection with their obligations under the Contract to be revoked (or would 

require a new necessary consent to be obtained to implement the Change(s) which, after 

using reasonable efforts, the Contractor has been unable to obtain or procure and 

reasonably believes it will be unable to obtain or procure using reasonable efforts); and/or   

c. would, if implemented, materially change the nature and scope of the requirement 

(including its risk profile) under the Contract;and:    

d. the Contractor notifies the Authority within 10 (ten) Business Days (or such longer period 

as shall have been agreed in writing by the parties) after the date of the Authority Notice 

of Change that the relevant proposed Change or Changes is/are a Change(s) falling 

within the scope of Clauses 5.a, 5.b and/or 5.c providing written evidence for the 

Contractor's reasoning on the matter; and    

e. further to such notification:    

(1) either the Authority notifies the Contractor in writing that the Authority agrees, or 

(where the Authority (acting reasonably) notifies the Contractor that the Authority 

disputes the Contractor's notice under Clause 5.d) it is determined in accordance 

with Condition 40 (Dispute Resolution), that the relevant Change(s) is/are a 

Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c; and   

(2) (where the Authority either agrees or it is so determined that the relevant   

Change(s) is/are a Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c) the  

Authority fails to make sufficient adjustments to the relevant Authority Notice of Change 

(and issue a revised Authority Notice of Change) to remove the Contractor's grounds for 

refusing to implement the relevant Change under Clauses 5.a, 5.b and/or 5.c within 10 

http://dstan.gateway.isg-r.r.mil.uk/index.html
http://dstan.gateway.isg-r.r.mil.uk/index.html
http://dstan.gateway.isg-r.r.mil.uk/index.html
http://dstan.gateway.isg-r.r.mil.uk/index.html
http://dstan.gateway.isg-r.r.mil.uk/index.html
http://dstan.gateway.isg-r.r.mil.uk/index.html
http://dstan.gateway.isg-r.r.mil.uk/index.html
http://dstan.gateway.isg-r.r.mil.uk/index.html
http://dstan.gateway.isg-r.r.mil.uk/index.html
https://www.dstan.mod.uk/
https://www.dstan.mod.uk/
https://www.dstan.mod.uk/
https://www.dstan.mod.uk/
https://www.dstan.mod.uk/
https://www.kid.mod.uk/maincontent/business/commercial/index.htm
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(ten) Business Days (or such longer period as shall have been agreed in writing by the 

parties) after:    

i)   the date on which the Authority notifies in writing the Contractor that the 

Authority agrees that the relevant Change(s) is/are a Change(s) falling within the 

scope of Clauses 5.a, 5.b and/or 5.c); or  ii)  the date of such determination.    

6. The Contractor shall at all times act reasonably, and shall not seek to raise unreasonable 

objections, in respect of any such adjustment.    

Contractor Change Proposal   

7. As soon as practicable, and in any event within:   

a. (where the Contractor has not notified the Authority that the relevant Change or Changes 

is/are a Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c in accordance 

with Clause 5) fifteen (15) Business Days (or such other period as the Parties agree 

(acting reasonably) having regard to the nature of the Change(s)) after the date on which 

the Contract shall have received the Authority Notice of Change; or    

b. (where the Contractor has notified the Authority that the relevant Change or Changes 

is/are a Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c in accordance 

with Clause 5 and:   

(1) the Authority has agreed with the Contractor's conclusion so notified or it is 

determined under Condition 40 (Dispute Resolution) that the relevant Change(s) 

is/are a Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c and the  

Authority has made sufficient adjustments to the relevant Authority Notice of  

Change (and issued a revised Authority Notice of Change(s)) to remove the  

Contractor's grounds for refusing to implement the relevant Change(s) under 

Clauses 5.a, 5.b and/or 5.c) fifteen (15) Business Days (or such other period as the 

parties shall have agreed (both parties acting reasonably) having regard to the 

nature of the Change(s)) after the date on which the Contractor shall have received 

such revised Authority Notice of Change; or     

(2) the Authority has disputed such conclusion and it has been determined in 

accordance with Condition 40 (Dispute Resolution) that the relevant Change(s) 

is/are not a Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c) fifteen 

(15) Business Days (or such other period as the parties shall have agreed (both 

parties acting reasonably) having regard to the nature of the Change(s)) after the 

date of such determination,   

the Contractor shall deliver to the Authority a Contractor Change Proposal. For the avoidance of 

doubt, the Contractor shall not be obliged to deliver to the Authority a Contractor Change 

Proposal where the Contractor notifies the Authority, and the Authority agrees or it is determined 

further to such notification in accordance with Clause 5, that the relevant Change or Changes 

is/are a Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c.     

8. The Contractor Change Proposal shall comprise in respect of each and all Change(s) proposed:   

a. the effect of the Change(s) on the Contractor’s obligations under the Contract;   

b. a detailed breakdown of any costs which result from the Change(s);   

c. the programme for implementing the Change(s);   

d. any amendment required to this Contract as a result of the Change(s), including, 

where appropriate, to the Contract Price; and    

e. such other information as the Authority may reasonably require.   

9. The price for any Change(s) shall be based on the prices (including rates) already agreed for the 

Contract and shall include, without double recovery, only such charges that are fairly and 

properly attributable to the Change(s).   

Contractor Change Proposal – Process and Implementation   

10. As soon as practicable after the Authority receives a Contractor Change Proposal, the Authority 

shall:    

a. evaluate the Contractor Change Proposal; and   
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b. where necessary, discuss with the Contractor any issues arising (and (in relation to a 

Change(s) proposed by the Authority) following such discussions the Authority may 

modify the Authority Notice of Change) and the Contractor shall as soon as practicable, 

and in any event not more than ten (10) Business Days (or such other period as the  

Parties shall have agreed in writing) after receipt of such modification, submit an 

amended Contractor Change Proposal.   

11. As soon as practicable after the Authority has evaluated the Contractor Change Proposal 

(amended as necessary) the Authority shall:   

a. either indicate its acceptance of the Change Proposal by issuing a DEFFORM 10B in 

accordance with Condition 6 (Formal Amendments to the Contract), whereupon the 

Contractor shall promptly sign and return to the Authority the DEFFORM 10B indicating 

their unqualified acceptance of such amendment in accordance with, and otherwise 

discharge their obligations under, such Condition and implement the relevant Change(s) 

in accordance with such proposal; or    

b. serve Notice on the Contractor rejecting the Contractor Change Proposal and 

withdrawing (where issued in relation to a Change or Changes proposed by the Authority) 

the   

Authority Notice of Change (in which case such notice of change shall have no further effect).   

12. If the Authority rejects the Contractor Change Proposal, it shall not be obliged to give its reasons 

for such rejection.   

13. The Authority shall not be liable to the Contractor for any additional work undertaken or expense 

incurred in connection with the implementation of any Change(s), unless a Contractor Change 

Proposal has been accepted by the Authority in accordance with Clause11.a and then subject 

only to the terms of the Contractor Change proposal so accepted.   

Contractor Changes   

14.  If the Contractor wishes to propose a Change or Change(s), they shall serve a Contractor 

Change Proposal on the Authority. Such proposal shall be prepared and reviewed in accordance 

with and otherwise be subject to the provisions of Clauses 8 to 13 (inclusive).   
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Schedule 5 - Contractor’s Sensitive Information (i.a.w. Condition 12) for Contract No: PS187      

   

Contract No: PS187  

Description of Contractor’s Sensitive Information: 

Day rates/charges       

Cross Reference(s) to location of Sensitive Information:  

Page 8        

Explanation of Sensitivity: Not to be released, commercially sensitive.  

          

Details of potential harm resulting from disclosure: Other suppliers will be able to access this 

information.   

         

Period of Confidence (if applicable):         

Contact Details for Transparency / Freedom of Information matters:  

Name:       Professional Services Team  

Address:       MOD Corsham, Westwells Road, Corsham, SN13 9NR     Email 

Address:   

    

Schedule 6 - Hazardous Substances, Mixtures and Articles in Contractor Deliverables Supplied 

under the Contract (i.a.w. Condition 24): Data Requirements for Contract No: Not Applicable – 

Schedule not used      

   

Hazardous and Non-Hazardous Substances, Mixtures or  Articles 
Statement by the Contractor   

   

Contract No:         

   

Contract Title:         

   

Contractor:          

   

Date of Contract:          

   

* To the best of our knowledge there are no hazardous Substances, Mixtures or Articles in the 

Contractor Deliverables to be supplied.  ; or   

   

* To the best of our knowledge the hazards associated with Substances, Mixtures or Articles in the 

Contractor Deliverables to be supplied under the Contract are identified in the Safety Data Sheets or 

UK REACH  Communication attached in accordance with Condition 24.      

   

      

Contractor’s Signature:          

   

Name:          
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Job Title:          

   

Date:          

   

* check box () as appropriate    

   

   
   

To be completed by the Authority    

   

Domestic Management Code (DMC):          

   

NATO Stock Number:          

   

Contact Name:          

   

Contact Phone Number:          

   

Contact Address:          

   

Copy to be forwarded to:   

Hazardous Stores Information System (HSIS)   

Spruce 2C, #1260   

MOD Abbey Wood (South)   

Bristol BS34 8JH   

 

  

  

  

  

Schedule 7 - Timber and Wood- Derived Products Supplied under the Contract: Data 

Requirements for Contract No: Not Applicable – Schedule not used      

   

The following information is provided in respect of Condition 25 (Timber and Wood-Derived Products):   

   

Schedule of   

Requirements 
item and   

timber product 

type   

Volume of 
timber   

Delivered to 
the Authority 

with FSC,   
PEFC or 

equivalent 

evidence   

Volume of 
timber   

Delivered to 
the Authority   

with other 

evidence   

Volume (as Delivered to 
the Authority) of timber 

without   
evidence of compliance 

with Government   
Timber Procurement 

Policy   

Total volume 
of timber   

Delivered to 
the Authority 

under the   
Contract   

                                        

                                        

                                        

                                        

                                        

                                        
   



 

Schedule 8 - Acceptance Procedure (i.a.w. Condition 29) for Contract No: Not Applicable – 

Schedule not used             
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Schedule 9 – Publishable Performance Information - Key Performance Indicator Data Report (i.a.w. Condition 12) for Contract No: Not Applicable 

– Schedule not used             

   

KPI Description*   Rating Thresholds   Frequency of 

Measurement   

Quarter and 

Year*   

Average for 

Reporting Period   

Rating*   Comment*   

        Good*:                 

  

                                

Approaching Target:         

Requires Improvement:     

Inadequate:          

        Good*:                 

  

                                

Approaching Target:         

Requires Improvement:     

Inadequate:         

        Good*:                 

  

                                

Approaching Target:         

Requires Improvement:     

Inadequate:         

Social Value KPI (if 

applicable)         

Good*:                 

  

                                

Approaching Target:         

Requires Improvement:     
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Inadequate:         

*Publishable fields. Please note, of the four Rating Thresholds, only the ‘Good’ threshold is published.    

Please see the DEFFORM 539B Explanatory Notes for guidance on completing the KPI Data Report.  

Schedule 10 – Notification of Intellectual Property Rights (IPR) Restrictions for Contract No.  Not Applicable – Schedule not used            PART 

A – Notification of IPR Restrictions   

1.   ITT / Contract Number          

2.     

ID #    

3.      

Unique Technical Data   

Reference Number / Label   

4.    

Unique Article(s)* Identification  

Number / Label    

5.    

Statement    

Describing IPR Restriction   

6.    

Ownership of the Intellectual  

Property Rights   

1               

2               

3               

4               

5               

6               

7               

8               

9               

10               

Please continue on additional sheets where necessary.   

https://www.kid.mod.uk/maincontent/business/commercial/downloads/defforms/expl_not/539B_expln.pdf
https://www.kid.mod.uk/maincontent/business/commercial/downloads/defforms/expl_not/539B_expln.pdf
https://www.kid.mod.uk/maincontent/business/commercial/downloads/defforms/expl_not/539B_expln.pdf
https://www.kid.mod.uk/maincontent/business/commercial/downloads/defforms/expl_not/539B_expln.pdf
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∗  Article(s), for the purpose of this form only, means part or the whole of any item, component or process which the Contractor is required under the Contract to 

supply or in connection with which it is required under the Contract to carry out any service and any other article or part thereof to the same design as that 

article.    

  

     

PART B – System / Product Breakdown Structure (PBS)   

The Contractor should insert their PBS here. For Software, please provide a Modular Breakdown Structure.   
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(Please see the DEFFORM 711 Completion Notes for guidance on completing the Notification of Intellectual Property Rights (IPR) Restrictions form)    

https://www.kid.mod.uk/maincontent/business/commercial/downloads/defforms/expl_not/711_expln.pdf
https://www.kid.mod.uk/maincontent/business/commercial/downloads/defforms/expl_not/711_expln.pdf
https://www.kid.mod.uk/maincontent/business/commercial/downloads/defforms/expl_not/711_expln.pdf
https://www.kid.mod.uk/maincontent/business/commercial/downloads/defforms/expl_not/711_expln.pdf

