

## **DEFRA Group Commercial**

Department for Environment Food & Rural Affairs
3rd Floor, Mallard House, 1-2
Peasholme Green, York YO1 7PZ

T: 03459 335577 helpline@defra.gov.uk www.gov.uk/defra

Rocket Ecology Limited 46 Galgate Barnard Castle DL12 8BH

Our ref: C16554 Date: 06 April 2023



## Contract for the supply of DLL - Sentinel Monitoring: Lot 1 (North): Year 1 (2023) on behalf of Natural England

Thank you for bidding for the DLL Sentinel Monitoring contract. For the Year 1 surveys, Natural England has awarded to the highest scoring bidder under the framework evaluation for each of Lots 1 and 2. We are pleased to award the delivery of DLL Sentinel Monitoring in the North (Lot 1) for the first year (2023) to you. Activities and details are summarised in the Work Package Order Form below.

## Framework Agreement C16379 - Appendix 4 to Annex 2

WORK PACKAGE ORDER		
1.	Order Reference -	C16554
2.	Order Date -	06 April 2023
3.	Authority -	Natural England Habitat Delivery, Partnerships and Commissioning Rivers House, East Quay Bridgwater, Somerset, TA6 4YS  Attention: Email: Tel:
4.	Supplier -	Rocket Ecology Limited 46 Galgate Barnard Castle DL12 8BH  Attention: Email to:  Tel:
5.	Requirements -	Lot 1 – Sentinel North - pond eDNA sampling and HSI survey for Year 1 (2023) only.  Cheshire (125 ponds) and Shropshire (125 ponds). The exact pond locations are yet to be confirmed as they are subject to landowner permissions.  Requirements are to be delivered in accordance with Framework



	Agreement C16379.
6. Start Date -	10 April 2023
7. Completion Date -	31 March 2024
8. Total Price (ex VAT) -	
9. Invoicing -	Please see details on Section 10 of the Order Form on Framework Agreement C16374 for invoicing details.

BY APPROVING THIS WORK PACKAGE ORDER FORM THE CONTRACTOR AGREES to enter a legally binding contract with the Authority to provide to the Authority and Natural England the Services specified in this Work Package Order Form, incorporating the rights and obligations in the Call-Off Contract that are set out in the Framework Agreement entered into by the Contractor and Defra on 24 March 2023.

