

Estimated Procurement Timescales

Estimated Procurement Timescales	
Department / organisation	SACC DT, DE&S
Title of procurement	Provision of Link 16 Sustainment Combined Operational Effectiveness & Investment Appraisal Support
Start date	10 th November 2016
Planned date of contract award	3 rd January 2017

Notes:

1. Start Date – This is the date of the OJEU or other Advertisement where used or the date of issue of the ITT or other document used for that purpose.
2. Planned date of contract award - This is the estimated date of Contract award stated within the OJEU or other Advertisement where used or the date of issue of the ITT or other document used for that purpose.