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1. Introduction   
 

Ellesmere is situated in North Shropshire and was first settled by ancient Britons. The has 9 Meres 

(glacial lakes) with the town being situated next to the ‘Mere’, one of the largest in England outside of 

the Lake District. 

 

Ellesmere is the twelfth largest town in Shropshire by population. The latest population of Ellesmere is 

approximately 4,000 covering 55 hectares. 

  

Ellesmere Town Council is now looking to appoint a preferred supplier for the design and build of a 

wheeled sports pump track on their Berwyn View recreation ground as set out in this document in order 

to further enhance the amenities and facilities which are available for the benefit of local residents and 

visitors.   

  

Any prospective supplier is invited to submit their design proposal(s) in accordance with the 

specification set out in this document to the Town Council.  

  

2. Tender Process  
  

Item   Date  

Publication date of the contract notice and publication of 

tender documents  
8th April 2025   

Deadline for submission of tenders  6th May 2025 at 23:59  

Evaluation of tenders (including any clarification questions 

to tenders)  
7th May 2025  

Evaluation Panel’s Recommendation to Council   7th May 2025 

Date of the full Council meeting  12th May 2025  

Notification to applicants & contract award  13th May 2025  

Construction works commencing   As soon as practicable following contract 

award. 

  

Prospective contractors must ensure that they are completely familiar with the nature and extent of the 

obligations to be accepted by them before submitting a tender. Before submitting a tender, any 

prospective contractor is advised, at his/her own discretion, to visit the site to satisfy themselves as to 

the full extent of the contract specification. No claims arising from failure to do so will be accepted at a 

later date. 

  

Any queries regarding the interpretation of any part of the contract documents should be addressed to 

the Town Clerk within the timescales indicated above.  

  

The tender shall be submitted only on the attached tender form and must contain a covering letter. 

 

If, having examined the tender documents, prospective contractors wish to submit a tender they should 

fully complete and return the tender form by the specified deadline to: 

  

Berwyn View Pump Track Project Tender Submission 

Ellesmere Town Hall 

1-3 Willow Street 

Ellesmere  

Shropshire   

SY12 0AL   

 

Hard copy tender documents should be submitted in a sealed marked envelope.  

 

Or email to jo.butterworth@ellesmere-tc.gov.uk, clearly marking that it is a tender submission for the 

Berwyn View Pump track Tender Submission, so that it is not accessed until the due date. 
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Tenders received late will not be considered. 

   

Prospective contractors should note that the Council is not bound to accept any particular tender. The 

Council’s decision is final, and no correspondence will be entered into on the reasons which a tender 

has been rejected. 

  

The successful tender together with the Council's written acceptance shall form a binding agreement in 

the terms of the contract documents. 

  

Notes to Tenderers  
  

a) The prices to be included in the tender form are to be the full inclusive value of the work described, 

including all profits, costs and expenses, inflation and all general risks, liabilities and obligations, but 

excluding VAT (if applicable). No application from the contractor to adjust the contract price during 

the contract period for the works priced as part of this document will be considered. 

   

b) No alteration to the text of the tender form is to be made by the contractor tendering. Should any 

alteration, amendment, note or addition be made, the same will not be recognised and the reading of 

the printed schedule will be adhered to.   

  

c)  The construction works have to be completed within a fixed term which prospective contractors are 

required to propose on the tender form. Save for force majeure, in the event of late completion of the 

contract, the total sum payable by Ellesmere Town Council will be reduced by 2% for each week or 

part thereof during which the work is completed later than the agreed completion date. 

   

d) Regular inspections will be carried out by the Council throughout the period of the contract to ensure 

the work is completed in accordance with the specification of works. 

   

e) Invoices presented for payment must include a schedule of the works completed including the dates 

of the work.  

   

f) Contractors are asked to contact the Clerk if any clarification is required.  

  

g)The Council reserves the right to make such enquiries at it sees fit regarding the suitability and 

experience of any tenderer.  

  

2. Description of the Provision   
 

Ellesmere Town Council is looking to install a wheeled sports pump track on their Berwyn View 

recreation ground. A location plan is enclosed with this opportunity which is marked with the wording 

“Pump track location plan”.  Click HERE to view the location on Google Maps. 

  

Prospective suppliers are invited to submit one or more designs for a pump track to be delivered within 

the specified budget which should specify the following:   

  

• Design and build of a BMX/MTB/Skate Asphalt surfaced pump track of approximately 240m 

with a riding width of 1.5m.  The track is to be located at Berwyn View Recreation Ground which 

is a public space where an approximate area of 3,821.55m² will be available for delivery of the 

project. 

• The track shall cater for all abilities, whilst challenging experienced riders and being safe for 

beginners as well as use for scooters and skateboards. 

• The track shall feature jumps, banked turns and pump track features. 

• Track base will be made up of existing soil onsite, then capped with a geotextile membrane and 

imported crushed aggregates (20mm scalping/ 40mm MOT type1) or similar and compacted to 

a minimum depth of 152.4mm. 

 

 

https://www.google.com/maps/@52.9034851,-2.8997587,198m/data=!3m1!1e3?entry=ttu&g_ep=EgoyMDI1MDQwMi4xIKXMDSoASAFQAw%3D%3D
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• French drains leading to soakaways complete with poly storm crates shall be installed in wet 

areas where required. 

• The track riding width shall be 1.5m for its entirety of the track. 

• The finished track surface will be covered with a compacted specialist pump-track specific 

asphalt wearing course.  

• Once the track is completed the immediate surrounding area shall be landscaped and finished 

ensuring a safe and debris free fall zone. 

• All areas that have been affected within the construction process, will be reinstated and either 

grass seeded or turfed. If possible, please provide costings for both. 

• Completed ROSPA certification upon completion. 

  

Any submission and quotes for works shall include:  

  

• Compliance with the Construction (Design and Management) Regulations 2015 (CDM 2015)  

• Health and safety provisions, including Risk Assessment Method Statement (RAMS) 

documentation.  

• Tree protection measures to protect the tree root areas, e.g. arboricultural advice, provision of 

physical barriers. 

• Project management. 

• Evidence of third party/public liability insurance with a sum insured of at least £10m.  

• Employer liability insurance if applicable. 

• All labour costs and oncosts, including overnight accommodation, welfare provisions etc.  

• Site security including overnight. 

• All preparatory works to the site. 

• Groundworks.  

• All materials. 

• Installation of the facility as defined above.  

• Any reinstatement works.  

  

4. Considerations  
  

Access  
  

Access to the proposed location can be seen in the ‘Pump Track Location Plan’ and can be facilitated 

via a track from Berwyn View.   

  

Care must be taken when approaching site. Any damage to existing paths will need to be remediated 

at the contractor’s expense.  

  

The successful supplier is likely to encounter members of the public during the works.  

  

Defects Maintenance Period  
  

On completion of the contract the Town Council shall sign off the work following a post-installation 

inspection (PII) by an independent play inspector. 

  

The Town Council and the supplier will agree the works required to rectify any defects to ensure that 

the site complies with BS EN 14974 relating to wheeled sports facilities following the PII inspection. 

Note: Risks and defects identified in the PII report are required to be rectified at the supplier’s cost.  

  

All work undertaken should also adhere to BS EN 474-1:2006+A6:2019 relating to earth-moving 

machinery safety and general requirements as well as BS 3998:2010 relating to tree works.  

  

A 12-month defect period shall commence from when all agreed findings have been rectified and 

signed off by the Town Council. On completion of the 12-month defect period the supplier will be 

required to repair or replace any items of play equipment or surfacing which show wear and tear over 

and above reasonable use of the area, i.e. where there is a design flaw or installation issue such as 
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settlement. 

 

Details of any other warranties offered by companies is welcomed. 

  

Drainage / Ground Conditions   
  

It will be the appointed supplier’s responsibility to satisfy themselves that the ground is suitable for 

installation and drainage. 

  

Health and Safety  
  

All health and safety information must be communicated to the Town Council prior to works 

commencing on site. The supplier will need to be compliant with any site-wide working restrictions and 

on-site traffic management. Pre-construction information, including a method statement for the works to 

be carried out, will need to be supplied to the Town Council prior to any works commencing on site.  

  

The supplier shall protect the public from the works and from any materials being transported to and 

from the working area.  

  

At the end of each working day and at weekends the site must be left secure and lit as necessary.  

  

The site allows for good visibility and is well-used by members of the public for recreational purposes. 

The location is also sited along the walking route to and from the Oak Mere Ridge Estate. For those 

reasons, the footway must be kept free from obstruction at all times.  

  

There is no conflict of activities i.e. no other existing recreational areas in the vicinity.  

  

The submission will need to include the specific measures to protect the tree root areas, e.g. 

arboricultural advice, provision of physical barriers. 

  

The proposed site is not a protected site for wildlife/habitat considerations.  

  

Public Relations  
  

To the general public the supplier’s employees working on the site are seen as Ellesmere Town  

Council’s. Each one of them is therefore a public relations officer and great care should be taken by the 

supplier in their personal instructions to the employees to make sure that they are all made aware of 

their responsibilities.  

  

There should also be clear lines of communications to the Town Council on any complaints received 

from the public.  

  

Reinstatement  
  

The supplier shall be expected to leave the site in a clean and tidy condition upon completion of the 

works.  

  

All adjoining footpaths will be swept clean throughout the contract period as necessary and any ground 

or hard landscaping disturbed due to the works will be restored back to its original condition.  

  

Photographic evidence of the original site condition and the surrounding area will be taken to help 

avoid any future disputes.  

  

 

Services  

  



6  

Every effort will be made to provide the supplier with service details prior to commencement on site 

from the relevant utility companies. As utility records are approximate and often incomplete, the 

supplier should follow guidance from the Health and Safety Executive (HSE) for avoiding danger from 

underground services.  

  

Standards  
  

All equipment must be built and installed to the following standards:  

  

BS EN 14974   

BS EN 474-1:2006+A6:2019   

BS 3998:2010  

  

Storage of Materials  
  

It may be feasible for a small compound to be erected on the site to store materials and equipment. 

This will be subject to the Council’s approval.  

  

On completion of work the supplier will be responsible for restoring any damaged ground or hard 

landscaping back to its original condition.  

  

Working Area  
  

The supplier will be working in restricted areas and therefore care should be taken to avoid damage 

and keep any inconvenience to a minimum.  

  

Proposals to ensure the security of the site during and out of working hours will need to be proposed by 

the contractor and agreed with the Town Council prior to works commencing.  

  

Site security must be ensured at all times throughout the contract.  

  

5. Budget  
  

The budget for the delivery of the pump track is £60,000 excluding VAT.  

  

6. The Site  
  

The site for the pump track is located at Berwyn View Recreation Ground.  

  

A location plan is attached to this tender notice. 

  

The site is publicly accessible.  

  

7. Planning Considerations   
  

Planning consent is not required for the installation of a wheeled sports pump track.  

 

 

8. Construction Period   
  

The construction works should start on or as soon as possible after the award of a contract. All 

associated works including reinstatement of any damaged ground are to be completed within four 

months of awarding the contract, subject to adequate working conditions/exceptionally inclement 

weather delays (please refer to note c in the Notes to Tenderers above).  
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9. Evaluation Criteria   
  

The following section defines Ellesmere Town Council’s method of evaluating the received tenders. 

Tenders will be evaluated in accordance with the Council’s Financial Regulations using the criteria and 

weighting below.  

  

A tender evaluation panel will evaluate tenders based solely on the information provided in the tender 

form and its members will evaluate tenders in accordance with the process described below with the 

aim of establishing a preferred supplier for the Council's requirements and, if appropriate, submitting a 

recommendation to the Council to award a contract to the preferred supplier.  

  

Confidential information relating to the evaluation will not be divulged to anyone outside the panel as to 

do so may undermine the integrity of the contract award process.  

  

Decision-Making Process   
  

All tenders will be checked for completeness and to ensure they are fully compliant. All complete and 

compliant tenders will then be evaluated in accordance with the evaluation criteria in terms of their 

ability to meet the technical requirements specified.   

  

Following the completion of all stages of the evaluation process, the panel will present its 

recommendation to the full Council. Only following approval from the Council will the bidders be 

notified of the decision, and confidentiality restrictions lifted from the contract details.   

  

Evaluation Criteria   
  

Tenders will be evaluated on the basis of the most economically advantageous proposal in accordance 

with Regulation 67 of The Public Contracts Regulations 2015, using the following criteria. Each 

criterion has been assigned a weighting to reflect the relative importance of such criterion to the 

Council.  

Criteria  Definition and Required Evidence   Weighting  

Price The full and final cost over the full term of the contract, 
taking into account affordability and the commercial stability 
of a reasonable return for the supplier. Please submit 
evidence of: 
 

• Your ability to carry out the contract to the proposed 
design and specification and within the stipulated 
budget. 

• Your financial and/or operational capacity to deliver 
the contract. 

• Your last year’s audited accounts. 
 
 
 
 
 

50% 

 i.A statement of the turnover, Profit and Loss \account/\Income 
Statement, Balance Sheet/Statement of Financial Position and 
statement of Cash Flow for the most recent year of trading for this 
organisation, or 

ii.A statement of the cash flow forecast for the current year and a bank 
letter outlining the current cash and credit position, or  

iii.An alternative means of demonstrating financial status if any of the 

above are not available   
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Quality  The supplier’s ability to perform the contract to the highest 
standards. Please submit   

  

• evidence of your knowledge in and experience of 

carrying out similar contracts or other relevant 

evidence during the last five years,  

• two references from recent customers of similar 

works.  

  

25% 

 

Timeframe  The supplier is required to complete all works within a fixed 
term, a proposal for which should be made by the applicant 
on the tender form.  
  

10% 

Compliance  Evidence of the contractor’s compliance with all Health & 
Safety, employment laws and regulations and safeguarding 
procedures, e.g. by submitting a relevant policy(ies).  

  

10% 

  

Environmental 

Issues  

Evidence of the contractor’s approach to environmental 
issues and how you will manage the disposal of waste, e.g.  

by submitting a relevant policy/ies.   

  

5% 

  

  

 

 


