


Response to Queries 17 07 2015
1.       Section 8.0 suggests a deadline for tender return of 5th August.  Section 9.2 suggests 20th July.  Could you please confirm the tender return date. – The return date is the 5th August 2015 at 3 PM.
2.       Section 3.0, Para 3, line 3 : suggests that after providing support to the feasibility study, “The structural Engineer will then lead on setting out the Initial Design Concept.”  IS this correct?  We would expect that the Lead Designer (The Architect) would take the lead on setting out the Initial Design Concept. – The Architect will lead on this.
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