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1. Interpretation

1.1 In these terms and conditions:

Term Description

“Agreement” means the contract between (i) the Customer acting as part of the
Crown and (ii) the Contractor constituted by the Contractor’s
acceptance of the Award Letter via Bravo;

“Award Letter” means the letter from the Customer to the Contractor printed
above these terms and conditions;

“Bravo” means the Customer’s electronic contract management system

“Central Government | means a body listed in one of the following sub-categories of the
Body” Central Government classification of the Public Sector
Classification Guide, as published and amended from time to time
by the Office for National Statistics:

e Government Department;

¢ Non-Departmental Public Body or Assembly Sponsored
Public Body (advisory, executive, or tribunal);

¢ Non-Ministerial Department; or

e Executive Agency;,

“Charges” means the charges for the Services as specified in the Award
Letter;

“Confidential means all information, whether written or oral (however recorded),

Information” provided by the disclosing Party to the receiving Party and which

(i) is known by the receiving Party to be confidential; (ii) is marked
as or stated to be confidential; or (iii) ought reasonably to be
considered by the receiving Party to be confidential;

“Contractor” means the person named as Contractor in the Award Letter;

“Controller” has the meaning given in the GDPR;




“Customer”

means the Secretary of State for Environment, Food and Rural
Affairs;

“Data Loss Event”

means any event that results, or may result, in unauthorised
access to Personal Data held by the Contractor under this
Agreement, and/or actual or potential loss and/or destruction of

Personal Data in breach of this Agreement, including any Personal

Data Breach;

“Data Protection
Impact Assessment”

means an assessment by the Controller of the impact of the
envisaged processing on the protection of Personal Data;

“Data Protection
Legislation”

means (i) the GDPR, the LED and any applicable national
implementing Laws as amended from time to time (ii) the DPA
2018 to the extent that it relates to processing of personal data
and privacy; and (iii) all applicable Law about the processing of
personal data and privacy;,

“Data Protection
Officer”

has the meaning given in the GDPR;

“Data Subject”

has the meaning given in the GDPR,;

“Data Subject means a request made by, or on behalf of, a Data Subject in

Request” accordance with rights granted pursuant to the Data Protection
Legislation to access their Personal Data;

“DPA 2018 means the Data Protection Act 2018;

“Expiry Date” means the date for expiry of the Agreement as set out in the
Award Letter;

“FOIA” means the Freedom of Information Act 2000;

“GDPR” means the General Data Protection Regulation (Regulation (EU)
2016/679);

“Information” has the meaning given under section 84 of the FOIA,




“Intellectual Property
Rights”

means patents, utility models, inventions, trademarks, service
marks, logos, design rights (whether registrable or otherwise),
applications for any of the foregoing, copyright, database rights,
domain names, plant variety rights, know-how, trade or business
names, moral rights and other similar rights or obligations whether
registrable or not in any country (including but not limited to the
United Kingdom) and the right to sue for passing off;

“Key Personnel”

means any persons specified as such in the Award Letter or
otherwise notified as such by the Customer to the Contractor in
writing;

143 LaW”

means any law, statute, subordinate legislation within the meaning
of section 21(1) of the Interpretation Act 1978, bye-law,
enforceable right within the meaning of section 2 of the European
Communities Act 1972, regulation, order, regulatory policy,
mandatory guidance or code of practice, judgment of a relevant
court of law, or directives or requirements of any regulatory body
with which the relevant Party is bound to comply;

((LED”

means Law Enforcement Directive (Directive (EU) 2016/680);,

“Party”

the Contractor or the Customer (as appropriate) and “Parties” shall
mean both of them;

“Personal Data”

has the meaning given in the GDPR;

“Personal Data

has the meaning given in the GDPR,

Breach”

“Processor” has the meaning given in the GDPR;

“Protective means appropriate technical and organisational measures which
Measures” may include: pseudonymising and encrypting Personal Data,

ensuring confidentiality, integrity, availability and resilience of
systems and services, ensuring that availability of and access to
Personal Data can be restored in a timely manner after an
incident, and regularly assessing and evaluating the effectiveness
of the such measures adopted by it;




“Purchase Order

means the Customer’s unique number relating to the order for

Number” Services to be supplied by the Contractor to the Customer in
accordance with the terms of the Agreement;

“Regulations” means the Public Contract Regulations 2015 (S1 2015/102);

“Request for has the meaning set out in the FOIA or the Environmental

Information” Information Regulations 2004 as relevant (where the meaning set
out for the term “request” shall apply);

“Services” means the services set out in section 1 of the Contractor’'s
proposal attached at Annex 2 to the Award Letter, including
without limitation to deliver the objectives specified at section 1.3
of the proposal and including any modified or alternative services
as may be agreed from time to time in accordance with the
Agreement;

“Specification” means the specification for the Services set out in section 1 of the
Contractor’s proposal attached at Annex 2 to the Award Letter;

“Staff” means all directors, officers, employees, agents, consultants and
contractors of the Contractor and/or of any sub-contractor of the
Contractor engaged in the performance of the Contractor’s
obligations under the Agreement;

“Staff Vetting means vetting procedures that accord with good industry practice

Procedures” or, where applicable, the Customer’s procedures for the vetting of

personnel as provided to the Contractor from time to time;

“Sub-processor”

means any third party appointed to process Personal Data on
behalf of the Contractor related to this Agreement;

“Term” means the period from the start date of the Agreement set out in
the Award Letter to the Expiry Date as such period may be
extended in accordance with Clause 4.2 or terminated in
accordance with the terms and conditions of the Agreement;

“VAT” means value added tax in accordance with the provisions of the

Value Added Tax Act 1994; and




“Working Day” means a day (other than a Saturday or Sunday) on which banks

are open for business in the City of London.

1.2

1.2.1

1.2.2

1.2.3

1.24

1.2.5

21

2.2

3.1

3.2

In these terms and conditions, unless the context otherwise requires:

references to numbered clauses are references to the relevant clause in
these terms and conditions;

any obligation on any Party not to do or omit to do anything shall include an
obligation not to allow that thing to be done or omitted to be done;

the headings to the clauses of these terms and conditions are for information
only and do not affect the interpretation of the Agreement;

any reference to an enactment includes reference to that enactment as
amended or replaced from time to time and to any subordinate legislation or
byelaw made under that enactment; and

the word ‘including’ shall be understood as meaning ‘including without
limitation’.

Basis of Agreement
The Award Letter constitutes an offer by the Customer to purchase the

Services subject to and in accordance with the terms and conditions of the
Agreement.

The offer comprised in the Award Letter shall be deemed to be accepted by
the Contractor on receipt by the Customer of the Contractor’s notification of
acceptance via Bravo within 7 days of the date of the Award Letter.
Supply of Services

In consideration of the Customer’s agreement to pay the Charges, the
Contractor shall supply the Services to the Customer for the Term subject to

and in accordance with the terms and conditions of the Agreement.

In supplying the Services, the Contractor shall:




3.2.1

3.2.2

3.2.3

3.2.4

3.25

3.2.6

3.2.7

3.3

4.1

4.2

co-operate with the Customer in all matters relating to the Services and
comply with all the Customer’s instructions;

perform the Services with all reasonable care, skill and diligence in
accordance with good industry practice in the Contractor’s industry,
profession or trade;

provide co-operation and information as required by the evaluation team for
evaluation purposes as specified in the Monitoring and Evaluation
Information Leaflet attached at Annex 3 to the Award Letter, including without
limitation by providing the information and assistance specified in the section
headed “your role in the evaluation”;

use Staff who are suitably skilled and experienced to perform tasks assigned
to them, and in sufficient number to ensure that the Contractor’s obligations
are fulfilled in accordance with the Agreement;

ensure that the Services shall conform with all descriptions and specifications
set out in the Specification;

comply with all applicable laws; and

provide all equipment, tools and vehicles and other items as are required to
provide the Services.

The Customer may by written notice to the Contractor at any time request a
variation to the scope of the Services. In the event that the Contractor
agrees to any variation to the scope of the Services, the Charges shall be
subject to fair and reasonable adjustment to be agreed in writing between the
Customer and the Contractor.

Term

The Agreement shall take effect on the date specified in Award Letter and
shall expire on the Expiry Date, unless it is otherwise extended in accordance
with clause 4.2 or terminated in accordance with the terms and conditions of
the Agreement.

The Customer may extend the Agreement for a period of up to 6 months by
giving not less than 10 Working Days’ notice in writing to the Contractor prior
to the Expiry Date. The terms and conditions of the Agreement shall apply
throughout any such extended period.
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5.1

5.2

5.3

5.4

5.5

5.6

5.7

Charges, Payment and Recovery of Sums Due

The Charges for the Services shall be as set out in the Award Letter and
shall be the full and exclusive remuneration of the Contractor in respect of
the supply of the Services. Unless otherwise agreed in writing by the
Customer, the Charges shall include every cost and expense of the
Contractor directly or indirectly incurred in connection with the performance
of the Services.

All amounts stated are exclusive of VAT which shall be charged at the
prevailing rate. The Customer shall, following the receipt of a valid VAT
invoice, pay to the Contractor a sum equal to the VAT chargeable in respect
of the Services.

The Contractor shall invoice the Customer as specified in the Agreement.
Each invoice shall include such supporting information required by the
Customer to verify the accuracy of the invoice, including the relevant
Purchase Order Number and a breakdown of the Services supplied in the
invoice period.

Where the Charges are to be paid by way of milestone payments, the
Customer shall not be obliged to pay any milestone payment unless the
criteria and outputs relating to the relevant milestone have been delivered to
the reasonable satisfaction of the Customer.

In consideration of the supply of the Services by the Contractor, the
Customer shall pay the Contractor the invoiced amounts no later than 30
days after verifying that the invoice is valid and undisputed and includes a
valid Purchase Order Number. The Customer may, without prejudice to any
other rights and remedies under the Agreement, withhold or reduce
payments in the event of unsatisfactory performance.

If there is a dispute between the Parties as to the amount invoiced, the
Customer shall pay the undisputed amount. The Contractor shall not
suspend the supply of the Services unless the Contractor is entitled to
terminate the Agreement for a failure to pay undisputed sums in accordance
with clause 16.4. Any disputed amounts shall be resolved through the
dispute resolution procedure detailed in clause 19.

If a payment of an undisputed amount is not made by the Customer by the
due date, then the Customer shall pay the Contractor interest at the interest
rate specified in the Late Payment of Commercial Debts (Interest) Act 1998.



5.8

Where the Contractor enters into a sub-contract, the Contractor shall include
in that sub-contract:

5.8.1 provisions having the same effects as clauses 5.3 to 5.7 of this Agreement;

and

5.8.2 a provision requiring the counterparty to that sub-contract to include in any

5.9

5.10

6.1

6.2

sub-contract which it awards provisions having the same effect as 5.3 to
5.8 of this Agreement.

In this clause 5, “sub-contract” means a contract between two or more
Contractors, at any stage of remoteness from the Customer in a
subcontracting chain, made wholly or substantially for the purpose of
performing (or contributing to the performance of) the whole or any part of
this Agreement.

If any sum of money is recoverable from or payable by the Contractor under
the Agreement (including any sum which the Contractor is liable to pay to the
Customer in respect of any breach of the Agreement), that sum may be
deducted unilaterally by the Customer from any sum then due, or which may
come due, to the Contractor under the Agreement or under any other
agreement or contract with the Customer. The Contractor shall not be
entitled to assert any credit, set-off or counterclaim against the Customer in
order to justify withholding payment of any such amount in whole or in part.

Premises and equipment

If necessary, the Customer shall provide the Contractor with reasonable
access at reasonable times to its premises for the purpose of supplying the
Services. All equipment, tools and vehicles brought onto the Customer’s
premises by the Contractor or the Staff shall be at the Contractor’s risk.

If the Contractor supplies all or any of the Services at or from the Customer’s
premises, on completion of the Services or termination or expiry of the
Agreement (whichever is the earlier) the Contractor shall vacate the
Customer’s premises, remove the Contractor’s plant, equipment and unused
materials and all rubbish arising out of the provision of the Services and
leave the Customer’s premises in a clean, safe and tidy condition. The
Contractor shall be solely responsible for making good any damage to the
Customer’s premises or any objects contained on the Customer’s premises
which is caused by the Contractor or any Staff, other than fair wear and tear.

10



6.3

6.4

6.5

6.6

6.7

7.1

7.1.1

7.1.2

7.1.3

If the Contractor supplies all or any of the Services at or from its premises or
the premises of a third party, the Customer may, during normal business
hours and on reasonable notice, inspect and examine the manner in which
the relevant Services are supplied at or from the relevant premises.

The Customer shall be responsible for maintaining the security of its
premises in accordance with its standard security requirements. While on
the Customer’s premises the Contractor shall, and shall procure that all Staff
shall, comply with all the Customer’s security requirements.

Where all or any of the Services are supplied from the Contractor’s premises,
the Contractor shall, at its own cost, comply with all security requirements
specified by the Customer in writing.

Without prejudice to clause 3.2.7, any equipment provided by the Customer
for the purposes of the Agreement shall remain the property of the Customer
and shall be used by the Contractor and the Staff only for the purpose of
carrying out the Agreement. Such equipment shall be returned promptly to
the Customer on expiry or termination of the Agreement.

The Contractor shall reimburse the Customer for any loss or damage to the
equipment (other than deterioration resulting from normal and proper use)
caused by the Contractor or any Staff. Equipment supplied by the Customer
shall be deemed to be in a good condition when received by the Contractor
or relevant Staff unless the Customer is notified otherwise in writing within 5
Working Days.

Staff and Key Personnel

If the Customer reasonably believes that any of the Staff are unsuitable to
undertake work in respect of the Agreement, it may, by giving written notice
to the Contractor:

refuse admission to the relevant person(s) to the Customer’s premises;

direct the Contractor to end the involvement in the provision of the Services
of the relevant person(s); and/or

require that the Contractor replace any person removed under this
clause with another suitably qualified person and procure that any security
pass issued by the Customer to the person removed is surrendered,

11



7.2

7.2.1

71.2.2

7.2.3

7.3

7.4

8.1

8.2

8.3

and the Contractor shall comply with any such notice.
The Contractor shall:

ensure that all Staff are vetted in accordance with the Staff Vetting
Procedures;

if requested, provide the Customer with a list of the names and addresses
(and any other relevant information) of all persons who may require
admission to the Customer’s premises in connection with the Agreement; and

procure that all Staff comply with any rules, regulations and requirements
reasonably specified by the Customer.

Any Key Personnel shall not be released from supplying the Services without
the agreement of the Customer, except by reason of long-term sickness,
maternity leave, paternity leave, termination of employment or other
extenuating circumstances.

Any replacements to the Key Personnel shall be subject to the prior written
agreement of the Customer (not to be unreasonably withheld). Such
replacements shall be of at least equal status or of equivalent experience and
skills to the Key Personnel being replaced and be suitable for the
responsibilities of that person in relation to the Services.

Assignment and sub-contracting

The Contractor shall not without the written consent of the Customer assign,
sub-contract, novate or in any way dispose of the benefit and/ or the burden
of the Agreement or any part of the Agreement. The Customer may, in the
granting of such consent, provide for additional terms and conditions relating
to such assignment, sub-contract, novation or disposal. The Contractor shall
be responsible for the acts and omissions of its sub-contractors as though
those acts and omissions were its own.

Where the Customer has consented to the placing of sub-contracts, the
Contractor shall, at the request of the Customer, send copies of each sub-
contract, to the Customer as soon as is reasonably practicable.

The Customer may assign, novate, or otherwise dispose of its rights and
obligations under the Agreement without the consent of the Contractor

12



9.

9.1

9.2

9.3

9.3.1

9.3.2

provided that such assignment, novation or disposal shall not increase the
burden of the Contractor’s obligations under the Agreement.

Intellectual Property Rights

All Intellectual Property Rights in any materials provided by the Customer to
the Contractor for the purposes of this Agreement shall remain the property
of the Customer but the Customer hereby grants the Contractor a royalty-
free, non-exclusive and non-transferable licence to use such materials as
required until termination or expiry of the Agreement for the sole purpose of
enabling the Contractor to perform its obligations under the Agreement.

All Intellectual Property Rights in any materials created or developed by the
Contractor pursuant to the Agreement or arising as a result of the provision of
the Services shall vest in the Contractor. If, and to the extent, that any
Intellectual Property Rights in such materials vest in the Customer by
operation of law, the Customer hereby assigns to the Contractor by way of a
present assignment of future rights that shall take place immediately on the
coming into existence of any such Intellectual Property Rights all its
Intellectual Property Rights in such materials.

The Contractor hereby grants the Customer:

a perpetual, royalty-free, irrevocable, non-exclusive licence (with a right to
sub-license) to use all Intellectual Property Rights in the materials created or
developed pursuant to the Agreement and any Intellectual Property Rights
arising as a result of the provision of the Services; and

a perpetual, royalty-free, irrevocable and non-exclusive licence (with a right
to sub-license) to use:

a. any Intellectual Property Rights vested in or licensed to the Contractor on
the date of the Agreement; and

b. any Intellectual Property Rights created during the Term but which are
neither created or developed pursuant to the Agreement nor arise as a
result of the provision of the Services,

including any modifications to or derivative versions of any such Intellectual
Property Rights, which the Customer reasonably requires in order to
exercise its rights and take the benefit of the Agreement including the
Services provided.
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9.4

10.

10.1.

10.1.1.

10.1.2.

10.2.

11.

11.1.

11.1.1.

11.1.2.

11.2.

The Contractor shall indemnify, and keep indemnified, the Customer in full
against all costs, expenses, damages and losses (whether direct or indirect),
including any interest, penalties, and reasonable legal and other professional
fees awarded against or incurred or paid by the Customer as a result of or in
connection with any claim made against the Customer for actual or alleged
infringement of a third party’s intellectual property arising out of, or in
connection with, the supply or use of the Services, to the extent that the claim
is attributable to the acts or omission of the Contractor or any Staff.

Governance and Records

The Contractor shall:

attend progress meetings with the Customer at the frequency and times
specified by the Customer and shall ensure that its representatives are
suitably qualified to attend such meetings; and

submit progress reports to the Customer at the times and in the format
specified by the Customer.

The Contractor shall keep and maintain until 6 years after the end of the
Agreement, or as long a period as may be agreed between the Parties, full
and accurate records of the Agreement including the Services supplied under
it and all payments made by the Customer. The Contractor shall on request
afford the Customer or the Customer’s representatives such access to those
records as may be reasonably requested by the Customer in connection with
the Agreement.

Confidentiality, Transparency and Publicity
Subject to clause 11.2, each Party shall:

treat all Confidential Information it receives as confidential, safeguard it
accordingly and not disclose it to any other person without the prior written
permission of the disclosing Party; and

not use or exploit the disclosing Party’s Confidential Information in any way
except for the purposes anticipated under the Agreement.

Notwithstanding clause 11.1, a Party may disclose Confidential Information
which it receives from the other Party:

14



11.2.1.

11.2.2.

11.2.3.

11.2.4.

11.2.5.

11.2.6.

11.38.

where disclosure is required by applicable law or by a court of competent
jurisdiction;

to its auditors or for the purposes of regulatory requirements;
on a confidential basis, to its professional advisers;

to the Serious Fraud Office where the Party has reasonable grounds to
believe that the other Party is involved in activity that may constitute a
criminal offence under the Bribery Act 2010;

where the receiving Party is the Contractor, to the Staff on a need to know
basis to enable performance of the Contractor’s obligations under the
Agreement provided that the Contractor shall procure that any Staff to whom
it discloses Confidential Information pursuant to this clause 11.2.5 shall
observe the Contractor’s confidentiality obligations under the Agreement; and

where the receiving Party is the Customer:

a) on a confidential basis to the employees, agents, consultants and
contractors of the Customer;

b) on a confidential basis to any other Central Government Body, any
successor body to a Central Government Body or any company to
which the Customer transfers or proposes to transfer all or any part of
its business;

c) tothe extent that the Customer (acting reasonably) deems disclosure
necessary or appropriate in the course of carrying out its public
functions; or

d) in accordance with clause 12.

and for the purposes of the foregoing, references to disclosure on a
confidential basis shall mean disclosure subject to a confidentiality
agreement or arrangement containing terms no less stringent than those
placed on the Customer under this clause 11.

The Parties acknowledge that, except for any information which is exempt
from disclosure in accordance with the provisions of the FOIA, the content of
the Agreement is not Confidential Information and the Contractor hereby
gives its consent for the Customer to publish this Agreement in its entirety to

15



11.4.

12.

12.1

12.1.1

12.1.2

12.1.3

12.1.4

12.2

the general public (but with any information that is exempt from disclosure in
accordance with the FOIA redacted) including any changes to the Agreement
agreed from time to time. The Customer may consult with the Contractor to
inform its decision regarding any redactions but shall have the final decision
in its absolute discretion whether any of the content of the Agreement is
exempt from disclosure in accordance with the provisions of the FOIA.

The Contractor shall not, and shall take reasonable steps to ensure that the
Staff shall not, make any press announcement or publicise the Agreement or
any part of the Agreement in any way, except with the prior written consent of
the Customer.

Freedom of Information

The Contractor acknowledges that the Customer is subject to the
requirements of the FOIA and the Environmental Information Regulations
2004 and shall:

provide all necessary assistance and cooperation as reasonably requested
by the Customer to enable the Customer to comply with its obligations under
the FOIA and the Environmental Information Regulations 2004;

transfer to the Customer all Requests for Information relating to this
Agreement that it receives as soon as practicable and in any event within 2
Working Days of receipt;

provide the Customer with a copy of all Information belonging to the
Customer requested in the Request for Information which is in its possession
or control in the form that the Customer requires within 5 Working Days (or
such other period as the Customer may reasonably specify) of the
Customer's request for such Information; and

not respond directly to a Request for Information unless authorised in writing
to do so by the Customer.

The Contractor acknowledges that the Customer may be required under the
FOIA and the Environmental Information Regulations 2004 to disclose
Information concerning the Contractor or the Services (including
commercially sensitive information) without consulting or obtaining consent
from the Contractor. In these circumstances the Customer shall, in
accordance with any relevant guidance issued under the FOIA, take
reasonable steps, where appropriate, to give the Contractor advance notice,

16



or failing that, to draw the disclosure to the Contractor’s attention after any
such disclosure.

12.3  Notwithstanding any other provision in the Agreement, the Customer shall be
responsible for determining in its absolute discretion whether any Information
relating to the Contractor or the Services is exempt from disclosure in
accordance with the FOIA and/or the Environmental Information Regulations
2004.

13. Protection of Personal Data and Security of Data

13.1. The Parties acknowledge that for the purposes of the Data Protection
Legislation, the Customer is the Controller and the Contractor is the
Processor unless otherwise specified in Schedule 1. The only processing that
the Contractor is authorised to do is listed in Schedule 1 by the Customer
and may not be determined by the Contractor.

13.2. The Contractor shall notify the Customer immediately if it considers that any
of the Customer’s instructions infringe the Data Protection Legislation.

13.3. The Contractor shall provide all reasonable assistance to the Customer in the
preparation of any Data Protection Impact Assessment prior to commencing
any processing. Such assistance may, at the discretion of the Customer,
include:

a. a systematic description of the envisaged processing operations and the
purpose of the processing;

b. an assessment of the necessity and proportionality of the processing
operations in relation to the Services;

c. an assessment of the risks to the rights and freedoms of Data Subjects;
and

d. the measures envisaged to address the risks, including safeguards,
security measures and mechanisms to ensure the protection of Personal
Data.

13.4. The Contractor shall, in relation to any Personal Data processed in
connection with its obligations under this Agreement:

17



a. process that Personal Data only in accordance with Schedule 1 unless the
Contractor is required to do otherwise by Law. If it is so required the
Contractor shall promptly notify the Customer before processing the
Personal Data unless prohibited by Law;

b. ensure that it has in place Protective Measures which are appropriate to
protect against a Data Loss Event, which the Customer may reasonably
reject (but failure to reject shall not amount to approval by the Customer of
the adequacy of the Protective Measures), having taken account of the:

i. nature of the data to be protected;
ii. harm that might result from a Data Loss Event;
iii. state of technological development; and
iv. cost of implementing any measures;
c. ensure that :

i. the Staff do not process Personal Data except in accordance with
this Agreement (and in particular Schedule 1);

ii. it takes all reasonable steps to ensure the reliability and integrity of
any Staff who have access to the Personal Data and ensure that
they:

1. are aware of and comply with the Contractor’s duties under
this clause;

2. are subject to appropriate confidentiality undertakings with
the Contractor or any Sub-processor;

3. are informed of the confidential nature of the Personal Data
and do not publish, disclose or divulge any of the Personal
Data to any third party unless directed in writing to do so by
the Customer or as otherwise permitted by this Agreement;
and

4. have undergone adequate training in the use, care,
protection and handling of Personal Data; and

18



d. not transfer Personal Data outside of the European Union unless the prior

e

13.5.

a.

written consent of the Customer has been obtained and the following
conditions are fulfilled:

i. the Customer or the Contractor has provided appropriate
safeguards in relation to the transfer (whether in accordance with
the GDPR Article 46 or LED Atrticle 37) as determined by the
Customer,

ii. the Data Subject has enforceable rights and effective legal
remedies;

iii. the Contractor complies with its obligations under the Data
Protection Legislation by providing an adequate level of protection
to any Personal Data that is transferred (or, if it is not so bound,
uses its best endeavours to assist the Customer in meeting its
obligations); and

iv. the Contractor complies with any reasonable instructions notified to
it in advance by the Customer with respect to the processing of the
Personal Data;

. at the written direction of the Customer, delete or return Personal Data
(and any copies of it) to the Customer on termination of the Agreement
unless the Contractor is required by Law to retain the Personal Data.

Subject to clause 13.6 the Contractor shall notify the Customer immediately
if, in relation to any Personal Data processed in connection with its
obligations under this Agreement, it:

receives a Data Subject Request (or purported Data Subject Request);
receives a request to rectify, block or erase any Personal Data;

receives any other request, complaint or communication relating to either
Party's obligations under the Data Protection Legislation;

. receives any communication from the Information Commissioner or any
other regulatory authority;
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e. receives a request from any third party for disclosure of Personal Data
where compliance with such request is required or purported to be required
by Law; or

f. becomes aware of a Data Loss Event.

13.6. The Contractor’s obligation to notify under clause 13.5 shall include the
provision of further information to the Customer in phases, as details become
available.

13.7. Taking into account the nature of the processing, the Contractor shall provide
the Customer with full assistance in relation to either Party's obligations
under Data Protection Legislation in relation to any Personal Data processed
in connection with its obligations under this Agreement and any complaint,
communication or request made under Clause 13.5 (and insofar as possible
within the timescales reasonably required by the Customer) including by
promptly providing:

a. the Customer with full details and copies of the complaint, communication
or request;

b. such assistance as is reasonably requested by the Customer to enable the
Customer to comply with a Data Subject Request within the relevant
timescales set out in the Data Protection Legislation;

c. the Customer, at its request, with any Personal Data it holds in relation to a
Data Subject;

d. assistance as requested by the Customer following any Data Loss Event;

e. assistance as requested by the Customer with respect to any request from
the Information Commissioner’s Office, or any consultation by the
Customer with the Information Commissioner's Office.

13.8. The Contractor shall maintain complete and accurate records and information
to demonstrate its compliance with this clause 13. This requirement does not
apply where the Contractor employs fewer than 250 staff, unless:

a. the Customer determines that the processing is not occasional;
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13.9.

13.10.

13.11.

13.12.

13.13.

13.14.

b. the Customer determines the processing includes special categories of
data as referred to in Article 9(1) of the GDPR or Personal Data relating to
criminal convictions and offences referred to in Article 10 of the GDPR; or

c. the Customer determines that the processing is likely to result in a risk to
the rights and freedoms of Data Subjects.

The Contractor shall allow for audits of its Personal Data processing activity
by the Customer or the Customer’s designated auditor.

Each Party shall designate its own Data Protection Officer if required by the
Data Protection Legislation.

Before allowing any Sub-processor to process any Personal Data related to
this Agreement, the Contractor must:

a. notify the Customer in writing of the intended Sub-processor and

processing;

b. obtain the written consent of the Customer;

c. enter into a written agreement with the Sub-processor which give effect to

the terms set out in this clause 13 such that they apply to the Sub-
processor; and

d. provide the Customer with such information regarding the Sub-processor

as the Customer may reasonably require.

The Contractor shall remain fully liable for all acts or omissions of any of its
Sub-processors.

The Customer may, at any time on not less than 30 Working Days’ notice,
revise this clause by replacing it with any applicable controller to processor
standard clauses or similar terms forming part of an applicable certification
scheme (which shall apply when incorporated by attachment to this
Agreement).

The Parties agree to take account of any non-mandatory guidance issued by
the Information Commissioner’s Office. The Customer may on not less than
30 Working Days’ notice to the Contractor amend this Agreement to ensure
that it complies with any guidance issued by the Information Commissioner’s
Officer.
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13.15.

13.16.

14.

14.1

14.2

14.2.1

14.2.2

14.3

When handling Customer data (whether or not Personal Data), the
Contractor shall ensure the security of the data is maintained in line with the
security requirements of the Customer as notified to the Contractor from time
to time.

This clause 13 shall apply during the Term and indefinitely after its expiry.

Liability

The Contractor shall not be responsible for any injury, loss, damage, cost or
expense suffered by the Customer if and to the extent that it is caused by the
negligence or wilful misconduct of the Customer or by breach by the
Customer of its obligations under the Agreement.

Subject always to clauses 14.3 and 14.4:

the aggregate liability of the Contractor in respect of all defaults, claims,
losses or damages howsoever caused, whether arising from breach of the
Agreement, the supply or failure to supply of the Services, misrepresentation
(whether tortuous or statutory), tort (including negligence), breach of statutory
duty or otherwise shall in no event exceed a sum equal to 125% of the
Charges paid or payable to the Contractor; and

except in the case of claims arising under clauses 9.4 and 18.3, in no event
shall the Contractor be liable to the Customer for any:

a) loss of profits;

b) loss of business;

c) loss of revenue;

d) loss of or damage to goodwill

e) loss of savings (whether anticipated or otherwise); and/or
f)  any indirect, special or consequential loss or damage.

Nothing in the Agreement shall be construed to limit or exclude either Party's
liability for:
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14.3.1
14.3.2
14.3.3

14.4

15.

15.1

16.

16.1

16.2

16.2.1

16.2.2

death or personal injury caused by its negligence or that of its Staff;
fraud or fraudulent misrepresentation by it or that of its Staff; or
any other matter which, by law, may not be excluded or limited.

The Contractor’s liability under the indemnity in clause 9.4 and 18.3 shall be
unlimited.

Force Majeure

Neither Party shall have any liability under or be deemed to be in breach of
the Agreement for any delays or failures in performance of the Agreement
which result from circumstances beyond the reasonable control of the Party
affected. Each Party shall promptly notify the other Party in writing when such
circumstances cause a delay or failure in performance and when they cease
to do so. If such circumstances continue for a continuous period of more than
two months, either Party may terminate the Agreement by written notice to
the other Party.

Termination

The Customer may terminate the Agreement at any time by notice in writing
to the Contractor to take effect on any date falling at least 1 month (or, if the
Agreement is less than 3 months in duration, at least 10 Working Days) later
than the date of service of the relevant notice.

Without prejudice to any other right or remedy it might have, the Customer
may terminate the Agreement by written notice to the Contractor with
immediate effect if the Contractor:

(without prejudice to clause 16.2.7), is in material breach of any obligation
under the Agreement which is not capable of remedy;

repeatedly breaches any of the terms and conditions of the Agreement in
such a manner as to reasonably justify the opinion that its conduct is
inconsistent with it having the intention or ability to give effect to the terms
and conditions of the Agreement;
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16.2.3

16.2.4

16.2.5

16.2.6

16.2.7

16.2.8

16.2.9

16.3

16.4

16.5

is in material breach of any obligation which is capable of remedy, and that
breach is not remedied within 30 days of the Contractor receiving notice
specifying the breach and requiring it to be remedied;

where required to do so by law or regulatory authority;

the Agreement should not have been awarded to the Contractor in view of a
serious infringement of the obligations under the Treaties and the
Regulations that has been declared by the Court of Justice of the European
Union in a procedure under Article 258 of the Treaty on the Functioning of
the European Union;

undergoes a change of control within the meaning of section 416 of the
Income and Corporation Taxes Act 1988;

breaches any of the provisions of clauses 7.2, 11, 12, 13 or 17;

becomes insolvent, or if an order is made or a resolution is passed for the
winding up of the Contractor (other than voluntarily for the purpose of solvent
amalgamation or reconstruction), or if an administrator or administrative
receiver is appointed in respect of the whole or any part of the Contractor’s
assets or business, or if the Contractor makes any composition with its
creditors or takes or suffers any similar or analogous action (to any of the
actions detailed in this clause 16.2.8) in consequence of debt in any
jurisdiction; or

fails to comply with legal obligations in the fields of environmental, social or
labour law.

The Contractor shall notify the Customer as soon as practicable of any
change of control as referred to in clause 16.2.6 or any potential such change
of control.

The Contractor may terminate the Agreement by written notice to the
Customer if the Customer has not paid any undisputed amounts within 90
days of them falling due.

Termination or expiry of the Agreement shall be without prejudice to the
rights of either Party accrued prior to termination or expiry and shall not affect
the continuing rights of the Parties under this clause and clauses 2, 3.2, 6.1,
6.2,6.6,6.7,7,9,10.2, 11, 12, 13, 14, 16.6, 17.4, 18.3, 19 and 20.7 or any
other provision of the Agreement that either expressly or by implication has
effect after termination.
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16.6

16.6.1

16.6.2

17.

17.1

17.2

17.2.1

17.2.2

17.3

17.3.1

17.3.2

17.4

17.5

Upon termination or expiry of the Agreement, the Contractor shall:

give all reasonable assistance to the Customer and any incoming Contractor
of the Services; and

return all requested documents, information and data to the Customer as
soon as reasonably practicable.

Compliance

The Contractor shall promptly notify the Customer of any health and safety
hazards which may arise in connection with the performance of its obligations
under the Agreement. The Customer shall promptly notify the Contractor of
any health and safety hazards which may exist or arise at the Customer’s
premises and which may affect the Contractor in the performance of its
obligations under the Agreement.

The Contractor shall:

comply with all the Customer’s health and safety measures while on the
Customer’s premises; and

notify the Customer immediately in the event of any incident occurring in the
performance of its obligations under the Agreement on the Customer’s
premises where that incident causes any personal injury or damage to
property which could give rise to personal injury.

The Contractor shall:

perform its obligations under the Agreement in accordance with all applicable
equality Law and the Customer’s equality and diversity policy as provided to
the Contractor from time to time; and

take all reasonable steps to secure the observance of clause 17.3.1 by all
Staff.

The Contractor shall supply the Services in accordance with the Customer’s
environmental policy as provided to the Contractor from time to time.

The Contractor shall comply with, and shall ensure that its Staff shall comply
with, the provisions of:
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1751

17.5.2

18.

18.1

18.2

18.3

18.3.1

18.3.2

19.

19.1

19.2

the Official Secrets Acts 1911 to 1989; and

section 182 of the Finance Act 1989.

Prevention of Fraud and Corruption

The Contractor shall not offer, give, or agree to give anything, to any person
an inducement or reward for doing, refraining from doing, or for having done
or refrained from doing, any act in relation to the obtaining or execution of the
Agreement or for showing or refraining from showing favour or disfavour to
any person in relation to the Agreement.

The Contractor shall take all reasonable steps, in accordance with good
industry practice, to prevent fraud by the Staff and the Contractor (including
its shareholders, members and directors) in connection with the Agreement
and shall notify the Customer immediately if it has reason to suspect that any
fraud has occurred or is occurring or is likely to occur.

If the Contractor or the Staff engages in conduct prohibited by clause 18.1 or
commits fraud in relation to the Agreement or any other contract with the
Crown (including the Customer) the Customer may:

terminate the Agreement and recover from the Contractor the amount of any
loss suffered by the Customer resulting from the termination, including the
cost reasonably incurred by the Customer of making other arrangements for
the supply of the Services and any additional expenditure incurred by the
Customer throughout the remainder of the Agreement; or

recover in full from the Contractor any other loss sustained by the Customer
in consequence of any breach of this clause.

Dispute Resolution

The Parties shall attempt in good faith to negotiate a settlement to any
dispute between them arising out of or in connection with the Agreement and
such efforts shall involve the escalation of the dispute to an appropriately
senior representative of each Party.

If the dispute cannot be resolved by the Parties within one month of being
escalated as referred to in clause 19.1, the dispute may by agreement
between the Parties be referred to a neutral adviser or mediator (the
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19.3

20.

20.1

20.2

20.3

20.4

20.5

20.6

“Mediator”) chosen by agreement between the Parties. All negotiations
connected with the dispute shall be conducted in confidence and without
prejudice to the rights of the Parties in any further proceedings.

If the Parties fail to appoint a Mediator within one month, or fail to enter into a
written agreement resolving the dispute within one month of the Mediator
being appointed, either Party may exercise any remedy it has under
applicable law.

General

Each of the Parties represents and warrants to the other that it has full
capacity and authority, and all necessary consents, licences and permissions
to enter into and perform its obligations under the Agreement, and that the
Agreement is executed by its duly authorised representative.

A person who is not a party to the Agreement shall have no right to enforce
any of its provisions which, expressly or by implication, confer a benefit on
him, without the prior written agreement of the Parties.

The Agreement cannot be varied except in writing signed by a duly
authorised representative of both the Parties.

The Agreement contains the whole agreement between the Parties and
supersedes and replaces any prior written or oral agreements,
representations or understandings between them. The Parties confirm that
they have not entered into the Agreement on the basis of any representation
that is not expressly incorporated into the Agreement. Nothing in this

clause shall exclude liability for fraud or fraudulent misrepresentation.

Any waiver or relaxation either partly, or wholly of any of the terms and
conditions of the Agreement shall be valid only if it is communicated to the
other Party in writing and expressly stated to be a waiver. A waiver of any
right or remedy arising from a breach of contract shall not constitute a waiver
of any right or remedy arising from any other breach of the Agreement.

The Agreement shall not constitute or imply any partnership, joint venture,
agency, fiduciary relationship or other relationship between the Parties other
than the contractual relationship expressly provided for in the Agreement.
Neither Party shall have, nor represent that it has, any authority to make any
commitments on the other Party’s behalf.
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20.7

20.8

21.

21.1

21.2

21.3

22.

22.1

Except as otherwise expressly provided by the Agreement, all remedies
available to either Party for breach of the Agreement (whether under the
Agreement, statute or common law) are cumulative and may be exercised
concurrently or separately, and the exercise of one remedy shall not be
deemed an election of such remedy to the exclusion of other remedies.

If any provision of the Agreement is prohibited by law or judged by a court to
be unlawful, void or unenforceable, the provision shall, to the extent required,
be severed from the Agreement and rendered ineffective as far as possible
without modifying the remaining provisions of the Agreement, and shall not in
any way affect any other circumstances of or the validity or enforcement of
the Agreement.

Notices

Any notice to be given under the Agreement shall be in writing and may be
served by personal delivery, first class recorded or, subject to clause 21.3, e-
mail to the address of the relevant Party set out in the Award Letter, or such
other address as that Party may from time to time notify to the other Party in
accordance with this clause:

Notices served as above shall be deemed served on the Working Day of
delivery provided delivery is before 5.00pm on a Working Day. Otherwise
delivery shall be deemed to occur on the next Working Day. An email shall
be deemed delivered when sent unless an error message is received.

Notices under clauses 15 (Force Majeure) and 16 (Termination) may be
served by email only if the original notice is then sent to the recipient by
personal delivery or recorded delivery in the manner set out in clause 21.1.

Governing Law and Jurisdiction

The validity, construction and performance of the Agreement, and all
contractual and non contractual matters arising out of it, shall be governed by
English law and shall be subject to the exclusive jurisdiction of the English
courts to which the Parties submit.
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SCHEDULE 1 - PROCESSING, PERSONAL DATA AND
DATA SUBJECTS

1. This Schedule shall be completed by the Customer, who may take account of the view of
the Contractor, however the final decision as to the content of this Schedule shall be with
the Customer at its absolute discretion.

4. The Contractor shall comply with any further written instructions with respect to processing
by the Customer.

5. Any such further instructions shall be incorporated into this Schedule.
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Annex 2:- Contractor Proposal

Environmental Land Management:
Tests and Trials

LN
Department

for Environment
Food & Rural Affairs

Proposal Development Form

This form will enable you to provide us with more detail about your proposal so
we can consider how it will contribute to the development of the new
Environmental Land Management (ELM) system.

The form collects information to help understand the following questions:

e What it is you will test or trial

e Whether this will be a test, trial or both, and the rationale for this

e How this will contribute to the design of the new ELM system

e How you propose to undertake your test or trial

e Who will be involved

e Timescales, including milestones of your test or trial

e How much it will cost and what funding you are seeking from Defra
e How you will monitor and evaluate your test or trial

Please read through the Funding and Reimbursement policy prior to
completing this form.
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—_—

Proposal Name: Pollardine Farm

e ———

Section 1. Proposer Details

11 Name of lead applicant / organisation Elizabeth Ann Hulton-
Harrop
1.2 Organisation address, including postcode
and telephone number
1.3 Main contact name (if different from 1.1) ]
a) Name
b) Email
c) Telephone
1.4 What is the legal status of your Sole trader
organisation? We need this information to
draw up any agreement with you if funding
is required from Defra. Examples include:
Trading status
a) public limited company
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b) limited company

c) limited liability partnership
d) other partnership

e) sole trader

f) third sector

other (please specify your trading
status)Applicant / Organisation telephone
number

1.5

Is the applicant / organisation linked to any
other business or organisation through
shared ownership or control?

No

Insert text here

Section 2. Proposal Scope

2.1

Is this a test, trial or both?

Test

Tests — focus on specific elements or likely building blocks of the new system. They will be
short, low risk, involve limited funding, few participants and will be explorative and iterative.
(For example a workshop or structured interviews could be used to test a land

management plan).

Trials — test the feasibility of new ideas. They will run for varying lengths of time. We will
trial innovative and novel approaches to help us evaluate how we might cost-effectively roll
these out more widely. Trials can run for various lengths of time and may run beyond

2022. They are more complex and could take longer to establish.

2.2

Please describe briefly the purpose of your to test or trial and how it
addresses one or more of the policy questions (as set out in the

guidance).
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Consider the following ELM theme areas and how your proposal meets
one or more of them;

¢ New and Innovative Mechanisms - Mechanisms that will support the
delivery of the new scheme (such as adopting new technology or
novel approaches to establishing and making payments), that have
not been used previously within agri-environment schemes and/or
where the mechanism has not previously been used at the proposed
scale.

e Payment mechanisms — focusing on how the new system will pay
participants and the different mechanisms available

e Land Management Plans — looking at what mechanism will
participants use to plan and record which public goods they will deliver

e Advice and Guidance — considering what expert support participants
will require to help them plan and record the public goods they will
deliver

e Spatial Prioritisation — looking at what mechanisms are available to
set and agree local priorities within a national framework for the
delivery of public goods

The purpose of the test is to:

Find out whether Google Maps (or another digital mapping mechanism) can be
used to monitor and verify public goods farmers/landowners are delivering.

| aim to:

o Discover the ability of participants regarding computer use, particularly in
relation to recording farm/land management work
¢ Establish whether participants are already using a digital mapping
system. If so, could the test compare this to the use of Google Maps?
e Understand what training is required to enable participants to improve
computer skills and create a digital farm map
¢ Find out what participants want to see on their farms / what is important
to them and how this could be shown on a digital map
e Find out if the participants face any obstacles regarding:
1. The use of computers to create a farm map
2. The use of other data sources to find out information about local
habitats and species
3. Working together on landscape scale management
4. Sharing information with one another, with Defra, with the public e.qg.
on social media / via a website
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¢ If so, what are the barriers and how could an ELM scheme help to break
them down

e Finally, I aim to find out how and for what farmers/landowners think they
should be paid

The test will address the policy questions in the Land Management Plan,
Payments, Advice and Spatial Prioritisation categories by:

e Finding out what training participants need to help them plan and record
which public goods they will deliver (Advice)

e Enabling participants to produce individual farm plans and a landscape
scale plan in Google Maps (or another digital mapping mechanism)
(Land Management Plan)

e Gathering feedback from the participants on how and for what they
envisage receiving payments under the new ELM scheme in relation to
their individual and collaborative plans (Payments)

e Finding out how the new ELM scheme could encourage and incentivise
collaboration for the delivery of public goods (Spatial Prioritisation)

2.3

Describe the objectives of your test or trial and the outcomes and outputs
you will capture and evidence. Your objectives are what you intend to have
done by the end of the test or trial.

You should consider having between 2 and 5 objectives depending on the
nature and complexity of you test or trial. Please detail how the activities
are appropriate and relevant to the test or trial.

Your project officer will help you set out the objectives using the SMART
criteria below

Objectives should be SMART

S - specific, significant, stretching

M - measurable, meaningful, motivational

A - agreed upon, attainable, achievable, acceptable, action-oriented
R - realistic, relevant, reasonable, rewarding, results-oriented

T - time-based, time-bound, timely, tangible, trackable

Example of a SMART objective:

e Co-design and develop 50 Land Management Plans across Dunlow
County by 315t March 2020.

e Develop a landscape plan for Dunlow State Park and agree local
priorities, working with local farmers by 315t December 2019
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Hold 10 workshops across Dunlow County to consider the Role of advice
and guidance to deliver Land Management Plans by 31t May 2020

Trial a reverse auction approach, working with the Dunlow Water
Authority, across the River Dunlow Catchment — holding 4 auctions
between September 2019 and October 2020.

SMART Objectives

To evaluate the digital literacy of the participants (10 neighbouring
farmers/landowners) and to find out which habitats/species are important
to them. This information will be gathered by use of a questionnaire,
which must be completed by participants by 315t October 2020.

To co-design and develop 10 individual farm plans with each of the
selected participants by 315t January 2021

To evaluate the map creation process by analysing responses to a
guestionnaire completed by the 10 participants by 315t March 2021.

To co-design and develop 1 landscape scale plan with the 10 selected
participants as a group by 31t May 2021.

Outputs

Results from 2 separate questionnaires — these will be presented using
bar/pie charts with short summaries for context

Research will be undertaken following the analysis of Questionnaire 1 to
find out what information can be acquired from data sources such as
MAGIC and the National Biodiversity Network, and how this information
can be added to a digital land management plan. Results of this research
will be presented in narrative form with a ‘dummy’ map to illustrate how it
can work in practice

10 individual farm plans created in Google Maps or another digital
mapping system by the participants. Based on the results of
Questionnaire 1, participants will receive a 1:1 training session on how to
use Google Maps (or another mechanism) to create a farm map. Notes
will be taken at each of the training sessions to describe the level of input
needed. Participants will also be required to complete a questionnaire
following the creation of their individual farm map to feedback on the
process. Results from this questionnaire will be presented using bar/pie
charts with short summaries for context.

1 landscape scale digital map produced. Other outputs from the
workshop include notes recorded from discussions e.g. post-its, flip chart
paper

Outcomes

To provide evidence to Defra in support of, or against, the use of Google
Maps (or another mechanism) to create individual and landscape scale
digital maps

To understand which features of the landscape are important to local
farmers/landowners and how we could collaborate to conserve or
enhance these features in the future
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e To understand how farmers/landowners think they should be paid in the
new ELM system and for what they think they should be paid with regard
to their individual farm plans and the landscape scale plan.

2.4

How will your test or trial help us to develop the design of the new
ELM system? This should include the policy and delivery questions
your test or trial will help us answer. You will need to reflect how
you will test or trial these questions in the objectives identified
above. Please consider the policy questions set out in Annex A to
this document.

Questions | will test:

Land Management Plan category:
¢ What data/information will participants require?
e How will we monitor and verify that participants are delivering the public
goods they have signed up to deliver?

Payments category:
e What will public funding pay for and on what basis?

Advice category:
e What expert support will participants require to help them plan and record
which public goods they will deliver?

Spatial Prioritisation category:
e How do we encourage and incentivise collaboration for the delivery of
public goods?

How | will test these in the Objectives outlined above:

The questionnaire to the 10 selected participants (neighbouring
farmers/landowners) and the development of individual/landscape scale maps will
help to answer the first question on the data/information required by participants.

The first part of Questionnaire 1 will evaluate the basic digital literacy of the
participants and determine whether the participants have access to: a computer,
the internet, a Google account (if using Google Maps) and will determine whether
the quality of equipment/systems they use could be a barrier.

The second part of the questionnaire will ask participants what is important to
them in the local landscape and what they would like to see on their farm. This
may, for example, be the presence of curlew, which are in sharp decline in
Shropshire.

Responses to the first questionnaire will help to plan the 1:1 sessions with
participants. It will give a strong baseline as to how much training is required and
what is most important to local people in terms of the landscape. During the 1:1
sessions, as well as delivering training on digital mapping, | will show the
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participants how to access information/data from sources such as the National
Biodiversity Network and MAGIC and how it could then be transferred to a digital
farm plan. This part of the test will answer the Advice category question on the
expert support participants will require to help them plan and record public goods
they are delivering.

Once the individual farm maps have been produced, we will hold a group
workshop. The group workshop will help to answer the question on monitoring and
verification as it will involve the group creating a dummy landscape scale plan and
then discussing how to present information in a way that can be verified by Defra.

During this session, we will discuss what should be included in the landscape
scale plan. It will be useful to look at a variety of habitat/species that interconnect
and support one another. Participants will be encouraged to view the plan as a
Nature Recovery Network (using guidance recently published by Natural England)
and focus on ‘stepping stones’ that could be created between privately owned
land to support locally important species. It will be interesting to explore how
participants view different activities. For example, tree planting, meadow
management, etc. and how farming fits into this. This will feed into the question
on collaboration between farmers/landowners for the delivery of public goods.

We will discuss how we could evidence the activities described above. This could
be photographic evidence, results from analyses undertaken e.g. soil samples,
etc. It will be interesting to address questions such as, How would we overcome
the risk of farmers/landowners adding photographs of land that does not belong
to them? Furthermore, we will need to establish whether the participants would be
willing to share this type of information with their neighbours and with Defra.

This will lead on to a discussion on the types of activities farmers/landowners
expect to be paid for under the new ELM scheme and how they expect to be paid.
For example, would the current method — income forgone and costs — be
acceptable or is there an alternative? Information/opinions gathered during the
discussion will be included within the final report.

2.5

What area (geographic location and scale) will your test or trial
cover? (Provide a map or geographic description of the general area you
will be working, provide this as a GIS data layer if available or just an
inserted picture. For those areas with a clearly defined and recognised
location, a landscape description will suffice, e.g. National Park)
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The grey boundary is the area the test will cover.

2.6

Confirm who will be involved in your test or trial and describe how
you will deliver your test or trial. This should include:

¢ Any organisations that will help you deliver the test or trial and their
role

e The expertise, capability and capacity of the proposal lead to

undertake the activities proposed

Who will participate in the test or trial

The type of participants

The number of land managers or farmers participating

How you will select these participants

The mechanisms identified to capture the information and evidence

Please include as much detail as possible on the type of participants,
such as the farm sector, demographics, land owner, tenant and current
engagement in existing stewardship schemes.




Participants would include:

5 landowners (3 are in the HLS/ELS,; all let out land on grass keep
licenses; 4 are retired; all have lived locally for many years; 1 involved in
other local farming groups — Upper Onny and Curlew Country Facilitation
Fund farmer cluster)

5 farmers (3 sheep only and 2 sheep & beef; 2 have their children
working on the farm; 3 are part of other local farming groups — Upper
Onny and Curlew Country Facilitation Fund farmer cluster. There would
be no duplication with this test and the activities run by the Facilitation
Fund. We are aware that we cannot be funded for the same activity
twice)

The participants identified are those that boundary our farm and/or each
other

It is important to have a mix of participants who own their own stock and
those who let out their land as this has implications on the level of control
the landowner has (e.g. over grazing management), which may affect
actions they can take under the new ELM scheme.

Mechanisms to capture the information:

Questionnaires

1:1 sessions

Group workshop

Participants would also be able to contact the Project Lead throughout
the test if they have any questions / feedback. A record of this contact
would be kept.

2.7

Please describe how you will monitor and evaluate the test or trial.
Use this section to tell us;

a) What data you will collect?

b) How will it provide evidence of what has been achieved (E.g. the
test or trial objectives, outcomes and impact)?

c) How do you plan to collect the data?

d) How often will you collect the data?
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| will collect:

- 10 x responses from Questionnaire 1 (evaluation of digital literacy and
what is important in landscape)

- Notes from 1:1 sessions with 10 selected participants (tutorial on using
digital maps, if needed, or feedback on another mapping system and how
to use data sources such as MAGIC and the National Biodiversity
Network)

- 10 x responses from Questionnaire 2 (evaluation of process to create a
digital farm map)

- Notes from workshop with 10 selected participants, including
photographs of ideas/opinions shared during the session e.g. flipchart
with post-it notes

The information listed above is evidence of what will be achieved. Defra will be
able to see responses/feedback from participants on the test areas (mapping,
payments, advice and spatial prioritisation) and a summary from the Project
Lead on the themes that have emerged.

The data will be collected in ways to suit to the participants. The questionnaires
will be available both as a hard copy and as an electronic version. Survey
Monkey will be used to create the electronic version.

For the 1:1 sessions and workshops, | will ask participants in advance if | can
record our discussions to allow me to analyse later. If participants are not
comfortable with this, | will arrange for an independent person to take notes in
advance of the meeting, on a voluntary basis.

The data will be collected over a 9 month period from September 2020 — May
2021

2.8

What support, if any, will you need from us to collect, analyse and
draw conclusions on the impact and findings of your test or trial?

I do not envisage needing support from Defra to collect the data. However, if
there is support available to analyse/draw conclusions, | would be happy to draw
on Defra’s expertise.

2.9

What is the timeframe for the delivery of your test or trial? Where
possible break this down into areas of deliverable activity. This
should be set out in the form of a list of your key milestones within
the table below, with dates by which you aim to achieve them.

Be realistic, consider risks identified in 2.10 below. Be aware of the
farming calendar and how this may impact upon any proposed
engagement with farmers and land managers.
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Please provide a rationale for the frequency and nature of milestones in the text
box below.

The timeframe for the delivery of the test is 9 months.

The proposal holder needs to set out all of the milestones contained within
the proposal, including the dates on which they plan to submit claims for
reimbursement of costs. The reimbursement costs should relate to the
activity outlined within the milestones.

Milestone

Timeframe

Please see attached plan

2.10 What risks have you identified that could affect the delivery of your

test or trial?

Identify actions you will put in place to reduce or mitigate the
likelihood of the risk occurring.

Risks are defined as ‘an uncertain event or condition that, if it
occurs, has a positive or negative effect on a project's objectives’.
Mitigation is the action/s taken to minimise or eliminate the risk.
Examples include;

0 Risk — lack of participation by land managers. Mitigation —
hold evening workshops, avoid engagement during busy
times of the year.

0 Risk — reputational risk if participant’s expectations are not
met. Mitigation — ensure communications are clear and
consistent, participant’s involvement is clearly defined and
accepted.

Risk — Coronavirus. Mitigation — If social distancing / self-isolation
measures are still in place in September 2020, questionnaires can be
sent and received via post / email, and the 1:1 and group sessions can
be conducted using Zoom (video conferencing software)

Risk — Difficulty in finding willing participants. Mitigation — Explain that the
test is purely exploratory. Participation is voluntary and if they don’t want
to participate or to collaborate with the other test participants that is also
useful for Defra to know. If they don’t want specific or sensitive
information to be shared in the group workshop it can be excluded from
the test summary.

Risk - Lack of understanding as to why the test is being delivered / what
ELM tests and trials are. Mitigation — When meeting the participants for
the first time, give a short explanation and information sheet on what the
ELM tests and trials are and why we are running a test here. Explain that
it is an excellent opportunity to be involved in and has the potential to
influence the development of the future ELM scheme.
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e Risk - Inability to contact farmer/landowner in this window because of
their business activities/commitments. Mitigation —Preparing to run the
test from September 2020 — May 2021 gives ample lead time to prepare
the participants for the test and block out any necessary time for
meetings well in advance. As mentioned previously, this would still be
useful information to feed back as part of the test. If any of the identified
participants do not wish to be part of the test, there are other

Preparing to run the test from September 2020 — May 2021 gives ample lead
time to prepare the participants for the test and block out any necessary time for
meetings well in advance.

2.11

Does this proposal link with any other proposals for ELM tests and
trials? (Please provide details including how the proposals link and
express your interest with working collaboratively with the other
stakeholder leading the other proposal)

212

It does not formally link with any other

Are there any Intellectual Property Rights that may affect the
evidence or products developed from your test or trial? Does this
proposal link with any other proposals for ELM tests and trials?
(Please provide details including how the proposals link and express your
interest with working collaboratively with the other stakeholder leading the
other proposal)

Not that | know of.

213

Will you and the participants consent to share Authorisation
information gathered prior to and throughout the Consent

test or trial and have any such information
published, in consideration of data protection
regulations?
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Section 3. Costs

How much will it cost to deliver your test or trial? Please identify
what funding you will need from Defra to be able to conduct your

3.1 test or trial in the table below based upon the eligible expenditure
detailed within the funding and reimbursement policy provided.
The types of cost identified must align with those identified within
the reimbursement policy as being eligible costs.
Type of Cost Estimate of funding

required from Defra (£)

TOTAL 29,900

3.2 Value for Money (VfM)

Please use this section to explain how your proposal provides value for
money. (We have a duty to ensure that any government funding provides
VM for the public purse).

Please tell us how you have developed your proposal, detailing how the
costs included are the minimum required to ensure the delivery of the test
and / or trial proposed.

We will judge each proposal on its merits, but we will also use the
information supplied by you in the table below, to benchmark against
similar proposals as part of the VfM assessment.

We recognise that some proposals may require more funding to deliver
than others. This section provides the opportunity for proposal holders to
justify the cost of delivering the proposal.

Your Tests and Trials Officer will support you to complete this
section.




The main cost is for facilitation and the facilitator rate covers local travel and
incidental expenditure required to carry out the project. | work to a high standard
and have a good idea of the time it will take to carry out tasks. The main outputs
are 10 farm management plans and one landscape scale plan.

The local farmers are unused to collaborating in this way and are not all currently
engaged in agri-environment schemes so | will be bringing people together that
might not otherwise come together and introducing them to new concepts.

I have existing relationships with the people | want to involve so there will be

little time spent leading into the project ie delivery will be able to start almost
immediately.

Indicators (Outputs) Number

No. of new and innovative mechanisms being tested and or 0

trialled

No. of new IT platforms / systems developed 0

No. of new IT platforms / systems trialled 0

No. of Land Manager / Farmers participating 10

No. of LMPs developed 10

No. of Landscape / Catchment level Management Plans 1

developed

No. of new (collaborative) platforms / networks developed 0

Other (please describe) 0

3.3 Are you already in receipt of any funding to support the delivery of
this test or trial? If so, provide a short description of the approximate
amount, where this funding comes from and what it is being used for.
No, I am not currently in receipt of any funding to support the delivery of this test

3.4 Are you reliant upon other sources of funding to enable delivery of

the proposal? If the answer is yes, confirm approval of matched funding
and or confirm when approval will be granted

No
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Annex A

What mechanism will participants use to plan and record which public goods they will
deliver?

* What data/information will participants require?

* Will we require a combination of approaches depending on the public good or type
of participant?

* How will we monitor and verify that participants are delivering the public goods they
have signed up to deliver?

e Does the scheme design work for the variety of outcomes/outputs that we want to
deliver?

What expert support will participants require to help them plan and record which public
goods they will deliver?

When should this be delivered?

How many accredited experts will we require?

Should advice be mandatory? How much free advice should we give?
How will we ensure the advisers have the skills and knowledge they need?

What mechanisms are available to set and agree these local priorities? And which is best
for our needs?

* How do local priorities work within a national framework for the delivery of public
goods?

* How do we encourage and incentivise the delivery of outcomes that are prioritised
in certain areas

» How do we encourage and incentivise collaboration for the delivery of public goods?

* Does the system design work for the types of people who haven’t been eligible for
agri-environment schemes in the past?

How will the new scheme deliver the outcomes?

* What are the range of different mechanisms that could deliver these outcomes and
what role could they play in the new system?
* Do they work for all outcomes, sectors and geographies?

What will the new system offer participants?

How will payments for public goods reflect natural capital principles?

In an outcomes approach how do you trigger a payment?

How are payment rates updated overtime to reflect changing local priorities?
How are you setting payment rates for outcomes?

What will public funding pay for and on what basis?

What role could innovative and private finance mechanisms have in the new
system?
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Overall Proposal Total £29,900.00
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Annex 3 - Monitoring and Evaluation Information Leaflet
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&4

Department
for Environment
Food & Rural Affairs

ANINC:

ADAS

Defra is working with farmers, land managers and stakeholders such as yourselves to conduct
tests and trials for a new Environmental Land Management (ELM) scheme. These will not be
testing or trialling environment outcomes but rather the methods and approaches that will form
the basis for the delivery of the ELM scheme. Defra has appointed a team of independent
researchers to support them in gaining insight and learning about ‘what works’, where, and
why by carrying out a formal evaluation of the tests and trials.

The team is led by consultants, ICF, and supported by ADAS and the Centre for Ecology and
Hydrology. The ICF team will be working closely with the ELM Tests and Trials team within
Defra to gather and analyse information that will help us to evaluate the work and identify
lessons for the design of the new ELM scheme.

This information leaflet explains ICF’s role, what information we will be expecting you to collect,

as a test or trial project, and how we will be able to help you meet the monitoring and evaluation
requirements set out in your agreement with Defra.
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The ICF team has been contracted by Defra to:

e Evaluate findings and learning from the different tests and trials

o Identify factors that might play a role in the new ELM scheme, such as Collaboration
and Co-production; Localised prioritisation; Development of Assessment Tools;
Attitudes and Behaviours; Mutual knowledge and capacity building etc.

e Provide technical advice, guidance and support to the tests and trials about how to
monitor and report on indicators identified to Defra.

We are evaluators, not auditors. We are interested in understanding your experiences
delivering your project including what works well, what is more challenging, and identifying the
key learning points. We will not be assessing any legal or regulatory elements of your project.

We will be working in partnership with Defra ‘ELM Tests and Trials (T&T) Officers’. The ICF
team will be engaging with you in relation to evaluation questions. Ongoing contractual,
financial and other administrative matters will all be handled by your nominated T&T Officer.

To evaluate each test or trial, we need to understand

e What your project is testing or trialling;

¢ What you see is the learning from your test or trial and how it will contribute to the
development of the ELM scheme;

e The lessons learnt and success factors for your test and trial and any challenges you
encounter;

e The results and impacts achieved.

During the delivery of your test or trial you will be asked to take part in a number of tasks.
These are:

22.2 Progress reports

You will provide regular progress reports directly to your T&T officer as outlined in your
agreement. This will be the main mechanism for you to share evidence and learning with Defra
to support policy development. Defra will be compiling regular reports to disseminate the
evidence and learning based on the priority themes for tests and trials, such as the scope of
the land management plan.

22.3 Site visit

Your Defra T&T Officer may ask to conduct a site visit to follow-up on any monitoring
information provided and request further clarification or information if necessary. The Defra
T&T officer will ensure that sufficient notice is provided and will seek to agree a time and date
that is suitable for all. The visit will involve an informal on-site meeting. A member of the
evaluation team may also be invited to participate in the site visit to provide advice about the
evaluation and data collection. Site visits will be infrequent and will be considered on a case
by case basis. Each test or trial is not expected to get more than two visits.

We will also need to ask you for some additional information just for the evaluation. We
will try to minimise the burden of any information requests.

22.4 Online survey
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We will ask that you take part in a short, online survey. The purpose of the survey is to explore
whether the test or trial is being delivered as intended, what has worked well and what has
been more challenging than expected.

If you are a ‘Test’, you will be asked to complete a survey at the beginning and towards the
end of your test. If you are a ‘Trial’, you will be asked to complete a survey at the beginning,
middle and end of your trial. The survey will ask your views about satisfaction with the
processes involved, confidence, and accessibility as well as what has worked well or less
well.

22.5 Case study

We may invite you to participate in a case study on a voluntary basis. Case studies will provide
us with an in-depth understanding of specific types of tests or trials and the way in which they
are operating.

Each case study will involve a number of telephone interviews. We will want to have a
conversation with the proposal lead and a number of other people with an interest in the
project, such as land managers or partners. We will work with you to make sure that the right
people are approached. The interviews will take place towards the end of your project. Their
purpose is to capture how the project has developed and changed over time.

We will provide you with a report summarising the key findings from the case study. Case
studies will inform the final report we prepare for Defra.

The evaluation team will provide a variety of support to you during your project. This support
will include:

e Webinars:

You will be invited to participate in webinars that will provide information to help you in
delivering your own project monitoring and evaluation (e.g. how to define clear evaluation
questions, how to engage any partners or stakeholders).

e Guidance documents:

The evaluation team will provide you with short guidance documents to assist you in
collecting your monitoring data and conducting your evaluation. These will include:

How to prepare and complete a monitoring form

Designing an evaluation approach

Considerations and common challenges in conducting a project level evaluation
Analysing, reporting and disseminating your findings

e General troubleshooting:

Your Defra T&T Project Officer will be your first point of contact should you wish to discuss
any concerns you have about monitoring and evaluating your project or the wider ELM
evaluation. They will assess whether you would benefit from additional support from the
evaluation team and arrange a further discussion if necessary.
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The findings from this M&E project will be integrated into evaluation reports that the ICF
evaluation team will share with Defra. The final report is expected to be published.

The sharing of data between yourselves, Defra and the ICF evaluation team is governed by
your agreement with Defra and Defra’s contract with ICF. All of the information you provide will
be treated in the strictest confidence and stored securely on a database hosted by ICF.

Your responses to the survey and monitoring data will not be published. Any views you provide
will be anonymised and you will not be personally identifiable. Findings from case studies will,
however, be reported at an individual level and the type of test or trial will be mentioned. We
will not refer to you by name, but it may be possible for a reader to guess based on the
description of the test or trial.
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