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A number of questions have been raised by prospective Consultants.  These are listed 

below with our response to these questions provided in blue text.    

1. Is a detailed topographical survey available for the site and surroundings? 

Not currently unfortunately.  The topographical survey is currently being undertaken 

but will not be available within the tender timeframe. 

2. Is there any geomorphological information available for the site? 

Yes.  The De Lank Geomorphological Review can be downloaded as part of this 

update.   

3. Can you confirm that the ITT is for the assessment, development and design for the 

development of the removal/demolition of the weir and does not include the actual 

removal of the structure? 

The ITT is for the assessment, development and design for the weir removal not the 

physical removal of the weir structure.   

4. Can you confirm that the indicative estimated value of £20k - £35k is the budget for 

the assessment and design and not for the construction phase as well? 

The estimated contract value is for the assessment, development and design 

elements only.  This relatively high cost range reflects the scope and complexity of 

the services required.   

 

 

 

 

 

 

 

 


