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DPS Schedule 6 (Order Form and Order Schedules) 

 

Order Form  
 

 

ORDER REFERENCE: PS23375 - Provision of Monitoring, Evaluation, 

and Benefits Management for the National Space 

Innovation Programme (NSIP) 

 

THE BUYER:   UK Space Agency (UKSA) 

  

BUYER ADDRESS Polaris House, North Star Avenue, Swindon, SN2 

1FF 

 

THE SUPPLIER:  KNOW. CONSULTING LIMITED  
(Trading as know. space) 
 

SUPPLIER ADDRESS:   North House, 198 High Street 
     Tonbridge, Kent, TN9 1BE 
 

REGISTRATION NUMBER:  

DUNS NUMBER:         

DPS SUPPLIER REGISTRATION SERVICE ID

 

APPLICABLE DPS CONTRACT 

 

This Order Form is for the provision of the Deliverables and dated, Friday, 5th 

January 2024 

 

It’s issued under the DPS Contract with the reference number RM6126 - Research 

and Insights for the provision of, Monitoring, Evaluation, and Benefits Management 

for the National Space Innovation Programme 

 

DPS FILTER CATEGORY(IES): 

Aerospace, Quasi-experimental design,  

England, Wales, Scotland, Northern Ireland   
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ORDER INCORPORATED TERMS 

The following documents are incorporated into this Order Contract. Where numbers 

are missing, we are not using those schedules. If the documents conflict, the 

following order of precedence applies: 

1. This Order Form including the Order Special Terms and Order Special 

Schedules. 

2. Joint Schedule 1(Definitions and Interpretation) RM6126 

3. DPS Special Terms 

4. The following Schedules in equal order of precedence: 

 

● Joint Schedules for RM6126 

o Joint Schedule 2 (Variation Form)  

o Joint Schedule 3 (Insurance Requirements) 

o Joint Schedule 4 (Commercially Sensitive Information) 

o Joint Schedule 6 (Key Subcontractors) 

o Joint Schedule 10 (Rectification Plan)     

o Joint Schedule 11 (Processing Data)  

  

● Order Schedules for PS23375   

o Order Schedule 2 (Staff Transfer) 

o Order Schedule 3 (Continuous Improvement) 

o Order Schedule 5 (Pricing Details) 

o Order Schedule 7 (Key Supplier Staff) 

o Order Schedule 9 (Security)  

o Order Schedule 20 (Order Specification) 

 

5. CCS Core Terms (DPS version) v1.0.3 

6. Joint Schedule 5 (Corporate Social Responsibility) RM6126 

7. Order Schedule 4 (Order Tender) 

 

No other Supplier terms are part of the Order Contract. That includes any terms 

written on the back of, added to this Order Form, or presented at the time of delivery.  

 

ORDER SPECIAL TERMS 

None 

 

ORDER START DATE:   Friday, 5th January 2024 

 

ORDER EXPIRY DATE:    Wednesday, 31st March 2027 

 

ORDER INITIAL PERIOD:   3 Years and 2 Months  
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DELIVERABLES  

See details in Order Schedule 20 (Order Specification) 

 

MAXIMUM LIABILITY  

The limitation of liability for this Order Contract is stated in Clause 11.2 of the Core 

Terms. 

 

The Estimated Year 1 Charges used to calculate liability in the first Contract Year is 

£249.537.00 Estimated Charges in the first 12 months of the Contract. 

 

ORDER CHARGES 

See details in Order Schedule 5 (Pricing Details) 

 

The Charges will not be impacted by any change to the DPS Pricing. The Charges 

can only be changed by agreement in writing between the Buyer and the Supplier 

because of: 

● Specific Change in Law 

 

REIMBURSABLE EXPENSES 

None 

 

PAYMENT METHOD 

Payment shall be made via BACS 

Invoices payable upon receipt of invoice and Purchase Order 

Payment shall be made on Acceptance of the deliverables. 

 

BUYER’S INVOICE ADDRESS:  

UK Space Agency, Polaris House, North Star Avenue, Swindon, SN2 1FF 

 

BUYER’S AUTHORISED REPRESENTATIVE 

TBC 

 

BUYER’S ENVIRONMENTAL POLICY 

Available online at: Guidance to the regulator on environmental objectives relating to the 

exercise of its functions under the Space Industry Act 2018 (publishing.service.gov.uk) 

 

BUYER’S SECURITY POLICY 

Available online at: https://www.gov.uk/government/publications/security-policy-framework 

 

SUPPLIER’S AUTHORISED REPRESENTATIVE 

SUPPLIER’S CONTRACT MANAGER 
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PROGRESS REPORT FREQUENCY 

To be agreed with the successful Supplier ant the Contract kick off meeting. 

 

PROGRESS MEETING FREQUENCY 

To be agreed with the successful Supplier ant the Contract kick off meeting. 

 

KEY STAFF 

As per Order Schedule 7 (Key Supplier Staff) 

 

KEY SUBCONTRACTOR(S) 

RAND Europe 

 

E-AUCTIONS 

Not applicable 

 

COMMERCIALLY SENSITIVE INFORMATION 

As per Joint Schedule 4 (Commercially Sensitive Information)   

 

SERVICE CREDITS 

Not applicable 

 

ADDITIONAL INSURANCES 

Not applicable 

 
GUARANTEE 
Not applicable  

 

SOCIAL VALUE COMMITMENT 
The Supplier agrees, in providing the Deliverables and performing its obligations under 
the Order Contract, that it will comply with the social value commitments in Order 
Schedule 4 (Order Tender) 
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Joint Schedule 1 (Definitions)  

 In each Contract, unless the context otherwise requires, capitalised expressions 

shall have the meanings set out in this Joint Schedule 1 (Definitions) or the 

relevant Schedule in which that capitalised expression appears.  

 If a capitalised expression does not have an interpretation in this Schedule or any 

other Schedule, it shall, in the first instance, be interpreted in accordance with 

the common interpretation within the relevant market sector/industry where 

appropriate. Otherwise, it shall be interpreted in accordance with the 

dictionary meaning.  

 In each Contract, unless the context otherwise requires:  

 the singular includes the plural and vice versa;  reference to a 

gender includes the other gender and the neuter;  references to a person 

include an individual, company, body corporate, corporation, unincorporated 

association, firm, partnership or other legal entity or Crown Body;  

 a reference to any Law includes a reference to that Law as 

amended, extended, consolidated or re-enacted from time to time;  

 the words "including", "other", "in particular", "for example" 

and similar words shall not limit the generality of the preceding words 

and shall be construed as if they were immediately followed by the 

words "without limitation";  

 references to "writing" include typing, printing, lithography, 

photography, display on a screen, electronic and facsimile 

transmission and other modes of representing or reproducing words 

in a visible form, and expressions referring to writing shall be 

construed accordingly;  

 references to "representations" shall be construed as 

references to present facts, to "warranties" as references to present 

and future facts and to "undertakings" as references to obligations 

under the Contract;   

 references to "Clauses" and "Schedules" are, unless otherwise 

provided, references to the clauses and schedules of the Core Terms 

and references in any Schedule to parts, paragraphs, annexes and 

tables are, unless otherwise provided, references to the parts, 

paragraphs, annexes and tables of the Schedule in which these 

references appear;   

 references to "Paragraphs" are, unless otherwise provided, 

references to the paragraph of the appropriate Schedules unless 

otherwise provided;   
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 references to a series of Clauses or Paragraphs shall be inclusive  

of the clause numbers specified;  

 the headings in each Contract are for ease of reference only and shall 

not affect the interpretation or construction of a Contract; and  where 

the Buyer is a Crown Body the Supplier shall be treated as contracting with the 

Crown as a whole.  

 In each Contract, unless the context otherwise requires, the following words shall 

have the following meanings:   

"Achieve"   in respect of a Test, to successfully pass such Test without any Test  

Issues and in respect of a Milestone, the issue of a Satisfaction Certificate in 

respect of that Milestone and "Achieved", "Achieving" and "Achievement" shall 

be construed accordingly;  

"Additional  

Insurances"  

 insurance requirements relating to an Order Contract specified in the Order Form 

additional to those outlined in Joint Schedule 3 (Insurance Requirements);   

"Admin Fee”   means the costs incurred by CCS in dealing with MI Failures calculated in 

accordance with the tariff of administration charges published by the CCS on: 

http://CCS.cabinetoffice.gov.uk/i-amsupplier/management-information/admin-

fees;  

"Affected Party"   the party seeking to claim relief in respect of a Force Majeure Event;  

"Affiliates"   in relation to a body corporate, any other entity which directly or indirectly 

Controls, is Controlled by, or is under direct or indirect common Control of that 

body corporate from time to time;  

“Annex”   extra information which supports a Schedule;  

"Approval"   the prior written consent of the Buyer and "Approve" and "Approved" shall be 

construed accordingly;  
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"Audit"   the Relevant Authority’s right to:   

a) verify the accuracy of the Charges and any other amounts payable by a Buyer 
under an Order Contract (including proposed or actual variations to them in 
accordance with the Contract);   

b) verify the costs of the Supplier (including the costs of all Subcontractors and 
any third party suppliers) in connection with the provision of the Services;  

c) verify the Open Book Data;  

d) verify the Supplier’s and each Subcontractor’s compliance with the applicable 
Law;  

e) identify or investigate actual or suspected breach of Clauses 27 to 33 and/or 

Joint Schedule 5 (Corporate Social Responsibility), impropriety or accounting 

mistakes or any breach or threatened breach of security and in these 

circumstances the Relevant Authority shall have no obligation to inform the 

Supplier of the purpose or objective of its investigations;  

 

 f) identify or investigate any circumstances which may impact upon the financial 
stability of the Supplier, any Guarantor, and/or any  
Subcontractors or their ability to provide the Deliverables;  

g) obtain such information as is necessary to fulfil the Relevant Authority’s 
obligations to supply information for parliamentary, ministerial, judicial or 
administrative purposes including the supply of information to the 
Comptroller and Auditor General;  

h) review any books of account and the internal contract management accounts 
kept by the Supplier in connection with each Contract;  

i) carry out the Relevant Authority’s internal and statutory audits and to 
prepare, examine and/or certify the Relevant Authority's annual and interim 
reports and accounts;  

j) enable the National Audit Office to carry out an examination pursuant to 
Section 6(1) of the National Audit Act 1983 of the economy, efficiency and 
effectiveness with which the Relevant  
Authority has used its resources;  

k) verify the accuracy and completeness of any Management  

Information delivered or required by the DPS Contract;  
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"Auditor"  a) the Buyer’s internal and external auditors;  

b) the Buyer’s statutory or regulatory auditors;  

c) the Comptroller and Auditor General, their staff and/or any appointed 
representatives of the National Audit Office;  

d) HM Treasury or the Cabinet Office;  

e) any party formally appointed by the Buyer to carry out audit or similar review 
functions; and  

f) successors or assigns of any of the above;  

"Authority"     CCS and each Buyer;  

"Authority  

Cause"  

 any breach of the obligations of the Relevant Authority or any other default, act, 

omission, negligence or statement of the Relevant Authority, of its employees, 

servants, agents in connection with or in relation to the subject-matter of the 

Contract and in respect of which the Relevant Authority is liable to the Supplier;  

"BACS"   the Bankers’ Automated Clearing Services, which is a scheme for the electronic 

processing of financial transactions within the United Kingdom;  

"Beneficiary"   a Party having (or claiming to have) the benefit of an indemnity under  

this Contract;  

"Buyer"   the relevant public sector purchaser identified as such in the Order Form;  

 

"Buyer Assets"   the Buyer’s infrastructure, data, software, materials, assets, equipment or other 

property owned by and/or licensed or leased to the Buyer and which is or may 

be used in connection with the provision of the Deliverables which remain the 

property of the Buyer throughout the term of the Contract;  

"Buyer  

Authorised  

Representative"  

 the representative appointed by the Buyer from time to time in  

relation to the Order Contract initially identified in the Order Form;  

"Buyer Premises"   premises owned, controlled or occupied by the Buyer which are made available 

for use by the Supplier or its Subcontractors for the provision of the 

Deliverables (or any of them);  

"CCS"   the Minister for the Cabinet Office as represented by Crown Commercial Service, 

which is an executive agency and operates as a trading fund of the Cabinet 

Office, whose offices are located at 9th Floor, The Capital, Old Hall Street, 

Liverpool L3 9PP;  

"CCS Authorised  

Representative"  

 the representative appointed by CCS from time to time in relation to the DPS 

Contract initially identified in the DPS Appointment Form and subsequently on 

the Platform;  
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"Central  

Government  

Body"  

 a body listed in one of the following sub-categories of the Central Government 
classification of the Public Sector Classification Guide, as published and 
amended from time to time by the Office for National Statistics:  

a) Government Department;  

b) Non-Departmental Public Body or Assembly Sponsored Public  

Body (advisory, executive, or tribunal);  

c) Non-Ministerial Department; or  

d) Executive Agency;  

"Change in Law"   any change in Law which impacts on the supply of the Deliverables and 

performance of the Contract which comes into force after the Start Date;   

"Change of  

Control"  

 a change of control within the meaning of Section 450 of the Corporation Tax Act 

2010;  

"Charges"  the prices (exclusive of any applicable VAT), payable to the Supplier by the 

Buyer under the Order Contract, as set out in the Order Form, for the full and 

proper performance by the Supplier of its obligations under the Order Contract 

less any Deductions;  

"Claim"   any claim which it appears that a Beneficiary is, or may become,  

entitled to indemnification under this Contract;  

"Commercially  

Sensitive  

Information"  

 the Confidential Information listed in the DPS Appointment Form or Order Form 

(if any) comprising of commercially sensitive information relating to the 

Supplier, its IPR or its business or which the Supplier has indicated to the 

Authority that, if disclosed by the Authority,  

 would cause the Supplier significant commercial disadvantage or material 

financial loss;  

"Comparable  

Supply"  

 the supply of Deliverables to another Buyer of the Supplier that are  

the same or similar to the Deliverables;  

"Compliance  

Officer"  

 the person(s) appointed by the Supplier who is responsible for  

ensuring that the Supplier complies with its legal obligations;  

"Confidential  

Information"  

 means any information, however it is conveyed, that relates to the business, 

affairs, developments, trade secrets, Know-How, personnel and suppliers of 

CCS, the Buyer or the Supplier, including IPRs, together with information 

derived from the above, and any other information clearly designated as being 

confidential (whether or not it is marked as "confidential") or which ought 

reasonably to be considered to be confidential;  

"Conflict of  

Interest"  

 a conflict between the financial or personal duties of the Supplier or  

the Supplier Staff and the duties owed to CCS or any Buyer under a Contract, in 

the reasonable opinion of the Buyer or CCS;  

"Contract"   either the DPS Contract or the Order Contract, as the context  

requires;  
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"Contracts  

Finder"  

 the Government’s publishing portal for public sector procurement  

opportunities;  

"Contract Period"   the term of either a DPS Contract or Order Contract from the earlier of the:  

a) applicable Start Date; or  

b) the Effective Date until the applicable End Date;   

"Contract Value"   the higher of the actual or expected total Charges paid or payable  

under a Contract where all obligations are met by the Supplier;  

"Contract Year"   a consecutive period of twelve (12) Months commencing on the Start Date or 

each anniversary thereof;  

"Control"   control in either of the senses defined in sections 450 and 1124 of  

the Corporation Tax Act 2010 and "Controlled" shall be construed accordingly;  

“Controller”   has the meaning given to it in the GDPR;  

“Core Terms”  CCS’ standard terms and conditions for common goods and services which 

govern how Supplier must interact with CCS and Buyers under DPS Contracts 

and Order Contracts;  

"Costs"   the following costs (without double recovery) to the extent that they are 
reasonably and properly incurred by the Supplier in providing the Deliverables:  

a) the cost to the Supplier or the Key Subcontractor (as the context requires), 

calculated per Man Day, of engaging the Supplier Staff, including:  
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 i) base salary paid to the Supplier Staff; ii) employer’s 

National Insurance contributions; iii) pension 

contributions; iv) car allowances;   

v) any other contractual employment benefits;  

vi) staff training; vii) work place accommodation; viii)work place IT 

equipment and tools reasonably necessary to provide the Deliverables (but 

not including items included within limb (b) below); and  

ix) reasonable recruitment costs, as agreed with the Buyer;   

b) costs incurred in respect of Supplier Assets which would be treated as capital 
costs according to generally accepted accounting principles within the UK, 
which shall include the cost to be charged in respect of Supplier Assets by the 
Supplier to the Buyer or (to the extent that risk and title in any Supplier Asset 
is not held by the Supplier) any cost actually incurred by the Supplier in respect 
of those Supplier Assets;  

c) operational costs which are not included within (a) or (b) above, to the extent 
that such costs are necessary and properly incurred by the Supplier in the 
provision of the Deliverables;  

d) Reimbursable Expenses to the extent these have been specified as allowable 
in the Order Form and are incurred in delivering any  
Deliverables;   but 

excluding:  

a) Overhead;  

b) financing or similar costs;  

c) maintenance and support costs to the extent that these relate to 
maintenance and/or support Deliverables provided beyond the Order 
Contract Period whether in relation to Supplier Assets or otherwise;  

d) taxation;  

e) fines and penalties;  

f) amounts payable under Order Schedule 16 (Benchmarking) where such 
Schedule is used; and  

g) non-cash items (including depreciation, amortisation, impairments and 

movements in provisions);  

"Crown Body"   the government of the United Kingdom (including the Northern Ireland Assembly 

and Executive Committee, the Scottish Government and the National Assembly 

for Wales), including, but not limited to, government ministers and government 

departments  
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 and particular bodies, persons, commissions or agencies from time to time 

carrying out functions on its behalf;  

"CRTPA"   the Contract Rights of Third Parties Act 1999;  

“Data Protection 
Impact  
Assessment”  

 an assessment by the Controller of the impact of the envisaged Processing on the 

protection of Personal Data;  

"Data Protection  

Legislation"  

 (i) the GDPR, the LED and any applicable national implementing Laws as 

amended from time to time (ii) the DPA 2018 to the extent that it relates to 

Processing of personal data and privacy; (iii) all applicable Law about the 

Processing of personal data and privacy;  

"Data Protection  

Officer"  

 has the meaning given to it in the GDPR;  

"Data Subject"   has the meaning given to it in the GDPR;  

     

"Data Subject  

Access Request"  

 a request made by, or on behalf of, a Data Subject in accordance with rights 

granted pursuant to the Data Protection Legislation to access their Personal 

Data;  

"Deductions"   all Service Credits, Delay Payments (if applicable), or any other deduction which 

the Buyer is paid or is payable to the Buyer under an Order Contract;  

"Default"   any breach of the obligations of the Supplier (including abandonment of a 

Contract in breach of its terms) or any other default (including material default), 

act, omission, negligence or statement of the Supplier, of its Subcontractors or 

any Supplier Staff howsoever arising in connection with or in relation to the 

subject-matter of a Contract and in respect of which the Supplier is liable to the 

Relevant Authority;  

"Default  

Management Levy"  

 has the meaning given to it in Paragraph 8.1.1 of DPS Schedule 5 (Management 

Levy and Information);  

"Delay Payments"   the amounts (if any) payable by the Supplier to the Buyer in respect of a delay in 

respect of a Milestone as specified in the Mobilisation Plan;  

"Deliverables"   Goods and/or Services that may be ordered under the Contract including the 

Documentation;   

"Delivery"   delivery of the relevant Deliverable or Milestone in accordance with the terms of 

an Order Contract as confirmed and accepted by the Buyer by either (a) 

confirmation in writing to the Supplier; or (b) where Order Schedule 13 

(Implementation Plan and Testing) is used, issue by the Buyer of a Satisfaction 

Certificate. "Deliver" and "Delivered" shall be construed accordingly;  



DPS Schedule 6 (Order Form and Order Schedules) 
Crown Copyright 2021 

RM6126 - Research & Insights DPS                                             
Project Version: v1.0   13 
Model Version: v1.3 

UK OFFICIAL

UK OFFICIAL

"Disaster"   the occurrence of one or more events which, either separately or cumulatively, 

mean that the Deliverables, or a material part thereof  

 will be unavailable (or could reasonably be anticipated to be unavailable) for 

the period specified in the Order Form (for the purposes of this definition the 

"Disaster Period");   

"Disclosing  

Party"  

 the Party directly or indirectly providing Confidential Information to the other 

Party in accordance with Clause 15 (What you must keep confidential);  

"Dispute"   any claim, dispute or difference arises out of or in connection with the Contract 

or in connection with the negotiation, existence, legal validity, enforceability or 

termination of the Contract, whether the alleged liability shall arise under 

English law or under the law of some other country and regardless of whether a 

particular cause of action may successfully be brought in the English courts;   

"Dispute  

Resolution  

Procedure"  

 the dispute resolution procedure set out in Clause 34 (Resolving  

disputes);  

"Documentation"  descriptions of the Services and Service Levels, technical specifications, user 
manuals, training manuals, operating manuals, process definitions and 
procedures, system environment descriptions and all such other documentation 
(whether in hardcopy or electronic form) is required to be supplied by the 
Supplier to the Buyer under a Contract as:  

a) would reasonably be required by a competent third party capable of Good 
Industry Practice contracted by the Buyer to develop, configure, build, deploy, 
run, maintain, upgrade and test the individual systems that provide the 
Deliverables;  

b) is required by the Supplier in order to provide the Deliverables; and/or  

 has been or shall be generated for the purpose of providing the Deliverables;  

"DOTAS"   the Disclosure of Tax Avoidance Schemes rules which require a promoter of tax 

schemes to tell HMRC of any specified notifiable arrangements or proposals and 

to provide prescribed information on those arrangements or proposals within 

set time limits as contained in Part 7 of the Finance Act 2004 and in secondary 

legislation made under vires contained in Part 7 of the Finance Act 2004 and as 

extended to National Insurance Contributions;  

“DPA 2018”  a) the Data Protection Act 2018;  

“DPS”  the dynamic purchasing system operated by CCS in accordance with Regulation 

34 that this DPS Contract governs access to;   

"DPS Application"  the application submitted by the Supplier to CCS and annexed to or referred to 

in DPS Schedule 2 (DPS Application);  
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"DPS  

Appointment Form"  

the document outlining the DPS Incorporated Terms and crucial information 

required for the DPS Contract, to be executed by the Supplier and CCS and 

subsequently held on the Platform;  

"DPS Contract"  the dynamic purchasing system access agreement established between CCS and 

the Supplier in accordance with Regulation 34 by the DPS Appointment Form 

for the provision of the Deliverables to Buyers by the Supplier pursuant to the 

OJEU Notice;  

"DPS Contract  

Period"  

the period from the DPS Start Date until the End Date or earlier termination of 

the DPS Contract;  

"DPS Expiry  

Date"  

the date of the end of the DPS Contract as stated in the DPS Appointment Form;  

"DPS  

Incorporated Terms"  

the contractual terms applicable to the DPS Contract specified in the DPS 

Appointment Form;  

"DPS Initial  

Period"  

the initial term of the DPS Contract as specified in the DPS Appointment Form;  

"DPS Optional  

Extension  

Period"  

such period or periods beyond which the DPS Initial Period may be extended up 

to a maximum of the number of years in total specified in the DPS Appointment 

Form;  

"DPS Pricing"  the maximum price(s) applicable to the provision of the Deliverables set out in 

DPS Schedule 3 (DPS Pricing);  

"DPS  

Registration"  

the registration process a Supplier undertakes when submitting its details onto 

the Platform;  

"DPS SQ  

Submission"  

the Supplier’s selection questionnaire response;  

"DPS Special  

Terms"  

any additional terms and conditions specified in the DPS Appointment Form 

incorporated into the DPS Contract;  

"DPS Start Date"  the date of start of the DPS Contract as stated in the DPS Appointment Form;  

"Due Diligence  

Information"  

any information supplied to the Supplier by or on behalf of the Authority prior to 

the Start Date;  

"Effective Date"  the date on which the final Party has signed the Contract;  

"EIR"  the Environmental Information Regulations 2004;  

"Employment  

Regulations"  

 the Transfer of Undertakings (Protection of Employment) Regulations 2006 (SI 

2006/246) as amended or replaced or any other Regulations implementing the 

European Council Directive 77/187/EEC;  



DPS Schedule 6 (Order Form and Order Schedules) 
Crown Copyright 2021 

RM6126 - Research & Insights DPS                                             
Project Version: v1.0   15 
Model Version: v1.3 

UK OFFICIAL

UK OFFICIAL

"End Date"   the earlier of:   

a) the Expiry Date (as extended by any Extension Period exercised by the 
Authority under Clause 10.2); or  

 if a Contract is terminated before the date specified in (a) above, the  

date of termination of the Contract;  

"Environmental  

Policy"  

 to conserve energy, water, wood, paper and other resources, reduce waste and 

phase out the use of ozone depleting substances and  

 minimise the release of greenhouse gases, volatile organic compounds and 

other substances damaging to health and the environment, including any 

written environmental policy of the Buyer;  

“Estimated Year 1  

Contract  

Charges”  

 the anticipated total charges payable by the Supplier in the first  

Contract Year specified in the Order Form; a)   

"Estimated Yearly  

Charges"  

 means for the purposes of calculating each Party’s annual liability under clause 
11.2 :  

 i)  in the first Contract Year, the Estimated Year 1 Contract Charges; or   

   ii) in any subsequent Contract Years, the Charges paid or payable  

in the previous Contract Year; or  

  

     iii) after the end of the Contract, the Charges paid or payable in  

the last Contract Year during the Contract Period;   

"Equality and  

Human Rights  

Commission"  

 the UK Government body named as such as may be renamed or  

replaced by an equivalent body from time to time;  

"Existing IPR"   any and all IPR that are owned by or licensed to either Party and which are or 

have been developed independently of the Contract (whether prior to the Start 

Date or otherwise);  

"Expiry Date"   the DPS Expiry Date or the Order Expiry Date (as the context dictates);   

"Extension  

Period"  

 the DPS Optional Extension Period or the Order Optional Extension Period as the 

context dictates;  

"Filter Categories"  the number of categories specified in DPS Schedule 1  

(Specification), if applicable;  

"FOIA"   the Freedom of Information Act 2000 and any subordinate legislation made 

under that Act from time to time together with any guidance and/or codes of 

practice issued by the Information Commissioner or relevant Government 

department in relation to such legislation;  
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"Force Majeure  

Event"  

 any event, occurrence, circumstance, matter or cause affecting the performance 
by either the Relevant Authority or the Supplier of its obligations arising from:  

a) acts, events, omissions, happenings or non-happenings beyond the reasonable 
control of the Affected Party which prevent or materially delay the Affected 
Party from performing its obligations under a Contract;  

b) riots, civil commotion, war or armed conflict, acts of terrorism, nuclear, 

biological or chemical warfare;  

 c) acts of a Crown Body, local government or regulatory bodies;  

d) fire, flood or any disaster; or  

e) an industrial dispute affecting a third party for which a substitute third party 
is not reasonably available but excluding:  

i) any industrial dispute relating to the Supplier, the Supplier Staff (including 
any subsets of them) or any other failure in the  

Supplier or the Subcontractor's supply chain;  ii) any event, occurrence, 

circumstance, matter or cause which is attributable to the wilful act, neglect 

or failure to take reasonable precautions against it by the Party concerned; 

and  

 any failure of delay caused by a lack of funds;  

"Force Majeure  

Notice"  

 a written notice served by the Affected Party on the other Party stating that the 

Affected Party believes that there is a Force Majeure Event;  

"GDPR"  i) the General Data Protection Regulation (Regulation (EU) 2016/679);  

"General Anti- 

Abuse Rule"  

b) the legislation in Part 5 of the Finance Act 2013; and   

 any future legislation introduced into parliament to counteract tax advantages 

arising from abusive arrangements to avoid National Insurance contributions;  

"General Change in 

Law"  

 a Change in Law where the change is of a general legislative nature (including 

taxation or duties of any sort affecting the Supplier) or which affects or relates 

to a Comparable Supply;  

"Goods"  a) goods made available by the Supplier as specified in DPS Schedule 1 

(Specification) and in relation to an Order Contract as specified in the Order 

Form;  

"Good Industry  

Practice"  

 standards, practices, methods and procedures conforming to the Law and the 

exercise of the degree of skill and care, diligence, prudence and foresight which 

would reasonably and ordinarily be expected from a skilled and experienced 

person or body engaged within the relevant industry or business sector;  
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"Government"   the government of the United Kingdom (including the Northern Ireland Assembly 

and Executive Committee, the Scottish Government and the National Assembly 

for Wales), including government ministers and government departments and 

other bodies, persons, commissions or agencies from time to time carrying out 

functions on its behalf;  

"Government  

Data"  

the data, text, drawings, diagrams, images or sounds (together with any database 

made up of any of these) which are embodied in any electronic, magnetic, optical 

or tangible media, including any of the Authority’s Confidential Information, and 

which:  

i) are supplied to the Supplier by or on behalf of the Authority; or  

  the Supplier is required to generate, process, store or transmit  

pursuant to a Contract;  

"Government  

Procurement  

Card"  

 the Government’s preferred method of purchasing and payment for low value 
goods or services  
https://www.gov.uk/government/publications/governmentprocurement-card--

2;  

"Guarantor"  i) the person (if any) who has entered into a guarantee in the form set out in 

Joint Schedule 8 (Guarantee) in relation to this Contract;  

"Halifax Abuse  

Principle"  

 the principle explained in the CJEU Case C-255/02 Halifax and  

others;  

"HMRC"   Her Majesty’s Revenue and Customs;  

"ICT Policy"   the Buyer's policy in respect of information and communications technology, 

referred to in the Order Form, which is in force as at the Order Start Date (a 

copy of which has been supplied to the Supplier), as updated from time to time 

in accordance with the Variation Procedure;  
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"Impact  

Assessment"  

 an assessment of the impact of a Variation request by the Relevant Authority 
completed in good faith, including:  

a) details of the impact of the proposed Variation on the Deliverables and the 
Supplier's ability to meet its other obligations under the  
Contract;   

b) details of the cost of implementing the proposed Variation;  

c) details of the ongoing costs required by the proposed Variation when 
implemented, including any increase or decrease in the DPS Pricing/Charges 
(as applicable), any alteration in the resources and/or expenditure required by 
either Party and any alteration to the working practices of either Party;  

d) a timetable for the implementation, together with any proposals for the testing 
of the Variation; and  

 such other information as the Relevant Authority may reasonably  

request in (or in response to) the Variation request;  

"Implementation  

Plan"  

 the plan for provision of the Deliverables set out in Order Schedule 13 

(Implementation Plan and Testing) where that Schedule is used or otherwise as 

agreed between the Supplier and the Buyer;  

"Indemnifier"  a) a Party from whom an indemnity is sought under this Contract;  

“Independent  

Control”  

 where a Controller has provided Personal Data to another Party which is not a 
Processor or a Joint Controller because the recipient itself determines the 
purposes and means of Processing but does so separately from the Controller 
providing it with Personal Data and  

“Independent Controller” shall be construed accordingly;  

"Indexation"   the adjustment of an amount or sum in accordance with DPS Schedule 3 (DPS 

Pricing) and the relevant Order Form;  

"Information"   has the meaning given under section 84 of the Freedom of Information Act 2000;  

"Information 

Commissioner"  

 the UK’s independent authority which deals with ensuring information relating to 

rights in the public interest and data privacy for individuals is met, whilst 

promoting openness by public bodies;   

"Initial Period"   the initial term of a Contract specified on the Platform or the Order Form, as the 

context requires;  
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"Insolvency  

Event"  
a) in respect of a person:  

b) a proposal is made for a voluntary arrangement within Part I of the 

Insolvency Act 1986 or of any other composition scheme or arrangement with, 

or assignment for the benefit of, its creditors; or c) a shareholders' meeting is 

convened for the purpose of considering a resolution that it be wound up or a 

resolution for its winding-up is passed (other than as part of, and exclusively for 

the purpose of, a bona fide reconstruction or amalgamation); or  

d) a petition is presented for its winding up (which is not dismissed within 
fourteen (14) Working Days of its service) or an application is made for the 
appointment of a provisional liquidator or a creditors' meeting is convened 
pursuant to section 98 of the  
Insolvency Act 1986; or   

e) a receiver, administrative receiver or similar officer is appointed over the 
whole or any part of its business or assets; or   

f) an application is made either for the appointment of an administrator or for 
an administration order, an administrator is appointed, or notice of intention 
to appoint an administrator is given; or   

g) it is or becomes insolvent within the meaning of section 123 of the  

Insolvency Act 1986; or   

h) being a "small company" within the meaning of section 382(3) of the 
Companies Act 2006, a moratorium comes into force pursuant to Schedule A1 
of the Insolvency Act 1986; or   

i) where the person is an individual or partnership, any event analogous to those 
listed in limbs (a) to (g) (inclusive) occurs in relation to that individual or 
partnership; or   

 any event analogous to those listed in limbs (a) to (h) (inclusive)  

occurs under the law of any other jurisdiction;  

"Installation  

Works"  

 all works which the Supplier is to carry out at the beginning of the Order Contract 

Period to install the Goods in accordance with the Order Contract;  

"Intellectual 

Property Rights" or 

"IPR"  

a) copyright, rights related to or affording protection similar to copyright, rights 

in databases, patents and rights in inventions, semi-conductor topography 

rights, trade marks, rights in internet domain names and website addresses 

and other rights in trade or  
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 business names, goodwill, designs, Know-How, trade secrets and other rights 
in Confidential Information;   

b) applications for registration, and the right to apply for registration, for any of 
the rights listed at (a) that are capable of being registered in any country or 
jurisdiction; and  

c) all other rights having equivalent or similar effect in any country or 

jurisdiction;  

"Invoicing  

Address"  

 the address to which the Supplier shall Invoice the Buyer as  

specified in the Order Form;  

"IPR Claim"  a) any claim of infringement or alleged infringement (including the defence of 

such infringement or alleged infringement) of any IPR, used to provide the 

Deliverables or otherwise provided and/or licensed by the Supplier (or to 

which the Supplier has provided access) to the Relevant Authority in the 

fulfilment of its obligations under a Contract;  

"IR35"   the off-payroll rules requiring individuals who work through their company pay 
the same tax and National Insurance contributions as an employee which can 
be found online at:  
https://www.gov.uk/guidance/ir35-find-out-if-it-applies;  

“Joint Controller  

Agreement”  

 the agreement (if any) entered into between the Relevant Authority and the 

Supplier substantially in the form set out in Annex 2 of Joint Schedule 11 

(Processing Data);  

“Joint  

Controllers”  

 where two or more Controllers jointly determine the purposes and  

means of Processing;  

"Key Personnel"   the individuals (if any) identified as such in the Order Form;  

"Key Sub- 

Contract"  

 each Sub-Contract with a Key Subcontractor;  

"Key  

Subcontractor"  

 any Subcontractor:  

a) which is relied upon to deliver any work package within the  

Deliverables in their entirety; and/or  

b) which, in the opinion of CCS or the Buyer performs (or would perform if 
appointed) a critical role in the provision of all or any part of the Deliverables; 
and/or  

c) with a Sub-Contract with a contract value which at the time of appointment 
exceeds (or would exceed if appointed) 10% of the aggregate Charges forecast 
to be payable under the Order  
Contract,  and the Supplier shall list all such Key Subcontractors on the  

Platform and in the Key Subcontractor Section in the Order Form;  
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"Know-How"   all ideas, concepts, schemes, information, knowledge, techniques, methodology, 

and anything else in the nature of know-how relating to the Deliverables but 

excluding know-how already in the other Party’s possession before the 

applicable Start Date;  

"Law"  any law, subordinate legislation within the meaning of Section 21(1) of the 

Interpretation Act 1978, bye-law, enforceable right within the meaning of 

Section 2 of the European Communities Act 1972, regulation, order, regulatory 

policy, mandatory guidance or code of practice, judgment of a relevant court of 

law, or directives or requirements with which the relevant Party is bound to 

comply;  

“LED”   Law Enforcement Directive (Directive (EU) 2016/680);  

"Losses"   all losses, liabilities, damages, costs, expenses (including legal fees), 

disbursements, costs of investigation, litigation, settlement, judgment, interest 

and penalties whether arising in contract, tort (including negligence), breach of 

statutory duty, misrepresentation or otherwise and "Loss" shall be interpreted 

accordingly;  

"Man Day"   7.5 Man Hours, whether or not such hours are worked consecutively and whether 

or not they are worked on the same day;  

"Man Hours"   the hours spent by the Supplier Staff properly working on the provision of the 

Deliverables including time spent travelling (other than to and from the 

Supplier's offices, or to and from the Sites) but excluding lunch breaks;  

"Management  

Information"  

 the management information specified in DPS Schedule 5 (Management Levy and 

Information);  

"Management  

Levy"  

 the sum specified on the Platform payable by the Supplier to CCS in accordance 
with DPS Schedule 5 (Management Levy and  
Information);  

"Marketing  

Contact"  

 shall be the person identified in the DPS Appointment Form;  

“MI Default”   means when two (2) MI Reports are not provided in any rolling six  

(6) month period;  

"MI Failure"   means when an MI report:  

a) contains any material errors or material omissions or a missing mandatory 
field; or    

b) is submitted using an incorrect MI reporting Template; or   

 is not submitted by the reporting date (including where a declaration  

of no business should have been filed);  

"MI Report"   means a report containing Management Information submitted to the Authority 

in accordance with DPS Schedule 5 (Management Levy and Information);  
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"MI Reporting  

Template"  

a) means the form of report set out in the Annex to DPS Schedule 5 
(Management Levy and Information) setting out the  
information the Supplier is required to supply to the Authority;  

"Milestone"   an event or task described in the Mobilisation Plan;  

"Milestone Date"   the target date set out against the relevant Milestone in the Mobilisation Plan by 

which the Milestone must be Achieved;  

"Month"   a calendar month and "Monthly" shall be interpreted accordingly;  

"National  

Insurance"  

 contributions required by the National Insurance Contributions Regulations 2012 

(SI 2012/1868) made under section 132A of  the Social Security Administration 

Act 1992;  

"New IPR"  a) IPR in items created by the Supplier (or by a third party on behalf of the 
Supplier) specifically for the purposes of a Contract and updates and 
amendments of these items including (but not limited to) database schema; 
and/or  

b) IPR in or arising as a result of the performance of the Supplier’s obligations 

under a Contract and all updates and amendments to the same;   but shall not 

include the Supplier’s Existing IPR;  

"Occasion of Tax  

Non – Compliance"  

 where:   

a) any tax return of the Supplier submitted to a Relevant Tax Authority on or 
after 1 October 2012 which is found on or after 1 April 2013 to be incorrect 
as a result of:  

i) a Relevant Tax Authority successfully challenging the Supplier under the 
General Anti-Abuse Rule or the Halifax Abuse Principle or under any tax 
rules or legislation in any jurisdiction that have an effect equivalent or 
similar to the General Anti- 
Abuse Rule or the Halifax Abuse Principle; ii) the failure of an avoidance 

scheme which the Supplier was involved in, and which was, or should have 

been, notified to a Relevant Tax Authority under the DOTAS or any 

equivalent or similar regime in any jurisdiction; and/or  

 any tax return of the Supplier submitted to a Relevant Tax Authority on or after 1 

October 2012 which gives rise, on or after 1 April 2013, to a criminal conviction 

in any jurisdiction for tax related offences which is not spent at the Start Date or 

to a civil penalty for fraud or evasion;  
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"Open Book  

Data"  

 complete and accurate financial and non-financial information which is sufficient 
to enable the Buyer to verify the Charges already paid or payable and Charges 
forecast to be paid during the remainder of the Order Contract, including details 
and all assumptions relating to:  

a) the Supplier’s Costs broken down against each Good and/or  

Service and/or Deliverable, including actual capital expenditure (including 
capital replacement costs) and the unit cost and total actual costs of all 
Deliverables;  

b) operating expenditure relating to the provision of the Deliverables including an 
analysis showing:  

i) the unit costs and quantity of Goods and any other consumables and 
bought-in Deliverables;  

ii) manpower resources broken down into the number and grade/role of all 

Supplier Staff (free of any contingency)  

 together with a list of agreed rates against each manpower grade;  

iii) a list of Costs underpinning those rates for each manpower grade, being the 
agreed rate less the Supplier Profit Margin; and  

iv) Reimbursable Expenses, if allowed under the Order Form;  c) Overheads;   

d) all interest, expenses and any other third party financing costs incurred in 
relation to the provision of the Deliverables;  

e) the Supplier Profit achieved over the DPS Contract Period and on an annual 
basis;  

f) confirmation that all methods of Cost apportionment and Overhead allocation 
are consistent with and not more onerous than such methods applied 
generally by the Supplier;  

g) an explanation of the type and value of risk and contingencies associated with 
the provision of the Deliverables, including the amount of money attributed to 
each risk and/or contingency; and  

 the actual Costs profile for each Service Period;  

"Order"  a) means an order for the provision of the Deliverables placed by a Buyer with 

the Supplier under a Contract;  

"Order Contract"  b) the contract between the Buyer and the Supplier (entered into pursuant to 

the provisions of the DPS Contract), which consists of the terms set out and 

referred to in the Order Form;  

"Order Contract  

Period"  

 the Contract Period in respect of the Order Contract;  

"Order Expiry  

Date"  

 the date of the end of an Order Contract as stated in the Order Form;  
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"Order Form"   a completed Order Form Template (or equivalent information issued  

by the Buyer) used to create an Order Contract;  

"Order Form  

Template"  

 the template in DPS Schedule 6 (Order Form Template and Order Schedules);  

"Order  

Incorporated Terms"  

 the contractual terms applicable to the Order Contract specified  

under the relevant heading in the Order Form;  

"Order Initial  

Period"  

 the Initial Period of an Order Contract specified in the Order Form;  

"Order Optional  

Extension  

Period"  

 such period or periods beyond which the Order Initial Period may be  

extended up to a maximum of the number of years in total specified in the Order 

Form;  

"Order  

Procedure"  

 the process for awarding an Order Contract pursuant to Clause 2 (How the 

contract works) and DPS Schedule 7 (Order Procedure);  

"Order Special  

Terms"  

 any additional terms and conditions specified in the Order Form  

incorporated into the applicable Order Contract;   

"Order Start  

Date"  

 the date of start of an Order Contract as stated in the Order Form;  

"Order Tender"   the tender submitted by the Supplier in response to the Buyer’s Statement of 

Requirements following an Order Procedure and set out at Order Schedule 4 

(Order Tender);  

"Other  

Contracting  

Authority"  

 any actual or potential Buyer under the DPS Contract;  

"Overhead"   those amounts which are intended to recover a proportion of the Supplier’s or 

the Key Subcontractor’s (as the context requires) indirect corporate costs 

(including financing, marketing, advertising, research and development and 

insurance costs and any fines or penalties) but excluding allowable indirect 

costs apportioned to facilities and administration in the provision of Supplier 

Staff and accordingly included within limb (a) of the definition of "Costs";  

"Parliament"   takes its natural meaning as interpreted by Law;  

"Party"   in the context of the DPS Contract, CCS or the Supplier, and in the in the context 
of an Order Contract the Buyer or the Supplier.  
"Parties" shall mean both of them where the context permits;  

"Performance  

Indicators" or "PIs"  

 the performance measurements and targets in respect of the Supplier’s 

performance of the DPS Contract set out in DPS Schedule 4 (DPS Management);  

"Personal Data"   has the meaning given to it in the GDPR;  

“Personal Data  

Breach”  

 has the meaning given to it in the GDPR;  
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“Personnel”   all directors, officers, employees, agents, consultants and suppliers  

of a Party and/or of any Subcontractor and/or Sub processor engaged in the 

performance of its obligations under a Contract;  

“Platform”   the online application operated on behalf of CCS to facilitate the  

technical operation of the DPS;  

"Prescribed  

Person"  

 a legal adviser, an MP or an appropriate body which a whistle-blower may make 

a disclosure to as detailed in ‘Whistleblowing: list of prescribed people and 

bodies’, 24 November 2016, available online at: 

https://www.gov.uk/government/publications/blowing-

thehttps://www.gov.uk/government/publications/blowing-the-whistle-list-of-

prescribed-people-and-bodies--2/whistleblowing-list-of-prescribed-people-and-

bodieswhistle-list-of-prescribed-people-and-bodies--2/whistleblowing-

listhttps://www.gov.uk/government/publications/blowing-the-whistle-list-of-

prescribed-people-and-bodies--2/whistleblowing-list-of-prescribed-people-and-

bodiesof-prescribed-people-and-bodies;  

“Processing”   has the meaning given to it in the GDPR;  

“Processor”   has the meaning given to it in the GDPR;  

“Processor  

Personnel”  

 all directors, officers, employees, agents, consultants and suppliers of the 

Processor and/or of any Subprocessor engaged in the performance of its 

obligations under a Contract;  

"Progress  

Meeting"  

 a meeting between the Buyer Authorised Representative and the Supplier 

Authorised Representative;   

"Progress  

Meeting  

Frequency"  

 the frequency at which the Supplier shall conduct a Progress Meeting in 

accordance with Clause 6.1 as specified in the Order Form;  

“Progress  

Report”  

 a report provided by the Supplier indicating the steps taken to  

achieve Milestones or delivery dates;  

“Progress Report  

Frequency”  

 the frequency at which the Supplier shall deliver Progress Reports in  

accordance with Clause 6.1 as specified in the Order Form;  
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“Prohibited Acts”  a) to directly or indirectly offer, promise or give any person working for or 
engaged by a Buyer or any other public body a financial or other advantage to:  

i) induce that person to perform improperly a relevant function or activity; 
or  

ii) reward that person for improper performance of a relevant function or 
activity;   

b) to directly or indirectly request, agree to receive or accept any financial or 
other advantage as an inducement or a reward for improper performance of 
a relevant function or activity in connection with each Contract; or  

c) committing any offence:    

i) under the Bribery Act 2010 (or any legislation repealed or revoked by such 
Act); or  

ii) under legislation or common law concerning fraudulent acts; or  

iii) defrauding, attempting to defraud or conspiring to defraud a  

Buyer or other public body; or   any activity, practice or conduct which 

would constitute one of the offences listed under (c) above if such activity, 

practice or conduct had been carried out in the UK;  

“Protective  

Measures”  

 appropriate technical and organisational measures which may include 
pseudonymising and encrypting Personal Data, ensuring confidentiality, 
integrity, availability and resilience of systems and services, ensuring that 
availability of and access to Personal Data can be restored in a timely manner 
after an incident, and regularly assessing and evaluating the effectiveness of the 
such measures adopted by it including those outlined in DPS Schedule 9 (Cyber 
Essentials), if applicable, in the case of the DPS Contract or Order  

Schedule 9 (Security), if applicable, in the case of an Order Contract;  

“Recall”  a) a request by the Supplier to return Goods to the Supplier or the manufacturer 

after the discovery of safety issues or defects (including defects in the right 

IPR rights) that might endanger health or hinder performance;  

"Recipient Party"   the Party which receives or obtains directly or indirectly Confidential Information;  
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"Rectification  

Plan"  

 the Supplier’s plan (or revised plan) to rectify its breach using the template in 
Joint Schedule 10 (Rectification Plan Template)which shall include:  

a) full details of the Default that has occurred, including a root cause analysis;   

b) the actual or anticipated effect of the Default; and  

 the steps which the Supplier proposes to take to rectify the Default (if applicable) 

and to prevent such Default from recurring, including timescales for such steps 

and for the rectification of the Default (where applicable);  

"Rectification  

Plan Process"  

 the process set out in Clause 10.4.3 to 10.4.5 (Rectification Plan Process);   

"Regulations"  a) the Public Contracts Regulations 2015 and/or the Public Contracts (Scotland) 

Regulations 2015 (as the context requires);  

"Reimbursable  

Expenses"  

 the reasonable out of pocket travel and subsistence (for example, hotel and 
food) expenses, properly and necessarily incurred in the performance of the 
Services, calculated at the rates and in accordance with the Buyer's expenses 
policy current from time to time, but not including:  

a) travel expenses incurred as a result of Supplier Staff travelling to and from 
their usual place of work, or to and from the premises at which the Services 
are principally to be performed, unless the  
Buyer otherwise agrees in advance in writing; and  subsistence expenses 

incurred by Supplier Staff whilst performing  

the Services at their usual place of work, or to and from the premises at which 

the Services are principally to be performed;  

"Relevant  

Authority"  

 the Authority which is party to the Contract to which a right or  

obligation is owed, as the context requires;   

"Relevant  

Authority's  

Confidential  

Information"  

a) all Personal Data and any information, however it is conveyed, that relates to 
the business, affairs, developments, property rights, trade secrets, Know-How 
and IPR of the Relevant Authority  

(including all Relevant Authority Existing IPR and New IPR);   

b) any other information clearly designated as being confidential (whether or not 
it is marked "confidential") or which ought reasonably be considered 
confidential which comes (or has come) to the Relevant Authority’s attention 
or into the Relevant  

Authority’s possession in connection with a Contract; and  

 c) information derived from any of the above;  

"Relevant   

Requirements"  

 all applicable Law relating to bribery, corruption and fraud, including  

the Bribery Act 2010 and any guidance issued by the Secretary of State pursuant 

to section 9 of the Bribery Act 2010;  
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"Relevant Tax  

Authority"  

 HMRC, or, if applicable, the tax authority in the jurisdiction in which the Supplier 

is established;  

"Reminder  

Notice"  

 a notice sent in accordance with Clause 10.6 given by the Supplier to the Buyer 

providing notification that payment has not been received on time;   

"Replacement  

Deliverables"  

 any deliverables which are substantially similar to any of the Deliverables and 

which the Buyer receives in substitution for any of the Deliverables following 

the Order Expiry Date, whether those goods are provided by the Buyer 

internally and/or by any third party;  

"Replacement  

Subcontractor"  

 a Subcontractor of the Replacement Supplier to whom Transferring Supplier 

Employees will transfer on a Service Transfer Date (or any Subcontractor of any 

such Subcontractor);   

"Replacement  

Supplier"  

 any third party provider of Replacement Deliverables appointed by or at the 

direction of the Buyer from time to time or where the Buyer is providing 

Replacement Deliverables for its own account, shall also include the Buyer;  

"Request For  

Information"  

 a request for information or an apparent request relating to a Contract for the 

provision of the Deliverables or an apparent request for such information under 

the FOIA or the EIRs;  

"Required  

Insurances"  

 the insurances required by Joint Schedule 3 (Insurance  

Requirements) or any additional insurances specified in the Order Form;   

"Satisfaction  

Certificate"  

 the certificate (materially in the form of the document contained in Part B of 

Order Schedule 13 (Implementation Plan and Testing) or as agreed by the 

Parties where Order Schedule 13 is not used in this Contract) granted by the 

Buyer when the Supplier has met all of the requirements of an Order, Achieved 

a Milestone or a Test;  

“Schedules"   any attachment to a DPS or Order Contract which contains important  

information specific to each aspect of buying and selling;  

"Security  

Management Plan"  

 the Supplier's security management plan prepared pursuant to Order Schedule 9 

(Security) (if applicable);   

"Security Policy"   the Buyer's security policy, referred to in the Order Form, in force as at the Order 

Start Date (a copy of which has been supplied to the Supplier), as updated from 

time to time and notified to the Supplier;  

"Self Audit  

Certificate"  

 means the certificate in the form as set out in DPS Schedule 8 (Self Audit 

Certificate);  

"Serious Fraud  

Office"  

 the UK Government body named as such as may be renamed or  

replaced by an equivalent body from time to time;  
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“Service Levels”   any service levels applicable to the provision of the Deliverables under the Order 

Contract (which, where Order Schedule 14 (Service Credits) is used in this 

Contract, are specified in the Annex to Part A of such Schedule);  

"Service Period"   has the meaning given to it in the Order Form;  

"Services"   services made available by the Supplier as specified in DPS Schedule 1 

(Specification) and in relation to an Order Contract as specified in the Order 

Form;  

"Service  

Transfer"  

 any transfer of the Deliverables (or any part of the Deliverables), for whatever 

reason, from the Supplier or any Subcontractor to a Replacement Supplier or a 

Replacement Subcontractor;  

"Service Transfer  

Date"  

 the date of a Service Transfer;  

"Sites"   any premises (including the Buyer Premises, the Supplier’s premises  

or third party premises) from, to or at which:  

a) the Deliverables are (or are to be) provided; or  

 the Supplier manages, organises or otherwise directs the provision  

or the use of the Deliverables;  

"SME"   an enterprise falling within the category of micro, small and medium sized 

enterprises defined by the Commission Recommendation of 6 May 2003 

concerning the definition of micro, small and medium enterprises;  

"Special Terms"  a) any additional Clauses set out in the DPS Appointment Form  or Order Form 

which shall form part of the respective Contract;  

"Specific Change in 

Law"  

 a Change in Law that relates specifically to the business of the Buyer and which 

would not affect a Comparable Supply where the effect of that Specific Change 

in Law on the Deliverables is not reasonably foreseeable at the Start Date;  

"Specification"   the specification set out in DPS Schedule 1 (Specification), as may, in relation to 

an Order Contract, be supplemented by the Order Form;  

"Standards"   any:  

a) standards published by BSI British Standards, the National Standards Body of 
the United Kingdom, the International Organisation for Standardisation or 
other reputable or equivalent bodies (and their successor bodies) that a 
skilled and experienced operator in the same type of industry or business 
sector as the Supplier would reasonably and ordinarily be expected to comply 
with;   

b) standards detailed in the specification in DPS Schedule 1 (Specification);  
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 c) standards detailed by the Buyer in the Order Form or agreed between the 
Parties from time to time;  

 relevant Government codes of practice and guidance applicable  

from time to time;  

"Start Date"   in the case of the DPS Contract, the date specified on the DPS Appointment 

Form, and in the case of an Order Contract, the date specified in the Order 

Form;  

"Statement of  

Requirements"  

a) a statement issued by the Buyer detailing its requirements in respect of 

Deliverables issued in accordance with the Order Procedure;  

"Storage Media"   the part of any device that is capable of storing and retrieving data;   

"Sub-Contract"   any contract or agreement (or proposed contract or agreement), other than an 
Order Contract or the DPS Contract, pursuant to which a third party:  

a) provides the Deliverables (or any part of them);  

b) provides facilities or services necessary for the provision of the  

Deliverables (or any part of them); and/or  is responsible for the 

management, direction or control of the  

provision of the Deliverables (or any part of them);  

"Subcontractor"   any person other than the Supplier, who is a party to a Sub-Contract  

and the servants or agents of that person;  

"Subprocessor"  a) any third party appointed to process Personal Data on behalf of that Processor 

related to a Contract;  

"Supplier"   the person, firm or company identified in the DPS Appointment Form;  

"Supplier Assets"   all assets and rights used by the Supplier to provide the Deliverables in 

accordance with the Order Contract but excluding the Buyer Assets;  

"Supplier  

Authorised  

Representative"  

 the representative appointed by the Supplier named in the DPS Appointment 

Form, or later defined in an Order Contract;   

"Supplier's  

Confidential  

Information"  

a) any information, however it is conveyed, that relates to the business, affairs, 
developments, IPR of the Supplier (including the Supplier Existing IPR) trade 
secrets, Know-How, and/or personnel of the Supplier;   

b) any other information clearly designated as being confidential (whether or not 
it is marked as "confidential") or which ought reasonably to be considered to 
be confidential and which comes (or has come) to the Supplier’s attention or 
into the Supplier’s possession in connection with a Contract;  

 Information derived from any of (a) and (b) above;  
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"Supplier's  

Contract  

Manager”   

 the person identified in the Order Form appointed by the Supplier to oversee the 

operation of the Order Contract and any alternative person whom the Supplier 

intends to appoint to the role, provided that the Supplier informs the Buyer 

prior to the appointment;  

"Supplier Equipment"  a) the Supplier's hardware, computer and telecoms devices, equipment, plant, 

materials and such other items supplied and used by the Supplier (but not 

hired, leased or loaned from the Buyer) in the performance of its obligations 

under this Order Contract;  

"Supplier Non- 

Performance"  

 where the Supplier has failed to:  

a) Achieve a Milestone by its Milestone Date;  

b) provide the Goods and/or Services in accordance with the Service Levels ; 

and/or comply with an obligation under a Contract;  

"Supplier Profit"   in relation to a period, the difference between the total Charges (in nominal cash 

flow terms but excluding any Deductions and total Costs (in nominal cash flow 

terms) in respect of an Order Contract for the relevant period;  

"Supplier Profit  

Margin"  

a) in relation to a period or a Milestone (as the context requires), the  

Supplier Profit for the relevant period or in relation to the relevant 

Milestone divided by the total Charges over the same period or in relation 

to the relevant Milestone and expressed as a percentage;  

"Supplier Staff"   all directors, officers, employees, agents, consultants and contractors of the 

Supplier and/or of any Subcontractor engaged in the performance of the 

Supplier’s obligations under a Contract;  

“Supply Chain 
Information  

Report Template”  

 the document at Annex 1 of Joint Schedule 12 (Supply Chain  

Visibility);  

"Supporting  

Documentation"  

 sufficient information in writing to enable the Buyer to reasonably assess 

whether the Charges, Reimbursable Expenses and other sums due from the 

Buyer under the Order Contract detailed in the information are properly 

payable;  

"Termination  

Notice"  

 a written notice of termination given by one Party to the other, notifying the 

Party receiving the notice of the intention of the Party giving the notice to 

terminate a Contract on a specified date and setting out the grounds for 

termination;   

"Test Issue"   any variance or non-conformity of the Deliverables or Deliverables  

from their requirements as set out in an Order Contract;  
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"Test Plan"   a plan:  

a) for the Testing of the Deliverables; and   

 setting out other agreed criteria related to the achievement of Milestones;  

"Tests and  

Testing"  

 any tests required to be carried out pursuant to an Order Contract as set out in 

the Test Plan or elsewhere in an Order Contract and "Tested" shall be construed 

accordingly;  

"Third Party IPR"  a) Intellectual Property Rights owned by a third party which is or will be used by 

the Supplier for the purpose of providing the Deliverables;  

"Transferring  

Supplier  

Employees"  

 those employees of the Supplier and/or the Supplier’s Subcontractors to whom 

the Employment Regulations will apply on the Service Transfer Date;   

"Transparency  

Information"  

 the Transparency Reports and the content of a Contract, including any changes to 
this Contract agreed from time to time, except for –   

(i) any information which is exempt from disclosure in accordance 
with the provisions of the FOIA, which shall be determined by the Relevant 
Authority; and  

(ii) Commercially Sensitive Information;  

   

"Transparency  

Reports"  

 the information relating to the Deliverables and performance of the Contracts 

which the Supplier is required to provide to the Buyer in accordance with the 

reporting requirements in Order Schedule 1 (Transparency Reports);  

"Variation"   has the meaning given to it in Clause 24 (Changing the contract);  

"Variation Form"   the form set out in Joint Schedule 2 (Variation Form);  

"Variation Procedure"   the procedure set out in Clause 24 (Changing the contract);  

"VAT"   value added tax in accordance with the provisions of the Value Added Tax Act 

1994;  

"VCSE"   a non-governmental organisation that is value-driven and which principally 

reinvests its surpluses to further social, environmental or cultural objectives;  

"Worker"   any one of the Supplier Staff which the Buyer, in its reasonable opinion, considers 
is an individual to which Procurement Policy Note  

 08/15  (Tax  Arrangements  of  Public  Appointees) 

(https://www.gov.uk/government/publications/procurement-policynote-0815-

tax-arrangements-of-appointees) applies in respect of the Deliverables; and   
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"Working Day"   any day other than a Saturday or Sunday or public holiday in England and Wales 

unless specified otherwise by the Parties in the Order Form.   
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Joint Schedule 2 (Variation Form) 

This form is to be used in order to change a contract in accordance with Clause 24 

(Changing the Contract) 

Contract Details  

This variation is between: [delete as applicable: CCS / Buyer] ("CCS” “the Buyer") 

And  

[insert name of Supplier] ("the Supplier") 

Contract name: [insert name of contract to be changed] (“the Contract”) 

Contract reference number: [insert contract reference number] 

Details of Proposed Variation 

Variation initiated by: [delete as applicable: CCS/Buyer/Supplier] 

Variation number: [insert variation number] 

Date variation is raised: [insert date] 

Proposed variation  

Reason for the variation: [insert reason] 

An Impact Assessment shall 
be provided within: 

[insert number] days 

Impact of Variation 

Likely impact of the proposed 
variation: 

[Supplier to insert assessment of impact]  

Outcome of Variation 

Contract variation: This Contract detailed above is varied as follows: 

• [CCS/Buyer to insert original Clauses or Paragraphs to 
be varied and the changed clause] 

Financial variation: Original Contract Value: £ [insert amount] 

Additional cost due to variation: £ [insert amount] 

New Contract value: £ [insert amount] 

1. This Variation must be agreed and signed by both Parties to the Contract and shall only be 
effective from the date it is signed by [delete as applicable: CCS / Buyer] 

2. Words and expressions in this Variation shall have the meanings given to them in the Contract.  

3. The Contract, including any previous Variations, shall remain effective and unaltered except as 

amended by this Variation.  
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Signed by an authorised signatory for and on behalf of the Buyer. 

Signature  

Date  

Name (in Capitals)  

Address  

  

Signed by an authorised signatory to sign for and on behalf of the Supplier. 

Signature  

Date  

Name (in Capitals)  

Address  
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Joint Schedule 3 (Insurance Requirements)  

1. The insurance you need to have.  

1.1 The Supplier shall take out and maintain, or procure the taking out and maintenance of 

the insurances as set out in the Annex to this Schedule, any additional insurances required 

under an Order Contract (specified in the applicable Order Form) ("Additional 

Insurances") and any other insurances as may be required by applicable Law (together the 

“Insurances”).  The Supplier shall ensure that each of the Insurances is effective no later 

than:   

1.1.1  the DPS Start Date in respect of those Insurances set out in the Annex to this 

Schedule and those required by applicable Law; and   

1.1.2  the Order Contract Effective Date in respect of the Additional Insurances.  

1.2 The Insurances shall be:   

 1.2.1  maintained in accordance with Good Industry Practice;   

1.2.2  (so far as is reasonably practicable) on terms no less favourable than those 

generally available to a prudent contractor in respect of risks insured in the 

international insurance market from time to time;  

1.2.3  taken out and maintained with insurers of good financial standing and good 

repute in the international insurance market; and  

 1.2.4  maintained for at least six (6) years after the End Date.  

1.3 The Supplier shall ensure that the public and products liability policy contain an 

indemnity to principals clause under which the Relevant Authority shall be indemnified in 

respect of claims made against the Relevant Authority in respect of death or bodily injury 

or third party property damage arising out of or in connection with the Deliverables and 

for which the Supplier is legally liable.  

2. How to manage the insurance  

2.1 Without limiting the other provisions of this Contract, the Supplier shall:  

2.1.1  take or procure the taking of all reasonable risk management and risk control 

measures in relation to Deliverables as it would be reasonable to expect of a 

prudent contractor acting in accordance with Good Industry Practice, including the 

investigation and reports of relevant claims to insurers;  

2.1.2  promptly notify the insurers in writing of any relevant material fact under any 

Insurances of which the Supplier is or becomes aware; and  
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2.1.3  hold all policies in respect of the Insurances and cause any insurance broker 

effecting the Insurances to hold any insurance slips and other evidence of placing 

cover representing any of the Insurances to which it is a party.  

3. What happens if you aren’t insured  

3.1 The Supplier shall not take any action or fail to take any action or (insofar as is 

reasonably within its power) permit anything to occur in relation to it which would entitle 

any insurer to refuse to pay any claim under any of the Insurances.  

3.2 Where the Supplier has failed to purchase or maintain any of the Insurances in full 

force and effect, the Relevant Authority may elect (but shall not be obliged) following 

written notice to the Supplier to purchase the relevant Insurances and recover the 

reasonable premium and other reasonable costs incurred in connection therewith as a 

debt due from the Supplier.  

4. Evidence of insurance you must provide  

4.1 The Supplier shall upon the Start Date and within 15 Working Days after the renewal of 

each of the Insurances, provide evidence, in a form satisfactory to the Relevant Authority, 

that the Insurances are in force and effect and meet in full the requirements of this 

Schedule.  

5. Making sure you are insured to the required 

amount  

5.1 The Supplier shall ensure that any Insurances which are stated to have a minimum 

limit "in the aggregate" are maintained at all times for the minimum limit of indemnity 

specified in this Contract and if any claims are made which do not relate to this Contract 

then the Supplier shall notify the Relevant Authority and provide details of its proposed 

solution for maintaining the minimum limit of indemnity.  

6. Cancelled Insurance  

6.1 The Supplier shall notify the Relevant Authority in writing at least five (5) Working 

Days prior to the cancellation, suspension, termination or nonrenewal of any of the 

Insurances.  

6.2 The Supplier shall ensure that nothing is done which would entitle the relevant insurer 

to cancel, rescind or suspend any insurance or cover, or to treat any insurance, cover or 

claim as voided in whole or part.  The Supplier shall use all reasonable endeavours to 

notify the Relevant Authority (subject to third party confidentiality obligations) as soon as 

practicable when it becomes aware of any relevant fact, circumstance or matter which has 

caused, or is reasonably likely to provide grounds to, the relevant insurer to give notice to 
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cancel, rescind, suspend or void any insurance, or any cover or claim under any insurance 

in whole or in part.  

7. Insurance claims  

7.1 The Supplier shall promptly notify to insurers any matter arising from, or in relation to, 

the Deliverables, or each Contract for which it may be entitled to claim under any of the 

Insurances.  In the event that the Relevant Authority receives a claim relating to or arising 

out of a Contract or the Deliverables, the Supplier shall co-operate with the Relevant 

Authority and assist it in dealing with such claims including without limitation providing 

information and documentation in a timely manner.  

7.2 Except where the Relevant Authority is the claimant party, the Supplier shall give the 

Relevant Authority notice within twenty (20) Working Days after any insurance claim in 

excess of 10% of the sum required to be insured pursuant to Paragraph 5.1 relating to or 

arising out of the provision of the Deliverables or this Contract on any of the Insurances or 

which, but for the application of the applicable policy excess, would be made on any of the 

Insurances and (if required by the Relevant Authority) full details of the incident giving rise 

to the claim.  

7.3 Where any Insurance requires payment of a premium, the Supplier shall be liable for 

and shall promptly pay such premium.  

7.4 Where any Insurance is subject to an excess or deductible below which the indemnity 

from insurers is excluded, the Supplier shall be liable for such excess or deductible.  The 

Supplier shall not be entitled to recover from the Relevant Authority any sum paid by way 

of excess or deductible under the Insurances whether under the terms of this Contract or 

otherwise.   
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ANNEX: REQUIRED INSURANCES  

1. The Supplier shall hold the following standard insurance cover from the DPS Start Date in 

accordance with this Schedule:  

1.1 professional indemnity insurance with cover (for a single event or a series of related 

events and in the aggregate) of not less than one million pounds (£1,000,000);   

1.2 public liability insurance with cover (for a single event or a series of related events and in 

the aggregate) of not less than one million pounds (£1,000,000); and  

1.3 employers’ liability insurance with cover (for a single event or a series of related events 

and in the aggregate) of not less than five million pounds (£5,000,000).   

   

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



DPS Schedule 6 (Order Form and Order Schedules) 
Crown Copyright 2021 

RM6126 - Research & Insights DPS                                             
Project Version: v1.0   40 
Model Version: v1.3 

UK OFFICIAL

UK OFFICIAL

Joint Schedule 4 (Commercially Sensitive 

Information) 

1. What is the Commercially Sensitive Information? 

1.1 In this Schedule the Parties have sought to identify the Supplier's Confidential 
Information that is genuinely commercially sensitive and the disclosure of 
which would be the subject of an exemption under the FOIA and the EIRs.  

1.2 Where possible, the Parties have sought to identify when any relevant 
Information will cease to fall into the category of Information to which this 
Schedule applies in the table below and in the Order Form (which shall be 
deemed incorporated into the table below). 

1.3 Without prejudice to the Relevant Authority's obligation to disclose 
Information in accordance with FOIA or Clause 16 (When you can share 
information), the Relevant Authority will, in its sole discretion, acting 
reasonably, seek to apply the relevant exemption set out in the FOIA to the 
following Information: 

 

No. Date Item(s) Duration of 
Confidentiality 
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Joint Schedule 6 (Key Subcontractors)  
1. Restrictions on certain subcontractors  

1.1 The Supplier is entitled to sub-contract its obligations under the DPS Contract to the Key 

Subcontractors identified on the Platform.   

1.2 The Supplier is entitled to sub-contract its obligations under an Order Contract to Key 

Subcontractors listed on the Platform who are specifically nominated in the Order Form.  

1.3 Where during the Contract Period the Supplier wishes to enter into a new Key Sub-

contract or replace a Key Subcontractor, it must obtain the prior written consent of CCS 

and the Buyer and the Supplier shall, at the time of requesting such consent, provide CCS 

and the Buyer with the information detailed in Paragraph 1.4.  The decision of CCS and the 

Buyer to consent or not will not be unreasonably withheld or delayed.  Where CCS 

consents to the appointment of a new Key Subcontractor then they will be added to the 

Platform.  Where the Buyer consents to the appointment of a new Key Subcontractor then 

they will be added to the Key Subcontractor section of the Order Form.  CCS and the Buyer 

may reasonably withhold their consent to the appointment of a Key Subcontractor if it 

considers that:  

1.3.1 the appointment of a proposed Key Subcontractor may prejudice the provision of 

the Deliverables or may be contrary to its interests;  

1.3.2 the proposed Key Subcontractor is unreliable and/or has not provided reliable 

goods and or reasonable services to its other customers; and/or  

1.3.3 the proposed Key Subcontractor employs unfit persons.  

1.4 The Supplier shall provide CCS and the Buyer with the following information in respect of 

the proposed Key Subcontractor:  

1.4.1 the proposed Key Subcontractor’s name, registered office and company 

registration number;  

1.4.2 the scope/description of any Deliverables to be provided by the proposed Key 

Subcontractor;   

1.4.3 where the proposed Key Subcontractor is an Affiliate of the Supplier, evidence 

that demonstrates to the reasonable satisfaction of the CCS and the Buyer that 

the proposed Key Sub-Contract has been agreed on "arm’s-length" terms;  

1.4.4 for CCS, the Key Sub-Contract price expressed as a percentage of the total 

projected DPS Price over the DPS Contract Period;   

1.4.5 for the Buyer, the Key Sub-Contract price expressed as a percentage of the total 

projected Charges over the Order Contract Period; and  

1.4.6 (where applicable) Credit Rating Threshold (as defined in Joint Schedule 7 

(Financial Distress)) of the Key Subcontractor.  

RM6126 - Research & Insights DPS    
Project Version: v1.0     1  
Model Version: v1.1        
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Joint Schedule 6 (Key Subcontractors)  

Crown Copyright 2021  

1.5 If requested by CCS and/or the Buyer, within ten (10) Working Days of receipt of the 

information provided by the Supplier pursuant to Paragraph 1.4, the Supplier shall also 

provide:  

1.5.1 a copy of the proposed Key Sub-Contract; and   

1.5.2 any further information reasonably requested by CCS and/or the Buyer.  

1.6 The Supplier shall ensure that each new or replacement Key Sub-Contract shall include:   

1.6.1 provisions which will enable the Supplier to discharge its obligations under the 

Contracts;  

1.6.2 a right under CRTPA for CCS and the Buyer to enforce any provisions under the 

Key Sub-Contract which confer a benefit upon CCS and the Buyer respectively;  

1.6.3 a provision enabling CCS and the Buyer to enforce the Key Sub-Contract as if it 

were the Supplier;   

1.6.4 a provision enabling the Supplier to assign, novate or otherwise transfer any of 

its rights and/or obligations under the Key Sub-Contract to CCS and/or the Buyer;   

1.6.5 obligations no less onerous on the Key Subcontractor than those imposed on the 

Supplier under the DPS Contract in respect of:  

(a) the data protection requirements set out in Clause 14 (Data protection);  

(b) the FOIA and other access request requirements set out in  

Clause 16 (When you can share information);  

(c) the obligation not to embarrass CCS or the Buyer or otherwise bring CCS 

or the Buyer into disrepute;   

(d) the keeping of records in respect of the goods and/or services being 

provided under the Key Sub-Contract, including the maintenance of 

Open Book Data; and  

(e) the conduct of audits set out in Clause 6 (Record keeping and 

reporting);  

1.6.6 provisions enabling the Supplier to terminate the Key Sub-Contract on notice on 

terms no more onerous on the Supplier than those imposed on CCS and the 

Buyer under Clauses 10.4 (When CCS or the Buyer can end this contract) and 10.5 

(What happens if the contract ends) of this Contract; and  

1.6.7 a provision restricting the ability of the Key Subcontractor to sub-contract all or 

any part of the provision of the Deliverables provided to the Supplier under the 

Key Sub-Contract without first seeking the written consent of CCS and the Buyer.   
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Joint Schedule 10 (Rectification Plan) 

 

Request for [Revised] Rectification Plan 

Details of the Default: [Guidance: Explain the Default, with clear schedule 

and clause references as appropriate] 

Deadline for receiving the 

[Revised] Rectification 

Plan: 

[add date (minimum 10 days from request)] 

 

Signed by [CCS/Buyer] :  Date:  

Supplier [Revised] Rectification Plan 

Cause of the Default [add cause] 

Anticipated impact 

assessment:  

[add impact] 

Actual effect of Default: [add effect] 

Steps to be taken to 

rectification: 

Steps Timescale  

1. [date] 

2. [date] 

3. [date] 

4. [date] 

[…] [date] 

Timescale for complete 

Rectification of Default  

[X] Working Days  

Steps taken to prevent 

recurrence of Default 

 

 

 

 

Steps Timescale  

1. [date] 

2. [date] 

3. [date] 

4. [date] 

[…] [date] 
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Signed by the Supplier: 

  

Date: 

 

 

Review of Rectification Plan [CCS/Buyer] 

Outcome of review  [Plan Accepted] [Plan Rejected] [Revised Plan 

Requested] 

Reasons for Rejection (if 

applicable)  

[add reasons] 

Signed by [CCS/Buyer]  Date:  
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Joint Schedule 11 (Processing Data) 
 
Definitions 

1. In this Schedule, the following words shall have the following meanings and 
they shall supplement Joint Schedule 1 (Definitions): 

“Processor 

Personnel” 

all directors, officers, employees, agents, consultants and 

suppliers of the Processor and/or of any Sub processor 

engaged in the performance of its obligations under a 

Contract; 

Status of the Controller 

2. The Parties acknowledge that for the purposes of the Data Protection 
Legislation, the nature of the activity carried out by each of them in relation to 
their respective obligations under a Contract dictates the status of each party 
under the DPA 2018. A Party may act as: 

(a) “Controller” in respect of the other Party who is “Processor”; 

(b) “Processor” in respect of the other Party who is “Controller”; 

(c) “Joint Controller” with the other Party;  

(d) “Independent Controller” of the Personal Data where the other Party is also 
“Controller”, 

in respect of certain Personal Data under a Contract and shall specify in 

Annex 1 (Processing Personal Data) which scenario they think shall apply in 

each situation.  

Where one Party is Controller and the other Party its Processor  

3. Where a Party is a Processor, the only Processing that it is authorised to do is 
listed in Annex 1 (Processing Personal Data) by the Controller.  

4. The Processor shall notify the Controller immediately if it considers that any of 
the Controller’s instructions infringe the Data Protection Legislation. 

5. The Processor shall provide all reasonable assistance to the Controller in the 
preparation of any Data Protection Impact Assessment prior to commencing 
any Processing.  Such assistance may, at the discretion of the Controller, 
include: 

(a) a systematic description of the envisaged Processing and the purpose of the 
Processing; 

(b) an assessment of the necessity and proportionality of the Processing in 
relation to the Deliverables; 
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(c) an assessment of the risks to the rights and freedoms of Data Subjects; and 

(d) the measures envisaged to address the risks, including safeguards, security 
measures and mechanisms to ensure the protection of Personal Data. 

6. The Processor shall, in relation to any Personal Data Processed in connection 
with its obligations under the Contract: 

(a) Process that Personal Data only in accordance with Annex 1 (Processing 
Personal Data), unless the Processor is required to do otherwise by Law. If it 
is so required the Processor shall notify the Controller before Processing the 
Personal Data unless prohibited by Law; 

(b) ensure that it has in place Protective Measures, including in the case of the 
Supplier the measures set out in Clause 14.3 of the Core Terms, which  the 
Controller may reasonably reject (but failure to reject shall not amount to 
approval by the Controller of the adequacy of the Protective Measures) having 
taken account of the: 

(i) nature of the data to be protected; 

(ii) harm that might result from a Personal Data Breach; 

(iii) state of technological development; and 

(iv) cost of implementing any measures;  

(c) ensure that : 

(i) the Processor Personnel do not Process Personal Data except in 
accordance with the Contract (and in particular Annex 1 
(Processing Personal Data)); 

(ii) it takes all reasonable steps to ensure the reliability and integrity 
of any Processor Personnel who have access to the Personal 
Data and ensure that they: 

(A) are aware of and comply with the Processor’s duties under 
this Joint Schedule 11, Clauses 14 (Data protection), 15 
(What you must keep confidential) and 16 (When you can 
share information); 

(B) are subject to appropriate confidentiality undertakings with 
the Processor or any Subprocessor; 

(C) are informed of the confidential nature of the Personal Data 
and do not publish, disclose or divulge any of the Personal 
Data to any third party unless directed in writing to do so by 
the Controller or as otherwise permitted by the Contract; 
and 

(D) have undergone adequate training in the use, care, 
protection and handling of Personal Data;  

(d) not transfer Personal Data outside of the UK or EU unless the prior written 
consent of the Controller has been obtained and the following conditions are 
fulfilled: 
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(i) the Controller or the Processor has provided appropriate 
safeguards in relation to the transfer (whether in accordance with 
UK GDPR Article 46 or LED Article 37) as determined by the 
Controller; 

(ii) the Data Subject has enforceable rights and effective legal 
remedies; 

(iii) the Processor complies with its obligations under the Data 
Protection Legislation by providing an adequate level of protection 
to any Personal Data that is transferred (or, if it is not so bound, 
uses its best endeavours to assist the Controller in meeting its 
obligations); and 

(iv) the Processor complies with any reasonable instructions notified 
to it in advance by the Controller with respect to the Processing of 
the Personal Data; and 

(e) at the written direction of the Controller, delete or return Personal Data (and 
any copies of it) to the Controller on termination of the Contract unless the 
Processor is required by Law to retain the Personal Data. 

7. Subject to paragraph 7 of this Joint Schedule 11, the Processor  shall notify the 
Controller immediately if in relation to it Processing Personal Data under or in 
connection with the Contract it: 

(a) receives a Data Subject Access Request (or purported Data Subject Access 
Request); 

(b) receives a request to rectify, block or erase any Personal Data;  

(c) receives any other request, complaint or communication relating to either 
Party's obligations under the Data Protection Legislation;  

(d) receives any communication from the Information Commissioner or any other 
regulatory authority in connection with Personal Data Processed under the 
Contract;  

(e) receives a request from any third Party for disclosure of Personal Data where 
compliance with such request is required or purported to be required by Law; 
or 

(f) becomes aware of a Personal Data Breach. 

8. The Processor’s obligation to notify under paragraph 6 of this Joint Schedule 
11 shall include the provision of further information to the Controller, as details 
become available.  

9. Taking into account the nature of the Processing, the Processor shall provide 
the Controller with assistance in relation to either Party's obligations under Data 
Protection Legislation and any complaint, communication or request made 
under paragraph 6 of this Joint Schedule 11 (and insofar as possible within the 
timescales reasonably required by the Controller) including by immediately 
providing: 
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(a) the Controller with full details and copies of the complaint, communication or 
request; 

(b) such assistance as is reasonably requested by the Controller to enable it to 
comply with a Data Subject Access Request within the relevant timescales set 
out in the Data Protection Legislation;  

(c) the Controller, at its request, with any Personal Data it holds in relation to a 
Data Subject;  

(d) assistance as requested by the Controller following any Personal Data Breach;  
and/or 

(e) assistance as requested by the Controller with respect to any request from the 
Information Commissioner’s Office, or any consultation by the Controller with 
the Information Commissioner's Office. 

10. The Processor shall maintain complete and accurate records and information 
to demonstrate its compliance with this Joint Schedule 11. This requirement 
does not apply where the Processor employs fewer than 250 staff, unless: 

(a) the Controller determines that the Processing is not occasional; 

(b) the Controller determines the Processing includes special categories of data 
as referred to in Article 9(1) of the UK GDPR or Personal Data relating to 
criminal convictions and offences referred to in Article 10 of the UK GDPR; or 

(c) the Controller determines that the Processing is likely to result in a risk to the 
rights and freedoms of Data Subjects. 

11. The Processor shall allow for audits of its Data Processing activity by the 
Controller or the Controller’s designated auditor. 

12. The Parties shall designate a Data Protection Officer if required by the Data 
Protection Legislation.  

13. Before allowing any Subprocessor to Process any Personal Data related to the 
Contract, the Processor must: 

(a) notify the Controller in writing of the intended Subprocessor and Processing; 

(b) obtain the written consent of the Controller;  

(c) enter into a written agreement with the Subprocessor which give effect to the 
terms set out in this Joint Schedule 11 such that they apply to the 
Subprocessor; and 

(d) provide the Controller with such information regarding the Subprocessor as 
the Controller may reasonably require. 

14. The Processor shall remain fully liable for all acts or omissions of any of its 
Subprocessors. 

15. The Relevant Authority may, at any time on not less than thirty (30) Working 
Days’ notice, revise this Joint Schedule 11 by replacing it with any applicable 
controller to processor standard clauses or similar terms forming part of an 
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applicable certification scheme (which shall apply when incorporated by 
attachment to the Contract). 

16. The Parties agree to take account of any guidance issued by the Information 
Commissioner’s Office. The Relevant Authority may on not less than thirty (30) 
Working Days’ notice to the Supplier amend the Contract to ensure that it 
complies with any guidance issued by the Information Commissioner’s Office.  

Where the Parties are Joint Controllers of Personal Data  

17. In the event that the Parties are Joint Controllers in respect of Personal Data 
under the Contract, the Parties shall implement paragraphs that are necessary 
to comply with UK GDPR Article 26 based on the terms set out in Annex 2 to 
this Joint Schedule 11.  

Independent Controllers of Personal Data  

18. With respect to Personal Data provided by one Party to another Party for which 
each Party acts as Controller but which is not under the Joint Control of the 
Parties, each Party undertakes to comply with the applicable Data Protection 
Legislation in respect of their Processing of such Personal Data as Controller. 

19. Each Party shall Process the Personal Data in compliance with its obligations 
under the Data Protection Legislation and not do anything to cause the other 
Party to be in breach of it.  

20. Where a Party has provided Personal Data to the other Party in accordance 
with paragraph 8 of this Joint Schedule 11 above, the recipient of the Personal 
Data will provide all such relevant documents and information relating to its data 
protection policies and procedures as the other Party may reasonably require. 

21. The Parties shall be responsible for their own compliance with Articles 13 and 
14 UK GDPR in respect of the Processing of Personal Data for the purposes of 
the Contract.  

22. The Parties shall only provide Personal Data to each other: 

(a) to the extent necessary to perform their respective obligations under the 
Contract; 

(b) in compliance with the Data Protection Legislation (including by ensuring all 
required data privacy information has been given to affected Data Subjects to 
meet the requirements of Articles 13 and 14 of the UK GDPR); and 

(c) where it has recorded it in Annex 1 (Processing Personal Data). 

23.  Taking into account the state of the art, the costs of implementation and the 
nature, scope, context and purposes of Processing as well as the risk of varying 
likelihood and severity for the rights and freedoms of natural persons, each 
Party shall, with respect to its Processing of Personal Data as Independent 
Controller, implement and maintain appropriate technical and organisational 
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measures to ensure a level of security appropriate to that risk, including, as 
appropriate, the measures referred to in Article 32(1)(a), (b), (c) and (d) of the 
UK GDPR, and the measures shall, at a minimum, comply with the 
requirements of the Data Protection Legislation, including Article 32 of the UK 
GDPR. 

24. A Party Processing Personal Data for the purposes of the Contract shall 
maintain a record of its Processing activities in accordance with Article 30 UK 
GDPR and shall make the record available to the other Party upon reasonable 
request. 

25. Where a Party receives a request by any Data Subject to exercise any of their 
rights under the Data Protection Legislation in relation to the Personal Data 
provided to it by the other Party pursuant to the Contract (“Request 
Recipient”): 

(a) the other Party shall provide any information and/or assistance as reasonably 
requested by the Request Recipient to help it respond to the request or 
correspondence, at the cost of the Request Recipient; or 

(b) where the request or correspondence is directed to the other Party and/or 
relates to that other Party's Processing of the Personal Data, the Request 
Recipient  will: 

(i) promptly, and in any event within five (5) Working Days of receipt 
of the request or correspondence, inform the other Party that it 
has received the same and shall forward such request or 
correspondence to the other Party; and 

(ii) provide any information and/or assistance as reasonably 
requested by the other Party to help it respond to the request or 
correspondence in the timeframes specified by Data Protection 
Legislation. 

26. Each Party shall promptly notify the other Party upon it becoming aware of any 
Personal Data Breach relating to Personal Data provided by the other Party 
pursuant to the Contract and shall:  

(a) do all such things as reasonably necessary to assist the other Party in 
mitigating the effects of the Personal Data Breach;  

(b) implement any measures necessary to restore the security of any 
compromised Personal Data;  

(c) work with the other Party to make any required notifications to the Information 
Commissioner’s Office and affected Data Subjects in accordance with the Data 
Protection Legislation (including the timeframes set out therein); and 

(d) not do anything which may damage the reputation of the other Party or that 
Party's relationship with the relevant Data Subjects, save as required by Law.  
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27. Personal Data provided by one Party to the other Party may be used exclusively 
to exercise rights and obligations under the Contract as specified in Annex 1 
(Processing Personal Data).  

28.  Personal Data shall not be retained or processed for longer than is necessary 
to perform each Party’s respective obligations under the Contract which is 
specified in Annex 1 (Processing Personal Data).  

29. Notwithstanding the general application of paragraphs 2 to 16 of this Joint 
Schedule 11 to Personal Data, where the Supplier is required to exercise its 
regulatory and/or legal obligations in respect of Personal Data, it shall act as an 
Independent Controller of Personal Data in accordance with paragraphs 18 to 
27 of this Joint Schedule 11. 
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Annex 1 - Processing Personal Data 

This Annex shall be completed by the Controller, who may take account of the view 

of the Processors, however the final decision as to the content of this Annex shall be 

with the Relevant Authority at its absolute discretion.   

1.1 The contact details of the Relevant Authority’s Data Protection Officer are:  
 

 
1.2 The contact details of the Supplier’s Data Protection Officer are: 

1.3 The Processor shall comply with any further written instructions with respect to 
Processing by the Controller. 

1.4 Any such further instructions shall be incorporated into this Annex. 
 

Description Details 

Identity of 

Controller for each 

Category of 

Personal Data 

The Relevant Authority is Controller and the Supplier is 

Processor 

The Parties acknowledge that in accordance with paragraph 2 to 

paragraph 15 and for the purposes of the Data Protection 

Legislation, the Relevant Authority is the Controller and the Supplier 

is the Processor of the following Personal Data: 

The names, roles and business contact details of staff invited to be 

interviewed and/or be part of workshops. 

The Parties are Independent Controllers of Personal Data 

The Parties acknowledge that they are Independent Controllers for 

the purposes of the Data Protection Legislation in respect of 

following Personal Data: 

The Parties acknowledge that they are Independent Controllers for 
the purposes of the Data Protection Legislation in respect of the 
following Personal Data: 
 
The names and business contact details of staff of both the 
Contracting Authority and Supplier necessary to deliver the Services 



DPS Schedule 6 (Order Form and Order Schedules) 
Crown Copyright 2021 

RM6126 - Research & Insights DPS                                             
Project Version: v1.0   53 
Model Version: v1.3 

UK OFFICIAL

UK OFFICIAL

exchanged during the course of the Contract, and to undertake 
efficient Contract and performance management.  
 
The Contract itself will include the names and business contact 
details of staff of both the Contracting Authority and the Supplier 
involved in managing the Contract. 
 

Duration of the 

Processing 

Processing will take place from Friday, 15th December 2023 for 

the Start Date of the Contract. The Contract will end on 

Wednesday, 31st March 2027 subject to review. 

Nature and 

purposes of the 

Processing 

The nature of processing will include the collection, storage, use 

and erasure of names, roles and business contact details of staff 

invited to be interviewed and/or be part of workshops. The purpose 

is to inform, develop and shape the transformation of UK Space 

Agency to achieve its investment objectives.  

The nature of processing will include the storage and use of names 

and business contact details of staff of both the Contracting 

Authority and the Supplier as necessary to deliver the services and 

to undertake the Contract and performance management. 

Type of Personal 

Data 

Names, roles and business contact details of staff invited to be 

interviewed and/or be part of workshops. 

Names and business contact details of staff of the Contracting 

Authority and the Supplier, involved in managing the contract 

and/or named within the Contract. 

Categories of Data 

Subject 

Staff of the Contracting Authority and relevant UK Government 

Departments, including but not limited to, UK Space Agency 

Staff of the Contracting Authority and the Supplier, including where 

these employees are named within the Contract itself or involved 

within Contract management. 

Plan for return and 

destruction of the 

data once the 

Processing is 

complete 

 

The personal data will be retained by the Supplier for the duration 

of the contract, following which the Supplier will delete and erase 

the Personal Data from any computers, storage devices and 

storage media that are to be retained by the Supplier after the 

expiry of the contract. The supplier will certify to the Contracting 

Authority that it has completed such deletion. 
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Where Personal Data is contained within the Contract 

documentation, this will be retained in line with the Contracting 

Authorities privacy notice found within the Procurement Documents. 

Protective 

Measures that the 

Supplier and, 

where applicable, 

its Sub-contractors 

have implemented 

to protect Personal 

Data processed 

under this Contract 

Agreement against 

a breach of 

security (insofar as 

that breach of 

security relates to 

data) or a 

Personal Data 

Breach 

The supplier and/or its Sub-contractors must maintain, as a 

minimum, a valid Cyber Essentials certification as described in the 

NCSC Cyber Essentials Scheme. If the Supplier already 

holds ISO27001 accreditation (or equivalent), no further Cyber 

Essentials certification will be necessary provided that the 

certification body carrying out this verification is approved to issue a 

Cyber Essentials certificate by one of the accreditation bodies.   
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Order Schedule 2 (Staff Transfer) 

1. Definitions 

1.1 In this Schedule, the following words have the following meanings and they 
shall supplement Joint Schedule 1  (Definitions): 

“Acquired Rights 

Directive”  

1 the  European  Council  Directive 77/187/EEC  on the 
approximation of laws of European member states 
relating to the safeguarding of employees’ rights in the 
event of transfers of undertakings, businesses or parts 
of undertakings or businesses, as amended or re-
enacted from time to time; 

2  

"Employee 

Liability" 

3 all claims, actions, proceedings, orders, demands, 
complaints, investigations (save for any claims for 
personal injury which are covered by insurance) and 
any award, compensation, damages, tribunal awards, 
fine, loss, order, penalty, disbursement, payment 
made by way of settlement and costs, expenses and 
legal costs reasonably incurred in connection with a 
claim or investigation including in relation to the 
following: 

a) redundancy payments including contractual or 
enhanced redundancy costs, termination costs 
and notice payments;  

 b) unfair, wrongful or constructive dismissal 
compensation; 

 c) compensation for discrimination on grounds 
of  sex, race, disability, age, religion or belief, 
gender reassignment, marriage or civil 
partnership, pregnancy and maternity  or sexual 
orientation or claims for equal pay;  

 d) compensation for less favourable treatment of 
part-time workers or fixed term employees; 

 e) outstanding employment debts and unlawful 
deduction of wages including any PAYE and 
National Insurance Contributions; 
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 f) employment claims whether in tort, contract or 
statute or otherwise; 

 g) any investigation relating  to  employment matters 
by the Equality and Human Rights Commission 
or other enforcement, regulatory or supervisory 
body and of implementing any requirements 
which may arise from such investigation; 

"Former 

Supplier" 

a supplier supplying services to the Buyer before the 

Relevant Transfer Date that are the same as or 

substantially similar to the Services (or any part of the 

Services) and shall include any Subcontractor of such 

supplier (or any Subcontractor of any such 

Subcontractor); 

"New Fair Deal" the revised Fair Deal position set out in the HM 

Treasury guidance:  "Fair Deal for Staff Pensions: Staff 

Transfer from Central Government" issued in 

October 2013 including: 

(i) any amendments to that document 
immediately prior to the Relevant Transfer 
Date; and 

(ii) any similar pension protection in 
accordance with the Annexes D1-D3 
inclusive to Part D of this Schedule as 
notified to the Supplier by the Buyer; 

“Old Fair Deal” HM Treasury Guidance “Staff Transfers from Central 

Government: A Fair Deal for Staff Pensions” issued in 

June 1999 including the supplementary guidance “Fair 

Deal for Staff pensions: Procurement of Bulk Transfer 

Agreements and Related Issues” issued in June 2004; 

"Partial 

Termination" 

the partial termination of the relevant Contract to the 

extent that it relates to the provision of any part of the 

Services as further provided for in Clause 10.4 (When 

CCS or the Buyer can end this contract) or 10.6 (When 

the Supplier can end the contract); 

"Relevant 

Transfer" 

a transfer of employment to which the Employment 

Regulations applies; 

"Relevant 

Transfer Date" 

in relation to a Relevant Transfer, the date upon which 

the Relevant Transfer takes place. For the purposes of 

Part D: Pensions and its Annexes, where the Supplier 
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or a Subcontractor was the Former Supplier and there 

is no Relevant Transfer of the Fair Deal Employees 

because they remain continuously employed by the 

Supplier (or Subcontractor), references to the Relevant 

Transfer Date shall become references to the Start 

Date; 

"Staffing 

Information" 

in relation to all persons identified on the Supplier's 

Provisional Supplier Personnel List or Supplier's Final 

Supplier Personnel List, as the case may be, such 

information as the Buyer may reasonably request 

(subject to all applicable provisions of the Data 

Protection Legislation), but including in an anonymised 

format: 

(a) their ages, dates of commencement of 

employment or engagement, gender and place 

of work; 

 (b) details of whether they are employed, self-

employed contractors or consultants, agency 

workers or otherwise; 

 (c) the identity of the employer or relevant 

contracting Party; 

 (d) their relevant contractual notice periods and any 

other terms relating to termination of 

employment, including redundancy procedures, 

and redundancy payments; 

 (e) their wages, salaries, bonuses and profit sharing 

arrangements as applicable; 

 (f) details of other employment-related benefits, 

including (without limitation) medical insurance, 

life assurance, pension or other retirement 

benefit schemes, share option schemes and 

company car schedules applicable to them; 

 (g) any outstanding or potential contractual, 

statutory or other liabilities in respect of such 

individuals (including in respect of personal 

injury claims); 
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 (h) details of any such individuals on long term 

sickness absence, parental leave, maternity 

leave or other authorised long term absence;  

 (i) copies of all relevant documents and materials 

relating to such information, including copies of 

relevant contracts of employment (or relevant 

standard contracts if applied generally in respect 

of such employees); and 

 

 

(j) any other "employee liability information" as 

such term is defined in regulation 11 of the 

Employment Regulations;  

"Supplier's Final 

Supplier 

Personnel List" 

a list provided by the Supplier of all Supplier Staff 

whose will transfer under the Employment Regulations 

on the Service Transfer Date; 

"Supplier's 

Provisional 

Supplier 

Personnel List" 

a list prepared and updated by the Supplier of all 

Supplier Staff who are at the date of the list  wholly or 

mainly engaged in or assigned to the provision of the 

Services or any relevant part of the Services which it is 

envisaged as at the date of such list will no longer be 

provided by the Supplier; 

"Term" the period commencing on the Start Date and ending 

on the expiry of the Initial Period or any Extension 

Period or on earlier termination of the relevant 

Contract; 

"Transferring 

Buyer 

Employees" 

those employees of the Buyer to whom the 

Employment Regulations will apply on the Relevant 

Transfer Date; 

"Transferring 

Former Supplier 

Employees" 

in relation to a Former Supplier, those employees of 

the Former Supplier to whom the Employment 

Regulations will apply on the Relevant Transfer Date. 

2. INTERPRETATION 

2.1 Where a provision in this Schedule imposes any obligation on the Supplier 
including (without limit) to comply with a requirement or provide an indemnity, 
undertaking or warranty, the Supplier shall procure that each of its 
Subcontractors shall comply with such obligation and provide such indemnity, 
undertaking or warranty to CCS, the Buyer, Former Supplier, Replacement 
Supplier or Replacement Subcontractor, as the case may be and where the 
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Subcontractor fails to satisfy any claims under such indemnities the Supplier 
will be liable for satisfying any such claim as if it had provided the indemnity 
itself. 

2.2 The provisions of Paragraphs 2.1 and 2.6 of Part A, Paragraph 3.1 of Part B, 
Paragraphs 1.5, 1.7 and 1.9 of Part C, Part D and Paragraphs 1.4, 2.3 and 2.8 
of Part E of this Schedule (together “Third Party Provisions”) confer benefits on 
third parties (each such person a “Third Party Beneficiary”) and are intended to 
be enforceable by Third Party Beneficiaries by virtue of the CRTPA.   

2.3 Subject to Paragraph 2.2 above, a person who is not a Party to this Order 
Contract has no right under the CRTPA to enforce any term of this Order 
Contract but this does not affect any right or remedy of any person which exists 
or is available otherwise than pursuant to that Act.  

2.4 No Third Party Beneficiary may enforce, or take any step to enforce, any Third 
Party Provision without the prior written consent of the Buyer, which may, if 
given, be given on and subject to such terms as the Buyer may determine. 

2.5 Any amendments or modifications to this Order Contract may be made, and 
any rights created under Paragraph 2.2 above may be altered or extinguished, 
by the Parties without the consent of any Third Party Beneficiary.   

3. Which parts of this Schedule apply 

Only the following parts of this Schedule shall apply to this Call Off Contract: 

o Part C (No Staff Transfer on the Start Date) 

o Part E (Staff Transfer on Exit) 
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Part C: No Staff Transfer on the Start Date 

1. What happens if there is a staff transfer 

1.1 The Buyer and the Supplier agree that the commencement of the provision of 
the Services or of any part of the Services will not be a Relevant Transfer in 
relation to any employees of the Buyer and/or any Former Supplier.   

1.2 If any employee of the Buyer and/or a Former Supplier claims, or it is 
determined in relation to any employee of the Buyer and/or a Former Supplier, 
that his/her contract of employment has been transferred from the Buyer and/or 
the Former Supplier to the Supplier and/or any Subcontractor pursuant to the 
Employment Regulations or the Acquired Rights Directive then: 

1.2.1 the Supplier shall, and shall procure that the relevant 
Subcontractor shall, within 5 Working Days of becoming aware 
of that fact, notify the Buyer in writing and, where required by the 
Buyer, notify the Former Supplier in writing; and 

1.2.2 the Buyer and/or the Former Supplier may offer (or may procure 
that a third party may offer) employment to such person within 
15 Working Days of the notification from the Supplier or the 
Subcontractor (as appropriate) or take such other reasonable 
steps as the Buyer or Former Supplier (as the case may be) it 
considers appropriate to deal with the matter provided always 
that such steps are in compliance with applicable Law. 

1.3 If an offer referred to in Paragraph 1.2.2 is accepted (or if the situation has 
otherwise been resolved by the Buyer and/or the Former Supplier),, the 
Supplier shall, or shall procure that the Subcontractor shall, immediately 
release the person from his/her employment or alleged employment. 

1.4 If by the end of the 15 Working Day period referred to in Paragraph 1.2.2:  

1.4.1  no such offer of employment has been made;  

1.4.2 such offer has been made but not accepted; or 

1.4.3 the situation has not otherwise been resolved;  

the Supplier may within 5 Working Days give notice to terminate the employment or 

alleged employment of such person.  

 

1.5 Subject to the Supplier and/or the relevant Subcontractor acting in accordance 
with the provisions of Paragraphs 1.2 to 1.4  and in accordance with all 
applicable employment procedures set out in applicable Law and subject also 
to Paragraph 1.8 the Buyer shall: 

1.5.1 indemnify the Supplier and/or the relevant Subcontractor against 
all Employee Liabilities arising out of the termination of the 
employment of any of the Buyer's employees referred to in 
Paragraph 1.2 made pursuant to the provisions of Paragraph 1.4 
provided that the Supplier takes, or shall procure that the 
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Subcontractor takes, all reasonable steps to minimise any such 
Employee Liabilities; and  

1.5.2 procure that the Former Supplier indemnifies the Supplier and/or 
any Subcontractor against all Employee Liabilities arising out of 
termination of the employment of the employees of the Former 
Supplier referred to in Paragraph 1.2 made pursuant to the 
provisions of Paragraph 1.4 provided that the Supplier takes, or 
shall procure that the relevant Subcontractor takes, all 
reasonable steps to minimise any such Employee Liabilities. 

1.6 If any such person as is described in Paragraph 1.2 is neither re employed by 
the Buyer and/or the Former Supplier as appropriate nor dismissed by the 
Supplier and/or any Subcontractor within the 15 Working Day period referred 
to in Paragraph 1.4 such person shall be treated as having transferred to the 
Supplier and/or the Subcontractor (as appropriate) and the Supplier shall, or 
shall procure that the Subcontractor shall, comply with such obligations as may 
be imposed upon it under Law. 

1.7 Where any person remains employed by the Supplier and/or any Subcontractor 
pursuant to Paragraph 1.6, all Employee Liabilities in relation to such employee 
shall remain with the Supplier and/or the Subcontractor and the Supplier shall 
indemnify the Buyer and any Former Supplier, and shall procure that the 
Subcontractor shall indemnify the Buyer and any Former Supplier, against any 
Employee Liabilities that either of them may incur in respect of any such 
employees of the Supplier and/or employees of the Subcontractor. 

 

1.8 The indemnities in Paragraph 1.5:  

1.8.1 shall not apply to:  

(a)  any claim for: 

(i)     discrimination, including on the grounds of sex, 

race, disability, age, gender reassignment, 

marriage or civil partnership, pregnancy and 

maternity or sexual orientation, religion or 

belief; or  

(ii) equal pay or compensation for less favourable 

treatment of part-time workers or fixed-term 

employees,  

in any case in relation to any alleged act or omission of the 

Supplier and/or Subcontractor; or 

(b) any claim that the termination of employment was unfair 
because the Supplier and/or any Subcontractor neglected 
to follow a fair dismissal procedure; and  

1.8.2  shall apply only where the notification referred to in 
Paragraph 1.2.1 is made by the Supplier and/or any 
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Subcontractor to the Buyer and, if applicable, Former Supplier 
within 6 months of the Start Date.  

1.9 If the Supplier and/or the Subcontractor does not comply with Paragraph 1.2, 
all Employee Liabilities in relation to such employees shall remain with the 
Supplier and/or the Subcontractor and the Supplier shall (i) comply with the 
provisions of Part D: Pensions of this Schedule, and (ii) indemnify the Buyer 
and any Former Supplier against any Employee Liabilities that either of them 
may incur in respect of any such employees of the Supplier and/or employees 
of the Subcontractor. 

2. Limits on the Former Supplier’s obligations 

Where in this Part C the Buyer accepts an obligation to procure that a Former 

Supplier does or does not do something, such obligation shall be limited so that it 

extends only to the extent that the Buyer's contract with the Former Supplier 

contains a contractual right in that regard which the Buyer may enforce, or 

otherwise so that it requires only that the Buyer must use reasonable endeavours 

to procure that the Former Supplier does or does not act accordingly.  

Part E: Staff Transfer on Exit  

1. Obligations before a Staff Transfer 

1.1 The Supplier agrees that within 20 Working Days of the earliest of: 

1.1.1 receipt of a notification from the Buyer of a Service Transfer or 
intended Service Transfer;  

1.1.2 receipt of the giving of notice of early termination or any Partial 
Termination of the relevant Contract;  

1.1.3 the date which is 12 Months before the end of the Term; and 

1.1.4 receipt of a written request of the Buyer at any time (provided that 
the Buyer shall only be entitled to make one such request in any 
6 Month period), 

it shall provide in a suitably anonymised format so as to comply with the 

Data Protection Legislation, the Supplier's Provisional Supplier Personnel 

List, together with the Staffing Information in relation to the Supplier's 

Provisional Supplier Personnel List and it shall provide an updated 

Supplier's Provisional Supplier Personnel List at such intervals as are 

reasonably requested by the Buyer.   

1.2 At least 20 Working Days prior to the Service Transfer Date, the Supplier shall 
provide to the Buyer or at the direction of the Buyer to any Replacement 
Supplier and/or any Replacement Subcontractor (i) the Supplier's Final Supplier 
Personnel List, which shall identify the basis upon which they are Transferring 
Supplier Employees and (ii) the Staffing Information in relation to the Supplier’s 
Final Supplier Personnel List (insofar as such information has not previously 
been provided). 
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1.3 The Buyer shall be permitted to use and disclose information provided by the 
Supplier under Paragraphs 1.1 and 1.2 for the purpose of informing any 
prospective Replacement Supplier and/or Replacement Subcontractor.  

1.4 The Supplier warrants, for the benefit of The Buyer, any Replacement Supplier, 
and any Replacement Subcontractor that all information provided pursuant to 
Paragraphs 1.1 and 1.2 shall be true and accurate in all material respects at 
the time of providing the information. 

1.5 From the date of the earliest event referred to in Paragraph 1.1.1, 1.1.2 
and 1.1.3, the Supplier agrees that it shall not, and agrees to procure that each 
Subcontractor shall not, assign any person to the provision of the Services who 
is not listed on the Supplier’s Provisional Supplier Personnel List and shall not 
without the approval of the Buyer (not to be unreasonably withheld or delayed): 

: 

1.5.1 replace or re-deploy any Supplier Staff listed on the Supplier 
Provisional Supplier Personnel List other than where any 
replacement is of equivalent grade, skills, experience and 
expertise and is employed on the same terms and conditions of 
employment as the person he/she replaces 

1.5.2 make, promise, propose, permit or implement any material 
changes to the terms and conditions of employment of the 
Supplier Staff (including pensions and any payments connected 
with the termination of employment);  

1.5.3 increase the proportion of working time spent on the Services (or 
the relevant part of the Services) by any of the Supplier Staff save 
for fulfilling assignments and projects previously scheduled and 
agreed; 

1.5.4 introduce any new contractual or customary practice concerning 
the making of any lump sum payment on the termination of 
employment of any employees listed on the Supplier's 
Provisional Supplier Personnel List; 

1.5.5 increase or reduce the total number of employees so engaged, 
or deploy any other person to perform the Services (or the 
relevant part of the Services); 

1.5.6 terminate or give notice to terminate the employment or contracts 
of any persons on the Supplier's Provisional Supplier Personnel 
List save by due disciplinary process; 

and shall promptly notify, and procure that each Subcontractor shall promptly notify, 

the Buyer or, at the direction of the Buyer, any Replacement Supplier and any 

Replacement Subcontractor of any notice to terminate employment given by 

the Supplier or relevant Subcontractor or received from any persons listed on 

the Supplier's Provisional Supplier Personnel List regardless of when such 

notice takes effect. 

1.6 On or around each anniversary of the Start Date and up to four times during the 
last 12 Months of the Term, the Buyer may make written requests to the 
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Supplier for information relating to the manner in which the Services are 
organised.  Within 20 Working Days of receipt of a written request the Supplier 
shall provide, and shall procure that each Subcontractor shall provide, to the 
Buyersuch information as the Buyer may reasonably require relating to the 
manner in which the Services are organised, which shall include: 

1.6.1 the numbers of employees engaged in providing the Services; 

1.6.2 the percentage of time spent by each employee engaged in 
providing the Services; 

1.6.3 the extent to which each employee qualifies for membership of 
any of the Statutory Schemes or any Broadly Comparable 
scheme set up pursuant to the provisions of any of the Annexes 
to Part D (Pensions) (as appropriate); and 

1.6.4 a description of the nature of the work undertaken by each 
employee by location. 

1.7 The Supplier shall provide, and shall procure that each Subcontractor shall 
provide, all reasonable cooperation and assistance to the Buyer, any 
Replacement Supplier and/or any Replacement Subcontractor to ensure the 
smooth transfer of the Transferring Supplier Employees on the Service Transfer 
Date including providing sufficient information in advance of the Service 
Transfer Date to ensure that all necessary payroll arrangements can be made 
to enable the Transferring Supplier Employees to be paid as appropriate.  
Without prejudice to the generality of the foregoing, within 5 Working Days 
following the Service Transfer Date, the Supplier shall provide, and shall 
procure that each Subcontractor shall provide, to the Buyer or, at the direction 
of the Buyer, to any Replacement Supplier and/or any Replacement 
Subcontractor (as appropriate), in respect of each person on the Supplier's 
Final Supplier Personnel List who is a Transferring Supplier Employee:  

1.7.1 the most recent month's copy pay slip data; 

1.7.2 details of cumulative pay for tax and pension purposes; 

1.7.3 details of cumulative tax paid; 

1.7.4 tax code; 

1.7.5 details of any voluntary deductions from pay; and 

1.7.6 bank/building society account details for payroll purposes. 

2. Staff Transfer when the contract ends 

2.1 The Buyer and the Supplier acknowledge that subsequent to the 
commencement of the provision of the Services, the identity of the provider of 
the Services (or any part of the Services) may change (whether as a result of 
termination or Partial Termination of the relevant Contract or otherwise) 
resulting in the Services being undertaken by a Replacement Supplier and/or a 
Replacement Subcontractor.  Such change in the identity of the supplier of such 
services may constitute a Relevant Transfer to which the Employment 
Regulations and/or the Acquired Rights Directive will apply.  The Buyer and the 
Supplier agree that, as a result of the operation of the Employment Regulations, 
where a Relevant Transfer occurs, the contracts of employment between the 
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Supplier and the Transferring Supplier Employees (except in relation to any 
contract terms disapplied through operation of regulation 10(2) of the 
Employment Regulations) will have effect on and from the Service Transfer 
Date as if originally made between the Replacement Supplier and/or a 
Replacement Subcontractor (as the case may be) and each such Transferring 
Supplier Employee. 

2.2 The Supplier shall, and shall procure that each Subcontractor shall,  comply 
with all its obligations in respect of the Transferring Supplier Employees arising 
under the Employment Regulations in respect of the period up to (and including) 
the Service Transfer Date and shall perform and discharge, and procure that 
each Subcontractor shall perform and discharge, all its obligations in respect of 
all the Transferring Supplier Employees arising in respect of the period up to 
(and including) the Service Transfer Date (including (without limit) the payment 
of all remuneration, benefits, entitlements, and outgoings, all wages, accrued 
but untaken holiday pay, bonuses, commissions, payments ofPAYE, national 
insurance contributions and pension contributions and all such sums due as a 
result of any Fair Deal Employees' participation in the Schemes which in any 
case are attributable in whole or in part to the period ending on (and including) 
the Service Transfer Date) and any necessary apportionments in respect of any 
periodic payments shall be made between: (i) the Supplier and/or the 
Subcontractor (as appropriate); and (ii) the Replacement Supplier and/or 
Replacement Subcontractor.   

2.3 Subject to Paragraph 2.4, the Supplier shall indemnify the Buyer and/or the 
Replacement Supplier and/or any Replacement Subcontractor against any 
Employee Liabilities arising from or as a result of:  

2.3.1  any act or omission of the Supplier or any Subcontractor in 
respect of any Transferring Supplier Employee or any 
appropriate employee representative (as defined in the 
Employment Regulations) of any Transferring Supplier Employee 
whether occurring before, on or after the Service Transfer Date;  

2.3.2 the breach or non-observance by the Supplier or any 
Subcontractor occurring on or before the Service Transfer Date 
of:  

(a) any collective agreement applicable to the 
Transferring Supplier Employees; and/or 

(b) any other custom or practice with a trade union or 
staff association in respect of any Transferring 
Supplier Employees which the Supplier or any 
Subcontractor is contractually bound to honour; 

2.3.3 any claim by any trade union or other body or person 
representing any Transferring Supplier Employees arising from 
or connected with any failure by the Supplier or a Subcontractor 
to comply with any legal obligation to such trade union, body or 
person arising on or before the Service Transfer Date; 

2.3.4 any proceeding, claim or demand by HMRC or other statutory 
authority in respect of any financial obligation including, but not 
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limited to, PAYE and primary and secondary national insurance 
contributions: 

(a) in relation to any Transferring Supplier Employee, 
to the extent that the proceeding, claim or 
demand by HMRC or other statutory authority 
relates to financial obligations arising on and 
before the Service Transfer Date; and 

(b) in relation to any employee who is not identified 
in the Supplier’s Final Supplier Personnel List, 
and in respect of whom it is later alleged or 
determined that the Employment Regulations 
applied so as to transfer his/her employment from 
the Supplier to the Buyer and/or Replacement 
Supplier and/or any Replacement Subcontractor, 
to the extent that the proceeding, claim or 
demand by HMRC or other statutory authority 
relates to financial obligations arising on or 
before the Service Transfer Date; 

2.3.5 a failure of the Supplier or any Subcontractor to discharge or 
procure the discharge of all wages, salaries and all other benefits 
and all PAYE tax deductions and national insurance contributions 
relating to the Transferring Supplier Employees in respect of the 
period up to (and including) the Service Transfer Date); 

2.3.6 any claim made by or in respect of any person employed or 
formerly employed by the Supplier or any Subcontractor other 
than a Transferring Supplier Employee identified in the Supplier’s 
Final Supplier Personnel List for whom it is alleged the Buyer 
and/or the Replacement Supplier and/or any Replacement 
Subcontractor may be liable by virtue of the relevant Contract 
and/or the Employment Regulations and/or the Acquired Rights 
Directive; and 

2.3.7 any claim made by or in respect of a Transferring Supplier 
Employee or any appropriate employee representative (as 
defined in the Employment Regulations) of any Transferring 
Supplier Employee relating to any act or omission of the Supplier 
or any Subcontractor in relation to its obligations under 
regulation 13 of the Employment Regulations, except to the 
extent that the liability arises from the failure by the Buyer and/or 
Replacement Supplier to comply with regulation 13(4) of the 
Employment Regulations. 

 

2.4 The indemnities in Paragraph 2.3 shall not apply to the extent that the 
Employee Liabilities arise or are attributable to an act or omission of the 
Replacement Supplier and/or any Replacement Subcontractor whether 
occurring or having its origin before, on or after the Service Transfer Date 
including any Employee Liabilities:  
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2.4.1  arising out of the resignation of any Transferring Supplier 
Employee before the Service Transfer Date on account of 
substantial detrimental changes to his/her working conditions 
proposed by the Replacement Supplier and/or any Replacement 
Subcontractor to occur in the period on or after the Service 
Transfer Date); or 

2.4.2 arising from the Replacement Supplier’s failure, and/or 
Replacement Subcontractor’s failure, to comply with its 
obligations under the Employment Regulations. 

 

2.5 If any person who is not identified in the Supplier's Final Supplier Employee List 
claims, or it is determined in relation to any employees of the Supplier, that 
his/her contract of employment has been transferred from the Supplier to the 
Replacement Supplier and/or Replacement Subcontractor pursuant to the 
Employment Regulations or the Acquired Rights Directive, then: 

2.5.1 the Buyer shall procure that the Replacement Supplier and/or 
Replacement Subcontractor will, within 5 Working Days of 
becoming aware of that fact, notify the Buyer and the Supplier in 
writing; and  

2.5.2 the Supplier may offer (or may procure that a Subcontractor may 
offer) employment to such person, or take such other reasonable 
steps as it considered appropriate to deal the matter provided 
always that such steps are in compliance with Law, 
within15 Working Days of receipt of notice from the Replacement 
Supplier and/or Replacement Subcontractor.  

2.6 If such offer of is accepted, or if the situation has otherwise been resolved by 
the Supplier or a Subcontractor, Buyer shall procure that the Replacement 
Supplier shall, or procure that the and/or Replacement Subcontractor shall, 
immediately release or procure the release the person from his/her employment 
or alleged employment; 

2.7 If after the 15 Working Day period specified in Paragraph 2.5.2 has elapsed:  

2.7.1 no such offer has been made:  

2.7.2 such offer has been made but not accepted; or  

2.7.3 the situation has not otherwise been resolved 

the Buyer shall advise the Replacement Supplier and/or Replacement Subcontractor 

(as appropriate) that it may within 5 Working Days give notice to terminate 

the employment or alleged employment of such person; 

2.8 Subject to the Replacement Supplier's and/or Replacement Subcontractor 
acting in accordance with the provisions of Paragraphs 2.5 to 2.7 and in 
accordance with all applicable proper employment procedures set out in 
applicable Law and subject to Paragraph 2.9 below, the Supplier will indemnify 
the Replacement Supplier and/or Replacement Subcontractor against all 
Employee Liabilities arising out of the termination of the employment of any of 
the Supplier's  employees pursuant to the provisions of Paragraph 2.7 provided 
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that the Replacement Supplier takes, or shall procure that the Replacement 
Subcontractor takes, all reasonable steps to minimise any such Employee 
Liabilities.  

2.9 The indemnity in Paragraph 2.8:  

2.9.1  shall not apply to: 

(a) any claim for:  

(i) discrimination, including on the grounds of 
sex, race, disability, age, gender 
reassignment, marriage or civil partnership, 
pregnancy and maternity or sexual 
orientation, religion or belief; or 

(ii) equal pay or compensation for less 
favourable treatment of part-time workers or 
fixed-term employees,  

In any case in relation to any alleged act or omission of 

the Replacement Supplier and/or Replacement 

Subcontractor, or 

(b) any claim that the termination of employment was unfair 
because the Replacement Supplier and/or Replacement 
Subcontractor neglected to follow a fair dismissal 
procedure; and  

2.9.2 shall apply only where the notification referred to in 
Paragraph 2.5.1 is made by the Replacement Supplier and/or 
Replacement Subcontractor to the Supplier within 6 months of 
the Service Transfer Date.. 

2.10 If any such person as is described in Paragraph 2.5 is neither re-employed by 
the Supplier or any Subcontractor nor dismissed by the Replacement Supplier 
and/or Replacement Subcontractor within the time scales set out in 
Paragraphs 2.5 to 2.7, such person shall be treated as a Transferring Supplier 
Employee. . 

2.11 The Supplier shall comply, and shall procure that each Subcontractor shall 
comply, with all its obligations under the Employment Regulations and shall 
perform and discharge, and shall procure that each Subcontractor shall perform 
and discharge, all its obligations in respect of any person identified in the 
Supplier’s Final Supplier Personnel List before and on the Service Transfer 
Date (including the payment of all remuneration, benefits, entitlements and 
outgoings, all wages, accrued but untaken holiday pay, bonuses, commissions, 
payments of PAYE, national insurance contributions and pension contributions 
and such sums due as a result of any Fair Deal Employees' participation in the 
Schemes and any requirement to set up a broadly comparable pension scheme 
which in any case are attributable in whole or in part in respect of the period up 
to (and including) the Service Transfer Date) and any necessary 
apportionments in respect of any periodic payments shall be made between:  

(b) the Supplier and/or any Subcontractor; and 
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(c) the Replacement Supplier and/or the Replacement Subcontractor. 

 

2.12 The Supplier shall, and shall procure that each Subcontractor shall,  promptly 
provide the Buyer and any Replacement Supplier and/or Replacement 
Subcontractor, in writing such information as is necessary to enable the Buyer, 
the Replacement Supplier and/or Replacement Subcontractor to carry out their 
respective duties under regulation 13 of the Employment Regulations. The 
Buyer shall procure that the Replacement Supplier and/or Replacement 
Subcontractor, shall promptly provide to the Supplier and each Subcontractor 
in writing such information as is necessary to enable the Supplier and each 
Subcontractor to carry out their respective duties under regulation 13 of the 
Employment Regulations. 

2.13 Subject to Paragraph 2.14, the Buyer shall procure that the Replacement 
Supplier indemnifies the Supplier on its own behalf and on behalf of any 
Replacement Subcontractor and its Subcontractors against any Employee 
Liabilities arising from or as a result of:  

2.13.1  any act or omission of the Replacement Supplier and/or 
Replacement Subcontractor in respect of any Transferring 
Supplier Employee in the Supplier’s Final Supplier Personnel List 
or any appropriate employee representative (as defined in the 
Employment Regulations) of any such Transferring Supplier 
Employee;  

2.13.2 the breach or non-observance by the Replacement Supplier 
and/or Replacement Subcontractor on or after the Service 
Transfer Date of:  

(a) any collective agreement applicable to the 
Transferring Supplier Employees identified in the 
Supplier’s Final Supplier Personnel List; and/or  

(b) any custom or practice in respect of any 
Transferring Supplier Employees identified in the 
Supplier’s Final Supplier Personnel List which the 
Replacement Supplier and/or Replacement 
Subcontractor is contractually bound to honour; 

2.13.3 any claim by any trade union or other body or person 
representing any Transferring Supplier Employees identified in 
the Supplier’s Final Supplier Personnel List arising from or 
connected with any failure by the Replacement Supplier and/or 
Replacement Subcontractor to comply with any legal obligation 
to such trade union, body or person arising on or after the Service 
Transfer Date; 

2.13.4 any proposal by the Replacement Supplier and/or Replacement 
Subcontractor to change the terms and conditions of employment 
or working conditions of any Transferring Supplier Employees 
identified in the Supplier’s Final Supplier Personnel List on or 
after their transfer to the Replacement Supplier or Replacement 
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Subcontractor (as the case may be) on the Service Transfer 
Date, or to change the terms and conditions of employment or 
working conditions of any person identified in the Supplier’s Final 
Supplier Personnel List who would have been a Transferring 
Supplier Employee but for their resignation (or decision to treat 
their employment as terminated under regulation 4(9) of the 
Employment Regulations) before the Service Transfer Date as a 
result of or for a reason connected to such proposed changes;  

2.13.5 any statement communicated to or action undertaken by the 
Replacement Supplier or Replacement Subcontractor to, or in 
respect of, any Transferring Supplier Employee identified in the 
Supplier’s Final Supplier Personnel List on or before the Service 
Transfer Date regarding the Relevant Transfer which has not 
been agreed in advance with the Supplier in writing; 

2.13.6 any proceeding, claim or demand by HMRC or other statutory 
authority in respect of any financial obligation including, but not 
limited to, PAYE and primary and secondary national insurance 
contributions: 

(a) in relation to any Transferring Supplier 
Employee identified in the Supplier’s Final 
Supplier Personnel List, to the extent that the 
proceeding, claim or demand by HMRC or other 
statutory authority relates to financial 
obligations arising after the Service Transfer 
Date; and 

(b) in relation to any employee who is not a 
Transferring Supplier Employee identified in the 
Supplier’s Final Supplier Personnel List, and in 
respect of whom it is later alleged or determined 
that the Employment Regulations applied so as 
to transfer his/her employment from the Supplier 
or Subcontractor, to the Replacement Supplier 
or Replacement Subcontractor to the extent that 
the proceeding, claim or demand by HMRC or 
other statutory authority relates to financial 
obligations arising after the Service Transfer 
Date; 

2.13.7 a failure of the Replacement Supplier or Replacement 
Subcontractor to discharge or procure the discharge of all wages, 
salaries and all other benefits and all PAYE tax deductions and 
national insurance contributions relating to the Transferring 
Supplier Employees identified in the Supplier’s Final Supplier 
Personnel List in respect of the period from (and including) the 
Service Transfer Date; and 

2.13.8 any claim made by or in respect of a Transferring Supplier 
Employee identified in the Supplier’s Final Supplier Personnel 
List or any appropriate employee representative (as defined in 
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the Employment Regulations) of any such Transferring Supplier 
Employee relating to any act or omission of the Replacement 
Supplier or Replacement Subcontractor in relation to obligations 
under regulation 13 of the Employment Regulations. 

 

2.14 The indemnities in Paragraph 2.13 shall not apply to the extent that the Employee 
Liabilities arise or are attributable to an act or omission of the Supplier and/or any 
Subcontractor (as applicable) whether occurring or having its origin before, on or 
after the Service Transfer Date, including any Employee Liabilities arising from the 
failure by the Supplier and/or any Subcontractor (as applicable) to comply with its 
obligations under the Employment Regulations. 
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Order Schedule 3 (Continuous Improvement)  
1. BUYER’S RIGHTS 

1.1 The Buyer and the Supplier recognise that, where specified in DPS 
Schedule 4 (DPS Management), the Buyer may give CCS the right to 
enforce the Buyer's rights under this Schedule. 

2. SUPPLIER’S OBLIGATIONS 

2.1 The Supplier must, throughout the Contract Period, identify new or potential 
improvements to the provision of the Deliverables with a view to reducing 
the Buyer’s costs (including the Charges) and/or improving the quality and 
efficiency of the Deliverables and their supply to the Buyer.   

2.2 The Supplier must adopt a policy of continuous improvement in relation to 
the Deliverables, which must include regular reviews with the Buyer of the 
Deliverables and the way it provides them, with a view to reducing the 
Buyer's costs (including the Charges) and/or improving the quality and 
efficiency of the Deliverables.  The Supplier and the Buyer must provide 
each other with any information relevant to meeting this objective.  

2.3 In addition to Paragraph 2.1, the Supplier shall produce at the start of each 
Contract Year a plan for improving the provision of Deliverables and/or 
reducing the Charges (without adversely affecting the performance of this 
Contract) during that Contract Year ("Continuous Improvement Plan") for 
the Buyer's Approval.  The Continuous Improvement Plan must include, as 
a minimum, proposals: 

2.3.1 identifying the emergence of relevant new and evolving technologies; 

2.3.2 changes in business processes of the Supplier or the Buyer and 
ways of working that would provide cost savings and/or enhanced 
benefits to the Buyer (such as methods of interaction, supply chain 
efficiencies, reduction in energy consumption and methods of sale); 

2.3.3 new or potential improvements to the provision of the Deliverables 
including the quality, responsiveness, procedures, benchmarking 
methods, likely performance mechanisms and customer support 
services in relation to the Deliverables; and 

2.3.4 measuring and reducing the sustainability impacts of the Supplier's 
operations and supply-chains relating to the Deliverables, and 
identifying opportunities to assist the Buyer in meeting their 
sustainability objectives. 

2.4 The initial Continuous Improvement Plan for the first (1st) Contract Year 
shall be submitted by the Supplier to the Buyer for Approval within one 
hundred (100) Working Days of the first Order or six (6) Months following 
the Start Date, whichever is earlier.   

2.5 The Buyer shall notify the Supplier of its Approval or rejection of the 
proposed Continuous Improvement Plan or any updates to it within twenty 
(20) Working Days of receipt.  If it is rejected then the Supplier shall, within 
ten (10) Working Days of receipt of notice of rejection, submit a revised 
Continuous Improvement Plan reflecting the changes required.  Once 
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Approved, it becomes the Continuous Improvement Plan for the purposes of 
this Contract. 

2.6 The Supplier must provide sufficient information with each suggested 
improvement to enable a decision on whether to implement it. The Supplier 
shall provide any further information as requested. 

2.7 If the Buyer wishes to incorporate any improvement into this Contract, it 
must request a Variation in accordance with the Variation Procedure and 
the Supplier must implement such Variation at no additional cost to the 
Buyer or CCS. 

2.8 Once the first Continuous Improvement Plan has been Approved in 
accordance with Paragraph 2.5: 

2.8.1 the Supplier shall use all reasonable endeavours to implement any 
agreed deliverables in accordance with the Continuous Improvement 
Plan; and 

2.8.2 the Parties agree to meet as soon as reasonably possible following 
the start of each quarter (or as otherwise agreed between the 
Parties) to review the Supplier's progress against the Continuous 
Improvement Plan. 

2.9 The Supplier shall update the Continuous Improvement Plan as and when 
required but at least once every Contract Year (after the first (1st) Contract 
Year) in accordance with the procedure and timescales set out in Paragraph 
2.3.  

2.10 All costs relating to the compilation or updating of the Continuous 
Improvement Plan and the costs arising from any improvement made 
pursuant to it and the costs of implementing any improvement, shall have 
no effect on and are included in the Charges. 

2.11 Should the Supplier's costs in providing the Deliverables to the Buyer be 
reduced as a result of any changes implemented, all of the cost savings 
shall be passed on to the Buyer by way of a consequential and immediate 
reduction in the Charges for the Deliverables. 

2.12 At any time during the Contract Period of the Order Contract, the Supplier 
may make a proposal for gainshare. If the Buyer deems gainshare to be 
applicable then the Supplier shall update the Continuous Improvement Plan 
so as to include details of the way in which the proposal shall be 
implemented in accordance with an agreed gainshare ratio. 
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Order Schedule 5 (Pricing Details) 
 
The contract charges are as seen in the AW5.2 Price Schedule below. 

£790,200.00 excluding VAT. 
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Order Schedule 7 (Key Supplier Staff)  

1.1     The Annex 1 to this Schedule lists the key roles (“Key Roles”) and names of 
the persons who the Supplier shall appoint to fill those Key Roles at the Start 
Date.  

 

1.2     The Supplier shall ensure that the Key Staff fulfil the Key Roles at all times   
during the Contract Period. 

 

1.3      The Buyer may identify any further roles as being Key Roles and, following 
agreement to the same by the Supplier, the relevant person selected to fill 
those Key Roles shall be included on the list of Key Staff.   

 

1.4 The Supplier shall not and shall procure that any Subcontractor shall not 
remove or replace any Key Staff unless: 

 

1.4.1 requested to do so by the Buyer or the Buyer Approves such removal or 
replacement (not to be unreasonably withheld or delayed); 

1.4.2 the person concerned resigns, retires or dies or is on maternity or long-term 
sick leave; or 

1.4.3 the person’s employment or contractual arrangement with the Supplier or 
Subcontractor is terminated for material breach of contract by the employee. 

 

1.5 The Supplier shall: 

1.5.1 notify the Buyer promptly of the absence of any Key Staff (other than for short-
term sickness or holidays of two (2) weeks or less, in which case the Supplier 
shall ensure appropriate temporary cover for that Key Role);  

1.5.2 ensure that any Key Role is not vacant for any longer than ten (10) Working 
Days;  

1.5.3 give as much notice as is reasonably practicable of its intention to remove or 
replace any member of Key Staff and, except in the cases of death, unexpected 
ill health or a material breach of the Key Staff’s employment contract, this will 
mean at least three (3) Months’ notice; 

1.5.4 ensure that all arrangements for planned changes in Key Staff provide 
adequate periods during which incoming and outgoing staff work together to 
transfer responsibilities and ensure that such change does not have an adverse 
impact on the provision of the Deliverables; and 

1.5.5 ensure that any replacement for a Key Role has a level of qualifications and 
experience appropriate to the relevant Key Role and is fully competent to carry 
out the tasks assigned to the Key Staff whom he or she has replaced. 
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1.6 The Buyer may require the Supplier to remove or procure that any 

Subcontractor shall remove any Key Staff that the Buyer considers in any 

respect unsatisfactory. The Buyer shall not be liable for the cost of replacing 

any Key Staff. 
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Annex 1- Key Roles 

 

Key Role Key Staff Contract Details 
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Order Schedule 9 (Security) 

Part A: Short Form Security Requirements 

1. Definitions 

1.1 In this Schedule, the following words shall have the following meanings and 
they shall supplement Joint Schedule 1 (Definitions): 

"Breach of 
Security" 

 the occurrence of: 

a) any unauthorised access to or use of the 
Deliverables, the Sites and/or any Information 
and Communication Technology ("ICT"), 
information or data (including the Confidential 
Information and the Government Data) used 
by the Buyer and/or the Supplier in connection 
with this Contract; and/or 

b) the loss and/or unauthorised disclosure of any 
information or data (including the Confidential 
Information and the Government Data), 
including any copies of such information or 
data, used by the Buyer and/or the Supplier in 
connection with this Contract, 

 in either case as more particularly set out in the 
Security Policy where the Buyer has required 
compliance therewith in accordance with paragraph 
2.2; 

"Security 
Management Plan"  

 the Supplier's security management plan prepared 
pursuant to this Schedule, a draft of which has been 
provided by the Supplier to the Buyer and as 
updated from time to time; 

2. Complying with security requirements and updates to them 

2.1 The Buyer and the Supplier recognise that, where specified in DPS 
Schedule 4 (DPS Management), CCS shall have the right to enforce the 
Buyer's rights under this Schedule. 

2.2 The Supplier shall comply with the requirements in this Schedule in respect 
of the Security Management Plan. Where specified by a Buyer that has 
undertaken a Further Competition it shall also comply with the Security 
Policy and shall ensure that the Security Management Plan produced by the 
Supplier fully complies with the Security Policy.  

2.3 Where the Security Policy applies the Buyer shall notify the Supplier of any 
changes or proposed changes to the Security Policy. 
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2.4 If the Supplier believes that a change or proposed change to the Security 
Policy will have a material and unavoidable cost implication to the provision 
of the Deliverables it may propose a Variation to the Buyer. In doing so, the 
Supplier must support its request by providing evidence of the cause of any 
increased costs and the steps that it has taken to mitigate those costs.  Any 
change to the Charges shall be subject to the Variation Procedure. 

2.5 Until and/or unless a change to the Charges is agreed by the Buyer 
pursuant to the Variation Procedure the Supplier shall continue to provide 
the Deliverables in accordance with its existing obligations. 

3. Security Standards 

3.1 The Supplier acknowledges that the Buyer places great emphasis on the 
reliability of the performance of the Deliverables, confidentiality, integrity 
and availability of information and consequently on security. 

3.2 The Supplier shall be responsible for the effective performance of its 
security obligations and shall at all times provide a level of security which: 

3.2.1 is in accordance with the Law and this Contract;  

3.2.2 as a minimum demonstrates Good Industry Practice; 

3.2.3 meets any specific security threats of immediate relevance to the 
Deliverables and/or the Government Data; and 

3.2.4 where specified by the Buyer in accordance with paragraph 2.2 
complies with the Security Policy and the ICT Policy. 

3.3 The references to standards, guidance and policies contained or set out in 
Paragraph 3.2 shall be deemed to be references to such items as 
developed and updated and to any successor to or replacement for such 
standards, guidance and policies, as notified to the Supplier from time to 
time. 

3.4 In the event of any inconsistency in the provisions of the above standards, 
guidance and policies, the Supplier should notify the Buyer's Representative 
of such inconsistency immediately upon becoming aware of the same, and 
the Buyer's Representative shall, as soon as practicable, advise the 
Supplier which provision the Supplier shall be required to comply with. 

4. Security Management Plan 

4.1 Introduction 

4.1.1 The Supplier shall develop and maintain a Security Management 
Plan in accordance with this Schedule. The Supplier shall thereafter 
comply with its obligations set out in the Security Management Plan. 

4.2 Content of the Security Management Plan 

4.2.1 The Security Management Plan shall: 

(a) comply with the principles of security set out in Paragraph Error! R
eference source not found. and any other provisions of this 
Contract relevant to security; 
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(b) identify the necessary delegated organisational roles for those 
responsible for ensuring it is complied with by the Supplier; 

(c) detail the process for managing any security risks from 
Subcontractors and third parties authorised by the Buyer with 
access to the Deliverables, processes associated with the 
provision of the Deliverables, the Buyer Premises, the Sites and 
any ICT, Information and data (including the Buyer’s 
Confidential Information and the Government Data) and any 
system that could directly or indirectly have an impact on that 
Information, data and/or the Deliverables; 

(d) be developed to protect all aspects of the Deliverables and all 
processes associated with the provision of the Deliverables, 
including the Buyer Premises, the Sites, and any ICT, 
Information and data (including the Buyer’s Confidential 
Information and the Government Data) to the extent used by the 
Buyer or the Supplier in connection with this Contract or in 
connection with any system that could directly or indirectly have 
an impact on that Information, data and/or the Deliverables; 

(e) set out the security measures to be implemented and 
maintained by the Supplier in relation to all aspects of the 
Deliverables and all processes associated with the provision of 
the Goods and/or Services and shall at all times comply with 
and specify security measures and procedures which are 
sufficient to ensure that the Deliverables comply with the 
provisions of this Contract; 

(f) set out the plans for transitioning all security arrangements and 
responsibilities for the Supplier to meet the full obligations of the 
security requirements set out in this Contract and, where 
necessary in accordance with paragraph 2.2 the Security Policy; 
and 

(g) be written in plain English in language which is readily 
comprehensible to the staff of the Supplier and the Buyer 
engaged in the provision of the Deliverables and shall only 
reference documents which are in the possession of the Parties 
or whose location is otherwise specified in this Schedule. 

4.3 Development of the Security Management Plan 

4.3.1 Within twenty (20) Working Days after the Start Date and in 
accordance with Paragraph 4.4, the Supplier shall prepare and 
deliver to the Buyer for Approval a fully complete and up to date 
Security Management Plan which will be based on the draft Security 
Management Plan.  

4.3.2 If the Security Management Plan submitted to the Buyer in 
accordance with Paragraph 4.3.1, or any subsequent revision to it in 
accordance with Paragraph 4.4, is Approved it will be adopted 
immediately and will replace the previous version of the Security 
Management Plan and thereafter operated and maintained in 
accordance with this Schedule.  If the Security Management Plan is 
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not Approved, the Supplier shall amend it within ten (10) Working 
Days of a notice of non-approval from the Buyer and re-submit to the 
Buyer for Approval.  The Parties will use all reasonable endeavours 
to ensure that the approval process takes as little time as possible 
and in any event no longer than fifteen (15) Working Days from the 
date of its first submission to the Buyer.  If the Buyer does not 
approve the Security Management Plan following its resubmission, 
the matter will be resolved in accordance with the Dispute Resolution 
Procedure.  

4.3.3 The Buyer shall not unreasonably withhold or delay its decision to 
Approve or not the Security Management Plan pursuant to Paragraph 
4.3.2.  However a refusal by the Buyer to Approve the Security 

Management Plan on the grounds that it does not comply with the 
requirements set out in Paragraph 4.2 shall be deemed to be 
reasonable. 

4.3.4 Approval by the Buyer of the Security Management Plan pursuant to 
Paragraph 4.3.2 or of any change to the Security Management Plan 
in accordance with Paragraph 4.4 shall not relieve the Supplier of its 
obligations under this Schedule.  

4.4 Amendment of the Security Management Plan 

4.4.1 The Security Management Plan shall be fully reviewed and updated 
by the Supplier at least annually to reflect: 

(a) emerging changes in Good Industry Practice; 

(b) any change or proposed change to the Deliverables and/or 
associated processes;  

(c) where necessary in accordance with paragraph 2.2, any change 
to the Security Policy;  

(d) any new perceived or changed security threats; and 

(e) any reasonable change in requirements requested by the Buyer. 

4.4.2 The Supplier shall provide the Buyer with the results of such reviews 
as soon as reasonably practicable after their completion and 
amendment of the Security Management Plan at no additional cost to 
the Buyer. The results of the review shall include, without limitation: 

(a) suggested improvements to the effectiveness of the Security 
Management Plan; 

(b) updates to the risk assessments; and 

(c) suggested improvements in measuring the effectiveness of 
controls. 

4.4.3 Subject to Paragraph 4.4.4, any change or amendment which the 
Supplier proposes to make to the Security Management Plan (as a 
result of a review carried out in accordance with Paragraph 4.4.1, a 
request by the Buyer or otherwise) shall be subject to the Variation 
Procedure. 
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4.4.4 The Buyer may, acting reasonably, Approve and require changes or 
amendments to the Security Management Plan to be implemented on 
timescales faster than set out in the Variation Procedure but, without 
prejudice to their effectiveness, all such changes and amendments 
shall thereafter be subject to the Variation Procedure for the purposes 
of formalising and documenting the relevant change or amendment. 

5. Security breach 

5.1 Either Party shall notify the other in accordance with the agreed security 
incident management process (as detailed in the Security Management 
Plan) upon becoming aware of any Breach of Security or any potential or 
attempted Breach of Security. 

5.2 Without prejudice to the security incident management process, upon 
becoming aware of any of the circumstances referred to in Paragraph 5.1, 
the Supplier shall: 

5.2.1 immediately take all reasonable steps (which shall include any action 
or changes reasonably required by the Buyer) necessary to: 

(a) minimise the extent of actual or potential harm caused 
by any Breach of Security; 

(b) remedy such Breach of Security to the extent possible 
and protect the integrity of the Buyer and the provision of 
the Goods and/or Services to the extent within its control 
against any such Breach of Security or attempted 
Breach of Security;  

(c) prevent an equivalent breach in the future exploiting the 
same cause failure; and 

(d) as soon as reasonably practicable provide to the Buyer, 
where the Buyer so requests, full details (using the 
reporting mechanism defined by the Security 
Management Plan) of the Breach of Security or 
attempted Breach of Security, including a cause analysis 
where required by the Buyer. 

5.3 In the event that any action is taken in response to a Breach of Security or 
potential or attempted Breach of Security that demonstrates non-
compliance of the Security Management Plan with the Security Policy 
(where relevant in accordance with paragraph 2.2) or the requirements of 
this Schedule, then any required change to the Security Management Plan 
shall be at no cost to the Buyer.  
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Order Schedule 20 (Order Specification)  

This Schedule sets out the characteristics of the Deliverables that the Supplier will 
be required to make to the Buyers under this Order Contract 

 

1. Introduction 
 
 

Organisation 

Founded in 2010, The UK Space Agency (UKSA) delivers key elements of the Government’s 

National Space Strategy (NSS). The NSS sets out the government’s ambitions for the UK in space. 

The Agency delivers new projects and programmes to meet commitments outlined in the National 

Space Strategy including goals and objectives.  National space strategy goals are (1) to grow and 

level up our space economy; (2) to promote the values of global Britain; (3) to lead pioneering 

scientific discovery and inspire the nation; (4) to protect and defend our national interest in and 

through Space; and (5) to use Space to deliver for UK citizens and the world. UKSA considers how 

space science and technology can meet its civil operational needs and policy goals, and designs 

and delivers programmes, including as an early-stage investor in space research and development. 

Programme 

The National Space Innovation Programme (NSIP) is the UKSA’s dedicated programme to support 

the development of innovation in the UK’s space sector. The development of innovative space 

technologies and products often requires long timescales, and the risks and costs cannot be carried 

by the sector alone if it is to remain competitive with other more supportive countries. Therefore, 

NSIP will play an important role in co-funding the development of new UK innovations, de-risking 

high-quality R&D and creating economic and societal benefits. 

The core aims of NSIP are to: 

• Catalyse investment: secure contract revenue and capital into the UK space sector 

of 5-8 times the value of NSIP investment by 2030. 

• Drive innovation: support an average improvement in Technology Readiness Level 

(TRL) of 2 or more for supported projects, as measured over the lifetime of each 

project. 

• Capture market share: support generation of new products and services that are 

sold into the fastest growing and highest potential space markets by 2030.  

In addition, NSIP will also increase cross-sector collaboration, help deliver space capabilities and 

help deliver the Government’s levelling-up priority. 

 

NSIP will now run in two parts; NSIP Kick Starter, building on UKSA’s Enabling Technologies 

Programme (ETP), providing grants of £150k-£1m for low TRL (1-4) projects with an emphasis on 

innovation and disruption, and NSIP Major Projects, building on the NSIP pilot, offering grants of 

£1m-£5m for higher TRL projects (5-9) with an emphasis on catalysing investment in the UK. This 

intervention will enable UKSA to select projects through open funding calls and provide co-funding 
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in the form of multi-year grants of up to 36-month duration for each project with a grant value of 

between £150k and £5m each. 

 

Pilot programmes 

The newly approved programme builds on the experience gained from the NSIP pilot launched in 

2020 and the ETP launched in 2022. Since the NSIP pilot was launched it has awarded 43 grants 

to a range of projects nationally and internationally totalling roughly £28m in two thematic areas - 

Earth observation data to tackle climate change, and ubiquitous telecoms provision. The ETP pilot 

currently has 23 projects underway on the themes of in-orbit servicing and manufacture, optics, and 

science instruments, with a further ~20 projects expected from its most recent 3rd and 4th funding 

calls. 

Jointly, these programmes are accelerating the development of innovative space-enabled products, 

services, and technologies from ideation to commercialisation. In this Spending Review (SR) period 

and the next, NSIP will support the development of innovations which offer the highest potential to 

disrupt and catalyse investment into the UK’s space sector. 

Relevant existing evidence 

- Two Monitoring and Evaluation (M&E) reports on the NSIP pilot (20/21 & 21/22) produced by the 

NSIP programme delivery team, as well as a Lessons Learned report. 

- Evidence gathered for the development of the Full Business Case approved in September 2023, 

including details on jobs created and revenue generated for some of the NSIP pilot projects. 

- As ETP projects only started being delivered in 2023, the evaluation of the pilot lies within the scope 

of this procurement. Monitoring evidence collected so far will be made available. 

- Evaluation of the National Space Technology Programme (NSTP), a legacy UKSA programme1 

- Sector feedback for the NSIP pilot (2021)  

 

All the reports to date are internal and will be made available to successful bidder at the start of 

contract. 

 

2. Aims 
 
 

Overarching aims  
 
UKSA is accountable to both the taxpayers and the Department for Science, Innovation and 
Technology (DSIT), to demonstrate the appropriate use of funds and using robust evidence to 
support the development, implementation, and improvement of UKSA policies. 
Frequent provision of monitoring outputs will inform benefits management, which itself allows for an 
assessment of progress towards realising the intended effects of the spending. Evaluation will 

 
1 https://www.gov.uk/government/publications/evaluation-of-the-national-space-technology-programme-nstp 
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facilitate the transparent provision of information on the overall impacts and value of the UK’s 
investments in the space sector, providing evidence of effectiveness for, e.g., Spending Reviews 
and parliamentary committees.   
 
Secondly, it should provide learning opportunities for key stakeholders, including: 
 

• UKSA grant managers, i.e. those responsible for deciding upon the mix of innovation 
projects align best with national and organisational strategic objectives for the UK space 
sector, and maximise intended benefits. M&E plays a vital role in ensuring that 
measurement of programme’s performance against these criteria is based on high quality 
evidence. These stakeholders also arguably have the most to gain from the evidence gained 
from M&E activity as it could facilitate a reduction in risk and uncertainty and allowing them 
to gain from learning what is working and what is not.   

• UKSA and DSIT Appraisal analysts. The results of economic appraisals should also feed 
into future decisions made on the mix of portfolio for the UKSA portfolio of spend, as well as 
those made at future Spending Review(s). The results of M&E could allow the range of 
uncertainty surrounding the monetised benefits of the investments to be significantly 
reduced or better represented. A proportionate approach will prioritise activity designed to fill 
evidence gaps in areas that currently generate a need to present large ranges of uncertainty 
around assumptions, and which have the greatest impact upon the overall estimates of the 
value for money. Increasing the robustness of estimates will improve the credibility of 
appraisal results and their reliability for the purposes of decision-making and, ultimately, 
enhance UKSA’s ability to be accountable for its most significant investments. 

 
Programme specific aims 
 
UKSA intends to deliver part of the National Space Strategy2 (NSS) through NSIP. Therefore, 
understanding how far the programme is successful or contributes will be of significant strategic 
importance to the Agency and its stakeholders. The aspects of the NSS that NSIP contributes to 
are outlined below: 
 

• “Growing and levelling up our space economy”. 

• “Unleash innovation across the space sector through encouraging the development of 
cutting-edge space products”.   

• Creating “a comprehensive end-to-end offer for space businesses to start and grow”. 
 

UKSA’s ‘North Star’ Metric - its overarching guiding success metric- is to catalyse investment which 
NSIP aims to do. The ‘North Star’ metric is a relatively new concept and as such the related 
evidence base is underdeveloped. The metric measures total investment and contract revenue 
that UKSA has catalysed in the UK Space Sector through the collation and collection of actual, 
forecast and retrospective data from funding recipients. This proposed M&E activity aims to fill 
this gap. Understanding how to catalyse investment through our interventions is also of strategic 
importance. The evaluation will help us to understand how well grant funding recipients have been 
able to catalyse investment, compared to their expectations. This will be important learning for the 
Agency, as we are newly trying to understand how we can best catalyse investment. 
 
Robust M&E will not only allow statements to be made about the extent to which NSIP delivers 
expected impacts and benefits but will also generate wider evidence. The NSIP team is eager to 
ensure this robust evidence is captured to justify further business cases and support its ambitions to 
become an enduring programme within the sector. Data collected as part of this contract will help 
with market analysis informing future interventions as well. 

 
2 https://www.gov.uk/government/publications/national-space-strategy 
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M&E is critical in identifying risks and highlighting areas for improvement, which can be raised with 
policy and delivery teams, allowing changes to the intervention both during its lifetime and in any 
future extension of the project, as well as related interventions elsewhere, facilitating better delivery 
and outcomes. 
Theory of Change  
The NSIP Theory of Change (ToC) sets out the problem which the intervention aims to tackle and 
details the inputs, outputs, outcomes and impacts of the intervention alongside a comprehensive 
discussion of change mechanisms and underpinning assumptions. 
  
The key impacts are:  

• Growth of the UK space sector through increased revenue and employment.  

• Delivery of social benefits (e.g. environmental, national security).   

• Development of/contribution to UK space capabilities/missions.  
 

The key outcomes that will lead to these impacts are: 

• Catalysed investment in the UK space sector.  

• Development/commercialisation of new and existing products and services.  
Further detail on anticipated impact and benefit levels can be found in the main body of the FBC. 
 
Figure 1: NSIP Theory of Change diagram (2023) 

 

 
 
The Theory of Change has been developed internally, during work on the NSIP Full Business Case. 
It was developed using a 10-step process3. The full narrative version will be shared with the chosen 
supplier and it is expected that it will be further refined within Strand 1 of this contract (see 
Requirement section).   

 

 
3 https://www.thinknpc.org/resource-hub/ten-steps/   
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3. Objectives 

M&E strands 

The evaluation will be carried out at two levels:  

• Fund-level: This will be the main focus of the M&E and will aim to understand how the 
overall design of the fund contributes to meeting objectives and delivering benefits. This will 
include, for example, examining how the mix of different types of supported project (e.g. only 
high or low TRL projects or a combination of each) affects outputs, outcomes and intended 
impacts.  

• Project-level: To understand what specific approaches (including, for example, level of 
funding provided, project duration, TRL of supported project) work best in achieving 
objectives for specific projects. This M&E activity will compare how realised impacts 
compare to estimated impacts provided in funding bids to understanding the extent of any 
optimism in funding bids and appraisal assumptions. 
 

The objectives of this M&E exercise  

• Examine the extent to which NSIP met its objectives. 

• Examine the extent to which NSIP contributes to UKSA’s Value Proposition and NSS goals. 

• Support reporting of benefits. 

• Support project management, including tracking of delivery, financial management and 
amendments to the intervention. 

• Provide evidence to understand the barriers and opportunities experienced during delivery.  

• Provide evidence of the impacts achieved by the intervention.  

• Support an assessment of the value for money of NSIP. 

• Provide evidence to support future NSIP business cases. 

• Retrospectively review and bring rigour to the assessment of data from NSIP and ETP pilot 
programmes. 

 

Evidence gaps 

The evaluation will specifically aim to fill the evidence gaps identified in the NSIP Economic Case 
including:  

• Measuring the impacts on job creation and employment (including the number of jobs 
supported and associated wages); 

• impacts on business growth (including the number of new organisations created, amount of 
revenue generated, and associated profits); 

• any other relevant impacts, including wider economic, social, or environmental impacts 

• optimism bias; 

• local impacts; 

• the extent of additionality of impacts (including examination of displacement, leakage and 
deadweight); and  

• the lag and likely duration of impacts.  
Evaluation questions 



DPS Schedule 6 (Order Form and Order Schedules) 
Crown Copyright 2021 

RM6126 - Research & Insights DPS                                             
Project Version: v1.0   88 
Model Version: v1.3 

UK OFFICIAL

UK OFFICIAL

An initial set of evaluation questions is provided below. This list was developed through 

interrogation of the ToC and underlying change mechanisms to identify where uncertainties and 

weaknesses in the logical chain exist to be explored further. These questions will be reviewed on an 

ongoing basis, including before going out to tender for the evaluation contract, as part of the 

inception phase in collaboration with the successful contractor, and throughout the evaluation to 

best meet ongoing evidence needs.  

Across all evaluation questions relating to impact a critical consideration will be additionality and 

attribution: specifically, how much of any observed impact can be said to be attributable to NSIP 

and as such would not have been observed without the investment.  

Process evaluation questions:  

1. How effective has NSIP delivery been? 

a. What has been the experience of the administration of the scheme (including the 
application process, support provided by UKSA, etc.) by applicants? 

b. Have applicants experienced any barriers to applying for funding? 

i. Have applicants received sufficient time to apply? 

ii. Has sufficient guidance been provided by UKSA? 

c. Could impacts and benefits be enhanced through improvements to delivery? 

d. Have any changes to delivery been effective and communicated clearly? 

e. If successful in bidding, has funding been provided in a timely manner? 

2. Have applicants experienced problems securing private funding? 

a. Specifically match funding? 

b. Specifically follow-on private funding? 

3. To what extent has NSIP design incentivised R&D activity?  

a. Is the offered funding mechanism (e.g. grants/contracts) appropriate?  

b. If any non-grant funding has been awarded, how successful has this been? 

c. How could the design be improved? 

d. Are funding levels sufficient to enable project objectives to be met?  

4. What lessons can be learnt from the scheme design and implementation to support future policy 
design? 

a. What learning from this scheme is transferrable to other UKSA interventions? 

Impact evaluation questions:  

1. Has NSIP achieved its objectives? 

a. Has funding enabled TRL progression? 

b. Have any products/serviced been deployed/commercialised as a result of NSIP funding? 

c. To what extent have deployed products/services contributed to UK space capabilities?  

d. To what extent has NSIP catalysed investment in the UK space sector?  

e. What is the Private Sector Leverage Ratio? 
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f. What is the distribution of funding across basic, applied or experimental development? 
 

g. To what extent has NSIP increased the quantity and quality of academic research outputs?  

2. Has NSIP yet delivered any real-world social impacts? Is it on course to deliver such impacts? 

a. Specifically, to what extent has NSIP contributed to tackling climate change? 

3. What employment impacts has NSIP delivered? 

a. How many jobs have been created? 

b. How many jobs have been supported? 

c. What is a reasonable counterfactual? 

d. What types of roles? 

e. What level of salary? 

f. What level of skill/experience? 

g. For what duration are these jobs created/supported? 

h. Have employment impacts advantaged/disadvantaged any specific groups, including those of 
protected characteristics? 

4. What business impacts has NSIP delivered? 

a. Have any new firms been created? 

b. How much revenue has been generated? 

c. What has been the impact on supply chains? 

d. How have exports been affected? 

5. To what extent have attributable impacts varied regionally within the UK? 

a. Have benefits accrued to Levelling Up areas? 

6. Has NSIP increased productivity?  

a. Is it expected to increase productivity in the longer term? 

b. What were the mechanisms by which NSIP increased productivity? 

7. What has been the extent of each element of economic additionality? 

a. How much of the observed benefits has accrued outside of the UK (i.e. leakage)? 

b. How much would have been observed without NSIP investment (i.e. deadweight)? 

c. To what extent has economic activity attributable to NSIP displaced activity elsewhere in the UK 
economy? 

d. Can the observed benefits be attributed to alternative source of public funding, either from 
UKSA, other UK Government programmes or overseas public funding? 

Value for Money evaluation questions:  

1. What has been the overall monetised economic benefit attributable to NSIP? 

2. What is the extent of any non-monetisable benefits? 
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3. What has NSIP cost (including both public and private costs)? 

4. Could attributable impacts have been delivered at a lower cost? 

5. What is the overall estimate of Value for Money from the investment? 

 

 

4. Background to the Requirement 

Recent development 

The funding for this requirement has been approved as part of the approval of the NSIP Full 

Business Case (FBC) in September 2023.  
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Monitoring data will be reported to the NSIP delivery team and UKSA Innovation Programme Board 

and will be used to influence amendments to the intervention over its lifetime. Upper and lower 

bounds will be defined for key metrics which will act as trigger points for discussions around 

amendments. 

Findings will be used to iteratively amend the design of the intervention during its lifetime (e.g. to 

amend NSIP funding calls within CSR21), to support the design of other interventions (including 

within and outside UKSA and including any future extension of NSIP) and to support future CSR bids. 

 
4 https://www.gov.uk/government/publications/national-space-innovation-programme-kick-starter-open-call-

call-1/announcement-of-opportunity-nsip-kickstarter-call-1; 

https://www.gov.uk/government/publications/national-space-innovation-programme-major-projects-call-one-

open-call;  
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The NSIP delivery team will share and disseminate findings widely including within UKSA and DSIT. 

This will involve sharing outputs, including but not limited providing briefing to a weekly UKSA Huddle 

and targeted briefing to those delivery teams which could most benefit from the findings. 

Furthermore, the evaluation will seek to explore, and will be instrumental in uncovering, the existence 

of any unforeseen impacts which emerge because of the intervention. 

Risk management 

 

The Supplier will be required to implement a structured approach to risk management, outlining the 

key risks identified and how these will be managed. This is to include risks relating to project delivery, 

in addition to presentational risks due to the high-profile nature of this programme. 

Bids should outline full details of this plan as part of their response, including the course of action to 

be followed should risks projecting delivery arise, e.g., in the case of low response rates and/or 

slippage. 

As part of the progress reports outlined above, the Supplier should report on performance against 

relevant milestones and include an update on risks identified and how these will be managed. 

UKSA will assess performance based on these reports and will require additional meetings with the 

supplier if milestones are not met, either in terms of timings or quality. 

The UKSA NSIP programme teams and UKSA Evidence Team will review and sign off on 

deliverables in scope of the contract. 

Roles and responsibilities   
 
 
The successful candidate will be expected to work effectively alongside the following project partners 
and stakeholders:  
  
Senior Responsible Officer (SRO) – UKSA Investment Director - holds overall accountability for the 
success of the project.   
 

Assurer – UKSA Evidence Team analysts - responsibility for sign-off of analysis plans and clearing the 
analysis outputs prior to submission to the SRO.  
  
Evaluation Managers – UKSA NSIP Team Leads – responsible for day-to-day project management of 
the contracted activities, and responsible for ensuring the required project QA takes place.   
  
Delivery bodies – The funded academic and industrial organisations delivering the projects. It will be 
important for the successful tender candidate to work with these stakeholders to understand what input 
will be required from them.    
 

Steering groups – UKSA may also seek to establish a steering group for the evaluation, comprised of 
members of the above, to help ensure it is designed and managed to meet the requirements of 
relevant stakeholders and remains on track. This function may be incorporated within existing UKSA 
governance arrangements for NSIP. 
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Approval process/timing for deliverables 

This activity would be classified as Official- Sensitive – Commercial  
 
Prior to publication, reports/documents will need to be reviewed and approved by the Head of NSIP 
and UKSA Communications team.  
 
Publication:  
Any formal evaluation reports for this research / evaluation project must be formatted according to 
DSIT publication guidelines, therefore, within the Research paper series template and adhering to 
DSIT accessibility requirements for all publications on GOV.UK. The publication template will be 
provided by the project manager. Please ensure you note the following in terms of accessibility:  
Word documents supplied to UKSA will be assessed for accessibility upon receipt. Documents which 
do not meet one or more of the following checkpoints will be returned to you for re-working at your 
own cost.  
Checklist for Word accessibility:  

• Document reads logically when reflowed or rendered by text-to-speech software  
• Language is set to English (in File > Properties > Advanced)  
• Structural elements of document are properly tagged (headings, titles, lists etc)  
• All images/figures have either alternative text or an appropriate caption  
• Tables are correctly tagged to represent the table structure  
• Text is left aligned, not justified  
• Document avoids excessive use of capitalised, underlined or italicised text  
• Hyperlinks are spelt out (e.g. in a footnote or endnote)  
• - Datasets to support those to be published in the final report must be provided in an 
accessible format (CVS, Excel) on submission of the report.  

 

5. Scope 

Scope of the evaluation  

The evaluation will comprise process, impact, economic and outcome evaluation components. Some 

individual research activities will address evaluation questions across multiple components, but many 

activities are distinct and related to an individual component.  

• Development of evaluation framework and protocol 

• Baseline data collection 

• The process evaluation seeks to explore the effect of policy design on the meeting of objectives and 
the extent to which delivery is effective. Its activities and outputs are frontloaded. This is to enable 
findings from the process evaluation to be produced at such a point in delivery that they can feasibly 
yield recommendations and shape amendments which could improve a significant period of delivery.  

• The impact evaluation is expected to form the most significant and substantial element of the overall 
evaluation. Most impact evaluation activities will occur towards the end of the evaluation. 

• The economic evaluation occurs throughout the evaluation, but the cost-effectiveness analysis will 
take place close to the end of the intervention, to allow the best assessment of VfM to be made based 
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on lifetime intervention data. Economic evaluation will draw heavily on the findings from the impact 
evaluation. 

 

Limitations 

The main limitation for this evaluation is that some outcomes and impacts will be realised after the 

funding periods conclude. While we might be able to capture indicators and proxies for impact, the 

full extent of the benefits will not be realised until sometime after the programme ends. Additionally, 

funded activity will continue after the UKSA has awarded funding (call 1 project activity is due to end 

in August 2026, and call 2 activity is due to end in August 2027).  

 

6. Requirement 

Bidders are invited to set out a proposed methodology to deliver on the aims and objectives of this 

evaluation. Bidders are encouraged to think creatively and innovatively about how to meet the 

objectives and research questions, and to challenge our suggested methodology where beneficial 

in meeting the objectives of the evaluation.  

For all strands, in line with data sharing agreements, UKSA will provide details to facilitate access to 

participants/ stakeholders.  

The evaluation should involve, but not necessarily be limited to, the following strands: 

Strand 1: Development of evaluation framework and protocol 

This desk-based research will involve a review of documents related to NSIP and ETP pilot 

programmes, Full Business Case (FBC) and other documents made available by the NSIP team. If 

required, it may also involve wider stakeholder engagement in the form of interviews and/or 

workshops. 

Theory of Change – review and reflection on the Theory of Change developed along with the Full 

Business Case should be at the heart of this strand of work. Selected supplier should consider the 

viability of using multiple ToCs (overarching NSIP ToC, as well as one for each Kick Starter and 

Major Projects) to ensure that all the elements of the programme are captured accurately. 

The protocol should include a detailed plan and methods proposed for all the further stages of 

evaluation: 

• Retrospective evaluation of pilot programmes (NSIP Pilot and ETP) at the fund level 

• Assessment of feasibility of impact and value for money evaluations of pilot programmes at a 
project level, and plan for delivery 

• Collection of baseline data and establishment of Common Minimum Dataset (CMD) across all 
projects and datasets 
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• Data collection by the supplier for project and post-project monitoring for the project-level 
evaluations  

o Selected supplier will be expected to consult extensively with the programme team to 
understand the extent of the programme and project monitoring conducted to date, 
and team’s priorities in relation to monitoring to ensure it satisfies both the need for 
robust evidence supporting the evaluation effort, and effective benefits management. 

• Fund-level process evaluation 

• Fund-level impact and economic (VfM) evaluation  
o It is expected that the supplier will provide a thorough assessment of the programme 

structure and data sets available, and will accompany the evaluation framework with a 
detailed methodological section presenting rationale for the method selected. The 
evaluation team would consider a range of quasi-experimental and theory-based 
methods of impact evaluation (or a mixed-methods design), as long as the supplier’s 
approach is well considered and communicated. We anticipate that method may differ 
between the evaluation of NSIP Kick Starter and NSIP Major Projects strands. 

• Assessment of the feasibility of capturing benefits of the programme within the timeline of the 
contract and proposal of how to address it (which may include secondary evaluation contract 
beyond currently approved timeline). 

• Assessment on availability and proposal for use of secondary data in evaluation 

The protocol will need to include sufficient detail to convince UKSA of the merits of the approach. It 

must reflect any changes to the initial proposal following the inception meeting and initial review of 

the material available.  

This may include response rates for surveys or sample size/ power calculations if creating 

counterfactuals. If the protocol outlines a series of options these will need to be assessed against 

agreed criteria to assess viability.   

There will be a break point here to allow UKSA to review progress before proceeding with the 

remainder of the contract. 

The main deliverable from this strand will be an Evaluation Framework and Protocol report 

which outlines a clear plan for all further strands of the evaluation including the methodological 

approach, deliverables and timelines. 

Strand 2: Project and Post-Project Monitoring (PPM) 

This strand of work includes: 

• Monitoring activities on all the individual projects funded via NSIP programme,  

• Baseline data collection from the applicants for funding 

• Post-project monitoring for the projects funded via NSIP and ETP pilot.  

• If feasible, light-touch monitoring of the projects that didn’t receive funding, which would be helpful 
in impact evaluation. 

Deliverables will include: 

• Proposed fieldwork materials, including participant information notices, consent forms, surveys, 
interview topic guides etc. All fieldwork is required to be signed off by UKSA ahead of fieldwork 
commencing. 

• Baseline report for NSIP Kickstarter and NSIP Major Projects 

• Reports from individual rounds of monitoring which may be separate or delivered as part of interim 
update. Format to be agreed between supplier and the team. 
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• All the monitoring datasets are expected to be provided in the format to be agreed, appropriately 
labelled for future use. 

Strand 3: Process evaluation 

This strand of work includes: 

• Primary data collection from stakeholders involved in the design and delivery of NSIP and ETP pilot 
programmes and both the strands of NSIP programme, including a wide ranging pool of subject 
matter experts from industry, academia and research organisations participating in the selection of 
projects. 

• Primary data collection from successful and unsuccessful applicants 

• Analysis of the data collected and preparation of recommendation based on the insights from the 
evaluation. 

Deliverables will include: 

• Process evaluation report on the pilot programmes (2020-2022) 

• Process evaluation report of the first round of the delivery (2023-24), with lessons learned and 
recommendations for the future rounds 

• Process evaluation report on the later round of funding (2024/2025), assessing improvements made 
based on the recommendations from the previous report 

Strand 4: Impact and economic (VfM) evaluation 

It is anticipated that a range of techniques will be used to provide evidence on the success, or 

otherwise, of the programme and individual projects. UKSA expects a robust quantification of the 

economic costs and benefits of the programme, compliant with HMT’s Green Book. Suggested 

methods are: 

• An evaluation using econometric techniques using counterfactual (firms applying but not granted 
funding) to assess the impact of the scheme on R&D activity, employment, turnover, investment, 
output and productivity at both firm and worker level impacts. UKSA would also anticipate analysis 
to explore the spill-over effects mediated by clustering of activity in proximity to those firms 
awarded grants.  

• A theory-based element to collect evidence to assess the programme’s impact through the use of 
the Theory of Change and exploration of the mechanisms of change and causal links between 
intervention outputs and observed outcomes. 

This strand of work includes: 

• Impact evaluation of the NSIP and ETP pilot programmes, as well as individual projects funded via 
the pilot programmes. 

• Impact evaluation of the individual projects funded via NSIP Kickstarter and NSIP Major Projects, 
taking into account their specific objectives and expected benefits 

• Evaluation of the aggregate impact of the NSIP programme as a whole, including contribution to the 
North Star Metric 
 

Deliverables will include: 

• Report on the impacts of pilot programmes 

• Report outlining impacts of individual projects  

• Interim impact reports on the NSIP programme as a whole 



DPS Schedule 6 (Order Form and Order Schedules) 
Crown Copyright 2021 

RM6126 - Research & Insights DPS                                             
Project Version: v1.0   97 
Model Version: v1.3 

UK OFFICIAL

UK OFFICIAL

• Final report at the end of the programme with the assessment of all the outcomes and impacts 
achieved to date, as well as the VfM assessment. 
 

List of deliverables across the strands of evaluation: 

 

Strand Name of deliverable Approximate time of delivery 

Across strands 

 

Fieldwork materials At least two weeks before each 
round of fieldwork 

Strand 1: Development of 
evaluation framework and 
protocol 

Inception presentation At start of contract, December 
2023 

Strand 1: Development of 
evaluation framework and 
protocol 

Evaluation Framework and 
Protocol report 

End of February 2024 

Strand 2: Project and Post-
Project Monitoring (PPM) 

 

Baseline report for NSIP 
Kickstarter and NSIP Major 
Projects 

 

2024 March, following review of 
application documents and 
fieldwork as required 

Strand 2: Project and Post-
Project Monitoring (PPM) 

Annual monitoring report Q3 2024, Q3 2025, Q3 2026 

Strand 2: Project and Post-
Project Monitoring (PPM) 

Final monitoring report to be 
included in the Final report 

Q1 2027 

Strand 3: Process evaluation 

 

Process evaluation report on the 
NSIP Pilot and ETP programmes, 
including recommendations for 
NSIP Call 2 

Q3 2024 

Strand 3: Process evaluation 

 

Process evaluation report on the 
application and delivery of of 
NSIP Call 1, including 
recommendations for NSIP Call 3 

Q1 2025 

Strand 3: Process evaluation 

 

Full process evaluation of NSIP 
KS Call 1  

Q3 2025 

Strand 3: Process evaluation 

 

Full process evaluation of NSIP 
MP Call 1 to be included in the 
Final report 

Q1 2027 

Strand 4: Impact and economic 
(VfM) evaluation 

 

Interim impact and VfM 
evaluation report on NSIP Pilot 
and ETP 

Q3 2024 
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Strand 4: Impact and economic 
(VfM) evaluation 

 

Full impact and VfM evaluation 
report on NSIP Pilot and ETP 

Q1 2026 

Strand 4: Impact and economic 
(VfM) evaluation 

 

Interim impact and VfM 
evaluation report on NSIP KS & 
MP Call 1, 2 & 3, to be included in 
the Final report 

Q1 2027 

 

------- 

Ethics 

We expect that the contractor will follow the Government Social Research (GSR) ethical principles 

as laid out in the professional guidance. These are that: 

• Research should meet a clear user need and public benefit. 

• Research should be based on sound research methods and protect against bias in the interpretation 

of findings. 

• Research should adhere to data protection regulations and the secure handling of personal data. 

• Participation in research should be based on specific and informed consent. 

• Research should enable participation of the groups it seeks to represent. 

• Participation in research should be conducted in a manner that minimises personal and social harm. 

Key Challenges to Consider 

This evaluation will face several challenges which the evaluator will need to address in the 

evaluation framework and plan.  

 

• Imperfect evidence base: While management information, applications, and previous evaluation 
reports will be provided by UKSA, further evidence and primary data collection will be required to 
answer the evaluation questions.  

• Data sharing: All the application and programme data is held within UKSA, and will be shared with 
the supplier at inception, subject to data sharing agreement with lead supplier and subcontractors, 
signed as part of the contract 

• Participant fatigue: Given the relatively small sample size of business receiving NSIP funding, there 
is a risk of overburdening respondents. It should also be noted that some potential respondents may 
also be receiving support from other Government funds. This will require the chosen supplier to 
carefully plan the timing of fieldwork with the aim to maximise the collection of useful data while 
minimising burden on the participants. 

• Counterfactual: Establishment of counterfactual may be challenging due to low response rate 
among unsuccessful applicants and potential systematic differences between businesses awarded 
funding and those unsuccessful at the application stage. 
 

Use of secondary data 
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UKSA will make all the required programme related data available to the supplier. We also 

encourage suppliers to consider in their proposal a range of secondary data sources that can be 

used to support this evaluation, such as ONS business structure database, over and above those 

suggested by UKSA in the table below as useful for this monitoring and evaluation exercise, along 

with potential use cases. 

Documentation Source Description 
Use cases in M&E and benefits 

realisation 

NSIP FBC Cost-

Benefit Analysis 

Model 

UKSA-held 

Spreadsheet model 

underpinning the cost-

benefit analysis undertaken 

to support the FBC  

Provides contextual information 

on approach, data, sources, 

assumptions and limitations, and 

underscores the current evidence 

gaps within UKSA and more 

generally in appraising public 

space investments, including 

UKSA's NSIP investments 

Existing research 

and evaluations 
UKSA-held 

Sources of information 

including relevant published 

research and evaluations, 

and unpublished UKSA 

research and evaluations. 

Supplements documentation 

(some of which may already be 

known by the winning bidder(s)), 

ensuring UKSA project managers 

and M&E contractors are on a 

level playing field from Kick Off 

Other relevant 

evaluations in 

train 

UKSA-held 

List of current ex-post and 

ex-ante evaluations in train, 

commissioned by ESA or 

the Space Agencies of 

other ESA Member States 

To avoid duplication, ensure 

additional M&E work undertaken 

within this contract is 

proportionate and to facilitate a 

potential link-up with other 

commissioned work to help 

inform the (long-term) 

Framework for M&E 

Companies 

house 
Published 

Basic company information 

from government database. 

Allows for more precise 

linking of C-LEO funding 

recipients to other company 

data in the UK. 

Includes Companies House 

Reference (CRN) number which 

can be used to link to other 

business datasets to facilitate 

statistical analysis of business 

impacts 

Business 

Structure 

Database 

Access to 

ONS Secure 

Research 

Service and 

accredited 

researchers 

required  

Contains limited number of 

variables (i.e. turnover, 

employment, industrial 

classification), but offers 

researchers an large 

sample of observations to 

work with 

Access (via ONS) would 

potentially to negate the need to 

rely on primary data collection on 

historical business performance. 

Would facilitate formal statistical 

analysis of performance of 

businesses in receipt of NSIP 

grant contracts, and that of any 

control group could possibly be 

constructed. 
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UK Innovation 

Survey 
Published 

Key source for business 

innovation in the UK, 

conducted every 2 years. 

Some of the sector specific data 

could be useful proxies for 

certain parts of the Space Sector, 

in the absence of available firm-

level microdata or usable primary 

data 

Annual Business 

Survey 
Published 

Annual survey of 

businesses covering the 

production, construction, 

distribution and service 

industries 

Sector-specific data can be used 

to convert turnover or wages to 

estabish GVA for the VfM 

evaluation, if necessary. 

Annual Survey of 

Hours and 

Earnings 

Published 

Panel survey of employees’ 

hours of work and wages 

collected 

Data could be used to provide 

evidence on sector-specific 

(counterfactual) wages 

Other business 

databases (e.g. 

Crunchbase, 

Pitchbook) 

Subscription 

required 

Investment data and 

additional patent data 

Could be used to inform historical 

indirectly leveraged private 

sector investment (both costs to 

investors, and revenues for 

relevant recipient organisations) 

as inputs into the VfM evaluation 

Space Census 

Survey 
Published 

National Survey of the UK 

space workforce, published 

in 2020 

Results could provide (relatively 

crude) basis upon which to 

inform view of employee 

compensation in the Space 

Sector 

Other 

bibliometrics 

datasets (e.g. 

Dimensions, 

Scopus, PlumX, 

Overton) 

Subscription 

required 

Databases on peer 

reviewed publications and 

citations 

Should be used for the impact 

evaluations to assess impact of 

UKSA grant funding on scientific 

outputs, after making 

adjustments to determine 

attribution to funding (either 

through quasi-experimental 

methods or evidenced 

additionality adjustments. 

Valuation may also be possible 

(e.g. using revealed/stated 

preference techniques) 

ResearchFish UKSA-held 

Raw data used to track 

outcomes of funded 

research  

Could supplement bibliometrics 

analysis (see above) 

Patent databases 

(e.g. PATSAT) 

Subscription 

required 

Bibliographical and legal 

event patent data 

Indicators likely to be best used 

as short-term proxies to measure 

progress towards longer term 

benefits/outcomes in the impact 

evaluation 
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Green Book 

supplementary 

guidance: 

valuation of 

energy use and 

greenhouse gas 

emissions for 

appraisal 

Published 

Guidance for valuing 

energy usage and 

greenhouse gas emissions 

Required for non-market 

valuation of disbenefits 

associated with increased 

economic activity, and benefits 

associated with improved 

measurement and monitoring of 

essential climate variables using 

earth observation data, to 

support the adoption of more 

effective actions to mitigate 

climate change 

HESA Published 
Data on the UK higher 

education sector 

Longitudinal dataset could be 

used to inform outcomes of 

higher education students 

attracted to the relevant degrees 

due to NSIP projects  

Space Skills 

survey 
Published 

Survey seeking to 

understand recruitment and 

skills challenges in the 

space sector 

Could be used to inform baseline 

position for skills in the space 

sector 

Departmental 

appraisal, 

benefits 

realisation and 

M&E guidance 

UKSA/DSIT-

held 

Templates and guidance to help inform the expected approach 

to M&E and benefits realisation 

Uncertainty 

Toolkit for 

Analysts in 

Government 

Published 

Assessing and 

communicating uncertainty 

toolkit, which sets out good 

practice. 

Should be referred to in the first 

instance help in communicating 

and presenting uncertainty in the 

impact and VfM evaluation 

reports 
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Evaluation skills 

The Supplier must have a strong track record in evaluation and sound knowledge and 

experience 

of working to the principles set out in the Green Book, and the Magenta Book  

Specifically, UKSA requires the Supplier to be experienced in: 

• Quasi experimental and theory-based impact evaluations 

The Supplier should be skilled at evaluating large scale programmes, and have experience 

of 

conducting evaluations that have necessarily been designed post hoc (i.e. subsequent to the 

inception of the programme). UKSA also expects the Supplier to be skilled at quantitative 

and 

qualitative research necessary for mixed method evaluations, specifically: 

• Quantitative - The supplier must have experience and expertise in conducting 

quantitative data collection (i.e., surveys) and analysis, including in basic descriptive 

statistics, propensity score matching, difference-in-difference analysis, synthetic control 

methods and wait list designs. The Supplier must also have access to and be proficient in 

using specialised statistical software such as R, python or SPSS. 

• Qualitative - The Supplier must have experience and expertise in conducting qualitative 

research with diverse participants and business sectors. The Supplier must empower 

participation of all groups and do so in a way that is ethical and underpinned by informed 

consent. The Supplier must also demonstrate experience in analysing qualitative data and 

presenting rich insights from this analysis. 

Quality Assurance 

 

All research and outputs are required to meet standards set out in the Magenta Book, the BEIS Monitoring 

and Evaluation Framework, the BEIS Business Support Evaluation Framework,  the Government Social 

Research code, the Market Research Society Code of Conduct and the HM Treasury Green book. 
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All bids should state the quality assurance (QA) processes that will be applied to different activities and 

outputs. In assessing the Approach (Methodology) question, UKSA will look favourably on bids providing 

evidence of high QA standards. Where necessary, deliverables that provide evidence of QA should be 

specified. Sign-off for quality assurance must be done by someone of sufficient seniority within the lead 

contractor organisation to be able to take responsibility for the work done. This extends to work produced 

by sub-contractors. Acceptance of the work by UKSA will take this into consideration. UKSA will ultimately 

hold the lead contractor accountable for all work produced, including that of sub-contractors. The lead 

contractor should ensure they have the resources available to assure the quality of work produced by sub-

contractors. UKSA expects work will be submitted to us by the lead contractor in all instances and that they 

will receive feedback from us. UKSA reserves the right to refuse to sign off outputs which do not meet the 

required standard specified in this invitation to tender and/or the contractor’s QA plan. QA should cover all 

aspects of the project undertaken by the contractor, including data collection, data analysis and reporting. 

 

To demonstrate an effective process to produce high quality reporting, the contactor/s must ensure that QA 

is done by individuals who were not directly involved in that particular research or analysis. 

 

Where complex or innovative methods are proposed, bidders should specify how additional quality 

assurance will be provided. Where necessary, this should include the use of external experts. 

 

Outputs will be subject to UKSA internal approvals, the more substantive the output the longer the approval 

time required. All the reports should be of publishable quality and follow accessibility guidelines. 

 

Analytical outputs 

 

Delivery of each of the reports will be preceded by the delivery of analytical outputs to allow for QA. 

It is expected that data will be delivered at least a week ahead of all the draft reports: 

• Full set of tables, with cross breaks and derived variables agreed in advance. Cross breaks are likely 

to include the key variables used for sampling and stratification of the data, as well as by key 

demographics. Tables must be provided to UKSA in Excel format and follow Government Analysis 

Function guidance on accessibility. 

• Excel data file (in .xlsx format) cleaned and clearly labelled, including agreed derived variables, 

including a dataset suitable for possible publication in the UK data archive. 

• Raw data and analysis code for any econometric models. 

• For qualitative data, anonymised and coded outputs to be delivered in excel spreadsheets or other 

commonly used format agreed. 
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   Timetable 

 

Draft evaluation timings are outlined below, along with accompanying deliverables. These will be agreed with the 

successful supplier at the contract inception and kept under review throughout the lifetime of the evaluation.  
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   Assessment Criteria 
 
 

 

Questionnaire   Question subject   Weighting 

Price   Price   20%   

Quality    Approach & Methodology  45%   

Quality    Skills and capacity  15%   

Quality Understanding the environment 10% 

Quality    Social value  10%   

 
Evaluation Questions 
The questions for the Technical Submission along with the evaluation criteria for each, are shown 
below:  

Question   Response Requirements  Weighti

ng   

Question 

1: 

Methodolo

gy  

Please outline your proposed methodology for the four project strands 

Strand 1: Development of evaluation framework and protocol 

Strand 2: Project and Post-Project Monitoring (PPM) 

Strand 3: Process evaluation 

Strand 4: Impact and VfM evaluation 

Tenderers’ responses should provide a sound rationale for the proposed 

methodology that is proportionate to the time available, robust and clearly 

answers the overarching evaluation questions outlined in the specification, 

especially with respect to approach to counterfactual, pros and cons of various 

QED and TBE methods in the context of the requirement, and proposed primary 

research instruments and secondary data sources over and above stated in this 

specification, including proposed methods to quantify and value longer term 

benefits for the VfM evaluation. Tenderers responses should also demonstrate 

how they align with the Green Book and Magenta Book. The tenderers should 

also include a description of how Quality Assurance would be embedded into the 

outputs.  

 

UKSA acknowledges that the methods are uncertain. As such tenders should 

provide an indicative methodology for each of the evaluation strands and ensure 

that all costs are included in the price submitted.  

The bid should also include a timeline detailing start and end of purposed work 

packages and dates of deliverables, including discussion with the UKSA-

proposed timeline.  

45% 
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The bid should also include a high-level risk log that details key risks to project 

delivery, to include severity ratings and planned mitigations. 

Page limit: 10 A4 sides (including project timeline and risk log) with minimum font 

size of 12 

Question 

2: Skills 

and 

capacity 

Please demonstrate the relevant project and risk management skill, experience 

and expertise of your organisation and staff, to undertake this work. Please 

demonstrate your ability to manage multiple projects concurrently and detail 

quality assurance processes, including any ISO or other relevant accreditations. 

Please provide CV details (key information, not full CVs) for up to 6 Key Persons 

who will be responsible for delivering this work, including the nominated lead 

project manager and senior oversight. Please include an organogram showing a 

summary of roles and responsibilities, and the amount of each person’s time to be 

dedicated to this project. Please detail what resource and time planning systems 

your organisation uses, and how bespoke project teams will be formed to deliver 

projects at pace. Please also confirm that at least one member of the team will 

have Security Clearance 

Please demonstrate that you have sufficient capacity to carry out this work, either 

through internal resources or subcontracting arrangements. If you intend to use 

staff who are not permanently employed by your organisation please include 

details and advise how they will be secured and managed for the duration of the 

Contract.  

Bids must indicate the skills and a track record of success in:   

• Evaluation skills (process, impact, VfM, Theory of Change 
development) and methods (theory based, quasi-experimental) 

• Related qualitative research skills  
• Related quantitative research skills    
• Application of GDPR and ethics in similar work  

 

Bids should also include details on the quality assurance (QA) processes that will 

be applied to different activities and outputs.  

 Page limit: 4 A4 sides (including CV details and organogram)   

15% 

Question 

3: 

Understan

ding the 

environme

nt 

Please outline your understanding of the project and policy environment, detailing 

any knowledge relevant to the project and policy/programme area. As a minimum, 

responses should include: 

• Interpretation of the project and what is required 

• Any data sources relevant to the project 
 

Page limit: 3 A4 sides 

10% 

Question 

4: Social 

Value  

Bidders are to describe the commitment(s) their organisation will make for the 
theme and measure below. 
 
Theme: Tackling Economic Inequality 

10% 
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Measure: MAC2.2: Create employment and training opportunities particularly for 

those who face barriers to employment and/or who are located in deprived areas, 

and for people in industries with known skills shortages or in high growth sectors 

From Cabinet Office ‘The Social Value Model’   

 https://assets.publishing.service.gov.uk/government/uploads/system/uploads/atta

chment_data/file/940826/Social-Value-Model-Edn-1.1-3-Dec-20.pdf  

Award Criteria 

Activities that demonstrate and describe the tenderer’s existing or planned:  

 

• Understanding of employment and skills issues, and of the education and 
training issues relating to the contract. Illustrative examples: 
demographics, skills shortages, new opportunities in high growth 
sectors, groups under-represented in the workforce (e.g. prison leavers, 
disabled people), geographic/local community and skills/employment 
challenges.  

• Support for educational attainment relevant to the contract, including 
training schemes that address skills gaps and result in recognised 
qualifications.  

• Activities to support relevant sector related skills growth and 
sustainability in the contract workforce. Illustrative examples: careers 
talks, curriculum support, literacy support, safety talks and volunteering.  

• Delivery of apprenticeships, traineeships and T Level industry placement 
opportunities (Level 2, 3 and 4+) in relation to the contract.  
 

When submitting your bid please outline the commitment your organisation will 
make to ensure Social Value is delivered. Please include:  
 

• a ‘Method Statement’, stating how you will achieve Social Value and how 
your commitment meets the Award Criteria, and;  

• a timed project plan and process, including how you will implement your 
commitment and by when. Also, how you will monitor, measure and report 
on your commitments/the impact of your proposals. You should include 
but not be limited to:   

o timed action plan   
o use of metrics   
o tools/processes used to gather data   
o reporting   
o feedback and improvement   
o transparency   

 

To demonstrate commitment to the above Social Value benefits responses should 
include details of measuring and reporting on the following metrics:  

• Number of full-time equivalent (FTE) employment opportunities created 
under the contract, by UK region. 

• Number of apprenticeship opportunities (Level 2, 3, and 4+) created or 
retained under the contract, by UK region. 

• Number of training opportunities (Level 2, 3, and 4+) created or retained 
under the contract, other than apprentices, by UK region. 
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• Number of people-hours of learning interventions delivered under the 
contract, by UK region. 

• Number of people-hours of learning interventions delivered under the 
contract. 

Page limit 3 A4 side.   

Total  100% 
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Core Terms - DPS    
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1.     Definitions used in the contract   

                Interpret this Contract using Joint Schedule 1 (Definitions).  

  

2. How the contract works   
2.1 The Supplier is eligible for the award of Order Contracts during the DPS Contract Period.  

  

2.2 CCS does not guarantee the Supplier any exclusivity, quantity or value of work under the 

DPS Contract.  

  

2.3 CCS has paid one penny to the Supplier legally to form the DPS Contract. The Supplier 

acknowledges this payment.   

  

2.4 If the Buyer decides to buy Deliverables under the DPS Contract it must use DPS Schedule 7 

(Order Procedure) and must state its requirements using DPS Schedule 6 (Order Form 

Template and Order Schedules). If allowed by the Regulations, the Buyer can:  

  

(a) make changes to DPS Schedule 6 (Order Form Template and Order Schedules);  

(b) create new Order Schedules;  

(c) exclude optional template Order Schedules; and/or   

(d) use Special Terms in the Order Form to add or change terms.  

  

2.5 Each Order Contract:  

  

(a) is a separate Contract from the DPS Contract;  

(b) is between a Supplier and a Buyer;  

(c) includes Core Terms, Schedules and any other changes or items in the completed 

Order Form; and (d) survives the termination of the DPS Contract.  

  

2.6 Where the Supplier is approached by any Other Contracting Authority requesting 

Deliverables or substantially similar goods or services, the Supplier must tell them about 
this DPS Contract before accepting their order.   

  

2.7 The Supplier acknowledges it has all the information required to perform its obligations 

under each Contract before entering into a Contract. When information is provided by a 
Relevant Authority no warranty of its accuracy is given to the Supplier.  
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2.8 The Supplier will not be excused from any obligation, or be entitled to additional Costs or 

Charges because it failed to either:  

  

(a) verify the accuracy of the Due Diligence 

Information; or (b) properly perform its 

own adequate checks.  

  

2.9 CCS and the Buyer will not be liable for errors, omissions or misrepresentation of any 

information.  

  

2.10 The Supplier warrants and represents that all statements made and documents submitted 

as part of the procurement of Deliverables are and remain true and accurate.  

  

2.11 An Order Contract can only be created using the electronic procedures described in the 

FTS Notice as required by the Regulations.  

  

2.12 A Supplier can only receive Orders under the DPS Contract while it meets the basic access 

requirements for the DPS stated in the FTS Notice. CCS can audit whether a Supplier 

meets the basic access requirements at any point during the DPS Contract Period.  

  

3. What needs to be delivered   
3.1 All deliverables  

3.1.1 The Supplier must provide Deliverables:  

  

(a) that comply with the Specification, the DPS Application and, in relation to an Order 

Contract, the Order Tender (if there is one);  

(b) to a professional standard;  

(c) using reasonable skill and care; (d) using Good Industry Practice;  

(e) using its own policies, processes and internal quality control measures as long as they 

do not conflict with the Contract; (f) on the dates agreed; and  (g) that comply with Law.   

  

3.1.2 The Supplier must provide Deliverables with a warranty of at least 90 days from Delivery 

against all obvious defects.  

  

3.2 Goods clauses  
3.2.1 All Goods delivered must be new, or as new if recycled, unused and of recent origin.  
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3.2.2 All manufacturer warranties covering the Goods must be assignable to the Buyer on 

request and for free.  

  

3.2.3 The Supplier transfers ownership of the Goods on Delivery or payment for those Goods, 

whichever is earlier.  

  

3.2.4 Risk in the Goods transfers to the Buyer on Delivery of the Goods, but remains with the 

Supplier if the Buyer notices damage following Delivery and lets the Supplier know 

within 3 Working Days of Delivery.  

  

3.2.5 The Supplier warrants that it has full and unrestricted ownership of the Goods at the time 

of transfer of ownership.  

  

3.2.6 The Supplier must deliver the Goods on the date and to the specified location during the 

Buyer’s working hours.  

  

3.2.7 The Supplier must provide sufficient packaging for the Goods to reach the point of 

Delivery safely and undamaged.  

  

3.2.8 All deliveries must have a delivery note attached that specifies the order number, type 

and quantity of Goods.  

  

3.2.9 The Supplier must provide all tools, information and instructions the Buyer needs to make 

use of the Goods.  

  

3.2.10 The Supplier must indemnify the Buyer against the costs of any Recall of the Goods and 

give notice of actual or anticipated action about the Recall of the Goods.   

  

3.2.11 The Buyer can cancel any order or part order of Goods which has not been Delivered. If 

the Buyer gives less than 14 days notice then it will pay the Supplier’s reasonable and 

proven costs already incurred on the cancelled order as long as the Supplier takes all 

reasonable steps to minimise these costs.  
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3.2.12 The Supplier must at its own cost repair, replace, refund or substitute (at the Buyer’s 

option and request) any Goods that the Buyer rejects because they do not conform 

with Clause 3. If the Supplier does not do this it will pay the Buyer’s costs including 

repair or re-supply by a third party.  

  

3.3 Services clauses  
3.3.1 Late Delivery of the Services will be a Default of an Order Contract.   

  

3.3.2 The Supplier must co-operate with the Buyer and third party suppliers on all aspects 

connected with the Delivery of the Services and ensure that Supplier Staff comply with 

any reasonable instructions.  

  

3.3.3 The Supplier must at its own risk and expense provide all Supplier Equipment required to 

Deliver the Services.  

  

3.3.4 The Supplier must allocate sufficient resources and appropriate expertise to each 

Contract.  

  

3.3.5 The Supplier must take all reasonable care to ensure performance does not disrupt the 

Buyer’s operations, employees or other contractors.  

  

3.3.6 The Supplier must ensure all Services, and anything used to Deliver the Services, are of 

good quality and free from defects.  

  

3.3.7 The Buyer is entitled to withhold payment for partially or undelivered Services, but doing 

so does not stop it from using its other rights under the Contract.   

  

4. Pricing and payments  
4.1 In exchange for the Deliverables, the Supplier must invoice the Buyer for the Charges in the 

Order Form.  

  

4.2 CCS must invoice the Supplier for the Management Levy and the Supplier must pay it using 

the process in DPS Schedule 5 (Management Levy and Information).   



DPS Schedule 6 (Order Form and Order Schedules) 
Crown Copyright 2021 

RM6126 - Research & Insights DPS                                             
Project Version: v1.0   114 
Model Version: v1.3 

UK OFFICIAL

UK OFFICIAL

  

4.3 All Charges and the Management Levy:  

  

(a) exclude VAT, which is payable on provision of a valid 

VAT invoice; and (b) include all costs connected with the 

Supply of Deliverables.  

  

4.4 The Buyer must pay the Supplier the Charges within 30 days of receipt by the Buyer of a 

valid, undisputed invoice, in cleared funds using the payment method and details stated 

in the Order Form.   

  

4.5 A Supplier invoice is only valid if it:  

  

(a) includes all appropriate references including the Contract reference number and 
other details reasonably requested by the Buyer;  

(b) includes a detailed breakdown of Delivered Deliverables and Milestone(s) (if any); 

and  

(c) does not include any Management Levy (the Supplier must not charge the Buyer in 
any way for the Management Levy).  

  

4.6 The Buyer must accept and process for payment an undisputed Electronic Invoice 
received from the Supplier.  

  

4.7 The Buyer may retain or set-off payment of any amount owed to it by the Supplier if 
notice and reasons are provided.  

  

4.8 The Supplier must ensure that all Subcontractors are paid, in full, within 30 days of 
receipt of a valid, undisputed invoice. If this does not happen, CCS or the Buyer can 

publish the details of the late payment or non-payment.  

  

4.9 If CCS or the Buyer can get more favourable commercial terms for the supply at cost of 
any materials, goods or services used by the Supplier to provide the Deliverables, then 

CCS or the Buyer may require the Supplier to replace its existing commercial terms with 

the more favourable terms offered for the relevant items.  

  

4.10 If CCS or the Buyer uses Clause 4.9 then the DPS Pricing (and where applicable, the 
Charges) must be reduced by an agreed amount by using the Variation Procedure.  

  

4.11 The Supplier has no right of set-off, counterclaim, discount or abatement unless they are 
ordered to do so by a court.    
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5. The buyer’s obligations to the supplier   
5.1 If Supplier Non-Performance arises from an Authority Cause:  

  

(a) neither CCS or the Buyer can terminate a Contract under Clause 10.4.1;  

(b) the Supplier is entitled to reasonable and proven additional expenses and to relief 
from liability and Deduction under this Contract;  

(c) the Supplier is entitled to additional time needed to make the Delivery; and (d) the 

Supplier cannot suspend the ongoing supply of Deliverables.  

  

5.2 Clause 5.1 only applies if the Supplier:  

  

(a) gives notice to the Party responsible for the Authority Cause within 10 Working Days 
of becoming aware;  

(b) demonstrates that the Supplier Non-Performance would not have occurred but for 

the Authority Cause; and  

(c) mitigated the impact of the Authority Cause.  

  

6. Record keeping and reporting   
6.1 The Supplier must attend Progress Meetings with the Buyer and provide Progress Reports 

when specified in the Order Form.  

  

6.2 The Supplier must keep and maintain full and accurate records and accounts on everything 

to do with the Contract:  

  

(a) during the Contract Period;  

(b) for 7 years after the End Date; and (c) in accordance with UK GDPR, including but 
not limited to the records and accounts stated in the definition of Audit in Joint 

Schedule 1.  

  

6.3 The Relevant Authority or an Auditor can Audit the Supplier.  

  

6.4 During an Audit, the Supplier must:  

  

(a) allow the Relevant Authority or any Auditor access to their premises to verify all 
contract accounts and records of everything to do with the Contract and provide 
copies for an Audit; and  

(b) provide information to the Relevant Authority or to the Auditor and reasonable co-
operation at their request.  
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6.5 Where the Audit of the Supplier is carried out by an Auditor, the Auditor shall be entitled 

to share any information obtained during the Audit with the Relevant Authority.  

  

6.6 If the Supplier is not providing any of the Deliverables, or is unable to provide them, it 
must immediately:   

  

(a) tell the Relevant Authority and give reasons;  

(b) propose corrective action; and   

(c) provide a  deadline for completing the corrective action.  

  

6.7 The Supplier must provide CCS with a Self Audit Certificate supported by an audit report at 

the end of each Contract Year. The report must contain:  

  

(a) the methodology of the review;  

(b) the sampling techniques applied; (c) details of 
any issues; and (d) any remedial action taken.  

  

6.8 The Self Audit Certificate must be completed and signed by an auditor or senior member of 

the Supplier’s management team that is qualified in either a relevant audit or financial 

discipline.   

  

7. Supplier staff   
7.1 The Supplier Staff involved in the performance of each Contract must:  

  

(a) be appropriately trained and qualified;  

(b) be vetted using Good Industry Practice and the Security Policy; and  

(c) comply with all conduct requirements when on the Buyer’s Premises.  

  

7.2 Where a Buyer decides one of the Supplier’s Staff is not suitable to work on a contract, 
the Supplier must replace them with a suitably qualified alternative.  

  

7.3 If requested, the Supplier must replace any person whose acts or omissions have caused 
the Supplier to breach Clause 27.   

  

7.4 The Supplier must provide a list of Supplier Staff needing to access the Buyer’s Premises 

and say why access is required.   

  

7.5 The Supplier indemnifies CCS and the Buyer against all claims brought by any person 
employed by the Supplier caused by an act or omission of the Supplier or any Supplier 
Staff.   
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8. Rights and protection   
8.1 The Supplier warrants and represents that:  

  

(a) it has full capacity and authority to enter into and to perform each Contract;  

(b) each Contract is executed by its authorised representative;  

(c) it is a legally valid and existing organisation incorporated in the place it was formed;  

(d) there are no known legal or regulatory actions or investigations before any court, 

administrative body or arbitration tribunal pending or threatened against it or its 

Affiliates that might affect its ability to perform each Contract;  

(e) it maintains all necessary rights, authorisations, licences and consents to perform its 

obligations under each Contract;  

(f) it does not have any contractual obligations which are likely to have a material 
adverse effect on its ability to perform each Contract;  

(g) it is not impacted by an Insolvency Event; and (h) it will comply with each Order 

Contract.  

  

8.2 The warranties and representations in Clauses 2.10 and 8.1 are repeated each time the 
Supplier provides Deliverables under the Contract.  

  

8.3 The Supplier indemnifies both CCS and every Buyer against each of the following:  

  

(a) wilful misconduct of the Supplier, Subcontractor and Supplier Staff that impacts the 

Contract; and (b) non-payment by the Supplier of any Tax or National Insurance.  

  

8.4 All claims indemnified under this Contract must use Clause 26.  

  

8.5 The description of any provision of this Contract as a warranty does not prevent CCS or a 

Buyer from exercising any termination right that it may have for breach of that clause by 

the Supplier.  

  

8.6 If the Supplier becomes aware of a representation or warranty that becomes untrue or 

misleading, it must immediately notify CCS and every Buyer.  

  

8.7 All third party warranties and indemnities covering the Deliverables must be assigned for 

the Buyer’s benefit by the Supplier.   
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9. Intellectual Property Rights (IPRs)  
9.1 Each Party keeps ownership of its own Existing IPRs. The Supplier gives the Buyer a non-

exclusive, perpetual, royalty-free, irrevocable, transferable worldwide licence to use, 

change and sub-license the Supplier’s Existing IPR to enable it to both:  

  

(a) receive and use the Deliverables; and  

(b) make use of the deliverables provided by a Replacement Supplier.  

  

9.2 Any New IPR created under a Contract is owned by the Buyer. The Buyer gives the 
Supplier a licence to use any Existing IPRs and New IPRs for the purpose of fulfilling its 

obligations during the Contract Period.  

  

9.3 Where a Party acquires ownership of IPRs incorrectly under this Contract it must do 
everything reasonably necessary to complete a transfer assigning them in writing to the 
other Party on request and at its own cost.  

  

9.4 Neither Party has the right to use the other Party’s IPRs, including any use of the other 

Party’s names, logos or trademarks, except as provided in Clause 9 or otherwise agreed in 

writing.  

  

9.5 If there is an IPR Claim, the Supplier indemnifies CCS and each Buyer against all losses, 
damages, costs or expenses (including professional fees and fines) incurred as a result.  

  

9.6 If an IPR Claim is made or anticipated the Supplier must at its own expense and the 

Buyer’s sole option, either:  

  

(a) obtain for CCS and the Buyer the rights in Clause 9.1 and 9.2 without infringing any 
third party IPR; or   

(b) replace or modify the relevant item with substitutes that do not infringe IPR without 

adversely affecting the functionality or performance of the Deliverables.  

  

9.7 In spite of any other provisions of a Contract and for the avoidance of doubt, award of a 

Contract by the Buyer and placement of any contract task under it does not constitute an 

authorisation by the Crown under Sections 55 and 56 of the Patents Act 1977 or Section 

12 of the Registered Designs Act 1949. The Supplier acknowledges that any authorisation 

by the Buyer under its statutory powers must be expressly provided in writing, with 

reference to the acts authorised and the specific IPR involved.  

   



DPS Schedule 6 (Order Form and Order Schedules) 
Crown Copyright 2021 

RM6126 - Research & Insights DPS                                             
Project Version: v1.0   119 
Model Version: v1.3 

UK OFFICIAL

UK OFFICIAL

10. Ending the contract or any subcontract  
10.1 Contract Period  

10.1.1 The Contract takes effect on the Start Date and ends on the End Date or earlier if 

required by Law.  

  

10.1.2 The Relevant Authority can extend the Contract for the Extension Period by giving the 

Supplier no less than 3 Months' written notice before the Contract expires.  

  

10.2 Ending the contract without a reason   
10.2.1 CCS has the right to terminate the DPS Contract at any time without reason by giving the 

Supplier at least 30 days' notice.  

  

10.2.2 Each Buyer has the right to terminate their Order Contract at any time without reason by 

giving the Supplier not less than 90 days' written notice.  

  

10.3 Rectification plan process  
10.3.1 If there is a Default, the Relevant Authority may, without limiting its other rights, request 

that the Supplier provide a Rectification Plan.  

  

10.3.2 When the Relevant Authority receives a requested Rectification Plan it can either:  

  

(a) reject the Rectification Plan or revised Rectification Plan, giving reasons; or  

(b) accept the Rectification Plan or revised Rectification Plan (without limiting its rights) 

and the Supplier must immediately start work on the actions in the Rectification Plan 
at its own cost, unless agreed otherwise by the Parties.  

  

10.3.3 Where the Rectification Plan or revised Rectification Plan is rejected, the Relevant 

Authority:  

  

(a) must give reasonable grounds for its decision; and  

(b) may request that the Supplier provides a revised Rectification Plan within 5 Working 
Days.  

  

10.3.4  If the Relevant Authority rejects any Rectification Plan, including any revised 

Rectification Plan, the Relevant Authority does not have to request a revised 



DPS Schedule 6 (Order Form and Order Schedules) 
Crown Copyright 2021 

RM6126 - Research & Insights DPS                                             
Project Version: v1.0   120 
Model Version: v1.3 

UK OFFICIAL

UK OFFICIAL

Rectification Plan before exercising its right to terminate its Contract under Clause 

10.4.3(a).   

  

10.4 When CCS or the buyer can end a contract   
10.4.1 If any of the following events happen, the Relevant Authority has the right to 

immediately terminate its Contract by issuing a Termination Notice to the Supplier:  

  

(a) there is a Supplier Insolvency Event;  

(b) there is a Default that is not corrected in line with an accepted Rectification Plan;   

(c) the Supplier does not provide a Rectification Plan within 10 days of the request;  

(d) there is any material Default of the Contract;  

(e) there is any material Default of any Joint Controller Agreement relating to any 
Contract;  

(f) there is a Default of Clauses 2.10, 9, 14, 15, 27, 32 or DPS Schedule 9 (Cyber 
Essentials) (where applicable) relating to any Contract;  

(g) there is a consistent repeated failure to meet the Performance Indicators in DPS 

Schedule 4 (DPS Management);  

(h) there is a Change of Control of the Supplier which is not pre-approved by the 

Relevant Authority in writing;  

(i) if the Relevant Authority discovers that the Supplier was in one of the situations in 
57 (1) or 57(2) of the Regulations at the time the Contract was awarded; or  

(j) the Supplier or its Affiliates embarrass or bring CCS or the Buyer into disrepute or 
diminish the public trust in them.  

  

10.4.2 CCS may terminate the DPS Contract if a Buyer terminates an Order Contract for any of 

the reasons listed in Clause 10.4.1.   

  

10.4.3 If any of the following non-fault based events happen, the Relevant Authority has the 

right to immediately terminate its Contract by issuing a Termination Notice to the 

Supplier:  

  

(a) the Relevant Authority rejects a Rectification Plan;  

(b) there is a Variation which cannot be agreed using Clause 24 (Changing the contract) 

or resolved using Clause 34 (Resolving disputes);   

(c) if there is a declaration of ineffectiveness in respect of any Variation; or (d) any of 

the events in 73 (1) (a) or (c) of the Regulations happen.  

  

10.5 When the supplier can end the contract   
The Supplier can issue a Reminder Notice if the Buyer does not pay an undisputed invoice 

on time. The Supplier can terminate an Order Contract if the Buyer fails to pay an 
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undisputed invoiced sum due and worth over 10% of the annual Contract Value within 30 

days of the date of the Reminder Notice.   

  

10.6 What happens if the contract ends  
10.6.1 Where a Party terminates a Contract under any of Clauses 10.2.1, 10.2.2, 10.4.1, 10.4.2, 

10.4.3, 10.5 or  

20.2 or a Contract expires all of the following apply:  

  

(a) The Buyer’s payment obligations under the terminated Contract stop immediately.  

(b) Accumulated rights of the Parties are not affected.  

(c) The Supplier must promptly repay to the Buyer any and all Charges the Buyer has 
paid in advance in respect of Deliverables not provided by the Supplier as at the End 

Date.  

(d) The Supplier must promptly delete or return the Government Data except where 

required to retain copies by Law.  

(e) The Supplier must promptly return any of CCS or the Buyer’s property provided 

under the terminated Contract.  

(f) The Supplier must, at no cost to CCS or the Buyer, co-operate fully in the handover 
and reprocurement (including to a Replacement Supplier).  

  

10.6.2 In addition to the consequences of termination listed in Clause 10.6.1, where the 

Relevant Authority terminates a Contract under Clause 10.4.1 the Supplier is also 

responsible for the Relevant Authority’s reasonable costs of procuring Replacement 

Deliverables for the rest of the Contract Period.  

  

10.6.3 In addition to the consequences of termination listed in Clause 10.6.1, if either the 

Relevant Authority terminates a Contract under Clause 10.2.1 or 10.2.2 or a Supplier 

terminates an Order Contract under Clause 10.5:  

  

(a) the Buyer must promptly pay all outstanding Charges incurred to the Supplier; and  

(b) the Buyer must pay the Supplier reasonable committed and unavoidable Losses as 
long as the Supplier provides a fully itemised and costed schedule with evidence - 
the maximum value of this payment is limited to the total sum payable to the 
Supplier if the Contract had not been terminated.   

  

10.6.4 In addition to the consequences of termination listed in Clause 10.6.1, where a Party 

terminates under Clause 20.2 each Party must cover its own Losses.  
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10.6.5 The following Clauses survive the termination or expiry of each Contract: 3.2.10, 4.2, 6, 

7.5, 9, 11, 12.2, 14, 15, 16, 17, 18, 31.3, 34, 35 and any Clauses and Schedules which are 

expressly or by implication intended to continue.  

  

10.7 Partially ending and suspending the contract   
10.7.1 Where CCS has the right to terminate the DPS Contract it can suspend the Supplier's 

ability to accept Orders (for any period) and the Supplier cannot enter into any new 

Order Contracts during this period. If this happens, the Supplier must still meet its 

obligations under any existing Order Contracts that have already been signed.  

  

10.7.2 Where CCS has the right to terminate a DPS Contract it is entitled to terminate all or part 

of it.  

  

10.7.3 Where the Buyer has the right to terminate an Order Contract it can terminate or 

suspend (for any period), all or part of it. If the Buyer suspends a Contract it can provide 

the Deliverables itself or buy them from a third party.   

  

10.7.4  The Relevant Authority can only partially terminate or suspend a Contract if the 

remaining parts of that Contract can still be used to effectively deliver the intended 

purpose.  

  

10.7.5 The Parties must agree any necessary Variation required by Clause 10.7 using the 

Variation Procedure, but the Supplier may not either:  

  

(a) reject the Variation; or  

(b) increase the Charges, except where the right to partial termination is under Clause 
10.2.  

  

10.7.6 The Buyer can still use other rights available, or subsequently available to it if it acts on 

its rights under Clause 10.7.  

  

10.8 When subcontracts can be ended   
At the Buyer’s request, the Supplier must terminate any Subcontracts in any of the following 

events:  

  

(a) there is a Change of Control of a Subcontractor which is not pre-approved by the 

Relevant Authority in writing;  
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(b) the acts or omissions of the Subcontractor have caused or materially contributed to 

a right of termination under Clause 10.4; or  

(c) a Subcontractor or its Affiliates embarrasses or brings into disrepute or diminishes 
the public trust in the Relevant Authority.  

  

11. How much you can be held responsible for   
11.1 Each Party's total aggregate liability in each Contract Year under this DPS Contract 

(whether in tort, contract or otherwise) is no more than £1,000,000.   

  

11.2 Each Party's total aggregate liability in each Contract Year under each Order Contract 

(whether in tort, contract or otherwise) is no more than one hundred and twenty five 

percent (125%) of the Estimated Yearly Charges unless specified in the Order Form.  

  

11.3 No Party is liable to the other for:  

  

(a) any indirect Losses; or  

(b) Loss of profits, turnover, savings, business opportunities or damage to goodwill (in 
each case whether direct or indirect).  

  

11.4 In spite of Clause 11.1 and 11.2, neither Party limits or excludes any of the following:  

  

(a) its liability for death or personal injury caused by its negligence, or that of its 
employees, agents or Subcontractors;  

(b) its liability for bribery or fraud or fraudulent misrepresentation by it or its 
employees;  

(c) any liability that cannot be excluded or limited by Law;   

(d) its obligation to pay the required Management Levy or Default Management Levy.  

  

11.5 In spite of Clauses 11.1 and 11.2, the Supplier does not limit or exclude its liability for any 

indemnity given under Clauses 7.5, 8.3(b), 9.5, 31.3 or Order Schedule 2 (Staff Transfer) 
of a Contract.    

11.6 In spite of Clauses 11.1, 11.2 but subject to Clauses 11.3 and 11.4, the Supplier's 
aggregate liability in each and any Contract Year under each Contract under Clause 14.8 

shall in no event exceed the Data Protection Liability Cap.  

  

11.7 Each Party must use all reasonable endeavours to mitigate any Loss or damage which it 
suffers under or in connection with each Contract, including any indemnities.   

  

11.8 When calculating the Supplier’s liability under Clause 11.1 or 11.2 the following items will 
not be taken into consideration:  
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(a) Deductions; and  

(b) any items specified in Clauses 11.5 or 11.6.  

  

11.9 If more than one Supplier is party to a Contract, each Supplier Party is jointly and severally 

liable for their obligations under that Contract.  

  

12. Obeying the law  
12.1 The Supplier must use reasonable endeavours to comply with the provisions of Joint 

Schedule 5 (Corporate Social Responsibility).  

  

12.2 To the extent that it arises as a result of a Default by the Supplier, the Supplier indemnifies 

the Relevant Authority against any fine or penalty incurred by the Relevant Authority 

pursuant to Law and any costs incurred by the Relevant Authority in defending any 

proceedings which result in such fine or penalty.  

  

12.3 The Supplier must appoint a Compliance Officer who must be responsible for ensuring that 

the Supplier complies with Law, Clause 12.1 and Clauses 27 to 32.  

  

13. Insurance  
The Supplier must, at its own cost, obtain and maintain the Required Insurances in Joint 

Schedule 3 (Insurance Requirements) and any Additional Insurances in the Order Form.  

  

14. Data protection  
14.1 The Supplier must process Personal Data and ensure that Supplier Staff process Personal 

Data only in accordance with Joint Schedule 11 (Processing Data).  

  

14.2 The Supplier must not remove any ownership or security notices in or relating to the 

Government Data.  

  

14.3 The Supplier must make accessible back-ups of all Government Data, stored in an agreed 

off-site location and send the Buyer copies every 6 Months.   
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14.4 The Supplier must ensure that any Supplier system holding any Government Data, including 
back-up data, is a secure system that complies with the Security Policy and any applicable 
Security Management Plan.  
  

14.5 If at any time the Supplier suspects or has reason to believe that the Government Data 

provided under a Contract is corrupted, lost or sufficiently degraded, then the Supplier 

must notify the Relevant Authority and immediately suggest remedial action.  

  

14.6 If the Government Data is corrupted, lost or sufficiently degraded so as to be unusable the 

Relevant Authority may either or both:  

  

(a) tell the Supplier to restore or get restored Government Data as soon as practical but 
no later than 5 Working Days from the date that the Relevant Authority receives 

notice, or the Supplier finds out about the issue, whichever is earlier; and/or  

(b) restore the Government Data itself or using a third party.  

  

14.7 The Supplier must pay each Party’s reasonable costs of complying with Clause 14.6 unless 

CCS or the Buyer is at fault.   

  

14.8 The Supplier:  

  

(a) must provide the Relevant Authority with all Government Data in an agreed open 
format within 10 Working Days of a written request;  

(b) must have documented processes to guarantee prompt availability of Government 
Data if the Supplier stops trading;  

(c) must securely destroy all Storage Media that has held Government Data at the end 
of life of that media using Good Industry Practice;  

(d) securely erase all Government Data and any copies it holds when asked to do so by 
CCS or the Buyer unless required by Law to retain it; and  

(e) indemnifies CCS and each Buyer against any and all Losses incurred if the Supplier 

breaches Clause 14 and any Data Protection Legislation.  

  

15. What you must keep confidential  
15.1 Each Party must:  

  

(a) keep all Confidential Information it receives confidential and secure;  

(b) except as expressly set out in the Contract at Clauses 15.2 to 15.4 or elsewhere in 
the Contract, not disclose, use or exploit the Disclosing Party’s Confidential 

Information without the Disclosing Party's prior written consent; and   

(c) immediately notify the Disclosing Party if it suspects unauthorised access, copying, 
use or disclosure of the Confidential Information.  
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15.2 In spite of Clause 15.1, a Party may disclose Confidential Information which it receives 

from the Disclosing Party in any of the following instances:  

  

(a) where disclosure is required by applicable Law or by a court with the relevant 
jurisdiction if, to the extent not prohibited by Law, the Recipient Party notifies the 
Disclosing Party of the full circumstances, the affected Confidential Information and 
extent of the disclosure;  

(b) if the Recipient Party already had the information without obligation of 

confidentiality before it was disclosed by the Disclosing Party;  

(c) if the information was given to it by a third party without obligation of 
confidentiality;  

(d) if the information was in the public domain at the time of the disclosure;  

(e) if the information was independently developed without access to the Disclosing 

Party’s  

Confidential Information;  

(f) on a confidential basis, to its auditors;  

(g) on a confidential basis, to its professional advisers on a need-to-know basis; or  

(h) to the Serious Fraud Office where the Recipient Party has reasonable grounds to 

believe that the Disclosing Party is involved in activity that may be a criminal offence 

under the Bribery Act 2010.  

  

15.3 In spite of Clause 15.1, the Supplier may disclose Confidential Information on a 

confidential basis to Supplier Staff on a need-to-know basis to allow the Supplier to meet 

its obligations under the Contract. The Supplier Staff must enter into a direct 

confidentiality agreement with the Relevant Authority at its request.  

  

15.4 In spite of Clause 15.1, CCS or the Buyer may disclose Confidential Information in any of 
the following cases:  

  

(a) on a confidential basis to the employees, agents, consultants and contractors of CCS 
or the Buyer;  

(b) on a confidential basis to any other Central Government Body, any successor body 

to a Central Government Body or any company that CCS or the Buyer transfers or 
proposes to transfer all or any part of its business to;  

(c) if CCS or the Buyer (acting reasonably) considers disclosure necessary or appropriate 

to carry out its public functions;  

(d) where requested by Parliament; or (e) under Clauses 4.7 and 16.  

  

15.5 For the purposes of Clauses 15.2 to 15.4 references to disclosure on a confidential basis 
means disclosure under a confidentiality agreement or arrangement including terms as 
strict as those required in Clause 15.  

  

15.6 Transparency Information is not Confidential Information.  
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15.7 The Supplier must not make any press announcement or publicise the Contracts or any 
part of them in any way, without the prior written consent of the Relevant Authority and 

must take all reasonable steps to ensure that Supplier Staff do not either.   

  

16. When you can share information   
16.1 The Supplier must tell the Relevant Authority within 48 hours if it receives a Request For 

Information.  

  

16.2 Within five (5) Working Days of the Buyer’s request the Supplier must give CCS and each 

Buyer full cooperation and information needed so the Buyer can:  

  

(a) publish the Transparency Information;   

(b) comply with any Freedom of Information Act (FOIA) request; and/or 
(c) comply with any Environmental Information Regulations (EIR) 

request.  

  

16.3 The Relevant Authority may talk to the Supplier to help it decide whether to publish 

information under Clause 16. However, the extent, content and format of the disclosure is the 

Relevant Authority’s decision in its absolute discretion.   

  

17. Invalid parts of the contract   
If any part of a Contract is prohibited by Law or judged by a court to be unlawful, void or 

unenforceable, it must be read as if it was removed from that Contract as much as required 

and rendered ineffective as far as possible without affecting the rest of the Contract, whether 

it is valid or enforceable.  

  

18. No other terms apply   
The provisions incorporated into each Contract are the entire agreement between the Parties. 

The Contract  replaces all previous statements, agreements and any course of dealings made 

between the Parties, whether written or oral, in relation to its subject matter. No other 

provisions apply.   

  

19. Other people’s rights in a contract   
No third parties may use the Contracts (Rights of Third Parties) Act 1999 (CRTPA) to enforce 

any term of the Contract unless stated (referring to CRTPA) in the Contract. This does not 

affect third party rights and remedies that exist independently from CRTPA.   
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20. Circumstances beyond your control   
20.1 Any Party affected by a Force Majeure Event is excused from performing its obligations 

under a Contract while the inability to perform continues, if it both:  

  

(a) provides a Force Majeure Notice to the other Party; and  

(b) uses all reasonable measures practical to reduce the impact of the Force Majeure 

Event.  

  

20.2 Either Party can partially or fully terminate the affected Contract if the provision of the 

Deliverables is materially affected by a Force Majeure Event which lasts for 90 days 

continuously.   

  

21. Relationships created by the contract   
No Contract creates a partnership, joint venture or employment relationship. The Supplier 

must represent themselves accordingly and ensure others do so.  

  

22. Giving up contract rights  
A partial or full waiver or relaxation of the terms of a Contract is only valid if it is stated to be a 

waiver in writing to the other Party.  

  

23. Transferring responsibilities   
23.1 The Supplier cannot assign, novate or transfer a Contract or any part of a Contract without 

the Relevant Authority’s written consent.  

  

23.2 The Relevant Authority can assign, novate or transfer its Contract or any part of it to any 

Central Government Body, public or private sector body which performs the functions of the 

Relevant Authority.  

  

23.3 When CCS or the Buyer uses its rights under Clause 23.2 the Supplier must enter into a 

novation agreement in the form that CCS or the Buyer specifies.   

  

23.4 The Supplier can terminate a Contract novated under Clause 23.2 to a private sector body 

that is experiencing an Insolvency Event.  
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23.5 The Supplier remains responsible for all acts and omissions of the Supplier Staff as if they 

were its own.  

  

23.6 If CCS or the Buyer asks the Supplier for details about Subcontractors, the Supplier must 

provide details of Subcontractors at all levels of the supply chain including:  

  

(a) their name;  

(b) the scope of their appointment; and  

(c) the duration of their appointment.  

  

24. Changing the contract  
24.1 Either Party can request a Variation which is only effective if agreed in writing and signed 

by both Parties.  

  

24.2 The Supplier must provide an Impact Assessment either:  

  

(a) with the Variation Form, where the Supplier requests the Variation; or  

(b) within the time limits included in a Variation Form requested by CCS or the Buyer.  

  

24.3 If the Variation cannot be agreed or resolved by the Parties, CCS or the Buyer can either:  

  

(a) agree that the Contract continues without the Variation; or  

(b) terminate the affected Contract, unless in the case of an Order Contract, the 
Supplier has already provided part or all of the provision of the Deliverables, or 
where the Supplier can show evidence of substantial work being carried out to 

provide them; or  

(c) refer the Dispute to be resolved using Clause 34 (Resolving Disputes).  

  

24.4 CCS and the Buyer are not required to accept a Variation request made by the Supplier.  

  

24.5 If there is a General Change in Law, the Supplier must bear the risk of the change and is 

not entitled to ask for an increase to the DPS Pricing or the Charges.  

  

24.6 If there is a Specific Change in Law or one is likely to happen during the Contract Period 
the Supplier must give CCS and the Buyer notice of the likely effects of the changes as 
soon as reasonably practical. They must also say if they think any Variation is needed 

either to the Deliverables, DPS Pricing or a Contract and provide evidence:   
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(a) that the Supplier has kept costs as low as possible, including in Subcontractor costs; 
and  

(b) of how it has affected the Supplier’s costs.  

  

24.7 Any change in the DPS Pricing or relief from the Supplier's obligations because of a 
Specific Change in Law must be implemented using Clauses 24.1 to 24.4.  

  

24.8 For 101(5) of the Regulations, if the Court declares any Variation ineffective, the Parties 
agree that their mutual rights and obligations will be regulated by the terms of the 
Contract as they existed immediately prior to that Variation and as if the Parties had 
never entered into that Variation.  

  

25. How to communicate about the contract   
25.1 All notices under the Contract must be in writing and are considered effective on the 

Working Day of delivery as long as they are delivered before 5:00pm on a Working Day. 

Otherwise the notice is effective on the next Working Day. An email is effective at 9:00am 

on the first Working Day after sending unless an error message is received.  

  

25.2 Notices to CCS must be sent to the CCS Authorised Representative’s address or email 

address indicated on the Platform.  

  

25.3 Notices to the Buyer must be sent to the Buyer Authorised Representative’s address or 

email address in the Order Form.   

  

25.4 This Clause does not apply to the service of legal proceedings or any documents in any 

legal action, arbitration or dispute resolution.   

  

26. Dealing with claims   
26.1 If a Beneficiary is notified of a Claim then it must notify the Indemnifier as soon as 

reasonably practical and no later than 10 Working Days.  

  

26.2 At the Indemnifier’s cost the Beneficiary must both:  

  

(a) allow the Indemnifier to conduct all negotiations and proceedings to do with a 

Claim; and   

(b) give the Indemnifier reasonable assistance with the claim if requested.  
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26.3 The Beneficiary must not make admissions about the Claim without the prior written 

consent of the Indemnifier which can not be unreasonably withheld or delayed.  

  

26.4 The Indemnifier must consider and defend the Claim diligently using competent legal 
advisors and in a way that does not damage the Beneficiary’s reputation.  

  

26.5 The Indemnifier must not settle or compromise any Claim without the Beneficiary's prior 

written consent which it must not unreasonably withhold or delay.  

  

26.6 Each Beneficiary must take all reasonable steps to minimise and mitigate any losses that 
it suffers because of the Claim.  

  

26.7 If the Indemnifier pays the Beneficiary money under an indemnity and the Beneficiary 
later recovers money which is directly related to the Claim, the Beneficiary must 

immediately repay the Indemnifier the lesser of either:  

  

(a) the sum recovered minus any legitimate amount spent by the Beneficiary when 

recovering this money; or   

(b) the amount the Indemnifier paid the Beneficiary for the Claim.  

  

27. Preventing fraud, bribery and corruption  
27.1 The Supplier must not during any Contract Period:   

  

(a) commit a Prohibited Act or any other criminal offence in the Regulations 57(1) and 

57(2); or  

(b) do or allow anything which would cause CCS or the Buyer, including any of their 

employees, consultants, contractors, Subcontractors or agents to breach any of the 
Relevant Requirements or incur any liability under them.  

  

27.2 The Supplier must during the Contract Period:  

  

(a) create, maintain and enforce adequate policies and procedures to ensure it complies 
with the Relevant Requirements to prevent a Prohibited Act and require its 

Subcontractors to do the same;  

(b) keep full records to show it has complied with its obligations under Clause 27 and 

give copies to CCS or the Buyer on request; and  

(c) if required by the Relevant Authority, within 20 Working Days of the Start Date of 
the relevant Contract, and then annually, certify in writing to the Relevant Authority, 

that they have complied with Clause 27, including compliance of Supplier Staff, and 
provide reasonable supporting evidence of this on request, including its policies and 
procedures.  
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27.3 The Supplier must immediately notify CCS and the Buyer if it becomes aware of any breach 

of Clauses  

27.1 or 27.2 or has any reason to think that it, or any of the Supplier Staff, has either:  

  

(a) been investigated or prosecuted for an alleged Prohibited Act;  

(b) been debarred, suspended, proposed for suspension or debarment, or is otherwise 
ineligible to take part in procurement programmes or contracts because of a 

Prohibited Act by any government department or agency;   

(c) received a request or demand for any undue financial or other advantage of any kind 
related to a Contract; or  

(d) suspected that any person or Party directly or indirectly related to a Contract has 
committed or attempted to commit a Prohibited Act.  

  

27.4 If the Supplier notifies CCS or the Buyer as required by Clause 27.3, the Supplier must 

respond promptly to their further enquiries, co-operate with any investigation and allow 
the Audit of any books, records and relevant documentation.  

  

27.5 In any notice the Supplier gives under Clause 27.3 it must specify the:  

  

(a) Prohibited Act;  

(b) identity of the Party who it thinks has committed the Prohibited Act; and   

(c) action it has decided to take.  

  

28. Equality, diversity and human rights  
28.1 The Supplier must follow all applicable equality Law when they perform their obligations 

under the Contract, including:  

  

(a) protections against discrimination on the grounds of race, sex, gender reassignment, 
religion or belief, disability, sexual orientation, pregnancy, maternity, age or 
otherwise; and  

(b) any other requirements and instructions which CCS or the Buyer reasonably imposes 
related to equality Law.  

  

28.2 The Supplier must take all necessary steps, and inform CCS or the Buyer of the steps taken, 

to prevent anything that is considered to be unlawful discrimination by any court or 

tribunal, or the Equality and Human Rights Commission (or any successor organisation) 

when working on a Contract.  

  

29. Health and safety   
29.1 The Supplier must perform its obligations meeting the requirements of:  
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(a) all applicable Law regarding health and safety; and  

(b) the Buyer’s current health and safety policy while at the Buyer’s Premises, as 

provided to the Supplier.   

  

29.2 The Supplier and the Buyer must as soon as possible notify the other of any health and 

safety incidents or material hazards they are aware of at the Buyer Premises that relate 

to the performance of a Contract.   

  

30. Environment  
30.1 When working on Site the Supplier must perform its obligations under the Buyer’s current 

Environmental Policy, which the Buyer must provide.  

  

30.2 The Supplier must ensure that Supplier Staff are aware of the Buyer’s Environmental 

Policy.  

  

31. Tax   
31.1 The Supplier must not breach any Tax or social security obligations and must enter into a 

binding agreement to pay any late contributions due, including where applicable, any 

interest or any fines. CCS and the Buyer cannot terminate a Contract where the Supplier 

has not paid a minor Tax or social security contribution.  

  

31.2 Where the Charges payable under a Contract with the Buyer are or are likely to exceed £5 
million at any point during the relevant Contract Period, and an Occasion of Tax Non-Compliance 
occurs, the Supplier must notify CCS and the Buyer of it within 5 Working Days including:  

  

(a) the steps that the Supplier is taking to address the Occasion of Tax Non-Compliance 

and any mitigating factors that it considers relevant; and  

(b) other information relating to the Occasion of Tax Non-Compliance that CCS and the 
Buyer may reasonably need.  

  

31.3 Where the Supplier or any Supplier Staff are liable to be taxed or to pay National Insurance 

contributions in the UK relating to payment received under an Order Contract, the 

Supplier must both:  

  

(a) comply with the Income Tax (Earnings and Pensions) Act 2003 and all other statutes 
and regulations relating to income tax, the Social Security Contributions and Benefits 
Act 1992 (including IR35) and National Insurance contributions; and   

(b) indemnify the Buyer against any Income Tax, National Insurance and social security 
contributions and any other liability, deduction, contribution, assessment or claim 
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arising from or made during or after the Contract Period in connection with the 

provision of the Deliverables by the Supplier or any of the Supplier Staff.  

  

31.4 If any of the Supplier Staff are Workers who receive payment relating to the Deliverables, 

then the Supplier must ensure that its contract with the Worker contains the following 

requirements:  

  

(a) the Buyer may, at any time during the Contract Period, request that the Worker 
provides information which demonstrates they comply with Clause 31.3, or why 
those requirements do not apply, the Buyer can specify the information the Worker 

must provide and the deadline for responding;  

(b) the Worker’s contract may be terminated at the Buyer’s request if the Worker fails 

to provide the information requested by the Buyer within the time specified by the 

Buyer;  

(c) the Worker’s contract may be terminated at the Buyer’s request if the Worker 

provides information which the Buyer considers is not good enough to demonstrate 

how it complies with Clause 31.3 or confirms that the Worker is not complying with 
those requirements; and  

(d) the Buyer may supply any information they receive from the Worker to HMRC for 

revenue collection and management.  

  

32. Conflict of interest  
32.1 The Supplier must take action to ensure that neither the Supplier nor the Supplier Staff are 

placed in the position of an actual or potential Conflict of Interest.  

  

32.2 The Supplier must promptly notify and provide details to CCS and each Buyer if a Conflict 

of Interest happens or is expected to happen.  

  

32.3 CCS and each Buyer can terminate its Contract immediately by giving notice in writing to 

the Supplier or take any steps it thinks are necessary where there is or may be an actual 

or potential Conflict of Interest.  

  

33. Reporting a breach of the contract   
33.1 As soon as it is aware of it the Supplier and Supplier Staff must report to CCS or the Buyer 

any actual or suspected breach of:  

  

(a) Law;  

(b) Clause 12.1; or   

(c) Clauses 27 to 32.  
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33.2 The Supplier must not retaliate against any of the Supplier Staff who in good faith reports a 

breach listed in Clause 33.1 to the Buyer or a Prescribed Person.   

  

34. Resolving disputes   
34.1 If there is a Dispute, the senior representatives of the Parties who have authority to settle 

the Dispute will, within 28 days of a written request from the other Party, meet in good 

faith to resolve the Dispute.  

  

34.2 If the Dispute is not resolved at that meeting, the Parties can attempt to settle it by 

mediation using the  

Centre for Effective Dispute Resolution (CEDR) Model Mediation Procedure current at the 

time of the  

Dispute. If the Parties cannot agree on a mediator, the mediator will be nominated by 

CEDR. If either Party does not wish to use, or continue to use mediation, or mediation 

does not resolve the Dispute, the Dispute must be resolved using Clauses 34.3 to 34.5.  

  

34.3 Unless the Relevant Authority refers the Dispute to arbitration using Clause 34.4, the 

Parties irrevocably agree that the courts of England and Wales have the exclusive 

jurisdiction to:   

  

(a) determine the Dispute;  

(b) grant interim remedies; and/or  

(c) grant any other provisional or protective relief.  

  

34.4 The Supplier agrees that the Relevant Authority has the exclusive right to refer any 

Dispute to be finally resolved by arbitration under the London Court of International 
Arbitration Rules current at the time of the Dispute. There will be only one arbitrator. The 
seat or legal place of the arbitration will be London and the proceedings will be in English.  

  

34.5 The Relevant Authority has the right to refer a Dispute to arbitration even if the Supplier 

has started or has attempted to start court proceedings under Clause 34.3, unless the 
Relevant Authority has agreed to the court proceedings or participated in them. Even if 

court proceedings have started, the Parties must do everything necessary to ensure that 
the court proceedings are stayed in favour of any arbitration proceedings if they are 
started under Clause 34.4.  

  

34.6 The Supplier cannot suspend the performance of a Contract during any Dispute.  
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35. Which law applies  
This Contract and any Disputes arising out of, or connected to it, are governed by English law.  
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Joint Schedule 5 (Corporate Social Responsibility)  

1. What we expect from our Suppliers  

1.1 In September 2017, HM Government published a Supplier Code of Conduct setting out the 

standards and behaviours expected of suppliers who work with government.  

(https://www.gov.uk/government/uploads/system/uploads/attachment_data/fi 

le/646497/2017-09- 

13_Official_Sensitive_Supplier_Code_of_Conduct_September_2017.pdf)  

1.2 CCS expects its suppliers and subcontractors to meet the standards set out in that Code. In 

addition, CCS expects its suppliers and subcontractors to comply with the standards set 

out in this Schedule.  

1.3 The Supplier acknowledges that the Buyer may have additional requirements in relation to 

corporate social responsibility.  The Buyer expects that the Supplier and its Subcontractors 

will comply with such corporate social responsibility requirements as the Buyer may notify 

to the Supplier from time to time.  

2. Equality and Accessibility  

2.1 In addition to legal obligations, the Supplier shall support CCS and the Buyer in fulfilling its 

Public Sector Equality duty under S149 of the Equality Act 2010 by ensuring that it fulfils its 

obligations under each Contract in a way that seeks to:  

2.1.1 eliminate discrimination, harassment or victimisation of any kind; and  

2.1.2 advance equality of opportunity and good relations between those with a 

protected characteristic (age, disability, gender reassignment, pregnancy 

and maternity, race, religion or belief, sex, sexual orientation, and 

marriage and civil partnership) and those who do not share it.  

3. Modern Slavery, Child Labour and Inhumane Treatment  

"Modern Slavery Helpline" means the mechanism for reporting suspicion, seeking help or advice 

and information on the subject of modern slavery available online at 

https://www.modernslaveryhelpline.org/report or by telephone on 08000 121 700.  

3.1 The Supplier:  

3.1.1  shall not use, nor allow its Subcontractors to use forced, bonded or involuntary 

prison labour;  

 3.1.2  shall not require any Supplier Staff or Subcontractor Staff to lodge  

deposits or identify papers with the Employer and shall be free to leave their 

employer after reasonable notice;    
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3.1.3  warrants and represents that it has not been convicted of any slavery or human 

trafficking offences anywhere around the world.    

3.1.4  warrants that to the best of its knowledge it is not currently under investigation, 

inquiry or enforcement proceedings in relation to any allegation of slavery or 

human trafficking offences anywhere around the world.    

3.1.5  shall make reasonable enquires to ensure that its officers, employees and 

Subcontractors have not been convicted of slavery or human trafficking offences 

anywhere around the world.  

3.1.6  shall have and maintain throughout the term of each Contract its own policies 

and procedures to ensure its compliance with the Modern Slavery Act and 

include in its contracts with its  

Subcontractors anti-slavery and human trafficking provisions;  

3.1.7  shall implement due diligence procedures to ensure that there is no slavery or 

human trafficking in any part of its supply chain performing obligations under a 

Contract;  

3.1.8  shall prepare and deliver to CCS, an annual slavery and human trafficking report 

setting out the steps it has taken to ensure that slavery and human trafficking is 

not taking place in any of its supply chains or in any part of its business with its 

annual certification of compliance with Paragraph 3;  

3.1.9  shall not use, nor allow its employees or Subcontractors to use physical abuse or 

discipline, the threat of physical abuse, sexual or other harassment and verbal 

abuse or other forms of intimidation of its employees or Subcontractors;  

3.1.10 shall not use or allow child or slave labour to be used by its Subcontractors;  

3.1.11 shall report the discovery or suspicion of any slavery or trafficking by it or its 

Subcontractors to CCS, the Buyer and Modern Slavery Helpline.  

4. Income Security     

4.1 The Supplier shall:  

4.1.1 ensure that all wages and benefits paid for a standard working week meet, 

at a minimum, national legal standards in the country of employment;  

4.1.2 ensure that all Supplier Staff are provided with written and understandable 

Information about their employment conditions in respect of wages 

before they enter;  

4.1.3 ensure that all workers are provided with written and understandable 
Information about their employment conditions in respect of wages before 
they enter employment and about the particulars of their wages for the 
pay period concerned each time that they are paid;  
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4.1.4 not make deductions from wages:  

(a) as a disciplinary measure   

(b) except where permitted by law; or  

(c) without expressed permission of the worker concerned;  

4.1.5 record all disciplinary measures taken against Supplier Staff; and  

4.1.6 ensure that Supplier Staff are engaged under a recognised employment 

relationship established through national law and practice.  

5. Working Hours  

5.1 The Supplier shall:  

5.1.1 ensure that the working hours of Supplier Staff comply with national laws, 

and any collective agreements;  

5.1.2 ensure that the working hours of Supplier Staff, excluding overtime, shall be 

defined by contract, and shall not exceed 48 hours per week unless the 

individual has agreed in writing;  

5.1.3 ensure that use of overtime is used responsibly, taking into account:  

(a) the extent;  

(b) frequency; and   

(c) hours worked;   

by individuals and by the Supplier Staff as a whole;  

5.2 The total hours worked in any seven day period shall not exceed 60 hours, except where 

covered by Paragraph 5.3 below.  

5.3 Working hours may exceed 60 hours in any seven day period only in exceptional 

circumstances where all of the following are met:  

5.3.1 this is allowed by national law;  

5.3.2 this is allowed by a collective agreement freely negotiated with a 

workers’ organisation representing a significant portion of the workforce;  

5.3.3 appropriate safeguards are taken to protect the workers’ health and 

safety; and  

5.3.4 the employer can demonstrate that exceptional circumstances apply such 

as unexpected production peaks, accidents or emergencies.  

5.4  All Supplier Staff shall be provided with at least one (1) day off in every seven (7) day 

period or, where allowed by national law, two (2) days off in every fourteen (14) day 

period.  
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6. Sustainability  

6.1  The supplier shall meet the applicable Government Buying Standards applicable to 

Deliverables which can be found online at:   

https://www.gov.uk/government/collections/sustainable-procurement-

thehttps://www.gov.uk/government/collections/sustainable-procurement-the-

government-buying-standards-gbsgovernment-buying-standards-gbs  
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Order Schedule 4 (Order Tender) 
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