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CHANGES IN LAW/REGULATION

Where possible, the Contractor shall mitigate any cost associated with a change in law/regulation. The Contractor shall only seek an amendment (the Authority shall reasonably consider), where the Contractor is at a material cost disadvantage (or advantage) and the change in law/regulation was not reasonably foreseeable at Contract commencement. 

	

