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The Authority means the Secretary of State for Defence of the United Kingdom of Great Britain and Northern Ireland,
(referred to in this document as “the Authority™), acting as part of the Crown;

Business Day means 09:00 to 17:00 Monday to Friday, excluding public and statutory holidays;

Control means the power of a person to secure that the affairs of the Contractor (or Subcontractor) are conducted in
accordance with the w ishes of that person by the means of holding shares, or possession of voting pow ers in, orin relation
to the Contractor; or by virtue of any powers conferred by the constitutional or corporate documents, or by any other
document regulating the Contractor (or Subcontractor, as the case may be); and achange of Control occurs if a person
w ho Controls the Contractor ceases to do so or if another person acquires Control of the Contractor;

Contract means the agreement concluded betw een the Authority and the Contractor, including all terms and conditions ,
schedules, specifications, plans, drawings, and other documentation, expressly made part of the agreement in
accordance with Clause 2.b;

Contract Price means the amount set out in Schedule 2 (Schedule of Requirements) to be paid (inclusive of packaging
and exclusive of any applicable VAT) by the Authority to the Contractor, for the full and proper performance by the
Contractor of its obligations under the Contract;

Contractor means the person, firm or company specified as such in the Contract. Where the Contractor is an individual
or a partnership, the expression shall include the personal representatives of the individual or of the partners, asthe case
may be;

Contractor Commercially Sensitive Information means the information listed as such in Schedule 5 (Contractor's
Commercially Sensitive Information Form), which is information notified by the Contractor to the Authority, w hich is
acknow ledged by the Authority as being commercially sensitive;

Contractor Deliverables means the goods and / or services including packaging (and supplied in accordance with any
QA requirements if specified) w hich the Contractor is required to provide under the Contract in accordance with the
schedule of requirements. Effective Date of Contract means the date stated on the Contract or, if there is no such date
stated, the date upon whichboth Parties have signed the Contract;

Firm Price means a price excluding Value Added Tax (VAT)whichis not subject to variation;

Hazardous Contractor Deliverable means a Contractor Deliverable or a component of a Contractor Deliverable that is
itself a hazardous material or substance or that may in the course of its use, maintenance, disposal, or in the event of an
accident, release one or more hazardous materials or substances and each material or substance that may be so
released,;

Legislation means, in relation to the United Kingdom, any Act of Parliament, any subordinate legislation within the
meaning of section 21 of the Interpretation Act 1978, any exercise of Royal Prerogative or any enforceable community
right w ithin the meaning of Section 2 of the European Communities Act 1972;

Notices means all notices, orders, or other forms of communication required to be given in writingunder or in connection
w iththe Contract;

Parties means the Contractor and the Authority, and Party shall be construed accordingly;

Subcontractor means any subcontractor engaged by the Contractor or by any other subcontractor of the Contractor at
any level of subcontracting to provide Contractor Deliverables wholly or substantially for the purpose of performing (or
contributing to the performance of) the w hole or any part of this Contract and ‘Subcontract’ shall be interpreted accordingly;
Transparency Inform ation means the content of this Contract in its entirety, including fromtime to time agreed changes
to the Contract, and details of any payments made by the Authority to the Contractor under the Contract; and

Quality Assurance Requirements means those reguirements specified in Schedule 3 — Contract Data Sheet.

1 Definitions - In the Contract:

2 General
a. The Contractor shall comply with all applicable Legislation, whetherspecifically referenced in this Contract or not
b. If there is any inconsistency betw eenthese terms and conditions and the associated documents expressly referred to
therein, the conflict shall be resolved according to the following descending order of priority:

(1) these terms and conditions;

(2) the schedules; and

(3) the documents expressly referred to in the agreement.
c. Neither Party shall be entitled to assign the Contract (or any part thereof) w ithout the prior w rittenconsent of the other
Party.
d. Failure or delay by either Party in enforcing or partially enforcing any provision of the Contract shall not be construed
as a w aiver of its rights or remedies. No waiverin respect of any right or remedy shall operate as a waiver in respect of
any other right or remedy.
e. The Parties tothe Contract do notintend that any term of the Contract shall be enforceable by virtue of the Contracts
(Rights of Third Parties) Act1999 by any person that is nota Party to it.
f. The Contract and any non-contractual obligations arising out of or in connection withit shall be governed by and
construed in accordance with English Law, and subject to Clause 16 and without prejudice to the dispute resolution
procedure set out therein, the Parties submit to the exclusive jurisdiction of the English courts. Other jurisdictions may
apply solely forthe purpose of giving effectto this Clause 2.f and for enforcement of any judgement, order or aw ard given
under English jurisdiction.
g. This Contract comes into effecton the Effective Date of Contract and will expire automatically on the date identified
in Schedule 3 (Contract Data Sheet) unless it is otherw ise terminated in accordance withthe provisions of the Contract,
or otherwise law fully terminated.
h. This Contract constitutes the entire agreement betw een the Parties relating to the subject matter of the Contract. The
Contract supersedes, and neither Party has relied upon, any prior negotiations, representations and undertakings,
w hether written or oral, except that this condition shall not exclude liability in respect of any fraudulent misrepresentatio n.
i. In addition to any other rights and remedies, the Authority shall have the right to terminate the Contract (in whole or in
part) withimmediate effect by giving written notice to the Contractor w here the Contractor is in material breach of its
obligations under the Contract. Where the Authority has terminated the Contract under Clause 2.i the Authority shall have
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the right to claim such damages as may have been sustained as a result of the Contractor's material breach of the
Contract.

j. The Authority shall have the right to terminate the Contract if the Contractor is declared bankrupt or goes into liquidation
or administration. This is w ithout prejudice to any other rights or remedies under this Contract.

3 Amendments to Contract

a. Any variation to the Contract shall have no effectunless expressly agreed in writing and signed by both Parties
b. Without prejudice to Clause 3.a, w herethe Authority or the Contractor wishes to introduce a change whichis not minor
or which is likely to involve a change to the Contract Price, the provisions of Schedule 4 (Contract Change Control
Procedure) shall apply.

c. All amendments to this Contract shall be serially numbered, in writing, issued only by the Authority’'s representative
(Commercial), and agreed by both Parties.

d. The Contractor shall not carry out any workuntil any necessary change to the Contract Price has been agreed and a
w ritten amendment in accordance w ith Clause 3.a above has been issued.

4 Severability

a. [f any provision of the Contract is held to be invalid, illegal or unenforceable to any extent then:
(1) such provision shall (to the extent that it is invalid, illegal or unenforceable) be given no effectand shall be
deemed not to be included in the Contract but without invalidating any of the remaining provisions of the
Contract; and
(2) the Parties shall use all reasonable endeavours to replace the invalid, illegal or unenforceable provision
by a valid, legal and enforceable substitute provision the effect of w hich is as close as possible to the intended
effectof the invalid, ilegal or unenforceable provision.

5 Transparency

a. Subject to Clause 5.b, but notwithstanding Clause 6, the Contractor understands that the Authority may publish the
Transparency Information to the general public. The Contractor shall assist and cooperate with the Authority to enable
the Authority to publish the Transparency Information.

b. Before publishing the Transparency Information to the general public in accordance withClause 5.a, the Authority
shall redact any information that would be exempt from disclosure if it w as the subject of a request forinformation under
the Freedom of Information Act 2000 or the Environmental Information Regulations 2004, including the Contractor
Commercially Sensitive Information.

c. The Authority may consult withthe Contractor before redacting any information fromthe Transparency Information
in accordance w ithClause 5.b. The Contractor acknowledges and accepts that its representations on redactions during
consultation may not be determinative and that the decision w hetherto redact information is a matter in w hich the
Authority shall exercise its ow n discretion, subject always to the provisions of the Freedom of Information Act 2000 or
the Environmental Information Regulations 2004.

d. For the avoidance of doubt, nothing in this Clause 5 shall affectthe Contractor's rights at law .

6 Disclosure of Information
a. Information received or in connection withthe Contract shall be managed in accordance with DEFCON 531 (ISC) and

Clause 5.

7 Publicity and Com munications with the Media

a. The Contractor shall not, and shall ensure that any employee or Subcontractor shall not, communicate with
representatives of the press, television, radio or other media on any matter concerning the Contract unless the Authority
has given its prior written consent.

8 Notices
a. A Notice served under the Contract shall be:
(1) in writing in the English language;
(2) authenticated by signature or such other method as may be agreed betw een the Parties;
(3) sent forthe attention of the other Party’s representative, and to the address set out in the Contract;
(4) marked with the number of the Contract; and
(5) delivered by hand, prepaid post (or airmail), facsimile transmission or, if agreed in the Contract, by
electronic
mail.
b. Notices shall be deemed to have been received:
(1) if delivered by hand, on the day of delivery if it is the recipient's Business Day and otherw ise on the first
Business Day of the recipient immediately following the day of delivery;
(2) if sent by prepaid post, onthe fourth Business Day (or the tenth Business Day in the case of airmail) after
the day of posting;
(3) if sent by facsimile or electronic means:
(a) if transmitted between 09:00 and 17:00 hours on a Business Day (recipient’s time) on completion of
receipt by the sender of verification of the transmission from the receiving instrument; or
(b) if transmitted at any other time, at 09:00 on the firstBusiness Day (recipient's time) follow ing the
completion of receipt by the sender of verification of transmission from the receiving instrument.

9 Change of Control of Contractor

a. The Contractor shall notify the representative of the Authority at the address given in Clause 9.b, as soon as
practicable, in w riting of any intended, planned or actual change of Control of the Contractor, including any
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Subcontractors. The Contractor shall not be required to submit any Notice w hichis unlawfulor is in breach of either any
pre-existing non-disclosure agreement or any regulations governing the conduct of the Contractor in the UK or other
jurisdictions wherethe Contractor may be subject to legal sanction arising from issuing such a Notice.

b. Each Notice of change of Control shall be taken to apply to all contracts withthe Authority. Notices shall be
submitted to:

The representative of the Authority shall consider the Notice of change of Control and advise the Contractor in writing of
any concerns the Authority may have. Such concerns may include but are not limited to potential threats to national
security, the ability of the Authority to comply w ithits statutory obligations or matters c overed by the declarations made
by the Contractor prior to Effective Date of Contract

c. The Authority may terminate the Contract by giving w ritten notice to the Contractor within six months of the Authority
being notified in accordance with clause 9.a. The Authority shall act reasonably in exercising its right of termination
under this condition.

d. [f the Authority exercises its right to terminate in accordance w ithclause 9.c the Contractor shall be entitled to
request the Authority to consider making a payment representing any commitments, liabilties or expenditure incurred by
the Contractor in connection withthe Contract up to the point of termination. Such commitments, liabilties or
expenditure shall be reasonably and properly chargeable by the Contractor and shall otherw ise represent an
unavoidable loss by the Contractor by reason of the termination of the Contract. Any payment under this clause 9.d
must be fully supported by documentary evidence. The decision w hether to make such a payment shall be at the
Authority's sole discretion.

e. Notification by the Contractor of any intended, planned or actual change of Control shall not prejudice the existing
rights of the Authority or the Contractor under the Contract nor create or imply any rights of either the Contractor or the
Authority additional to the Authority’s rights set out in this condition.

10 Progress Monitoring, Me etings and Reports

a. The Contractor shall attend progress meetings and deliver reports at the frequency or times (if any) specified in the
Contract and shall ensure that its Contractor's representatives are suitably qualified to attend such meetings. Any
additional meetings reasonably required shall be at no cost to the Authority.

11 Supply of Contractor Deliverables and Quality Assurance
a. The Contractor shall supply the Contractor Deliverables to the Authority at the Contract Price. Unless otherw ise stated
in Schedule 3, the Contract Price shall be a Firm Price.
b. The Contractor shall ensure that the Contractor Deliverables:
(1) correspond with Schedule 2;
(2) are of satisfactory quality (within the meaning of the Sale of Goods Act 1979, as amended) except that
fitness for purpose shall be limted to the goods being fit for the particular purpose held out expressly by or made
know n expressly tothe Contractor and in this respectthe Authority relies on the Contractor's skill and judgement;
and
(3) comply with any applicable Quality Assurance Requirements specified in the Contract.
c. The Contractor shall apply forand obtain any licences required to import any material required forthe performance of
the Contract in the UK. The Authority shall provide to the Contractor reasonable assistance with regard to any relevant
defence or security matter arising in the application forany such licence.

12 Delivery/ Collection

a. The Contract shall specify w hetherthe Contractor Deliverables are to be delivered to the consignee by the
Contractor or collected from the consignor by the Authority.

b. Title and risk in the Contractor Deliverables shall pass fromthe Contractor to the Authority on delivery or on
collection in accordance w ithClause 12.a.

c. The Authority shall be deemed to have accepted the Contractor Deliverables within a reasonable time after title and
risk has passed to the Authority unless it has rejected the Contractor Deliverables within the same period.

13 Third Party Intellectual Property

a. Claims, liabilities and indemnities in respect of infringements or alleged infringements of third party intellectual
property rights shall be handled in accordance with the provisions of DEFCON 632 (Edn 08/12).

b. Notwithstanding any other provisions of the Contract and forthe avoidance of doubt, awardof the Contract by the
Authority and placement of any contract task under it does not constitute an authorisation by the Crow n under Sections
55 and 56 of the Patents Act1977 or Section 12 of the Registered Designs Act 1949. The Contractor acknow ledges that
any such authorisation by the Authority under its statutory pow ers must be expressly provided in writing, w ithreference
to the acts authorised and the specific intellectual property involved.

14 Payment

a. Payment for Contractor Deliverables willbe made by electronic transfer.

b. Where the Contractor submits an invoice to the Authority in accordance w ith Clause 14.a, the Authority will consider
and verify that invoice in a timely fashion.

c. The Authority shall pay the Contractor any sums due under such an invoice no later than a period of 30 days from
the date on whichthe Authority has determined that the invoice is valid and undis puted.
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d. Where the Authority fails to comply withClause 14.b and there is undue delay in considering and verifying the
invoice, the invoice shall be regarded as valid and undisputed forthe purpose of Clause 14.c after a reasonable time
has passed.

e. The approval forpayment of avalid and undisputed invoice by the Authority shall not be construed as acceptance by
the Authority of the performance of the Contractor's obligations nor as a waiverof its rights and remedies under this
Contract.

f. Without prejudice to any other right or remedy, the Authority reserves the right to set off any amount ow ingat any
time fromthe Contractor to the Authority against any amount payable by the Authority to the Contractor under the
Contract or under any other contract with the Authority, or withany other Government Department.

15 Subcontracting and Prom pt Payme nt

a. Subcontracting any part of the Contract shall not relieve the Contractor of any of the Contractor's obligations, duties

or liabilities under the Contract.

b. Where the Contractor enters into a Subcontract, he shall cause a term to be included in such Subcontract:
(1) providing that w here the Subcontractor submits an invoice to the Contractor, the Contractor w ill consider
and verify that invoice in a timely fashion;
(2) providing that the Contractor shall pay the Subcontractor any sums due under such aninvoice no later than
a period of thirty (30) days from the date on w hich the Contractor has determined that the invoice is valid and
undisputed;
(3) providing that wherethe Contractor fails to comply withClause 15.b(1) above, and there is an undue delay
in considering and verifying the invoice, that the invoice shall be regarded as valid and undisputed for the
purposes of Clause 15.b(2) after a reasonable time has passed; and
(4) requiring the counterparty to that Subcontract to include in any Subcontract w hich it aw ards, provisions
having the same effectas Clauses 15.b(1) to 15.b(4).

16 Dis pute Resolution

a. The Parties will attempt in good faith to resolve any dispute or claim arising out of or relating to the Contract through
negotiations betw een the respective representatives of the Parties having authority to settle the matter, which attempts
may include the use of any alternative dispute resolution procedure on whichthe Parties may agree.

b. In the event that the dispute or claim is not resolved pursuant to Clause 16.a the dispute shall be referredto arbitration
and shall be governed by the Arbitration Act 1996. For the purposes of the arbitration, the arbitrator shall have the power
to make provisional aw ards pursuant to Section 39 of the Arbitration Act1996.

c. For the avoidance of doubt it is agreed between the Parties that the arbitration process and anything said, done or
produced in or in relation to the arbitration process (including any awards)shall be confidential as between the Parties,
except as may be law fully required in judicial proceedings related to the arbitration or otherwise. No report relating to the
same shall be made beyond the tribunal, the Parties, their legal representative and any person necessary to the conduct
of the arbitration, without the concurrence of all the Parties to the arbitration.

17 Termination for Corrupt Gifts
The Authority may terminate the Contract with immediate effect, without compensation, by giving written notice to the
Contractor at any time after any of the following events:
a. wherethe Authority becomes aw are that the Contractor, its employees, agents orany Subcontractor (or anyone acting
on its behalf or any of its or their employees):
(1) has offered, promised or given to any Crow n servant any gift or financial or other advantage of any kind as
an inducement or reward;
(2) commits or has committed any prohibited actor any offence under the Bribery Act2010 withor without the
know ledge or authority of the Contractor in relation to this Contract or any other contract with the Crow n;
(3) has entered into this or any other contract with the Crown in connection with which commission has been
paid or has been agreed to be paid by it or on its behalf, or to its knowledge, unless before the contract is made
particulars of any such commission and of the terms and conditions of any such agreement for the payment thereof
have been disclosed in writingto the Authority.
b. In exercising its rights or remedies to terminate the Contract under Clause 17.a. the Authority shall:
(1) actin areasonable and proportionate manner having regard to such matters as the gravity of, and the identity
of the person committing the prohibited act;
(2) give due consideration, w here appropriate, to action other than termination of the Contract, including (w ithout
being limited to):
(a) requiring the Contractor to procure the termination of a Subcontract w here the prohibited act is that of
a Subcontractor or anyone acting on its or their behalf;
(b) requiring the Contractor to procure the dismissal of an employee (whether its ow n or that of a
Subcontractor or anyone acting on its behalf) wherethe prohibited actis that of such employee.
c. Where the Contract has been terminated under Clause 17.a. the Authority shall be entitled to purchase substitute
Contractor Deliverables fromelsew here and recover from the Contractor any costs and expenses incurred by the A uthority
in obtaining the Contractor Deliverables in substitution from another supplier.

18 Termination for Convenie nce
a. The Authority shall have the right to terminate the Contract in whole or in part at any time by giving the Contractor at
least 20 (tw enty) business days written notice (or such other period as may be stated Schedule 3 — Contract Data Sheet).
b. Subject to Clause 18.d, the Authority shall indemnify the Contractor against any commitments, liabilties or expenditure
w hichw ould otherwise represent an unavoidable loss by the Contractor, subject to:

(1) the Contractor taking all reasonable steps to mitigate such loss; and
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(2) the Contractor submiting a fully itemised and costed list of such loss, w ithsupporting evidence, reasonably and
actually incurred by the Contractor as a result of the termination of the Contract or relevant part thereof.
c. The Contractor shall include in any Subcontract over £250,000 w hichit may enter into forthe purpose of the Contract
the right to terminate the Subcontract under the terms of Clauses 18.a to 18.b except that:
(1) the notice period fortermination shall be as specified in the Subcontract, or if no period is specified 20 (twenty)
business days; and
(2) the Contractor's right to terminate shall be restricted by including the follow ing additional clause “Provided that
this right is not exercised unless the main contract, or relevant part, has been terminated by the Secretary of State
for Defence in accordance with the provisions of Clause 18".
d. The Authority’s total liabilty under the provisions of this Clause shall be limited to the total price of the Contractor
Deliverables payable under the Contract (or relevant part), including any sums paid, due or becoming due to the
Contractor at the date of termination.

19 Contractor's Records
a. The Contractor and its Subcontractors shall maintain all records specified in and connected w iththe Contract
(expressly or otherwise) and make them available tothe Authority whenrequested on reasonable notice.
b. The Contractor and its Subcontractors shall also permt accessto relevant records that relate to the contractual
obligations to supply goods or services under the Contract, held by or controlled by them and reasonably required by
the Comptroller and Auditor General, their staff and any appointed representative of the National Audit Office, and
provide such explanations and information as reasonably necessary for the follow ing purposes:
(1) to enable the National Audit Office to carry out the Authority's statutory audits and to examine andl/or certify
the Authority’s annual and interim report and accounts; and
(2) to enable the National Audit Office to carry out an examination pursuant to Part Il of the National Audit Act
1983 of the economy, efficiency and effectiveness with whichthe Authority has used its resources.
c. With regard to the records made available to the Authority under Clause 19.a, and subject to the provisions of
Clause 6, the Contractor shall permit records to be examined and if necessary copied, by the Authority, or
representative of the Authority, as the Authority may require.
d. Unless the Contract specifies otherwise the records referred to in this Condition shall be retained fora period of at
least 6 years from:
(1) the end of the Contract terny
(2) the termination of the Contract; or
(3) the final payment,
w hichever occurs latest.

20 Goods Specific Conditions
NOT USED

21 Project Specific Conditions

Contractors Personnel -Research Workers
a. The Authority accepts the follow ing students, supervisors or other representatives, agents or enployees of the
Contractor (or any sub-contractor) to workdlrectty on the contract (* Fbsearch Workers™):

b. The Contractor (and any sub-contractor) shall take all reasonable steps to avoid changes in the Research Workers
once accepted. Where such a change is necessary, the Contractor shall obtain the prior w ritten consent of the Authority,
w hichshall not be unreasonably withheld.

c. Should it be necessary to change the Research Workers assigned to and accepted forthe work under the Contract the
Contractor shall notify the Authority in writing prior to the personnel starting w ork on the Contract. A Personal Particular s
Form shall be conmpleted for each additional person and sent tothe Authority’s Representative (Commercial - see Box 1
of Schedule 3 Annex A to the Contract — DEFFORM 111). The appropriate iy 2dministrative procedures shall
need to have been conpleted to the satisfaction of the Authority before any additional Contractor's Personnel may start
w orkon this Contract.

d. All Research Workers engaged in support of the Contract shall have appropriate qualifications and competence and
be in all respects acceptable to the Authority. The Authority reserves the right to reject any proposed Research Worker(s)
w hom it considers unsuitable for any reason. The decision of the Authority shall be final and it shall not be obliged to
provide any reasons.

e. The only exception to process described in this condition is when all of the Contractors proposed Research Workers
hold a full current SC clearance with no restrictions. In that case, even if the classification of the contract workis below
SECRET a Personal Particulars form is not required. The SC provides the Authority w ith the requisite level of assurance
that the individual is w hothey say they are and is appropriate to w orkon the contract. The Contractor will be required to
provide appropriate evidence to demonstrate to the satisfaction of the Authority that the proposed Research Workers hold
a full current SC clearance.

Invoice Submission

In order to obtain payment the Contractor shall:

a. submit an invoice to the ElEENEEaa iy at the address set out in Box 11 of Schedule 3 Annex A to the Contract
(DEFFORM 111) and send a PDF copy of the invoice to the Authority’s Representative (Project — see Box 2 of Schedule
3 Annex Ato the Contract - DEFFORM 111).
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b. Invoices must quote the Contract number, Milestone number and Purchase Order number (w hereapplicable).

Deliverable ReportMarking
Years 1, 2and 3 (as applicable)

a. All Reports included as Deliverables under the Contract e.g. Progress and/or Final Reports etc. must comply withthe
Defence Research Reports Specification (DRRS) @ htips ://www.gov.uk/quidance/submit-a-report-to-athena  w hich
defines the requirements forthe presentation, format and production of scientific and technical reports prepared for MOD.
b. Interim or Progress Reports: The report should detail, document, and summarise the results of w orkdone during the
period covered and shall be in sufficient detail to comprehensively explain the results achieved; substantive performance;
a description of current substantive performance and any problems encountered and/or which may exist along with
proposed corrective action. An explanation of any difference betw een planned progress and actual progress, why the
differences have occurred, and if behind planned progress w hatcorrective steps are planned.
c. Final Reports: shall describe the entre work performed under the Contract in sufficient detail to explain
comprehensively the work undertaken and results achieved including all relevant technical details of any hardware,
software, process or system developed there under. The technical detail shall be sufficient to permit independent
reproduction of any such process or system
d. The Contractor is to supply, at no additional cost to the Authority, a Minutes Secretary and produce minutes of the
meetings if necessary.
e. The front page of any Minutes produced as a result of any Meeting between the Authority and the Contractor shall
state:
“Nothing in these Minutes shall be construed as giving authority to proceed on workbeyond that provided in the
Contract or vary the terms and conditions of the Contract.”
f. Reports shall be signed on the Contractor's behalf by a person authorised to commit the Contractor.
g. Marking of Deliverables (Documents)
(1) In accordance w ith DEFCON 705 there are tw ocategories of Technical Deliverable:
* Full Rights Version
+ Limted Rights Version
(2) In accordance w ith DEFCON 705 there are tw o categories of Technical Information:
* Full Rights Information
* Limted Rights Information
(3) In accordance withDEFCON 705 the Contractor shall provide a Full Rights Version of each specified Technical
Deliverable.
(4) In any instance w here the Full Rights Version does not provide all of the Technical Information the Contractor
shall also provide aLimited Rights Version containing the balance of deliverable Technical Information.
(5) In accordance withDEFCON 705, the Contractor shall mark each Technical Deliverable in such a manner that
the ow nership of the Intellectual Property Rights and the rights of the Authority under DEFCON 705 are clearly stated.
For this purpose the Contractor shall follow the Document Marking Scheme attached at Schedule 6.
(6) If subcontractor information is to be included in reports subject to DEFCON 705 then, unless the IPR in that
information is ow ned by the Contractor, the name of the subcontractor(s) should be entered in the bracketed fields
below in addition to the name of the Contractor.

Year 3 and results fromP2study (as applicable)

a. AllReports included as Deliverables under the Contract e.g. Progress and/or Final Reports etc. must comply w ith
the Defence Research Reports Specification (DRRS) @ https://iww w.gov.uk/guidance/s ubmit-a-report-to-athena
w hich defines the requirements for the presentation, format and production of scientific and technical reports
prepared for MOD.

b. Interim or Progress Reports: The report should detail, document, and summarise the results of w orkdone during
the period covered and shall be in sufficient detail to comprehensively explain the results achieved; substantive
performance; a description of current substantive performance and any problems encountered and/or w hich may
exist along withproposed corrective action. An explanation of any difference between planned progress and actual
progress, w hy the dif ferences have occurred, and if behind planned progress w hatcorrective steps are planned.

c. Final Reports: shall describe the entire work performed under the Contract in sufficient detail to explain
comprehensively the w ork undertaken and results achieved including all relevant technical details ofany hardware,
software, process or system developed there under. The technical detail shall be sufficient to permit independent
reproduction of any such process or system

d. The Contractor is to supply, at no additional costto the Authority, a Minutes Secretary and produce minutes of the
meetings if necessary.

e. The front page of any Minutes produced as aresult of any Meeting between the Authority and the Contractor shall
state: “Nothing in these Minutes shall be construed as giving authority to proceed on work beyond that provided in
the Contract or vary the terms and conditions of the Contract."OFF ICIAL Page 7 of 24

f. Reports shall be signed on the Contractor's behalf by a person authorised to commit the Contractor. Intellectual
Property Rights All the research and processes listed in Schedule 8 of the Contract shall be covered by
DEFCON.703.

g. Marking of Deliverables (Documents) Refer to Schedule 6 SCHEDULE 6 - DEFENCE RESEARCH REPORT
SPECIFICATION (DRRS) -~ DOCUMENT MARKING SCHEME
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Publication (Academia)
Years 1, 2and 3 (as applicable)

a. The Authority and the Contractor agree that it is a mutual aim of each Party that the Contractor publishes the results
of work conducted under this Contract to the maximum extent possible, subject alw ays to the publication requirements
of DEFCON 705 and appropriate protection of the Parties Intellectual Property. In achieving this aim the Parties will
consider issues relating to publication of the results in any review of the scope of the work under the Contract and

w here possible adjust the w ork to accommodate suchissues. Any such adjustment to the scope of the w orkw ill be
mutually agreed and shall aim to maintain the academic rigour of the project whilststill meeting the Authorities purpose
of the Contract.

b. Neither the Contractor nor the Authority shall make use of the other's name or any of the other party's customers or
agents of any information obtained under the Contract for publicity purposes without the prior written consent of the
other party.

Year 3 and results fromP2studies (as applicable)

Refer to DEFCON 703, clause 12 states: The Contractor shall be entitlied to request consent from the Authority to reuse
(under licence or otherwise)the Results and intellectual property rights vested in the Authority by virtue of Clause 1 for
other purposes including, but not limited to, tendering for other workfor the Authority or workforanother UK
Government department. Such consent shall be properly considered by the Authority taking into account matters such
as national security and the rights of third parties. The Authority and the Contractor acknow ledge that this Contract
provides funding by the Authority to support a PhD Studentship at the Contractor, and agree that itis a mutual aim of
each Party that the Contractor publishes the Results of the w orkconducted under this Contract to the maximum extent
possible, subject always to the publication requirements of DEFCON 703. The Authority agrees that it will not
unreasonably refuse or delay a request from the Contractor to publish the Results of the w orkconducted under this
Contract.

Third Party Intellectual Property
a. “AUTHORISATION BY THE CROWN FOR USE OF THIRD PARTY INTELLECTUAL PROPERTY RIGHTS

Notw ithstanding any other provisions of the Contract and forthe avoidance of doubt, award of the Contract by the
Authority and placement of any contract task under it does not constitute an authorisation by the Crow n under Sections
55 and 56 of the Patents Act1977 or Section 12 of the Registered Designs Act 1949. The Contractor acknow ledges that
any such authorisation by the Authority under its statutory pow ers must be expressly provided in writing, w ithreference
to the acts authorised and the specific intellectual property involved.”

Ethical Review

a. v ould like to draw your attention to The MOD Research Ethics policy whichgoverns all research undertaken or
funded by the MOD that involves the use of human participants. The details of this requirement can be located on the
MOD Research Ethics Committee (MODREC) website, w ww .science.mod.uk/engagement/ modrec/modrec.aspx, w hich
is on the www.science.mod.uk website under the Engagement section. Information on the MOD's ethical requirement is
detailed in JSP 536 (Ethical Conduct and Scrutiny in MOD research Involving Human Participants). This document sets
out the conditions for all investigators conducting research involving human participants as part of the MOD research
programme, both clinical and non-clinical and details the MOD's process forthe assessment of research protocols.

b. It shall be a condition of the contract that as certain w orkmust be justified ethically as w ell as scientifically that the
Authority reserves the right to terminate any contract w ithimmediate effectany workw hichrequires mandatory ethical
approval to proceed w here such approval is not given by the relevant review body.

c. For the purposes of these contracts ethical approval should be granted by the MOD's MODREC committee, Dstl will
assist and help Universities w hererequired with this process. Please note, the conmittee meets every three months

of ficially but there are usually cases w herewe can hold a review in less time and request the conmittee convene
sooner than the specified intervals. A milestone shall be associated with MODREC approval; if this is unsuccessful the
project shall be halted until the issue is brought to a close, if this cannot be done then the contract shall be terminated at
that point.

Government Furnished Assets

a. The Government Furnished Assets as detailed at Schedule 8 to the Contract shall be made available to the Contractor
by the Authority, free of charge, for the purpose of performing the Contract under the loan terms of either contract
embodiment item, contract support item, or contract work item as specified by the Authority. Any such issue shall be in
accordance with the provisions of DEFCON 611 (ISC) and DEFCON 694 (ISC).

b. The Government Furnished Assets provided tothe Contractor willbe returned on completion of the Contract or disposed
of with written consent.

Government Furnished Information
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c. The Authority does not give any w arranty or undertaking as to the conpleteness, accuracy or fitness forany purpose
of any of the Authority provided information and neither the Authority nor its agents or employees shall be liable to the
Contractor in contract (save as expressly provided elsew here in the Contract), tort, statute or otherwise as a result of any
inaccuracy, omission, unfitness forany purpose, or inadequacy of any kind in the Authority provided information.

LIMITATIONS ON LIABILITY

Unlimited liabilities

1.1

1.2

1.3

Neither Party limits its liability for:

1.11 death or personal injury caused by its negligence, or that of its employees, agents or sub-contractors
(as applicable);

112 fraud or fraudulent misrepresentation by it orits employees;

1.13 breach of any obligation as to title implied by section 12 of the Sale of Goods Act 1979 or section 2 of
the Supply of Goods and Services Act1982; or

1.14 any liability tothe extent it cannot be limted or excluded by law.
The financial caps on the Contractor's liability set out in Clause 1.4 below shall not apply to the follow ing:
1.21 forany indemnity given by the Contractor to the Authority under this Contract;

1.22 The Contractor's indemnity in relation to DEFCON 91 (Intellectual Property in Softw are)and condition
13 (Third Party IP — Rights and Restrictions);

1.23 The Contractor's indemnity in relation to TUPE at Schedule;
1.24 Breach by the Contractor of DEFCON 532A and Data Protection Legislation; and
The financial caps on the Authority's liability setout in Clause 1.5 below shall not apply to the following:

1.31 For any indemnity given by the Authority to the Contractor under this Contract, including but not limited
to DEFCONs including 514A and condition 18; and

1.32 The indemnity given by the Authority in relation to TUPE shall be unlimited;, and

Financial limits

1.4

1.5

Subject to Clauses 1.1 and 1.2 and to the maximum extent permitted by Law:

1.41 [throughout the term] the Contractor's total liability in respect of losses that are caused by Defaults of
the Contractor shall in no event exceed:

(i) In respect of DEFCON 76 (ISC)
ESSESin aggregate;
(ii) In respect of condition 2i N 2ggregate;
(iii) In respect of DEFCON 611 (ISC) in aggregate ;

and
(iv) In respect of condition 12b [ in aggregate;
1.42 w ithout limiting Clause 1.4.1 and subject alw ays to Clauses 1.1, 1.2, 1.25 and 1.4.3, the Contractor's

total liabilty throughout the Term in respect of all other liabilities (but excluding any Service Credits paid or

payable in accordance with [insert cross reference to service credit/performance provisions ] and [insert cross
reference to any other relevant provisions], whether in contract, in tort (including negligence), arising under
w arranty, under statute or otherwise under or in connection with this Contract shall be FEEREER
Redact r FO| Exemp o in aggregate.

1.43 on the exercise of any and, where more than one, each option period or agreed extension to the Term,
the limitation of the Contractor's total liability (in aggregate) set out in Clauses 1.4.1 and 1.4.2 above shall be
fully replenished such that on and from each such exercise or extension of the Term the Authority shall be able
to claim up to the full value of the limtation set out in Clauses 14.1 and 14.2 of this Contract.

Subject to Clauses 1.1, 1.3, 1.3.3 and 1.6, and to the maxinum extent permitted by Law the Authority’s total

liability (in aggregate) whetherin contract, in tort (including negligence), under warranty, under statute or otherw ise under
or in connection with this Contract shall in respect of all liabilities (taken together) be limted to the Charges paid by the
Authority in the relevant Contract Year in respect of any and all claims in that Contract Year.

1.6

Clause 1.5 shall not exclude or limt the Contractor's right under this Contract to claim forthis Charges.

Page 9 0of 25



Consequential loss

1.7 Subject to Clauses 1.1, 1.2 and 1.8, neither Party shall be liable tothe other Party or to any third party, whether
in contract (including under any warranty), in tort (including negligence), under statute or otherw ise foror in respect of:

1.71 indirect loss or damage;
1.7.2 special loss or damage;
1.7.3 consequential loss or damage;
1.74 loss of profits (w hether direct or indirect);
1.75 loss of turnover (w hetherdirect or indirect);
1.76 loss of business opportunities (w hetherdirect or indirect); or
1.77 damage to goodwill (w hether direct or indirect),
even if that Party was aw are of the possibility of such loss or damage to the other Party.

1.8 The provisions of Clause 1.7 shall not restrict the A uthority's ability to recover any of the follow ing los ses incurred
by the Authority to the extent that they arise as aresult of a Default by the Contractor:

1.8.1 any additional operational and administrative costs and expenses arising fromthe Contractor's Default,
including any costs paid or payable by the Authority:

(i) to any third party;

(ii) for putting in place w orkarounds for the Contractor Deliverables and other deliverables that
are reliant on the Contractor Deliverables; and

(iii) relating to time spent by or on behalf of the Authority in dealing with the consequences of
the Default;

1.82 any or all wasted expenditure and losses incurred by the Authority arising from the Contractor's
Default, including wasted management time;

1.83 the additional cost of procuring and maintaining in place transitional assistance and replacement
deliverables for the remainder of the Term and any option period or agreed extension to the Term (including
legal and other consultants' fees, re-procurement project costs, other expenses associated w ithsuch exercise
and any increase in the fees for the replacement services over and above the Contract Price that would have
been payable for the relevant Contractor Deliverables);

1.84 any losses arising in connection with the loss, destruction, corruption, inaccuracy or degradation of
Authority data, or other data or softw are, including, to the extent the Authority data, other data or softw arecan
be recovered or reconstituted, the fees, costs and expenses of reconstituting such Authority data, data or
software;

1.85 damage to the Authority’s physical property and tangible assets, including damage under
DEFCONs 76 (ISC) and 611 (ISC);

1.86 costs, expenses and charges arising from, or any damages, account of profits or other aw ard made
for, infringement of any third-party Intellectual Property Rights or breach of any obligations of confidence;

1.87 any additional costs incurred by the Authority in relation to the Authority’'s contracts w itha third party
(including any compensation or interest paid to a third party by the Authority) as a result of the Default (including
the extension or replacement of such contracts);

1.88 any fine or penalty incurred by the Authority pursuant to Law and any costs incurred by the Authority
in defending any proceedings w hich result in such fine or penalty; or

1.89 any savings, discounts or price reductions during the Term and any option period or agreed extension
to the Term committed to by the Contractor pursuant to this Contract.

Invalidity
1.9 If any limtation or provision contained or expressly referred to in this Clause [1] is held to be invalid under any
Law, it wil be deemed to be omitted to that extent, and if any Party becomes liable for loss or damage to which that
limitation or provision applied, that liability will be subject to the remaining limtations and provisions set out in this
Clause [1].

Third party claims orlosses

1.10 Without prejudice to any other rights or remedies the Authority may have under this Contract (including but not
limited to any indemnity claim under DEFCONs 91 and condition 13 or at Law ), the Authority shall be entitled to make a
claim under this Contract against the Contractor in respect of any losses incurred by the Authority w hich arise out of a

claim made against the Authority by a third party under any contract with that third party provided that such third party
claim
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1.10.1 arises naturally and ordinarily as a result of the Contractor's failure to provide the Contractor

Deliverables or failure to perform any of its obligations under this Contract; and

1.10.2 is a type of claim or loss that would have been recoverable under this Contract if the third party were a
party to this Contract (whether as the Authority or the Contractor), such claim to be construed as direct losses

forthe purpose of this Contract.

No double recovery

1.1 Neither Party shall be entitled to employ such rights and remedies available to it so as to seek to recover nore
than once in respect of the same loss, but the Authority shall be entitled to use (singly or together) such rights and
remedies available to the Authority so as to recover the full extent of any recoverable losses sufferedor incurred, including

any remedies the Authority may have against any guarantor.

22 Project Spe cific DEFCONs

The following specific DEFCON's w ill apply to this contract:

[ DEFCON Edn. Title
Num ber
76 (ISC) 06/21 Contractors Personnel at Government Establis hments
514A 03/16 Failure of Performance under Research and Development Contracts
524 12/21 Rejection
524A 02/20 Counterfeit Material
525 10/98 Acceptance
531 (ISC) 09/21 Disclosure of Information
532A 08/20 Protection of Personal Data
(Where personal data is not being processed on behalf of the Authority)
604 06/14 Progress Reports
608 07/21 Access and Facilties to be provided by the Contractor
611(ISC) 12/19 Issued Property
612 06/21 Loss of Damage to the Articles
632 11/21 Third Party Intellectual Property -~ Rights & Restrictions. (Refer to clause 13)
642 07/21 Progress Meetings
658(ISC) 09/21 Cyber

[Redacted] Under FOI Exemption

694(ISC) 07/21 Aunting for Property of the Authority
703 06/21 Intellectual Property Rights - Vesting in the Authority
705 06/21 Intellectual Property Rights — Research and Technology
NOTE:
1) DEFCON 76(ISC) will only apply in the event that the Student and/or Supervisor undertake actual

work in connection of supporting this PhD, at any Authority Facility.
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Schedule 1 — Additional Definitions of Contract

The following Additional Definitions apply in respect of the “LIMITATIONS ON LIABILITY" Clause
detailed under the Project Specific Conditions at Section 21 of the ISC Terms and Conditions of

Contract,

“Charges”

“Data Protection Legislation”

“Default”

“Law’

“Senice Credits”

“Contract Term”

means any of the charges for the provision of the Senices, Contract
Deliverables and the performance of any of the Contractor's other
obligations under this Contract, as determined in accordance with
this Contract;

means all applicable data protection and privacy legislation in force
from time to time in the UK, including but not limited to:

(i) the General Data Protection Regulation ((EU)2016/679) as
retained in UK law by the EU (Withdrawal) Act 2018 and the Data
Protection, Privacy and Electronic Communications (Amendments
etc) (EU Exit) Regulations 2019 (the “UK General Data Protection
Regulation” or “UK GDPR");

(ii) the Data Protection Act 2018;

(iii) the Privacy and Electronic Communications Directive 2002/58/EC
(as updated by Directive 2009/136/EC) and the Privacy and
Electronic Communications Regulations 2003 (SI 2003/2426) as
amended; and

(iv) all applicable legislation and regulatory requirements in force
from time to time which apply to a party relating to the processing of
personal data and privacy and the guidance and codes of practice
issued by the Information Commissioner’s Office which apply to a
party;

means any breach of the obligations of the relevant Party (including
fundamental breach or breach of a fundamental term) or any other
default, act, omission, negligence or statement of the relevant Party,
its employees, senants, agents, or sub-contractors in connection
with or in relation tothe subject matter of this Contract and in respect
of which such Party is liable to the other. In no event shall a failure or
delay in the delivery of an Authority responsibility or an activity to be
carried out by the Authority or its representatives in accordance with
the Contract be considered a Default;

means any applicable law, statute, bye-law, regulation, order,
regulatory policy, guidance or industry code that has the equivalent
of legal effect, rule of court or directives or requirements of any
regulatory body, delegated or subordinate legislation or notice of any

regulatory body;

means the amount that the Contractor shall credit or pay to the
Authority in the event of a failure by the Contractor to meet the
agreed Senice Lewels as set out/referred toin [Not Used];

means the period commencing on 15! September 2022and ending on
the expiry of 3.5 years or on earlier termination of this Contract.
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Contractor Deliverables

Item Specification Delivery Date| Total Qty Price (E) Ex VAT
Number
Perltem Total Inc.
Packaging
(and Delivery if
specified in
Schedule 3
(Contract Data
Sheet)
1 Year 1 31/08/2023 [ [T [
2 Year 2 31/08/2024 - e e .
3 Year 3 31/08/2025 " [ I
4 Year 3.5 28/02/2026 i oo .
Delivery of Thesis
Total FIRM £92,550.00
PRICE Cost:

Note: Payment shall be made annually in arrears, upon satisfactory completion of the
deliverablesatthe end of each PhD year.
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Clause 2.g — Contract Period

Effective date of Contract: 01/09/2022
The Contract expiry date shall be: 28/02/2026

Clause 8 - Notices

Notices served under the Contract can be transmitted by electronic mail
Yes [X
No O

Notices served under the Contract shall be sent to the following address:
Authority:

Contractor: EREEEORT

Clause 10 — Progress
Meetings

The Contractor shall be required to attend the following meetings:

Type: Progress meetings/presentations subject to DEFCON 703 or 705 as applicable
Frequency: Annually

Location: il

Clause 10 — Progress
Re ports

The Contractor is required to submit the following Reports:

Type: Reports/presentations subject to DEFCON 703 or 705 as applicable
Frequency: Quarterly/annually

Method of Delivery: Via e-mail

Delivery Address: as stated in schedule 3 annex A, box 2

Clause 11.a — Contract Price

All Schedule 2 line items shall be FIRM Price and inclusive of any UK custom and
excise or other duty payable other than those stated below:

Line ltems Clause 11. refers

Clause 11.b — Quality

Is a Deliverable Quality Plan required for this Contract?

Assurance Yes O
No X
If Yes the Deliverable Quality Plan must be set out as defined in AQAP 2105 and
delivered to the Authority (Quality) within Business Days of Contract
Award. Once agreed by the Authority the Quality Plan shall be incorporated into the
Contract. The Contractor shall remain at all times, solely responsible for the
accuracy, suitability and applicability of the Deliverable Quality Plan.
Other Quality Assurance Requirements:

Clause 12 - Contract Deliverables are to be:

Delivery/Collection

Delivered by the Contractor X
Special Instructions:

Collected by the Authority [
Special Instructions (including consignor address if different from Contractor's
registered address):
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Clause 18 — Termination for
Convenience

The Notice period for terminating the Contract shall be twenty (20) days unless
otherwise specified here:

The Notice period for termination shall be 20 Business Days
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Schedule 3
Annex A

DEFFORM 111
(Edn03/21)

Appendix - Addresses and Other Information

1. Commercial Officer

Name:

aXels (-t R edacted) Under FO| Exempton

Erel
&

8. Public Accounting Authority

[Redacted] Under FOI Exemption

[Redacted] Under FOI Exemption

2. Project Manager, Equipment Support Manager or PT Leader
(fromw homtechnicalinformationis available)

Name:

Email:

dactad) Undar FOU Eximpli

9. Consignment Instructions
The items areto be consigned as follow s:
As perBox 2

3. Packaging Design Authority
Organisation & point of contact:

(Where no address is show n please contact the Project Team in Box
2)

4. (a) Supply/Support ManagementBranch or Order Manager:
Branch/Name:

(b) U.LN.

10. Trans port. The appropriate Ministry of Defence Transport Officesare:

[Redacted] Under FOI Exemption

[Redacted] Under FOI Exemption

5. Drawings/Specifications ar e available from
AsperBox 2

11. The Invoice Paying Authori

[Redacted] Under FOI Exemption

6. Intentionally Blank

FOI .Exemtion
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7. Quality As surance Representative:

Commercial staff are reminded that all Quality Assurance

requirements should be listed under the General Contract
Conditions.

[Redacted] Under FOI Exemption

Ii’.ledacted] Under FOI Exemption
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Schedule 4 - Contract Change Control Procedure (i.a.w. Clause 3.c) for Contract No:

1. Authority Changes

Subject always to Condition 3 (Amendments to Contract), the Authority shall be entitled, acting
reasonably, to require changes to the Contractor Deliverables (a " Change") in accordance with this
Schedule 4.

2. Notice of Change

a. If the Authority requires a Change, it shall serve a Notice (an "Authority Notice of Change") on
the Contractor.

b. The Authority Notice of Change shall set out the change required to the Contractor

Deliverables in sufficient detail to enable the Contractor to provide a written proposal (a "Contractor
Change Proposal") in accordance with Clause 3 below.

3. Contractor Change Proposal

a. As soon as practicable, and in any event within fifteen (15) Business Days (or such other period
as the Parties may agree) after having received the Authority Notice of Change, the Contractor
shall deliver to the Authority a Contractor Change Proposal.

b. The Contractor Change Proposal shall include:

(1)  the effect of the Change on the Contractor's obligations under the Contract;

(2) adetailed breakdown of any costs which result from the Change;

(3) the programme for implementing the Change;

(4) any amendment required to this Contract as a result of the Change, including,
where appropriate, to the Contract Price; and

(5)  such other information as the Authority may reasonably require.

c. The price for any Change shall be based on the prices (including all rates) already
agreed for the Contract and shall include, without double recovery, only such charges that are
fairly and properly attributable to the Change.

4, Contractor Change Proposal — Process and Implementation

a. As soon as practicable after the Authority receives a Contractor Change Proposal, the
Authority shall:

(1) evaluate the Contractor Change Proposal;

(2) where necessary, discuss with the Contractor any issues arising and following such
discussions the Authority may modify the Authority Notice of Change and the Contractor
shall as soon as practicable, and in any event not more than ten (10) Business Days (or
such other period as the Parties may agree) after receipt of such modification, submit an
amended Contractor Change Proposal.

b. As soon as practicable after the Authority has evaluated the Contractor Change Proposal
(amended as necessary) the Authority shall:
(1) indicate its acceptance of the Change Proposal by issuing an amendment to the Contract
in accordance with Condition 3 (Amendments to Contract); or
(2) sene aNotice on the Contractor rejecting the Contractor Change Proposal and
withdrawing (where issued) the Authority Notice of Change.

c. If the Authority rejects the Change Proposal it shall not be obliged to give its reasons for such
rejection.

d. The Authority shall not be liable to the Contractor for any additional work undertaken or
expense incurred unless a Contractor Change Proposal has been accepted in accordance with
Clause 4b.(1) abowe.

5. Contractor Changeslf the Contractor wishes to propose a Change, itshall sene a
Contractor Change Proposal on the Authority, which shall include all of the information required by
Clause 3b abowe, and the process at Clause 4 above shall apply.
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Schedule 5 - Contractor’s Commercially Sensitive Information Form (i.a.w. Clause 5) for
Contract No: S EGEEETED

) Exemps

Contract No:

Description of Contractor's Commercially Sensitive Information:

Cross Reference(s) to location of sensitive information:

Explanation of Sensitivity:

Details of potential harm resulting from disclosure:

Period of Confidence (if applicable):

Contact Details for Transparency /Freedom of Information matters:
Name:

Position:

Address:

Telephone Number:

Email Address:
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SCHEDULE 6 - DEFENCE RESEARCH REPORT SPECIFICATION (DRRS) - DOCUMENT
MARKING SCHEME (Note this will be included when DEFCON 705 is part of the contractual

terms and conditions)

Reports comprising technical information DEFCON 705 for years1, 2 and 3 (as applicable)

Full Rights Version

Limited Rights Version

Conditions Of Supply — Full Rights

This document is supplied in confidence to MOD
in accordance with Contract No

The document comprises information proprietary
to [Rights Owner] and whose unauthorised
disclosure may cause damage to the interests of
[Rights Owner]. (see note 2)

The document is supplied to MOD as a FULL
RIGHTS VERSION under the terms of DEFCON
705 (Edn 06/21) and, except with the prior written
permission of [Rights Owner], MOD's rights of
use and dissemination in the document are
limited to those set out in that Condition and the
Contract for the use of Full Rights Versions of
Technical Deliverables.

Requests for permission for wider use or
dissemination should be made to the relevant

[Rights Owner] Account Manager.

Conditions Of Supply — Limited Rights

This document is supplied in confidence to MOD
in accordance with Contract No

The document comprises information proprietary
to [Rights Owner] and whose unauthorised
disclosure may cause damage to the interests of
[Rights Owner]. (see note 2)

The document is supplied to MOD as a LIMITED
RIGHTS VERSION under the terms of DEFCON
705 (Edn 06/21) and, except with the prior written
permission of [Rights Owner], MOD's rights of
dissemination of the document are limited to UK
gowernment departments and to service
providers under the terms of Clause 14 of
DEFCON 705.

Requests for permission for wider use or
dissemination should be made to the relevant
[Rights Owner] Account Manager. (see note 3)

Notes:
1. This must always be the customer's contract number.
2. Include name of the Rights Owner(s), for example: supplier name, sub-contractor name(s) ora

combination, as appropriate.

3. If conditions other than DEFCON 705 apply to third party information included in reports subject
to DEFCON 705, then this should be clearly indicated.
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Re ports comprising technical information — DEFCON 703 for year 3 and resultsfrom P2 study (as
applicable)

No third party information in document Third party information included in document
© Crown Owned Copyright (year of © Crown Owned Copyright (year of
production) Supplied to MOD under production) Supplied to MOD under

DEFCON703 in accordance with Contract | DEFCON703 in accordance with Contract
e bk No further statement Red i | his document
required, subject to Note 4 below contains additional information proprietary

to [company name] and which has been
supplied in confidence for the purposes of
the Contract. Such information is identified.
(See note 2) Requests for permission for
wider use or dissemination of such
proprietary information should be made to
the relevant [Supplier name] Account
Manager.

Notes:

1. The markingsin this section apply to documentssubjectto Edn06/21 and all previous versions of
DEFCON 703.

2. Where third partyinformationis included in adocument subjectto DEFCON 703, the information
in questionmustbeidentifiedinthe body of the document, exce pt where thisisimpracticable and
the customerhas agreed thatsuch identificationisnotrequired.

3. The Contractors background must notbe includedin deliverables if the information should not be
generally released.

4. If any informationincludedinthe documentisknown tobe subjecttoa Contractor’s or third party
patentor designright, the Contractor’scommercial staff shoul d be consulted about how thisshould
be identified.
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SCHEDULE 7- GOVERNMENT FURNISHED ASSET (GFA) REGISTER

GFA Unique Description Available | Issued By | ReturnDate

No. Identifier/Serial Date or Disposal
No. Date

GFA 1 03/2023
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SCHEDULE 8 - STATEMENT OF WORK

State ment of Requirement

WiEIRedacted] Under FOI Exemption

Summary

[

Redacted] Under FOI Exemption

Background

[Redacted] Under FOI Exemption

Requirement

[Redacted] Under FOI Exemption

[Redacted] Under FOI Exemption

Options or Follow On Work

[Redacted] Under FOI Exemption
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Deliverables and Intellectual PropertyRights (IPR)

Ref Title Due by | Format Expected Information IPR
Classification | covered in DEFCON
Deliverable

[ - i - I I
I I | . I .
. I

I N . . L I I
. N | . I [
. I

I

- E . I I

I I | . e [
I

L . I | I I |
I I |
I -

- I . I e I
I I | I [
I .

. e
] I

i I | . ] I

. I | . I | .
I
|

[ I . I I
I N | . I -

I
I
I

Standard Deliverable Acce ptance Criteria

Milestones: Standard acceptance criteria for reports and presentations.

Deliverable: Delivery of summarytechnical report to jjilland successful defence of PhD

thesis by candidate.

Specific Deliverable Acceptance Criteria

Final technical report and presentation deliverables to be emailed to R

I o review at least 2 weeks prior to delivery.

All published papers to be emailed to [FERERGE
least 2 weeks prior to delivery. e dao = e

Security

for review at
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Redacted] Under FOI Exemption
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