



Highways England Technical Surveys and Testing

569243 - A46 Ratcliffe on the Wreake Junction Drainage Survey

Site Information

1 SITE INFORMATION

The principle objective of this project is to undertake a drainage survey in accordance with the following documents, as supplemented or amended by this Schedule of Requirements:

- CS 551 Drainage Surveys;
- CD 535 Drainage asset data and risk management;
- Asset Data Management Manual (ADMM).

1.1 Site boundary, extents and access arrangements

The principal objective of the works is to undertake a full asset inventory and condition survey of the drainage network pertaining to the A46 Ratcliffe on the Wreake/ Broome Lane Junction as outlined in the schedule of requirements document and drawing HE569243_KIER_HGT_A46_RATCLIFFE_DE_CE_0600_01.

The *Contractor's* working hours for site works shall be night time, between 20.00 – 06.00 (times specified are first cone on, last cone off and may vary due to traffic counts, weather constraints, etc.)

Works along the A46 will be carried out under the protection of Lane and slip-road closures.

1.2 Drainage

See Schedule of Requirements.