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SC1A (Edn 08/20) 
 
 

 
 
 
 
 

 
 
 
 
 

Contract 
 

701314413 –  
 

Provision of High Pressure (HP) & Low Pressure 

(LP) air refurbishment 

 

 

02 February 2021 to 31 March 2021 

 

 

 

 

 

 

Between the Secretary of State for Defence of 
the United Kingdom of Great Britain and 
Northern Ireland 
 
Team Name and Address: 
Navy Commercial 

MP1.1, NCHQ 

Leach Building 

Whale Island 

Portsmouth 

PO2 8BY 

 
 
 

And  
 
Machine Tool & Engineering Services Ltd  
 
Contractor Address: 
Unit 14 Quay Lane Industrial Estate 
Gosport 
Hampshire 
PO12 4LJ  
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1 Definitions - In the Contract: 

The Authority means the Secretary of State for Defence of the 
United Kingdom of Great Britain and Northern Ireland, (referred to 
in this document as "the Authority"), acting as part of the Crown; 
Business Day means 09:00 to 17:00 Monday to Friday, 
excluding public and statutory holidays; 
Contract means the agreement concluded between the 
Authority and the Contractor, including all terms and conditions, 
associated purchase order, specifications, plans, drawings, 
schedules and other documentation, expressly made part of the 
agreement in accordance with Clause 2.c; 

Contractor means the person, firm or company specified as such 
in the purchase order. Where the Contractor is an individual or a 
partnership, the expression shall include the personal 
representatives of the individual or of the partners, as the case 
may be; 

Contractor Commercially Sensitive Information means the 
information listed as such in the purchase order, which is 
information notified by the Contractor to the Authority, which is 
acknowledged by the Authority as being commercially sensitive; 
Contractor Deliverables means the goods and / or services 
including packaging (and supplied in accordance with any QA 
requirements if specified) which the Contractor is required to 
provide under the Contract in accordance with the schedule to the 
purchase order; 
Effective Date of Contract means the date stated on the 
purchase order or, if there is no such date stated, the date upon 
which both Parties have signed the purchase order; 
Firm Price means a price excluding Value Added Tax (VAT) 
which is not subject to variation; 
Hazardous Contractor Deliverable means a Contractor 
Deliverable or a component of a Contractor Deliverable that is 
itself a hazardous material or substance or that may in the course 
of its use, maintenance, disposal, or in the event of an accident, 
release one or more hazardous materials or substances and each 
material or substance that may be so released; 
Legislation means in relation to the United Kingdom any Act of 
Parliament, any subordinate legislation within the meaning of 
section 21 of the Interpretation Act 1978, any exercise of Royal 
Prerogative or any enforceable community right within the 
meaning of Section 2 of the European Communities Act 1972. 
Notices means all notices, orders, or other forms of 
communication required to be given in writing under or in 
connection with the Contract; 
Parties means the Contractor and the Authority, and Party shall 
be construed accordingly; 
Transparency Information means the content of this Contract 
in its entirety, including from time to time agreed changes to the 
Contract, and details of any payments made by the Authority to 
the Contractor under the Contract. 

2 General 
a. The Contractor shall comply with all applicable Legislation, 
whether specifically referenced in this Contract or not. 
b. Any variation to the Contract shall have no effect unless 
expressly agreed in writing and signed by both Parties. 
c. If there is any inconsistency between these terms and 
conditions and the purchase order or the documents expressly 
referred to therein, the conflict shall be resolved according to 
the following descending order of priority: 
(1) the terms and conditions; 
(2) the purchase order; and 
(3) the documents expressly referred to in the purchase order. 
d. Neither Party shall be entitled to assign the Contract (or any 
part thereof) without the prior written consent of the other Party. 
e. Failure or delay by either Party in enforcing or partially 
enforcing any provision of the Contract shall not be construed 
as a waiver of its rights or remedies. No waiver in respect of 
any right or remedy shall operate as a waiver in respect of any 
other right or remedy. 

f. The Parties to the Contract do not intend that any term of the 
Contract shall be enforceable by virtue of the Contracts (Rights of 
Third Parties) Act 1999 by any person that is not a Party to it. 
g. The Contract and any non-contractual obligations arising out 
of or in connection with it shall be governed by and construed in 
accordance with English Law, and subject to Clause 15 and 
without prejudice to the dispute resolution procedure set out 
therein, the Parties submit to the exclusive jurisdiction of the 
English courts. Other jurisdictions may apply solely for the 
purpose of giving effect to this Clause 2.g and for enforcement of 
any judgement, order or award given under English jurisdiction. 

3 Application of Conditions 
a. The purchase order, these terms and conditions and the 
specification govern the Contract to the entire exclusion of all 
other terms and conditions. No other terms or conditions are 
implied. 
b. The Contract constitutes the entire agreement and 
understanding and supersedes any previous agreement between 
the Parties relating to the subject matter of the Contract. 

4 Disclosure of Information 
Disclosure of information under the Contract shall be managed in 
accordance with DEFCON 531 (SC1). 

5 Transparency 
a. Subject to Clause 5.b, but notwithstanding Clause 4, the 
Contractor understands that the Authority may publish the 
Transparency Information to the general public. The Contractor 
shall assist and cooperate with the Authority to enable the 
Authority to publish the Transparency Information. 
b. Before publishing the Transparency Information to the 
general public in accordance with Clause 5.a, the Authority shall 
redact any information that would be exempt from disclosure if it 
was the subject of a request for information under the Freedom 
of Information Act 2000 or the Environmental Information 
Regulations 2004, including the Contractor Commercially 
Sensitive Information. 
c. The Authority may consult with the Contractor before redacting 
any information from the Transparency Information in accordance 
with Clause 5.b. The Contractor acknowledges and accepts that its 
representations on redactions during consultation may not be 
determinative and that the decision whether to redact information is 
a matter in which the Authority shall exercise its own discretion, 
subject always to the provisions of the Freedom of Information Act 
2000 or the Environmental Information Regulations 2004. 
d. For the avoidance of doubt, nothing in this Clause 5 
shall affect the Contractor’s rights at law. 

6 Notices 
a. A Notice served under the Contract shall be: 
(1) in writing in the English language; 
(2) authenticated by signature or such other method as may 
be agreed between the Parties; 
(3) sent for the attention of the other Party’s 

representative, and to the address set out in the purchase 
order; 

(4) marked with the number of the Contract; and 
(5) delivered by hand, prepaid post (or airmail), facsimile 
transmission or, if agreed in the purchase order, by electronic 
mail. 
b. Notices shall be deemed to have been received: 
(1) if delivered by hand, on the day of delivery if it is the 
receipient’s Business Day and otherwise on the first Business of 
the recipient immediately following the day of delivery; 
(2) if sent by prepaid post, on the fourth Business Day (or the 
tenth Business Day in the case of airmail) after the day of posting; 
(3) if sent by facsimile or electronic means: 

(a) if transmitted between 09:00 and 17:00 hours 
on a Business Day (recipient’s time) on completion 
of receipt by the sender of verification of the 
transmission from the receiving instrument; or 
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(b) if transmitted at any other time, at 09:00 on 
the first Business Day (recipient’s time) following 
the completion of receipt by the sender of 
verification of transmission from the receiving 
instrument. 

7 Intellectual Property 

a. The Contractor shall as its sole liability keep the Authority fully 
indemnified against an infringement or alleged infringement of 
any intellectual property rights or a claim for Crown use of a UK 
patent or registered design caused by the use, manufacture or 
supply of the Contractor Deliverables. 
b. The Authority shall promptly notify the Contractor of any 
infringement claim made against it relating to any Contractor 
Deliverable and, subject to any statutory obligation requiring the 
Authority to respond, shall permit the Contractor to have the 
right, at its sole discretion to assume, defend, settle or otherwise 
dispose of such claim. The Authority shall give the Contractor 
such assistance as it may reasonably require to dispose of the 
claim and will not make any statement which might be prejudicial 
to the settlement or defence of the claim 

8 Supply of Contractor Deliverables and Quality Assurance 
a. This Contract comes into effect on the Effective Date of 
Contract. 
b. The Contractor shall supply the Contractor Deliverables to the 
Authority at the Firm Price stated in the Schedule to the purchase 
order. 
c. The Contractor shall ensure that the Contractor Deliverables: 
(1) correspond with the specification; 
(2) are of satisfactory quality (within the meaning of the Sale of 
Goods Act 1979, as amended) except that fitness for purpose 
shall be limited to the goods being fit for the particular purpose 
held out expressly by or made known expressly to the Contractor 
and in this respect the Authority relies on the Contractor’s skill 
and judgement; and 
(3) comply with any applicable Quality Assurance 
Requirements specified in the purchase order. 
d. The Contractor shall apply for and obtain any licences 
required to import any material required for the performance of 
the Contract in the UK. The Authority shall provide to the 
Contractor reasonable assistance with regard to any relevant 
defence or security matter arising in the application for any such 
licence. 

9 Supply of Data for Hazardous Contractor Deliverables 
a. The Contractor shall establish if the Contractor Deliverables 
are, or contain, Dangerous Goods as defined in the Regulations 
set out in this Clause 9. Any that do shall be packaged for UK or 
worldwide shipment by all modes of transport in accordance with 
the following unless otherwise specified in the Schedule to the 
purchase order: 
(1) the Technical Instructions for the Safe Transport of 
Dangerous Goods by Air (ICAO), IATA Dangerous Goods 
Regulations; 
(2) the International Maritime Dangerous Goods (IMDG) Code; 
(3) the Regulations Concerning the International 
Carriage of Dangerous Goods by Rail (RID); and 
(4) the European Agreement Concerning the International 
Carriage of Dangerous Goods by Road (ADR). 
b. Certification markings, incorporating the UN logo, the 
package code and other prescribed information indicating that 
the package corresponds to the successfully designed type 
shall be marked on the packaging in accordance with the 
relevant regulation. 
c. As soon as possible and in any event within the period 
specified in the purchase order (or if no such period is specified 
no later than one month prior to the delivery date), the 
Contractor shall provide to the Authority’s representatives in the 
manner and format prescribed in the purchase order: 

(1) confirmation as to whether or not to the best of its 
knowledge any of the Contractor Deliverables are Hazardous 
Contractor Deliverables; and 
(2) for each Hazardous Contractor Deliverable, a Safety Data 
Sheet containing the data set out at Clause 9.d, which shall be 
updated by the Contractor during the period of the Contract if it 
becomes aware of any new relevant data. 
d. Safety Data Sheets if required under Clause 9.c shall be 
provided in accordance with the REACH Regulations (EC) No 
1907/2006 and any additional information required by the 
Health and Safety at Work etc. Act 1974 and shall contain: 
(1) information required by the Classification, Labelling and 
Packaging (CLP) Regulation 1272/2008 or any replacement 
thereof; and 
(2) where the Hazardous Contractor Deliverable is, contains or 
embodies a radioactive substance as defined in the Ionising 
Radiation Regulations SI 1999/3232, details of the activity, 
substance and form (including any isotope); and 
(3) where the Hazardous Contractor Deliverable has magnetic 
properties, details of the magnetic flux density at a defined 
distance, for the condition in which it is packed. 
e. The Contractor shall retain its own copies of the Safety Data 
Sheets provided to the Authority in accordance with Clause 9.d 
for 4 years after the end of the Contract and shall make them 
available to the Authority’s representatives on request. 
f. Nothing in this Clause 9 reduces or limits any statutory or legal 
obligation of the Authority or the Contractor. 
g. Where delivery is made to the Defence Fulfilment Centre 
(DFC) and / or other Team Leidos location / building, the 
Contractor must comply with the Logistic Commodities and 
Services Transformation (LCST) Supplier Manual 
g. Where delivery is made to the Defence Fulfilment Centre 
(DFC) and / or other Team Leidos location / building, the 
Contractor must comply with the Logistic Commodities and 
Services Transformation (LCST) Supplier Manual. 

10 Delivery / Collection 
 
a. The purchase order shall specify whether the Contractor 
Deliverables are to be delivered to the consignee by the 
Contractor or collected from the consignor by the Authority. 
b. Title and risk in the Contractor Deliverables shall pass from 
the Contractor to the Authority on delivery or on collection in 
accordance with Clause 10.a. 
c. The Authority shall be deemed to have accepted the 
Contractor Deliverables within a reasonable time after title 
and risk has passed to the Authority unless it has rejected the 
Contractor Deliverables within the same period. 

11. Marking of Contractor Deliverables 
a. Each Contractor Deliverable shall be marked in accordance 
with the requirements specified in the purchase order or if no 
such requirement is specified, the Contractor shall mark each 
Contractor Deliverable clearly and indelibly in accordance with 
the requirements of the relevant DEF-STAN 05-132 as specified 
in the contract or specification. In the absence of such 
requirements, the Contractor Deliverables shall be marked with 
the MOD stock reference, NATO Stock Number (NSN) or 
alternative reference number shown in the Contract. 

b. Any marking method used shall not have a detrimental effect 
on the strength, serviceability or corrosion resistance of the 
Contractor Deliverables. 
c. The marking shall include any serial numbers allocated to 
the Contractor Deliverable. 
d. Where because of its size or nature it is not possible to mark 
a Contractor Deliverable with the required particulars, the 
required information should be included on the package or carton 
in which the Contractor Deliverable is packed, in accordance with 
condition 12 (Packaging and Labelling (excluding Contractor 
Deliverables containing Ammunition or Explosives)). 
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12 Packaging and Labelling of Contractor Deliverables 
(Excluding Contractor Deliverables Containing Ammunition 
or Explosives) 
The Contractor shall pack or have packed the Contractor 
Deliverables in accordance with any requirements specified in 
the purchase order and Def Stan 81-041 (Part 1 and Part 6). 

13 Progress Monitoring, Meetings and Reports 
The Contractor shall attend progress meetings and deliver reports 
at the frequency or times (if any) specified in the purchase order 
and shall ensure that its Contractor’s representatives are suitably 
qualified to attend such meetings. Any additional meetings 
reasonably required shall be at no cost to the Authority. 

14 Payment 
a. Payment for Contractor Deliverables will be made by electronic 
transfer and prior to submitting any claims for payment under 
clause 14b the Contractor will be required to register their details 
(Supplier on-boarding) on the Contracting, Purchasing and 
Finance (CP&F) electronic procurement tool. 
b. Where the Contractor submits an invoice to the Authority in 
accordance with clause 14a, the Authority will consider and verify 
that invoice in a timely fashion. 
c. The Authority shall pay the Contractor any sums due under 
such an invoice no later than a period of 30 days from the date on 
which the Authority has determined that the invoice is valid and 
undisputed. 
d. Where the Authority fails to comply with clause 14b and there 
is undue delay in considering and verifying the invoice, the 
invoice shall be regarded as valid and undisputed for the purpose 
of clause 14c after a reasonable time has passed. 
e. The approval for payment of a valid and undisputed invoice by 
the Authority shall not be construed as acceptance by the 
Authority of the performance of the Contractor’s obligations nor as 
a waiver of its rights and remedies under this Contract. 
f. Without prejudice to any other right or remedy, the Authority 
reserves the right to set off any amount owing at any time from 
the Contractor to the Authority against any amount payable by the 
Authority to the Contractor under the Contract or under any other 
contract with the Authority, or with any other Government 
Department. 

15 Dispute Resolution 
a. The Parties will attempt in good faith to resolve any dispute or 
claim arising out of or relating to the Contract through 
negotiations between the respective representatives of the 
Parties having authority to settle the matter, which attempts may 
include the use of any alternative dispute resolution procedure on 
which the Parties may agree. 
b. In the event that the dispute or claim is not resolved pursuant 
to Clause 15.a the dispute shall be referred to arbitration and 
shall be governed by the Arbitration Act 1996. For the purposes 
of the arbitration, the arbitrator shall have the power to make 
provisional awards pursuant to Section 39 of the Arbitration Act 
1996. 
c. For the avoidance of doubt it is agreed between the Parties that 
the arbitration process and anything said, done or produced in or 
in relation to the arbitration process (including any awards) shall be 
confidential as between the Parties, except as may be lawfully 
required in judicial proceedings relating to the arbitration or 
otherwise. No report relating to anything said, done or produced in 
or in relation to the arbitration process may be made beyond the 
tribunal, the Parties, their legal representatives and any person 
necessary to the conduct of the proceedings, without the 
concurrence of all the Parties to the arbitration. 

16 Termination for Corrupt Gifts 
The Authority may terminate the Contract with immediate effect, 
without compensation, by giving written notice to the Contractor 
at any time after any of the following events: 
a. where the Authority becomes aware that the Contractor, its 
employees, agents or any sub-contractor (or anyone acting on its 
behalf or any of its or their employees): 

(1) has offered, promised or given to any Crown servant any gift 
or financial or other advantage of any kind as an inducement or 
reward; 
(2) commits or has committed any prohibited act or any offence 
under the Bribery Act 2010 with or without the knowledge or 
authority of the Contractor in relation to this Contract or any other 
contract with the Crown; 
(3) has entered into this or any other contract with the Crown in 
connection with which commission has been paid or has been 
agreed to be paid by it or on its behalf, or to its knowledge, unless 
before the contract is made particulars of any such commission 
and of the terms and conditions of any such agreement for the 
payment thereof have been disclosed in writing to the Authority. 
b. In exercising its rights or remedies to terminate the Contract 
under Clause 16.a. the Authority shall: 
(1) act in a reasonable and proportionate manner having regard to 
such matters as the gravity of, and the identity of the person 
committing the prohibited act; 
(2) give due consideration, where appropriate, to action other than 
termination of the Contract, including (without being limited to): 
(a) requiring the Contractor to procure the termination of a 
subcontract where the prohibited act is that of a Subcontractor or 
anyone acting on its or their behalf; 
(b) requiring the Contractor to procure the dismissal of an 
employee (whether its own or that of a Subcontractor or anyone 
acting on its behalf) where the prohibited act is that of such 
employee. 
c. Where the Contract has been terminated under Clause 
16.a.the Authority shall be entitled to purchase substitute 
Contractor Deliverables from elsewhere and recover from the 
Contractor any costs and expenses incurred by the Authority in 
obtaining the Contractor Deliverables in substitution from another 
supplier. 

17 Material Breach 
In addition to any other rights and remedies, the Authority shall 
have the right to terminate the Contract (in whole or in part) with 
immediate effect by giving written notice to the Contractor where 
the Contractor is in material breach of its obligations under the 
Contract. Where the Authority has terminated the Contract under 
Clause 17 the Authority shall have the right to claim such 
damages as may have been sustained as a result of the 
Contractor’s material breach of the Contract. 

18 Insolvency 
The Authority shall have the right to terminate the contract if the 
Contractor is declared bankrupt or goes into liquidation or 
administration. This is without prejudice to any other rights or 
remedies under this Contract. 

19 Limitation of Contractor’s Liability 

a. Subject to Clause 19.b the Contractor's liability to the Authority 
in connection with this Contract shall be limited to £5m (five million 
pounds). 
b. Nothing in this Contract shall operate to limit or exclude the 
Contractor's liability: 

(1) for: 
a. any liquidated damages (to the extent expressly provided for 
under this Contract); 
b. any amount(s) which the Authority is entitled to claim, retain or 
withhold in relation to the Contractor’s failure to perform or under-
perform its obligations under this Contract, including service credits 
or other deductions (to the extent expressly provided for under this 
Contract); 
c. any interest payable in relation to the late payment of any sum 
due and payable by the Contractor to the Authority under this 
Contract; 
d. any amount payable by the Contractor to the Authority in 
relation to TUPE or pensions to the extent expressly provided for 
under this Contract; 



                                                             OFFICIAL-SENSITIVE COMMERCIAL                             701314413                    

                                                                                                                         As at Contract Commencement  

                                     Page 5 of 23  
01 February 2021                       OFFICIAL-SENSITIVE COMMERCIAL 

(2) under Condition 7 of the Contract (Intellectual Property), and 
DEFCONs 91 or 638 (SC1) where specified in the contract; 
(3) for death or personal injury caused by the Contractor’s negligence 
or the negligence of any of its personnel, agents, consultants or sub-
contractors; 
(4) for fraud, fraudulent misrepresentation, wilful misconduct or 
negligence; 
(5) in relation to the termination of this Contract on the basis of 
abandonment by the Contractor; 
(6) for breach of the terms implied by Section 2 of the Supply of 
Goods and Services Act 1982; or 
(7) for any other liability which cannot be limited or excluded under 
general (including statute and common) law. 
c. The rights of the Authority under this Contract are in addition to, 
and not exclusive of, any rights or remedies provided by general 
(including statute and common) law. 
 
20 The Project Specific DEFCONs and DEFCON SC 
Variants that apply to this Contract are: 

 
DEFCON 5J (Edn 11/16) - Unique Identifiers  

DEFCON 14 (Edn 09/20) - Inventions And Designs Crown Rights 

And Ownership Of Patents And Registered Designs 

DEFCON 16 (Edn 10/04) - Repair And Maintenance Information 

DEFCON 21 (Edn 10/04) - Retention Of Records 

DEFCON 76 SC1 (Edn 12/16) - Contractor's Personnel at 

Government Establishments  

DEFCON 82 SC1 (Edn 06/17) – Special Procedures for Initial Spares 

DEFCON 90 (Edn 11/06) - Copyright 

DEFCON 129J SC1 (Edn 06/17)– The Use of the Electronic Business 

Delivery Form  

DEFCON 502 SC1 (Edn 11/16)- Specifications Changes  

DEFCON 503 SC1 (Edn 12/16) – Formal Amendments to Contract  

DEFCON 532A SC1 (Edn 08/20) - Protection of Personal Data  

(Where Personal Data is not being processed on behalf of the 

Authority) 

DEFCON 534 (Edn 06/17) – Subcontracting and Prompt Payment 

DEFCON 538 (Edn 06/02) - Severability  

DEFCON 566 (Edn 10/20) - Change of Control of Contractor  

DEFCON 609 (Edn 08/18) or SC1 (Edn 08/18) - Contractor's 

Records  

DEFCON 620 SC1 (Edn 12/16)– Contract Change Control Procedure 

DEFCON 656A (Edn 08/16) - Termination for Convenience Under 

£5m  

DEFCON 658 SC1 (Edn.11/17) - Cyber 
  Further to DEFCON 658 the Cyber Risk Level of the Contract is 
  Very Low, as defined in Def Stan 05-138 

 
21 The special conditions that apply to this Contract are: 
AUTHORISATION BY THE CROWN FOR USE OF THIRD PARTY 
INTELLECTUAL PROPERTY RIGHTS 
Notwithstanding any other provisions of the Contract and for the 
avoidance of doubt, award of the Contract by the Authority and 
placement of any contract task under it does not constitute an 
authorisation by the Crown under Sections 55 and 56 of the Patents 
Act 1977 or Section 12 of the Registered Designs Act 1949. The 
Contractor acknowledges that any such authorisation by the Authority 
under its statutory powers must be expressly provided in writing, with 
reference to the acts authorised and the specific intellectual property 
involved. 

 
22 The processes that apply to this Contract are: 
The Contractor shall notify the Authority as soon as they become 
aware of any circumstance which will impact on their ability to deliver 
any of the requirements or meet any of the stated timescales.  
 

Requirements to be delivered in accordance with this contract and, 

where it does not conflict with this contract, in line with proposal 

included in tender dated 04 January 2021. 
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PURCHASE ORDER 

 
 

Contract No:  701314413  

 
Contract Name:  Provision of High Pressure (HP) & Low Pressure (LP) air refurbishment 
 
 

Dated: 02 February 2021 
 
 
Supply the Deliverables described in the Schedule to this Purchase Order, subject to the 
attached MOD Terms and Conditions for Less Complex Requirements (up to £122,976). 

 

 

Contractor Quality Assurance Requirements (Clause 8) 

 
Name:  
Machine Tool & Engineering Services Ltd 
 
Registered Address:  
 
Unit 14 Quay Lane Industrial Estate 
Gosport 
Hampshire 
PO12 4LJ 

 
 

Consignor (if different from Contractor’s 
registered address) 

Transport Instructions (Clause 10) 

 
Name:  
 
 
Address:  
 

Select method of transport of Deliverables 
 

To be Delivered by the Contractor          

 
 

To be Collected by the Authority             

 
 
Each consignment of the Deliverables shall be 
accompanied by a Delivery Note 
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Progress Meetings (Clause 13) Progress Reports (Clause 13) 

The Contractor shall be required to attend the 
following meetings: 
 
To be arranged if and when required unless 
already detailed in Statement of Requirements. 
 
 

The Contractor is required to submit the 
following Reports: 
 
To be arranged if and when required unless 
already detailed in Statement of Requirements. 
 

Payment (Clause 14) 

 
Payment is to be enabled by CP&F. 
 

Forms and Documentation 
Supply of Hazardous Deliverables (Clause 
9) 

 
Forms can be obtained from the following 
websites: 
 
https://www.aof.mod.uk/aofcontent/tactical/toolkit 
(Registration is required).  
 
https://www.gov.uk/government/organisations/ministry-

of-defence/about/procurement#invoice-processing 
 
https://www.dstan.mod.uk/ 
(Registration is required). 
 
The MOD Forms and Documentation referred to in 
the Conditions are available free of charge from: 
 
Ministry of Defence, Forms and Pubs Commodity 
Management  
PO Box 2, Building C16, C Site 
Lower Arncott 
Bicester, OX25 1LP   
(Tel. 01869 256197 Fax: 01869 256824) 
 
Applications via email:  
DESLCSLS-OpsFormsandPubs@mod.uk 
 
If you require this document in a different format 
(i.e. in a larger font) please contact the Authority’s 
Representative (Commercial Officer), detailed 
below. 
 

 
A completed DEFFORM 68 and, if applicable, 
Safety Data Sheet(s) are to be provided by 
email with attachment(s) in Adobe PDF or MS 
WORD format to: 
 
a.  The Commercial Officer detailed in the 
Purchase Order, and   
 
b.  DSA-DLSR-MovTpt-DGHSIS@mod.uk 
 
by the following date:        
 
or if only hardcopy is available to the 
addresses below: 
 
Hazardous Stores Information System (HSIS) 
Defence Safety Authority (DSA)  
Movement Transport Safety Regulator 
(MTSR)  
Hazel Building Level 1, #H019 
MOD Abbey Wood (North) 
Bristol BS34 8QW 
 

https://www.aof.mod.uk/aofcontent/tactical/toolkit
https://www.gov.uk/government/organisations/ministry-of-defence/about/procurement#invoice-processing
https://www.gov.uk/government/organisations/ministry-of-defence/about/procurement#invoice-processing
https://www.dstan.mod.uk/
mailto:DESLCSLS-OpsFormsandPubs@mod.uk
mailto:DSA-DLSR-MovTpt-DGHSIS@mod.uk
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DEFFORM 111 
(Edn 12/17) 

Appendix - Addresses and Other Information 
 

1. Commercial Officer: 

Name: Katie Goble 
 
Address: MP1.1, NCHQ, Leach Building, Whale Island, Portsmouth, 
PO2 8BY  
 
Email: katie.goble100@mod.gov.uk 
 
 03001575849 

 8. Public Accounting Authority: 
 
1. Returns under DEFCON 694 (or SC equivalent) should be sent 

to DBS Finance ADMT – Assets In Industry 1, Level 4 
Piccadilly Gate, Store Street, Manchester, M1 2WD 
 44 (0) 161 233 5397 

 
2. For all other enquiries contact DES Fin FA-AMET Policy, Level 

4 Piccadilly Gate, Store Street, Manchester, M1 2WD 
 44 (0) 161 233 5394 

 

 

 

2. Project Manager, Equipment Support Manager or PT Leader (from 
whom technical information is available): 

Name:   
 
Address:    
 
Email     
 
    

 9.  Consignment Instructions: 
 
The items are to be consigned as follows: 
 
As detailed in Schedule of Requirements 

 

 

 

3. Packaging Design Authority: 
 
Organisation and point of contact: 

 

 (where no address is shown please contact the Project Team in Box 2) 
 

 10. Transport. The appropriate Ministry of Defence Transport 
Offices are: 
 
A. DSCOM, DE&S, DSCOM, MoD Abbey Wood, Cedar 3c, Mail 
Point 3351, BRISTOL BS34 8JH 

Air Freight Centre 
IMPORTS  030 679 81113 / 81114   Fax 0117 913 8943 
EXPORTS  030 679 81113 / 81114  Fax 0117 913 8943 

Surface Freight Centre 

IMPORTS  030 679 81129 / 81133 / 81138   Fax 0117 913 

8946 
EXPORTS 030 679 81129 / 81133 / 81138   Fax 0117 913 8946 
 
B. JSCS  
 
JSCS Helpdesk  01869 256052 (option 2, then option 3); JSCS Fax 

No 01869 256837 www.freightcollection.com 

 

 

 

4. (a) Supply/Support Management Branch or Order Manager 
Branch/Name: 
 
As per section 2 
 
  
 
   (b) U.I.N.  

 

 

 

5. Drawings/Specifications are available from: 
 
 
 

 
11. The Invoice Paying Authority: 
Ministry of Defence    0151-242-2000 
DBS Finance 
Walker House, Exchange Flags Fax:  0151-242-2809 
Liverpool, L2 3YL   Website is: 
https://www.gov.uk/government/organisations/ministry-of-

defence/about/procurement#invoice-processing  

 

 

 

6. Intentionally Left Blank 

 

 

 

 

7. Quality Assurance Representative: 

 

Commercial staff are reminded that all Quality Assurance requirements 
should be listed under the General Contract Conditions. 

 

AQAPS and DEF STANs are available from UK Defence 
Standardization, for access to the documents and details of the 
helpdesk visit http://dstan.uwh.diif.r.mil.uk/ [intranet] or 
https://www.dstan.mod.uk/ [extranet, registration needed] 

 
12. Forms and Documentation are available through *: 
Ministry of Defence, Forms and Pubs Commodity Management  
PO Box 2, Building C16, C Site 
Lower Arncott 
Bicester, OX25 1LP  (Tel. 01869 256197   Fax: 01869 256824) 
Applications via fax or email: Leidos-

FormsPublications@teamleidos.mod.uk 

 

  
 

 * NOTE 
1. Many DEFCONs and DEFFORMs can be obtained from the 
MOD Internet Site:  
https://www.aof.mod.uk/aofcontent/tactical/toolkit/index.htm 
 
2. If the required forms or documentation are not available on the 
MOD Intranet site requests should be submitted through the 
Commercial Officer named in Section 1.   

 

 

https://www.gov.uk/government/organisations/ministry-of-defence/about/procurement#invoice-processing
https://www.gov.uk/government/organisations/ministry-of-defence/about/procurement#invoice-processing
http://dstan.uwh.diif.r.mil.uk/
https://www.dstan.mod.uk/
mailto:DESLCSLS-OpsFormsandPubs@mod.uk
mailto:DESLCSLS-OpsFormsandPubs@mod.uk
https://www.aof.mod.uk/aofcontent/tactical/toolkit/index.htm
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Schedule of Requirements 

 

 

  

Deliverables 
Item 

Number 
MOD 
Stock 

Reference 
No. 

Part No. 
(where 

applicable) 

Specification 
 

Consignee 
Address 

Code 
 

Packaging 
Requirements 
inc. PPQ and 

DofQ  

Delivery Date  Total Qty Firm Price (£) Ex VAT 

Per Item Total  
(including packaging, 

delivery and any 
applicable import 

charges) 

1   Provision of HP and LP Air Refurbishment 
Services as outlined in the Statement of 

Requirement 

XY 00 February 2021- 
March 2021 

1   

          

          

          

          

 
 

   
 

    Total Firm 
Price 

 

£41,313.10 

Item Number Consignee Address (XY code only) 

All  HMS Collingwood 

Item Number Payment Schedule 

1 Payment to be made following delivery and installation 
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      Statement of Requirements 
 
 

TP1268 – High Pressure (HP) & Low Pressure (LP) air refurbishment   
 
1. A requirement has been identified to refurbish the HP & LP air system in 
Marlborough Building (667). 
 
2. The current HP and LP air installations within Marlborough Building are legacy 
installations with components over 30 years old. The pipework transferring the HP air from 
the Defence Infrastructure Organisation (DIO) plant room to the classrooms is degrading 
and regularly requires repair on the many seals within the system. The fragility within the 
air system pipework is impacting on both career and equipment maintenance courses, 
causing delays and cancellations.  
 
3. The installation is not to commence until the Authority to Proceed is obtained from 
the Training Equipment Project Management Team (TEPMT) Project Manager (PM). 
 
4. The outline of this requirement is detailed in table 1 and should be read against table 
2 and annexes. All works are to comply with JSP375 part 2 vol3 chapter 4 where 
applicable. 
 

Requirement Description Annex 

1 Refurbish the 3 x training boards in room K5C. 
A 

2 Refurbish the HP air bottle control board in room K5C lab 1. 
B 

3 Install HP air bottle into room K5C lab 2. 
C 

4 Replace all pipework from valve FV2 to room K5C and room H4. 
D 

5 Remove HP air system in room H8. 
E 

6 Install double block & bleed valve isolations in rooms K1, K5C and H4. 
 

F 

7 Set-to-work, commission and present the HP air system. 
N/A 
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Table 1 – outline of requirements  
 
5. Quote must include a scheme of works which must detail installation time frames. 
The principle requirements must be met as detailed in table 1 below. 
 

Req. 
No 

Requirement Priority Remarks 

1 Refurbish the 3 x training boards in room K5C. 

1.1 Refurbish HP air training boards in K5C lab 
1 and lab 2 (3 boards in total) to serviceable 
condition. M 

Utilise Hale Hamilton supplied 
component service kits. Admiralty 
pipework to be replaced with 
modern  COTS1 (e.g. Swagelok) 
industrial fittings.  

1.2 Ensure training boards provide following 
outputs: 

- 500 psi (automatically reduced) 
- 100 psi (manually reduced) 

M 

 

 
 

2 Refurbish the HP air control board in room K5C lab 1. 

2.1 Refurbish HP air control boards in K5C lab 1 
to serviceable condition. 

M 

Utilise Hale Hamilton supplied 
component service kits. Admiralty 
pipework to be replaced with 
modern COTS (e.g. Swagelok) 
industrial fittings. 

 
 

3 Install HP air bottle into room K5C lab 2. 

3.1 Remove HP air bottle and bracket from 
room H8 and install in room K5C lab 2 

M 
 

3.2 Refurbish HP air storage bottle drain valve 
board in lab 2 to serviceable condition and. 

M 

Utilise Hale Hamilton supplied 
component service kits. Admiralty 
pipework to be replaced with 
modern COTS (e.g. Swagelok) 
industrial fittings. 

3.3 Connect HP air bottle into HP air system 
and drain valve. 

M 
COTS industrial fittings (e.g. 
Swagelok) to be used. 

3.4 Recertify HP air storage cylinder.  M  

3.5 Ensure drain valve provides 3000psi output.  M  

 
 

4 Replace all pipework from valve FV2 to room K5C and room H4. 

4.1 Replace all pipework from valve FV2 to 
input valve of training boards 1,2 & 3 in 
room K5C lab 1 and lab 2 and room H4.  

M 
COTS industrial fittings (e.g. 
Swagelok) to be used.  

4.2 Replace all pipework and components from 
valve FV2 to flexible hose connection (from 
Typhoon compressor).  

M 
COTS industrial fittings and 
components (e.g. Swagelok) to be 
used. 

 
 

5 Remove HP air equipment in room H8. 

5.1 Remove all HP air components, backboards 
and pipework from room H8 and connecting 
pipework to room H4. 

M HP air bottle and bracket to be 
relocated to room H5C lab 2 (see 
requirement 3). HP air components 

 
1 Commercial Off The Shelf 
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to be returned to the Authority. 
Connecting pipework to be 
disposed of appropriately. 

 
 

6 Install double block & bleed valve isolations in rooms K1, K5C and H4. 
 

6.1 Supply & install double block & bleed valve 
isolation suitable for local tag-out process.   

M Double block & bleed isolation 
positions: 

- Install in place of FV2 room 
K1 

- Install at input to HP air 
control board in room K5C 
Lab 1. 

- Install at input to MTLS air 
panel in room H4 

 
 

7 Set-to-work, commission and present the HP air system. 

7.1 System to be commissioned and presented 
to MCTA for an engineering check prior to 
acceptance.  

M Written Scheme of Examination to 
be amended to reflect changes 
made to the system.  

 
Table 2 – principle requirements 

 
8. Priority definitions are detailed in table 3 below.  

 
Priority Definition 

M Mandatory requirements represent legal obligations and must be met. 

 
Table 3 – priority definitions 

 
9. Additional requirements: 
 

a. Any person or body performing work of any type on RN compressed air or gas 
systems or equipment’s must have the necessary practical knowledge and resources 
to perform the task. Resources deemed necessary include all relevant technical 
information (design codes, design details/tolerances, corrosion allowances, test 
procedures), special tools, calibration and test equipment. 
 
b. All work shall be carried out in accordance with current Regulations & standards 
appertaining to the type of work undertaken. 

 
c. The contractor shall supply all tools and lifting equipment (with current 
certification) and any other equipment as necessary to complete this task. 
 
d. The whole of the work covered by this specification shall be undertaken without 
MoD assistance unless otherwise stated. 

 
e. All materials required to carry out the task shall be supplied by the contractor 
unless otherwise stated. 

 
f. Contractors are to be available at installation inspections that are conducted by 
external authorities, (eg SCIDA, MCTA).  



                                                OFFICIAL-SENSITIVE COMMERCIAL                           701314413                    

                                                                                                           As at Contract Commencement  
 

              Page 13 of 23  
01 February 2021              OFFICIAL-SENSITIVE COMMERCIAL 

 
g. Contractors are to be able to work unescorted within the establishment either 
through having the appropriate security clearance (e.g. Security Check (SC) or 
Baseline Personnel Security Standard (BPSS)) or providing their own escorts that 
have the appropriate security clearance, unless otherwise stated. 
h. Prior to commencement of any work by contractors on site they must conduct a 
site induction brief (4 Cs) with the Training Equipment Installation Coordinator (TEIC). 
The safety brief is site generic and the brief is valid for a period of up to 12 months. 
The contractor must carry the 4Cs card issued by TEIC at all times when working on 
site and be able to produce the card upon request. A site (building) specific brief 
must be obtained from the building manager or training unit prior to work 
commencing. 

 
i. TEPMT TEIC and contractors shall consult the onsite asbestos register to 
identify any possible issues with the proposed work schedule and on asbestos 
materials in the vicinity of the work to be undertaken. 

 
 
Health and safety 
 

10. Prior to starting work, the contractor will be required to forward the following: 
 

a. Risk Assessment that includes: 
 

(1) The tasks should be identified. 
 

(2) All hazards should be identified, including COVID-19. 
 

(3) Hazards should be eliminated where possible. 
 

(4) Persons at risk should be identified. 
 

(5) All risks should be evaluated. 
 

(6) Controls should be developed for these risks. 
 

(7) The Assessment should be recorded. 
 

(8) Controls should be implemented. 
 

(9) The Assessment should be reviewed and monitored as necessary. 
 

b. Proposed Safe System of Work / Method Statement that should include: 
 

(1) Details of work to be done. 
 

(2) Method of doing this work. 
 

(3) Location of the worksite. 
 

(4) Project timing and phasing. 
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(5) Details of Personnel, their skills, training and competence. 
 

(6) Details of equipment to be used including Maintenance procedures and records. 
 

(7) Additional precautions due to COVID-19 requirements 
 
c. Copy of the company’s Health and Safety Policy. 
 
d. History of the Company’s safety performance. 
 
e. Certification and Tests of Plant and Equipment being employed. 
 

f. COSHH assessments for any hazardous materials being brought and used on site. 
 

g. The company is responsible for ensuring that all employees are compliant with the 
H&S requirements detailed in their Risk Assessment and Method Statement, e.g. use 
of PPE. 
 
h. Waste management certification as required. 
 

i. The company shall provide evidence at contract award that they have current 3rd 
party liability insurance with a minimum value of £5M. 

 
11. Recently there have been reports concerning the lack of PPE worn by contractors in 

HMS Collingwood. Contractors are reminded that the wearing of all PPE is 
mandatory for the specific task as detailed in accordance with the risk assessment.  
In particular: 

 
a. Hard hats are to be worn when necessary and where there is a danger of 
knocks and falling items. 
 
b. High Visibility jackets must be worn when working outside of buildings and 
inside as necessary. 

 
c. Safety shoes/boots are always to be worn when working on site. Plimsolls are 
never acceptable. 

 
d. Risk Assessment and Method statement are always to be on hand for the task 
in progress. 

 
e. All workers are to be in date for the 4C’s Induction with TEIC before 
commencing any work. 

 
f. ‘Lone man’ working’ is not allowed within TEPMT controlled projects. 

 
g. Contractors must ‘sign in/out’ of the building before and on completion of the 
working period. 

 
h. Contractors not abiding with the ethos of the induction training and H&S 
regulation will be escorted off site. Repeated transgressions may result in breach of 
contract. 
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Working hours 
 

12. The contractor will normally be required to contain work within the routine 
working hours of the Establishment i.e. 0800 – 1600 Monday to Thurs, 0800 – 
15.30 Fri. Work outside of routine working hours must be agreed and 
authorised with the TEPMT Senior Project Manager (SPM) a minimum of 
24hrs in advance. 

 
Worksite 
 

13. The worksite is always to be kept clean and tidy.  All waste to be removed and 
disposed of in accordance with current legislation and the site cleaned before 
handover to TEPMT 

 
Miscellaneous information 
 

14. Establishment: HMS COLLINGWOOD 
 

15. Training Project: TP1268 – High Pressure (HP) & Low Pressure (LP) air 
refurbishment   
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Annexes: 
 
A. Requirement 1 – Refurbish the 3 x training boards in room K5C 
B. Requirement 2 – Refurbish the HP air bottle control board in room K5C lab 1 
C. Requirement 3 – Install HP air bottle into room K5C lab 2 
D. Requirement 4 – Replace all pipework from valve FV2 to room K5C and room H4 
E. Requirement 5 – Remove HP air system in room H8 
F. Requirement 6 – Install double block & bleed valve isolations in rooms K1, K5C and H4 
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Annex A to 

File reference 20201203-PST01060-TP 1268 - HP  LP air refurbishment-SOR - V6 

02 December 2020   

Requirement 1 – Refurbish the training boards in room K5C lab 1 (1 x training 
board) and lab 2 (2 x training boards). 

 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

3000psi HP air 

supply from K1 

compressor  

Automatic 

reducer*  

Automatic 

reducer*  

Manual 

reducer*  1500psi  

 

500psi  

100psi 

(manually 

adjusted) 
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Annex B to 

File reference 20201203-PST01060-TP 1268 - HP  LP air refurbishment-SOR - V6 

02 December 2020  

Requirement 2 – Refurbish the HP air bottle control board in room K5C lab 1 

 

 
Existing HP air bottle / associated control panel / drain valve – 

room K5C lab 1 

 
HP air bottle control panel 

 
HP air bottle drain valve 
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Annex C to 

File reference 20201203-PST01060-TP 1268 - HP  LP air refurbishment-SOR - V6 

02 December 2020  

Requirement 3 – Install HP air bottle into room K5C lab 2 

 

Existing “mock-up” HP air bottle – room K5C lab 2 

 

Existing HP air bottle – room H8 
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Annex D to 

File reference 20201203-PST01060-TP 1268 - HP  LP air refurbishment-SOR - V6 

02 December 2020  

Requirement 4 – Replace all pipework from valve FV2 to room K5C and room H4 

 
 
 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Flexible hose 

Pipework & components to 

be replaced 

Pipework 

to be 

replaced 
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Annex E to 

File reference 20201203-PST01060-TP 1268 - HP  LP air refurbishment-SOR - V6 

02 December 2020  

Requirement 5 – Remove HP air equipment in room H8 

 
 

 

 

HP air system – room K8 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Will be relocated to 

H5C lab 2 (including 

bracket) 

HP air equipment 

& pipework to be 

removed (shaded 

area) 
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Annex F to 

File reference 20201203-PST01060-TP 1268 - HP  LP air refurbishment-SOR - V6 

02 December 2020  

Requirement 6 – Install double block & bleed valve isolations in rooms K1, K5C and 
H4 

 

Location of double block & bleed valve isolation – room 
H4 

 

 

Location of double block & bleed valve isolation – room 
K5C lab 1 

 

 

Location of double block & bleed valve isolation – room K1 
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Offer and Acceptance 

A)  The Purchase Order constitutes an offer by the 
Contractor to supply the Deliverables. This is open 
for acceptance by the Authority for 90 days from the 
date of signature. By signing the Purchase Order 
the Contractor agrees to be bound by the attached 
Terms and Conditions for Less Complex 
Requirements (up to £122,979) 

 

Name (Block Capitals):  

Position:  

 

For and on behalf of the Contractor: Machine Tool 
& Engineering Services Ltd 

 

Authorised Signatory  

 

 

 

 

Date:  

B)  Acceptance 

 

 

 

 

 

Name (Block Capitals):  

Position: Senior Commercial Manager 

 

For and on behalf of the Authority: Ministry of 
Defence   

 

Authorised Signatory  

 

 

Date:  

C)  Effective Date of Contract:  02/02/21 

 

 


