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Additional Conditions to Tasking Order Form
1.
Contract Option Periods

a. The Option Periods detailed in the Tasking Order Form will be subject to a Firm Price not subject to variation.

b. The Contractor hereby grants the Authority the irrevocable Option to purchase the above service in accordance with the Terms and Conditions set out in the Contract.

c. The Authority shall have the right to exercise the Option Period up to 3 months prior to the tasking completion date.  
d. The Authority shall not be obliged, or under any obligation, to exercise the Option Period detailed.

2. Third Party Transfer (TPT)
a. Due to US Export Control restrictions surrounding this Requirement, the successful tenderer must be subject to an appropriate TPT. Due to the timescales involved in completing this activity, and the implications if a tenderer is not approved for TPT purposes, the Contract start date will not be established until the required TPT is fully executed.
        

b. Should the successful tenderer not be approved for TPT purposes, the Authority shall not be able to proceed with the Contract. The Contract will become void as the deliverables cannot be provided, and the Contract will be terminated with no cost to the Authority.  

3. IR 35 Off-Payroll Rules
a.  The Off-Payroll Rules (Intermediaries Legislation – IR35) for working in the Public Sector are in place to ensure that where a worker would have been an employee if they were providing their services directly, they are broadly paying the same tax and National Insurance Contributions (NICs) as an employee.

b.The Authority has decided that the provision of this service is out of scope of this legislation, for this particular requirement.

c.   Where the worker is supplied through a contractor rather than being employed directly then the provisions of these conditions must be included in any terms between the Contractor and the Off Payroll Employee.

d.Periodic reviews will be implemented to re-assess determination. These will be undertaken if any part of the requirement changes from in-scope to out of scope or vice versa and prior to contract amendments being issued.


