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Part 1 Framework Pricing Document

PSCP and PSCM Cost Schedules (including rate cards and fee percentages)
[Information redacted in line with Exemption 43]



Design Resource model

	PSCP
	Total cost

	John Graham Construction Ltd
	£611,116.67
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