OFFICIAL-SENSITIVE COMMERCIAL

Fn

®

Defence Nuclear
Organisation

Contract for the provision of Subject Matter Expert Contractor support at Royal Navy
Armament Depot (Coulport) RNAD (C) between the Secretary of State for Defence
acting as part of the Crown via [the Ministry of Defence] (the Department) and Safety
Services Organisation (Group) LTD (the supplier)

Contract Number — 701257373 DNO/005



OFFICIAL-SENSITIVE COMMERCIAL

Table of Contents

Lo GBNETAL .ttt ettt 4
2. DUration Of CONTIACT.......ccciriiricitcerc ettt 4
T = oY AF g R AN o T =T=1 0 1= L TSRS 5
4. GOVEIMING LAW ..ttt sttt b e bt b e s e b et et et ebeebennesnentens 5
5. PIECERUEBINCE ...ttt b bbb bttt et he b r e renne s 6
6. AmMendmMENtS t0 CONTIACT......ccociiriiirieirtcrc ettt 6
7. Variations t0 SPECITICALION ....ocveciiiiciceceee e s 6
8. AULNOrItY REPIESENTALIVES ....cc.iviiiiieieiee ettt nae e 7
9. SEVETADTIITY oot et 7
10 WWBIVET ..ottt b bbbt h bt e bt s et b et et et et a e b b e nen 7
11, ASSIGNMENT Of CONTIACT c..ociiiiceeeiceceeeeee ettt st e re e e sae s 7
12, Third Party RIGNIS oottt sttt st st s re et s teena et sanenes 8
13, TFANSPAIENCY .eooiieieiieiieie ettt ettt et b st e st sb et e sbe e st e bt s bt e e e e bt eatentesbeebesbeeneenbesneenee 8
14. Disclosure of INTOrMAtioN ........ccccoviviiiiiie et 8
15.  Publicity and Communications with the Media............cccceieeveiinieccneeeeeeeee, 10
16. Change of Control 0f CONTIrACIOr .....ccocueeiiieceeeceeeee e 10
17. Environmental REQUIFTEMENTS ...cc.ociiiiiiiieiececeeeste ettt st st a e s aeen e reeanas 10
18.  Contractor’s RECOIAS.............oiiiiiiiiiiee et 11
1O, NOTICES ettt h s bbbt e a e h e bt e b e bt e b et en e ae bt eae e beneens 11
20. Progress Monitoring, Meetings and REPOIS......ccccciveeieceeieeeceeee e 12
21.  Supply of Contractor Deliverables and Quality ASSUranCe.......ccccoceeveeevreeeenreennnnn. 12
22. Marking of Contractor DeliVErables .........coeeiiieieieceeeeeee e 12
23. Packaging and Labelling (excluding Contractor Deliverables containing

T8N 11 AT Y =) SRR 13
24.  Supply of Hazardous Materials or Substances in Contractor Deliverables......... 17
25.  Timber and Wood-Derived ProduCES ........cccoeciveineineniiineeeeeeeeeneese e 19
26.  Certificate Of CONTOIMILY ...ooieiiiceceee et et 20
27.  Access to Contractor’'s Premises. ... 21
b2 T B L= TRV A= o A o ] 1= ] £ o o RSP 21
P4 O Vot o =T o] =1 [ o1 = RSP 22
30. Rejection and Counterfeit Materiel ... e 22
L. DIVEISION OFUEIS ..ottt sn e 23
32, SElf-T10-SeIf DEIIVEIY ..ottt st sttt et enne e 24
33. Import and EXPOIT LICENCES ....oivuieeeiecteeeeie ettt ettt ettt s ste e sneenes 24



OFFICIAL-SENSITIVE COMMERCIAL

34. Third Party Intellectual Property — Rights and Restrictions.......cccocecveeveveeverieenennn 27
35, CONTIACE PrICE vttt 30
36. Payment and Recovery Of SUMS DUE ........coeviierieiieiiieeeseeeeeee e 30
7. VaAlUB AQUEA TAX ettt sttt b e b e 31
TS T B 1= o ] B = To3 (0] A1 4o USRS 32
39.  Subcontracting and Prompt PaymMent .........ccccevveieiiiieiececeeeceee e 32
40.  DiSPULE RESOIULION oottt sttt te et et tesreenaesreennens 33
41.  Termination for Insolvency or Corrupt GiftS......cccoevereirininenesereeeeeeeeee 33
42. Termination fOr CONVENIENCE ...c.ociviiriiieieeeeeree ettt 35
43, Material BreaCh ..o 36
44, Consequences Of TErMINAtION ......cccoiiieieicececeeee ettt ernens 36

45 Project specific DEFCONs and DEFCON SC variants that apply to this contract ....37

46 Special conditions that apply to thiS CONTracCt ........cccoeevevieiieirinerreee e 39
AB. 1 OPTIONS ittt ettt ettt ettt et et et s e h e bt e b s b et et et et a bbb e b et et et ne b b ae b e 39
46.2  KEY PEISONNEL ..ottt st et sbe et et e eas e besbeenaestesrnens 39
46.3 Stage Payment SCREME ...ttt st ennens 40
46.4 Key Performance INQICATOTS. ......ovviiirierieeieeerese sttt 41
S O ox 1= 11 1= S 43
Schedule 1 - DefinitionNs Of CONTIACT.......ccccviieieiceeeeeee e s 43
ANNEX 10 SCREAUIE L ...ttt ettt be b sbeneens 50
Additional Definitions of Contract iaw. Conditions 45 - 47 (Additional Conditions)......50
Schedule 2 - Schedule Of REQUIFEMENTS.......ccccviviiieeseceee et 51
Schedule 3 - Contract Data SNEET........cc.coueiiiiie e 52
Schedule 4 - Contract Change Control Procedure (i.a.w. Clause 6b) .......ccccceoevvevecrennne. 57
Schedule 5 - Contractor's Commercial Sensitive Information Form (i.a.w. condition 13)
.............................................................................................................................................................. 59
Schedule 6 - Hazardous Contractor Deliverables, Materials or Substances Supplied

UNAEE The CONEIACT.....iciieeeeee ettt et sttt e e et e e e eseesenbeseeean 60
Schedule 7 - Timber and Wood- Derived Products Supplied under the Contract.......... 61
Schedule 8 - Acceptance Procedure (i.a.w. condition 29)......ccccceceveviecenenceeseseeeee e 62
DEFFORM 111 ...ttt ettt sttt sttt sttt sttt st et s b e e e b et e b e s e s e stenensenesseneas 63

Text has been redacted
Text has been redacted

Text has been redacted



OFFICIAL-SENSITIVE COMMERCIAL

Standardised Contracting Terms

SC2
GENERAL CONDITIONS

1. General
a. The defined terms in the Contract shall be as set out in Schedule 1.
b. The Contractor shall comply with all applicable Legislation, whether specifically
referenced in this Contract or not.
c. The Contractor warrants and represents, that:

(1) it has the full capacity and authority to enter into, and to exercise its rights and
perform its obligations under, the Contract;

(2) from the Effective Date of Contract and for so long as the Contract remains in
force it shall give the Authority Notice of any litigation, arbitration (unless expressly prohibited
from doing so in accordance with the terms of the arbitration), administrative or adjudication
or mediation proceedings before any court, tribunal, arbitrator, administrator or adjudicator
or mediator or relevant authority against itself or a Subcontractor which would adversely
affect the Contractor's ability to perform its obligations under the Contract;

(3) as at the Effective Date of Contract no proceedings or other steps have been
taken and not discharged (nor, to the best of the knowledge of the Contractor, threatened)
for its winding-up or dissolution or for the appointment of a receiver, administrative receiver,
administrator, liquidator, trustee or similar officer in relation to any of its assets or revenues;

(4) for so long as the Contract remains in force it shall give the Authority Notice of
any proceedings or other steps that have been taken but not discharged (nor to the best of
the knowledge of the Contractor, threatened) for its winding-up or dissolution or for the
appointment of a receiver, administrator, liquidator, trustee or similar officer in relation to any
of its assets or revenues.

d. Unless the context otherwise requires:

(1) The singular includes the plural and vice versa, and the masculine includes the
feminine and vice versa.

(2) The words “include”, “includes”, “including” and “included” are to be construed
as if they were immediately followed by the words “without limitation”, except where explicitly
stated otherwise.

(3) The expression “person” means any individual, firm, body corporate,
unincorporated association or partnership, government, state or agency of a state or joint
venture.

(4) References to any statute, enactment, order, regulation, or other similar
instrument shall be construed as a reference to the statute, enactment, order, regulation, or
instrument as amended, supplemented, replaced or consolidated by any subsequent statute,
enactment, order, regulation, or instrument.

(5) The heading to any Contract provision shall not affect the interpretation of that
provision.

(6) Any decision, act or thing which the Authority is required or authorised to take
or do under the Contract may be taken or done only by the person (or their nominated deputy)
authorised in Schedule 3 (Contract Data Sheet) to take or do that decision, act, or thing on
behalf of the Authority.

(7) Unless excluded within the Conditions of the Contract or required by law,
references to submission of documents in writing shall include electronic submission.

2. Duration of Contract
This Contract comes into effect on the Effective Date of Contract and will expire
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automatically on the date identified in Schedule 3 (Contract Data Sheet) unless it is
otherwise terminated in accordance with the provisions of the Contract, or otherwise
lawfully terminated.

Entire Agreement
This Contract constitutes the entire agreement between the Parties relating to the subject
matter of the Contract. The Contract supersedes, and neither Party has relied upon, any
prior negotiations, representations and undertakings, whether written or oral, except that
this condition shall not exclude liability in respect of any fraudulent misrepresentation.

Governing Law

a. Subject to clause 4.d, the Contract shall be considered as a contract made in England
and subject to English Law.

b. Subject to clause 4.d and 40 (Dispute Resolution) and without prejudice to the dispute
resolution process set out therein, each Party submits and agrees to the exclusive jurisdiction
of the Courts of England to resolve, and the laws of England to govern, any actions
proceedings, controversy or claim of whatever nature arising out of or relating to the Contract
or breach thereof.

c. Subject to clause 4.d any dispute arising out of or in connection with the Contract shall
be determined within the English jurisdiction and to the exclusion of all other jurisdictions
save that other jurisdictions may apply solely for the purpose of giving effect to this condition
4 and for the enforcement of any judgment, order or award given under English jurisdiction.

d. If the Parties agree pursuant to the Contract that Scots Law should apply then the
following amendments shall apply to the Contract:

(1) Clause 4.a, 4.b and 4.c shall be amended to read:
“a. The Contract shall be considered as a contract made in Scotland and subject to
Scots Law.

b. Subject to condition 40 (Dispute Resolution) and without prejudice to the dispute
resolution process set out therein, each Party submits and agrees to the exclusive
jurisdiction of the Courts of Scotland to resolve, and the laws of Scotland to govern,
any actions, proceedings, controversy or claim of whatever nature arising out of or
relating to the Contract or breach thereof.

c. Any dispute arising out of or in connection with the Contract shall be determined
within the Scottish jurisdiction and to the exclusion of all other jurisdictions save that
other jurisdictions may apply solely for the purpose of giving effect to this condition
4 and for the enforcement of any judgment, order or award given under Scottish
jurisdiction.”

Clause 40.b shall be amended to read:

“In the event that the dispute or claim is not resolved pursuant to clause 40.a the
dispute shall be referred to arbitration. Unless otherwise agreed in writing by the
Parties, the arbitration and this clause 40.b shall be governed by the Arbitration
(Scotland) Act 2010. The seat of the arbitration shall be Scotland. For the
avoidance of doubt, for the purpose of arbitration the tribunal shall have the power
to make provisional awards pursuant to Rule 53 of the Scottish Arbitration Rules, as
set out in Schedule 1 to the Arbitration (Scotland) Act 2010.”

e. Each Party warrants to each other that entry into the Contract does not, and the
performance of the Contract will not, in any way violate or conflict with any provision of law,
statute, rule, regulation, judgement, writ, injunction, decree or order applicable to it. Each
Party also warrants that the Contract does not conflict with or result in a breach or termination
of any provision of, or constitute a default under, any mortgage, contract or other liability,
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charge or encumbrance upon any of its properties or other assets.

f. Each Party agrees with each other Party that the provisions of this condition 4 shall
survive any termination of the Contract for any reason whatsoever and shall remain fully
enforceable as between the Parties notwithstanding such a termination.

g. Where the Contractor’s place of business is not in England or Wales (or Scotland
where the Parties agree pursuant to this Contract that Scots Law should apply), the
Contractor irrevocably appoints the solicitors or other persons in England and Wales (or
Scotland where the Parties agree pursuant to the Contract that Scots Law should apply)
detailed in Schedule 3 (Contract Data Sheet) as its agents to accept on its behalf service of
all process and other documents of whatever description to be served on the Contractor in
connection with any litigation or arbitration within the English jurisdiction (or Scottish
jurisdiction where the Parties agree pursuant to this Contract that Scots Law should apply)
arising out of or relating to the Contract or any issue connected therewith.

5. Precedence

a. If there is any inconsistency between the different provisions of the Contract the

inconsistency shall be resolved according to the following descending order of precedence:

(1) Conditions 1 - 44 (and 45 - 47, if included in this Contract) of the Conditions of
the Contract shall be given equal precedence with Schedule 1 (Definitions of Contract) and
Schedule 3 (Contract Data Sheet);

(2) Schedule 2 (Schedule of Requirements) and Schedule 8 (Acceptance
Procedure);

(3) the remaining Schedules; and

(4) any other documents expressly referred to in the Contract.

b. If either Party becomes aware of any inconsistency within or between the documents
referred to in clause 5.a such Party shall notify the other Party forthwith and the Parties will
seek to resolve that inconsistency on the basis of the order of precedence set out in clause
5.a. Where the Parties fail to reach agreement, and if either Party considers the inconsistency
to be material to its rights and obligations under the Contract, then the matter will be referred
to the dispute resolution procedure in accordance with condition 40 (Dispute Resolution).

6. Amendments to Contract

a. Except as provided in condition 31 all amendments to this Contract shall be serially
numbered, in writing, issued only by the Authority’s Representative (Commercial), and
agreed by both Parties.

b. Where the Authority or the Contractor wishes to introduce a change which is not minor
or which is likely to involve a change to the Contract Price, the provisions of Schedule 4
(Contract Change Control Procedure) shall apply. The Contractor shall not carry out any
work until any necessary change to the Contract Price has been agreed and a written
amendment in accordance with clause 6.a above has been issued.

7. Variations to Specification

a. The Authority’s Representative may, by Notice (following consultation with the
Contractor as necessary), alter the Specification as from a date agreed by both Parties and
to the extent specified by the Authority, provided that any such variations shall be limited to
the extent that they do not alter the fit, form, function or characteristics of the Contractor
Deliverables to be supplied under the Contract. The Contractor shall ensure that the
Contractor Deliverables take account of any such variations. Such variations shall not
require formal amendment of the Contract in accordance with the process set out in condition
6 (Amendments to Contract) and shall be implemented upon receipt, or at the date specified
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in the Authority’s Notice, unless otherwise specified.
b. Any variations that cause a change to:

(1) fit, form, function or characteristics of the Contractor Deliverables;
(2) the cost;
(3) Delivery Dates;
(4) the period required for the production or completion; or
(5) other work caused by the alteration,

shall be the subject to condition 6 (Amendments to Contract). Each amendment under

condition 6 shall be classed as a formal change.

8. Authority Representatives
a. Any reference to the Authority in respect of:
(1) the giving of consent;
(2) the delivering of any Notices; or
(3) the doing of any other thing that may reasonably be undertaken by an individual
acting on behalf of the Authority, shall be deemed to be references to the Authority's
Representatives in accordance with this condition 8.

b. The Authority’s Representatives detailed in Schedule 3 (Contract Data Sheet) (or their
nominated deputy) shall have full authority to act on behalf of the Authority for all purposes
of the Contract. Unless notified in writing before such act or instruction, the Contractor shall
be entitled to treat any act of the Authority’s Representatives which is authorised by the
Contract as being expressly authorised by the Authority and the Contractor shall not be
required to determine whether authority has in fact been given.

c. In the event of any change to the identity of the Authority’s Representatives, the
Authority shall provide written confirmation to the Contractor, and shall update Schedule 3
(Contract Data Sheet) in accordance with condition 6 (Amendments to Contract).

9. Severability
a. If any provision of the Contract is held to be invalid, illegal or unenforceable to any
extent then:

(1) such provision shall (to the extent that it is invalid, illegal or unenforceable) be
given no effect and shall be deemed not to be included in the Contract but without invalidating
any of the remaining provisions of the Contract; and

(2) the Parties shall use all reasonable endeavours to replace the invalid, illegal or
unenforceable provision by a valid, legal and enforceable substitute provision the effect of
which is as close as possible to the intended effect of the invalid, illegal or unenforceable
provision.

10. Waiver
a. No act or omission of either Party shall by itself amount to a waiver of any right or
remedy unless expressly stated by that Party in writing. In particular, no reasonable delay in
exercising any right or remedy shall by itself constitute a waiver of that right or remedy.
b. No waiver in respect of any right or remedy shall operate as a waiver in respect of any
other right or remedy.

11. Assignment of Contract
Neither Party shall be entitled to assign the Contract (or any part thereof) without the prior
written consent of the other Party.
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12. Third Party Rights
Notwithstanding anything to the contrary elsewhere in the Contract, no right is granted to
any person who is not a Party to the Contract to enforce any term of the Contract in its
own right and the Parties to the Contract declare that they have no intention to grant any
such right.

13. Transparency

a. Subject to clause 13.b but notwithstanding condition 14 (Disclosure of Information),
the Contractor understands that the Authority may publish the Transparency Information to
the general public. The Contractor shall assist and cooperate with the Authority to enable
the Authority to publish the Transparency Information.

b. Before publishing the Transparency Information to the general public in accordance
with clause 13.a, the Authority shall redact any Information that would be exempt from
disclosure if it was the subject of a request for Information under the Freedom of Information
Act 2000 or the Environmental Information Regulations 2004, and any Information which has
been acknowledged by the Authority at Schedule 5 — Contractor's Commercially Sensitive
Information.

c. The Authority may consult with the Contractor before redacting any Information from
the Transparency Information in accordance with clause 13.b. The Contractor acknowledges
and accepts that its representations on redactions during consultation may not be
determinative and that the decision whether to redact Information is a matter in which the
Authority shall exercise its own discretion, subject always to the provisions of the Freedom
of Information Act 2000 or the Environmental Information Regulations 2004.

d. For the avoidance of doubt, nothing in this condition 13 shall affect the Contractor’s
rights at law.

14. Disclosure of Information

a. Subject to clauses 14.d, 14.e, 14.h and condition 13 each Party:

(1) shall treat in confidence all Information it receives from the other;

(2) shall not disclose any of that Information to any third party without the prior
written consent of the other Party, which consent shall not unreasonably be withheld, except
that the Contractor may disclose Information in confidence, without prior consent, to such
persons and to such extent as may be necessary for the performance of the Contract;

(3) shall not use any of that Information otherwise than for the purpose of the
Contract; and

(4) shall not copy any of that Information except to the extent necessary for the
purpose of exercising its rights of use and disclosure under the Contract.

b. The Contractor shall take all reasonable precautions necessary to ensure that all
Information disclosed to the Contractor by or on behalf of the Authority under or in connection
with the Contract:

(1) is disclosed to its employees and Subcontractors, only to the extent necessary
for the performance of the Contract; and

(2) is treated in confidence by them and not disclosed except with the prior written
consent of the Authority or used otherwise than for the purpose of performing work or having
work performed for the Authority under the Contract or any subcontract.

c. The Contractor shall ensure that its employees are aware of the Contractor’s
arrangements for discharging the obligations at clauses 14.a and 14.b before receiving
Information and shall take such steps as may be reasonably practical to enforce such
arrangements.

d. Clauses 14.a and 14.b shall not apply to any Information to the extent that either Party:
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(1) exercises rights of use or disclosure granted otherwise than in consequence
of, or under, the Contract;

(2) has the right to use or disclose the Information in accordance with other
Conditions of the Contract; or

(3) can show:

(a) that the Information was or has become published or publicly available
for use otherwise than in breach of any provision of the Contract or any other agreement
between the Parties;

(b) that the Information was already known to it (without restrictions on
disclosure or use) prior to receiving the Information under or in connection with the Contract;

(c) that the Information was received without restriction on further
disclosure from a third party which lawfully acquired the Information without any restriction
on disclosure; or

(d) from its records that the same Information was derived independently
of that received under or in connection with the Contract;

provided that the relationship to any other Information is not revealed.

e. Neither Party shall be in breach of this condition where it can show that any disclosure
of Information was made solely and to the extent necessary to comply with a statutory, judicial
or parliamentary obligation. Where such a disclosure is made, the Party making the
disclosure shall ensure that the recipient of the Information is made aware of and asked to
respect its confidentiality. Such disclosure shall in no way diminish the obligations of the
Parties under this condition.

f. The Authority may disclose the Information:

(1) on aconfidential basis to any Central Government Body for any proper purpose
of the Authority or of the relevant Central Government Body, which shall include: disclosure
to the Cabinet Office and/or HM Treasury for the purpose of ensuring effective cross-
Government procurement processes, including value for money and related purposes;

(2) to Parliament and Parliamentary Committees or if required by any
Parliamentary reporting requirement;

(3) tothe extent that the Authority (acting reasonably) deems disclosure necessary
or appropriate in the course of carrying out its public functions;

(4) on a confidential basis to a professional adviser, consultant or other person
engaged by any of the entities defined in Schedule 1 (including benchmarking organisations)
for any purpose relating to or connected with this Contract;

(5) on a confidential basis for the purpose of the exercise of its rights under the
Contract; or

(6) on a confidential basis to a proposed body in connection with any assignment,
novation or disposal of any of its rights, obligations or liabilities under the Contract;

and for the purposes of the foregoing, references to disclosure on a confidential basis
shall mean disclosure subject to a confidentiality agreement or arrangement containing
terms no less stringent than those placed on the Authority under this condition.

g. Before sharing any Information in accordance with clause 14.f, the Authority may
redact the Information. Any decision to redact Information made by the Authority shall be
final.

h. The Authority shall not be in breach of the Contract where disclosure of Information is
made solely and to the extent necessary to comply with the Freedom of Information Act 2000
(the “Act”) or the Environmental Information Regulations 2004 (the “Regulations”). To the
extent permitted by the time for compliance under the Act or the Regulations, the Authority
shall consult the Contractor where the Authority is considering the disclosure of Information
under the Act or the Regulations and, in any event, shall provide prior notification to the
Contractor of any decision to disclose the Information. The Contractor acknowledges and
accepts that its representations on disclosure during consultation may not be determinative
and that the decision whether to disclose Information in order to comply with the Act or the

9
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Regulations is a matter in which the Authority shall exercise its own discretion, subject always
to the provisions of the Act or the Regulations.

i. Nothing in this condition shall affect the Parties' obligations of confidentiality where
Information is disclosed orally in confidence.

15. Publicity and Communications with the Media
The Contractor shall not and shall ensure that any employee or Subcontractor shall not
communicate with representatives of the press, television, radio or other media on any
matter concerning the Contract unless the Authority has given its prior written consent.

16. Change of Control of Contractor

a. The Contractor shall notify the Representative of the Authority at the address given in
clause 16.b, as soon as practicable, in writing of any intended, planned or actual change in
control of the Contractor. The Contractor shall not be required to submit any notice which is
unlawful or is in breach of either any pre-existing non-disclosure agreement or any
regulations governing the conduct of the Contractor in the UK or other jurisdictions where the
Contractor may be subject to legal sanction arising from issuing such a notice.

b. Each notice of change of control shall be taken to apply to all contracts with the
Authority. Notices shall be submitted to:

Mergers & Acquisitions Section

Strategic Supplier Management Team
Spruce 3b # 1301

MOD Abbey Wood,

Bristol, BS34 8JH

The Representative of the Authority shall consider the notice of change of control and
advise the Contractor in writing of any concerns the Authority may have. Such concerns
may include but are not limited to potential threats to national security, the ability of the
Authority to comply with its statutory obligations or matters covered by the declarations
made by the Contractor prior to Contract Award.

c. The Authority may terminate the Contract by giving written notice to the Contractor
within six months of the Authority being notified in accordance with clause 16.a. The Authority
shall act reasonably in exercising its right of termination under this condition.

d. If the Authority exercises its right to terminate in accordance with clause 16.c the
Contractor shall be entitled to request the Authority to consider making a payment
representing any commitments, liabilities or expenditure incurred by the Contractor in
connection with the Contract up to the point of termination. Such commitments, liabilities or
expenditure shall be reasonably and properly chargeable by the Contractor, and shall
otherwise represent an unavoidable loss by the Contractor by reason of the termination of
the Contract. Any payment under this clause 16.d must be fully supported by documentary
evidence. The decision whether to make such a payment shall be at the Authority’s sole
discretion.

e. Notification by the Contractor of any intended, planned or actual change of control shall
not prejudice the existing rights of the Authority or the Contractor under the Contract nor
create or imply any rights of either the Contractor or the Authority additional to the Authority’s
rights set out in this condition.

17. Environmental Requirements
The Contractor shall in all its operations to perform the Contract, adopt a sound proactive
environmental approach that identifies, considers, and where possible, mitigates the
10
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environmental impacts of its supply chain. The Contractor shall provide evidence of so
doing to the Authority on demand.

18. Contractor’s Records

a. The Contractor and its sub-contractors shall maintain all records specified in and
connected with the Contract (expressly or otherwise) and make them available to the
Authority when requested on reasonable notice.

b. The Contractor and its sub-contractors shall also permit access to relevant records
that relate to the contractual obligations to supply goods or services under the Contract, held
by or controlled by them and reasonably required by the Comptroller and Auditor General,
their staff and any appointed representative of the National Audit Office, and provide such
explanations and information as reasonably necessary for the following purposes:

(1) to enable the National Audit Office to carry out the Authority’s statutory audits
and to examine and/or certify the Authority’s annual and interim report and accounts; and

(2) to enable the National Audit Office to carry out an examination pursuant to Part
Il of the National Audit Act 1983 of the economy, efficiency and effectiveness with which the
Authority has used its resources.

c. With regard to the records made available to the Authority under clause 1 of this
Condition, and subject to the provisions of SC2 conditions of contract clause 14, the
Contractor shall permit records to be examined and if necessary copied, by the Authority, or
Representative of the Authority, as the Authority may require.

d. Unless the Contract specifies otherwise the records referred to in this Condition shall
be retained for a period of at least 6 years from:

(1) the end of the Contract term;
(2) termination of the Contract; or
(3) the final payment

whichever occurs latest.

19. Notices
a. A Notice served under the Contract shall be:

(1) inwriting in the English Language;

(2) authenticated by signature or such other method as may be agreed between
the Parties;

(3) sent for the attention of the other Party’s Representative, and to the address
set out in Schedule 3 (Contract Data Sheet);

(4) marked with the number of the Contract; and

(5) delivered by hand, prepaid post (or airmail), facsimile transmission or, if agreed
in Schedule 3 (Contract Data Sheet), by electronic mail.

b. Notices shall be deemed to have been received:

(1) if delivered by hand, on the day of delivery if it is the recipient’s Business and
otherwise on the first Business Day of the recipient immediately following the day of delivery;

(2) if sent by prepaid post, on the fourth Business Day (or the tenth Business Day
in the case of airmail) after the day of posting;

(3) if sent by facsimile or electronic means:

(@) if transmitted between 09:00 and 17:00 hours on a Business Day
(recipient’s time) on completion of receipt by the sender of verification of the transmission
from the receiving instrument; or
(b) if transmitted at any other time, at 09:00 on the first Business Day

(recipient’'s time) following the completion of receipt by the sender of verification of
transmission from the receiving instrument.

11



OFFICIAL-SENSITIVE COMMERCIAL

20. Progress Monitoring, Meetings and Reports

a. The Contractor shall attend progress meetings at the frequency or times (if any)
specified in Schedule 3 (Contract Data Sheet) and shall ensure that its Contractor’s
Representatives are suitably qualified to attend such meetings.

b. The Contractor shall submit progress reports to the Authority’s Representatives at the
times and in the format (if any) specified in Schedule 3 (Contract Data Sheet). The reports
shall detail as a minimum:

(1) performance/Delivery of the Contractor Deliverables;

(2) risks and opportunities;

(3) any other information specified in Schedule 3 (Contract Data Sheet); and
(4) any other information reasonably requested by the Authority.

SUPPLY OF CONTRACTOR DELIVERABLES

21. Supply of Contractor Deliverables and Quality Assurance

a. The Contractor shall provide the Contractor Deliverables to the Authority, in
accordance with the Schedule of Requirements and the Specification, and shall allocate
sufficient resource to the provision of the Contractor Deliverables to enable it to comply with
this obligation.

b. The Contractor shall:

(1) comply with any applicable quality assurance requirements specified in
Schedule 3 (Contract Data Sheet) in providing the Contractor Deliverables; and

(2) discharge its obligations under the Contract with all due skill, care, diligence
and operating practice by appropriately experienced, qualified and trained personnel.

c. The provisions of clause 21.b. shall survive any performance, acceptance or payment
pursuant to the Contract and shall extend to any remedial services provided by the
Contractor.

d. The Contractor shall:

(1) observe, and ensure that the Contractor’'s Team observe, all health and safety
rules and regulations and any other security requirements that apply at any of the Authority’s
premises;

(2) notify the Authority as soon as it becomes aware of any health and safety
hazards or issues which arise in relation to the Contractor Deliverables; and

(3) before the date on which the Contractor Deliverables are to start, obtain, and
at all times maintain, all necessary licences and consents in relation to the Contractor
Deliverables.

22. Marking of Contractor Deliverables

a. Each Contractor Deliverable shall be marked in accordance with the requirements
specified in Schedule 3 (Contract Data Sheet), if no such requirement is specified, the
Contractor shall mark each Contractor Deliverable clearly and indelibly in accordance with
the requirements of the relevant DEF-STAN 05-132 as specified in the contract or
specification. In the absence of such requirements, the Contractor Deliverables shall be
marked with the MOD stock reference, NATO Stock Number (NSN) or alternative reference
number specified in Schedule 2 (Schedule of Requirements).

b. Any marking method used shall not have a detrimental effect on the strength,
serviceability or corrosion resistance of the Contractor Deliverables.

c. The marking shall include any serial numbers allocated to the Contractor Deliverable.

d. Where because of its size or nature it is not possible to mark a Contractor Deliverable
with the required particulars, the required information should be included on the package or
carton in which the Contractor Deliverable is packed, in accordance with condition 23
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(Packaging and Labelling (excluding Contractor Deliverables containing Munitions)).

23. Packaging and Labelling (excluding Contractor Deliverables containing
Munitions)
a. Packaging responsibilities are as follows:

(1) The Contractor shall be responsible for providing Packaging which fully
complies with the requirements of the Contract.

(2) The Authority shall indicate in the Contract the standard or level of Packaging
required for each Contractor Deliverable, including the PPQ. If a standard or level of
Packaging (including the PPQ) is not indicated in the Contract, the Contractor shall request
such instructions from the Authority before proceeding further.

(3) The Contractor shall ensure all relevant information necessary for the effective
performance of the Contract is made available to all subcontractors.

(4) Where the Contractor or any of their subcontractors have concerns relating to
the appropriateness of the Packaging design and or MPL prior to manufacture or supply of
the Contractor Deliverables they shall use DEFFORM 129B to feedback these concerns to
the Contractor or Authority, as appropriate.

b. The Contractor shall supply Commercial Packaging meeting the standards and
requirements of Def Stan 81-041 (Part 1). In addition the following requirements apply:

(1) The Contractor shall provide Packaging which:

(@) will ensure that each Contractor Deliverable may be transported and
delivered to the consignee named in the Contract in an undamaged and serviceable
condition; and

(b) islabelled to enable the contents to be identified without need to breach
the package; and

(c) is compliant with statutory requirements and this Condition.

(2) The Packaging used by the Contractor to supply identical or similar Contractor
Deliverables to commercial customers or to the general public (i.e. point of sale packaging)
will be acceptable, provided that it complies with the following criteria:

(a) reference in the Contract to a PPQ means the quantity of a Contractor
Deliverable to be contained in an individual package, which has been selected as being the
most suitable for issue(s) to the ultimate user;

(b)  Robust Contractor Deliverables, which by their nature require minimal
or no packaging for commercial deliveries, shall be regarded as "PPQ packages" and shall
be marked in accordance with Clauses 23.i to 23.I. References to "PPQ packages" in
subsequent text shall be taken to include Robust Contractor Deliverables; and

(c) for ease of handling, transportation and delivery, packages which
contain identical Contractor Deliverables may be bulked and overpacked, in accordance with
clauses 23.i to 23.k.

c. The Contractor shall ascertain whether the Contractor Deliverables being supplied are,
or contain, Dangerous Goods, and shall supply the Dangerous Goods in accordance with:

(1) The Health and Safety At Work Act 1974 (as amended);

(2) The Classification Hazard Information and Packaging for Supply Regulations
(CHIP4) 2009 (as amended);

(3) The REACH Regulations 2007 (as amended); and

(4) The Classification, Labelling and Packaging Regulations (CLP) 2009 (as
amended).

d. The Contractor shall package the Dangerous Goods as limited quantities, excepted
guantities or similar derogations, for UK or worldwide shipment by all modes of transport in
accordance with the regulations relating to the Dangerous Goods and:

(1) The Safety Of Lives At Sea Regulations (SOLAS) 1974 (as amended); and
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(2) The Air Navigation (Amendment) Order 2019.

e. As soon as possible, and in any event no later than one month before delivery is due,
the Contractor shall provide a Safety Data Sheet in respect of each Dangerous Good in
accordance with the REACH Regulations 2007 (as amended) and the Health and Safety At
Work Act 1974 (as amended) and in accordance with condition 24 (Supply of Hazardous
Materials or Substances in Contractor Deliverables).

f. The Contractor shall comply with the requirements for the design of MLP which include
clauses 23.f and 23.g as follows:

(1) Where there is a requirement to design UK or NATO MLP, the work shall be
undertaken by an MPAS registered organisation, or one that although non-registered is able
to demonstrate to the Authority that its quality systems and military package design expertise
are of an equivalent standard.

(@) The MPAS certification (for individual designers) and registration (for
organisations) scheme details are available from:
DES SEOC SCP-SptEng-Pkg

Bristol, BS34 8JH
Tel. +44(0)30679-35353
DESSEOCSCP-SptEng-PKg@mod.uk

(b)  The MPAS Documentation is also available on the DStan website.

(2) MLP shall be designed to comply with the relevant requirements of Def Stan
81-041, and be capable of meeting the appropriate test requirements of Def Stan 81-041
(Part 3). Packaging designs shall be prepared on a SPIS, in accordance with Def Stan 81-
041 (Part 4).

(3) The Contractor shall ensure a search of the SPIS index (the ‘SPIN’) is carried
out to establish the SPIS status of each requirement (using DEFFORM 129a ‘Application for
Packaging Designs or their Status’).

(4) New designs shall not be made where there is an existing usable SPIS, or one
that may be easily modified.

(5) Where there is a usable SFS, it shall be used in place of a SPIS design unless
otherwise stated by the Contract. When an SFS is used or replaces a SPIS design, the
Contractor shall upload this information on to SPIN in Adobe PDF.

(6) All SPIS, new or modified (and associated documentation), shall, on
completion, be uploaded by the Contractor on to SPIN. The format shall be Adobe PDF.

(7) Where it is necessary to use an existing SPIS design, the Contractor shall
ensure the Packaging manufacturer is a registered organisation in accordance with clause
23.f(1) above, or if un-registered, is compliant with MPAS ANNEX A Supplement (Code) M.
The Contractor shall ensure, as far as possible, that the SPIS is up to date.

(8) The documents supplied under clause 23.f(6) shall be considered as a contract
data requirement and be subject to the terms of DEFCON 15 and DEFCON 21.

g. Unless otherwise stated in the Contract, one of the following procedures for the
production of new or modified SPIS designs shall be applied:

(1) If the Contractor or their subcontractor is the PDA they shall:

(@ On receipt of instructions received from the Authority’s representative
nominated in Box 2 of DEFFORM 111 at Annex A to Schedule 3 (Contract Data Sheet),
prepare the required package design in accordance with clause 23.f.

(b)  Where the Contractor or their subcontractor is registered they shall, on
completion of any design work, provide the Authority with the following documents
electronically:

i. a list of all SPIS which have been prepared or revised against the
Contract; and
ii. a copy of all new / revised SPIS, complete with all continuation
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sheets and associated drawings, where applicable, to be uploaded
onto SPIN.

(c)  Where the PDA is not a registered organisation, then they shall obtain
approval for their design from a registered organisation before proceeding, then follow clause
23.9(1)(b).

(2) Where the Contractor or their subcontractor is not the PDA and is un-
registered, they shall not produce, modify, or update SPIS designs. They shall obtain current
SPIS design(s) from the Authority or a registered organisation before proceeding with
manufacture of Packaging. To allow designs to be provided in ample time, they should apply
for SPIS designs as soon as practicable.

(3) Where the Contractor or their subcontractor is un-registered and has been
given authority to produce, modify, and update SPIS designs by the Contract, he shall obtain
approval for their design from a registered organisation using DEFFORM 129a before
proceeding, then follow clause 23.g(1)(b).

(4) Where the Contractor or their subcontractor is not a PDA but is registered, he
shall follow clauses 23.g(1)(a) and 23.g(1)(b).

h. If special jigs, tooling etc., are required for the production of MLP, the Contractor shall
obtain written approval from the Commercial Officer before providing them. Any approval
given will be subject to the terms of DEFCON 23 (SC2) or equivalent condition, as
appropriate.

i. In addition to any marking required by international or national legislation or
regulations, the following package labelling and marking requirements apply:

(1) If the Contract specifies UK or NATO MPL, labelling and marking of the
packages shall be in accordance with Def Stan 81-041 (Part 6) and this Condition as follows:
(a) Labels giving the mass of the package, in kilograms, shall be placed
such that they may be clearly seen when the items are stacked during storage.
(b)  Each consignment package shall be marked with details as follows:
i. name and address of consignor;
ii. name and address of consignee (as stated in the Contract or order);
iii. destination where it differs from the consignee's address, normally

either:
(i). delivery destination / address; or
(ii). transit destination, where delivery address is a point for

aggregation / disaggregation and / or onward shipment
elsewhere, e.g. railway station, where that mode of transport is
used;
iv. the unique order identifiers and the CP&F Delivery Label / Form
which shall be prepared in accordance with DEFFORM 129J.
(i).If aggregated packages are used, their consignment marking
and identification requirements are stated at clause 23.1.
(2) If the Contract specifies Commercial Packaging, an external surface of each
PPQ package and each consignment package, if it contains identical PPQ packages, shall
be marked, using details of the Contractor Deliverables as shown in the Contract schedule,
to state the following:
(@)  description of the Contractor Deliverable;
(b)  the full thirteen digit NATO Stock Number (NSN);
(c) the PPQ;
(d)  maker's part / catalogue, serial and / or batch number, as appropriate;
(e) the Contract and order number when applicable;
) the words “Trade Package” in bold lettering, marked in BLUE in respect
of trade packages, and BLACK in respect of export trade packages;
(g) shelf life of item where applicable;
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(h)  for rubber items or items containing rubber, the quarter and year of
vulcanisation or manufacture of the rubber product or component (marked in accordance
with Def Stan 81-041);

0] any statutory hazard markings and any handling markings, including the
mass of any package which exceeds 3kg gross; and

0] any additional markings specified in the Contract.

J. Bar code marking shall be applied to the external surface of each consignment
package and to each PPQ package contained therein. The default symbology shall be as
specified in Def Stan 81-041 (Part 6). As a minimum the following information shall be
marked on packages:

(1) the full 13-digit NSN;

(2) denomination of quantity (D of Q);

(3) actual quantity (quantity in package);

(4) manufacturer's serial number and / or batch number, if one has been allocated,;
and

(5) the CP&F-generated unique order identifier.

k. Requirements for positioning bar codes in relation to related text, as well as positioning
on package etc., are defined in Def Stan 81-041 (Part 6). If size of the bar code does not
allow a label to be directly attached, then a tag may be used. Any difficulties over size or
positioning of barcode markings shall initially be referred to the organisation nominated in
Box 3 of DEFFORM 111 at Annex A to Schedule 3 (Contract Data Sheet).

I.  The requirements for the consignment of aggregated packages are as follows:

(1) With the exception of packages containing Dangerous Goods, over-packing for
delivery to the consignee shown in the Contract may be used by the consignor to aggregate
a number of packages to different Packaging levels, provided that the package contains
Contractor Deliverables of only one NSN or class group. Over-packing shall be in the
cheapest commercial form consistent with ease of handling and protection of over-packed
items.

(2) Two adjacent sides of the outer container shall be clearly marked to show the
following:

(@) class group number;

(b)  name and address of consignor;

() name and address of consignee (as stated on the Contract or Order);

(d) destination if it differs from the consignee's address, normally either:

i. delivery destination / address; or

ii. transit destination, if the delivery address is a point of aggregation /
disaggregation and / or onward shipment e.g. railway station, where
that mode of transport is used,;

(e) where applicable, the reference number of the delivery note produced
by CP&F relating to the contents. The consignee's copy of each delivery note shall be placed
in the case / container. If the Contractor Deliverables listed in the delivery note are packed
in several cases, the consignee's copy shall be placed in the first case and a separate list
detailing the contents shall be prepared for each case after the first and placed in the case
to which it relates. Each case is to be numbered to indicate both the number of the case and
the total number of cases concerned e.g. 1/3, 2/3, 3/3;

f the CP&F-generated shipping label; and

(g) any statutory hazard markings and any handling markings.

m. Authorisation of the Contractor to undertake Packaging design, or to use a packaging
design, that was not part of the original requirement under the Contract, shall be considered
as an alteration to the specification in accordance with condition 7 (Variations to
Specification).
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n. The Contractor shall ensure that timber and wood-containing products supplied under
the Contract comply with the provisions of condition 25 (Timber and Wood-Derived Products)
and Annex | and Annex Il of the International Standards for Phytosanitary Measures,
"Guidelines for Regulating Wood Packaging Material in International Trade", Publication No
15 (ISPM 15).

0. All Packaging shall meet the requirements of the Packaging (Essential Requirements)
Regulations 2003 (as amended) where applicable.

p. In any design work the Contractor shall comply with the Producer Responsibility
Obligations (Packaging Waste) Regulations 2007 (as amended) or equivalent legislation.
Evidence of compliance shall be a contractor record in accordance with condition 18
(Contractor’s Records).

g. This Condition is concerned with the supply of Packaging suitable to protect and ease
handling, transport and storage of specified items. Where there is a failure of suitable
Packaging (a design failure), or Packaging fails and this is attributed to the Packaging
supplier, then the supplier shall be liable for the cost of replacing the Packaging.

r. Liability for other losses resulting from Packaging failure or resulting from damage to
Packaging, (such as damage to the packaged item etc.), shall be specified elsewhere in the
Contract.

s. General requirements for service Packaging, including details of UK and NATO MLP
and Commercial Packaging descriptions, are contained in Def Stan 81-041 (Part 1)
"Packaging of Defence Materiel'. Def Stans, NATO Standardisation Agreements
(STANAGSs), and further information are available from the DStan internet site at:
https://www.dstan.mod.uk/

t. Unless specifically stated otherwise in the invitation to tender or the Contract, reference
to any standard including Def Stans or STANAGSs in any invitation to tender or Contract
document means the edition and all amendments extant at the date of such tender or
Contract.

u. In the event of conflict between the Contract and Def Stan 81-041, the Contract shall
take precedence.

24, Supply of Hazardous Materials or Substances in Contractor Deliverables
a. The Contractor shall provide to the Authority:

(1) for each hazardous material or substance supplied, a Safety Data Sheet (SDS)
in accordance with the extant Chemicals (Hazard Information and Packaging for Supply)
Regulations (CHIP) and / or the Classification, Labelling and Packaging (CLP) Regulation
1272/2008 (whichever is applicable), and

(2) for each Contractor Deliverable containing hazardous materials or substances,
safety information as required by the Health and Safety at Work, etc Act 1974, at the time of
supply.

Nothing in this Condition shall reduce or limit any statutory duty or legal obligation of
the Authority or the Contractor.

b. If the Contractor Deliverable contains hazardous materials or substances, or is a
substance falling within the scope of the REACH Regulation (EC) No 1907/2006:

(1) the Contractor shall provide to the Authority an SDS for the substance in
accordance with the Regulation. If the Contractor becomes aware of new information which
may affect the risk management measures or new information on the hazard, the Contractor
shall update the SDS and forward it to the Authority and to the address listed in clause 24.h
below, and

(2) the Authority, if it becomes aware of new information regarding the hazardous
properties of the substance, or any other information that might call into question the
appropriateness of the risk management measures identified in the SDS supplied, shall
report this information in writing to the Contractor.
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c. If the Contractor is required, under, or in connection with the contract, to supply
Contractor Deliverables or components of Contractor Deliverables that, in the course of their
use, maintenance, disposal, or in the event of an accident, may release hazardous materials
or substances, they shall provide to the Authority a list of those hazardous materials or
substances, and for each hazardous material or substance listed, provide an SDS.

d. The Contractor shall provide to the Authority a completed Schedule 6 (Hazardous
Contractor Deliverables, Materials or Substances Supplied under the Contract: Data
Requirements) in accordance with Schedule 3 (Contract Data Sheet).

e. If the Contractor Deliverables, materials or substances are ordnance, munitions or
explosives, in addition to the requirements of CHIP and / or the CLP Regulation 1272/2008
(whichever is applicable) and REACH the Contractor shall comply with hazard reporting
requirements of DEF STAN 07-085 Design Requirements for Weapons and Associated
Systems.

f. If the Contractor Deliverables, materials or substances are or contain or embody a
radioactive substance as defined in the lonising Radiation Regulations S| 1999/3232, the
Contractor shall additionally provide details of:

(1) activity;
(2) the substance and form (including any isotope);

g. If the Contractor Deliverables, materials or substances have magnetic properties, the
Contractor shall additionally provide details of the magnetic flux density at a defined distance,
for the condition in which it is packed.

h. Any SDS to be provided in accordance with this Condition, including any related
information to be supplied in compliance with the Contractor’s statutory duties under Clause
24.a, any information arising from the provisions of Clauses 24.e, 24.f and 24.g and the
completed Schedule 6, shall be sent directly to the Authority’s Representative (Commercial)
as soon as practicable, and no later than one (1) month prior to the Contract delivery date,
unless otherwise stated in Schedule 3 (Contract Data Sheet). In addition, so that the safety
information can reach users without delay, a copy shall be sent preferably as an email with
attachment(s) in Adobe PDF or MS WORD format, or, if only hardcopy is available, to the
addresses below:

(1) Hard copies to be sent to:
Hazardous Stores Information System (HSIS)

Department of Safety & Environment, Quality and Technology (DS & EQT)
Spruce 2C, #1260,

MOD Abbey Wood (South)

Bristol BS34 8JH

(2) Emails to be sent to:

DESTECH-QSEPEnv-HSISMulti@mod.gov.uk Failure by the Contractor to comply
with the requirements of this Condition shall be grounds for rejecting the affected
Contractor Deliverables. Any withholding of information concerning hazardous
Contractor Deliverables, materials or substances shall be regarded as a material
breach of Contract under Condition 43 (Material Breach) for which the Authority
reserves the right to require the Contractor to rectify the breach immediately at no
additional cost to the Authority or to terminate the Contract in accordance with
Condition 43.

i. Where delivery is made to the Defence Fulfilment Centre (DFC) and / or other Team
Leidos location / building, the Contractor must comply with the Logistic Commodities and
Services Transformation (LCST) Supplier Manual.
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25. Timber and Wood-Derived Products

a. All Timber and Wood-Derived Products supplied by the Contractor under the Contract:

(1) shall comply with the Contract Specification; and

(2) must originate either:

(@) from a Legal and Sustainable source; or
(b) from a FLEGT-licensed or equivalent source.

b. In addition to the requirements of clause 25.a, all Timber and Wood-Derived Products
supplied by the Contractor under the Contract shall originate from a forest source where
management of the forest has full regard for:

(1) identification, documentation and respect of legal, customary and traditional
tenure and use rights related to the forest;

(2) mechanisms for resolving grievances and disputes including those relating to
tenure and use rights, to forest management practices and to work conditions; and

(3) safeguarding the basic labour rights and health and safety of forest workers.

c. If requested by the Authority, the Contractor shall provide to the Authority Evidence
that the Timber and Wood-Derived Products supplied to the Authority under the Contract
comply with the requirements of clause 25.a or 25.b or both.

d. The Authority reserves the right at any time during the execution of the Contract and
for a period of five (5) years from final Delivery under the Contract to require the Contractor
to produce the Evidence required for the Authority’s inspection within fourteen (14) days of
the Authority’s request.

e. If the Contractor has already provided the Authority with the Evidence required under
clause 25.c, the Contractor may satisfy these requirements by giving details of the previous
notification and confirming the Evidence remains valid and satisfies the provisions of clauses
25.a or 25.b or both.

f. The Contractor shall maintain records of all Timber and Wood-Derived Products
delivered to and accepted by the Authority, in accordance with condition 18 (Contractor’s
Records).

g. Notwithstanding clause 25.c, if exceptional circumstances render it strictly impractical
for the Contractor to record Evidence of proof of timber origin for previously used Recycled
Timber, the Contractor shall support the use of this Recycled Timber with:

(1) arecord tracing the Recycled Timber to its previous end use as a standalone
object or as part of a structure; and

(2) an explanation of the circumstances that rendered it impractical to record
Evidence of proof of timber origin.

h. The Authority may disclose the Information:

(1) The Authority reserves the right to decide, except where in the Authority’s
opinion the timber supplied is incidental to the requirement and from a low risk source,
whether the Evidence submitted to it demonstrates compliance with clause 25.a or 25.b, or
both. In the event that the Authority is not satisfied, the Contractor shall commission and
meet the costs of an Independent Verification and resulting report that will:

(2) verify the forest source of the timber or wood; and

(3) assess whether the source meets the relevant criteria of clause 25.b.

i. The statistical reporting requirement at clause 25.j applies to all Timber and Wood-
Derived Products delivered under the Contract. The Authority reserves the right to amend
the requirement for statistical reporting, in the event that the UK Government changes the
requirement for reporting compliance with the Government Timber Procurement Policy.
Amendments to the statistical reporting requirement will be made in accordance with
condition 6 (Amendments to Contract).

j-  The Contractor shall provide to the Authority, a completed Schedule 7 (Timber and
Wood-Derived Products Supplied under the Contract: Data Requirements), the data or
Information the Authority requires in respect of Timber and Wood-Derived Products delivered
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to the Authority under the Contract, or in respect of each Order in the case of a Framework
Agreement, or at such other frequency as stated in the Contract. The Contractor shall send
all completed Schedule 7s (Timber and Wood-Derived Products Supplied under the Contract:
Data Requirements), including Nil Returns where appropriate, to the Authority’s
Representative (Commercial).

k. The Schedule 7 (Timber and Wood-Derived Products Supplied under the Contract:
Data Requirements) may be amended by the Authority from time to time, in accordance with
condition 6 (Amendments to Contract).

I.  The Contractor shall obtain any wood, other than processed wood, used in Packaging
from:

(1) companies that have a full registered status under the Forestry Commission
and Timber Packaging and Pallet Confederation’s UK Wood Packaging Material Marking
Programme (more detailed information can be accessed at www.forestry.gov.uk) and all such
wood shall be treated for the elimination of raw wood pests and marked in accordance with
that Programme; or

(2) sources supplying wood treated and marked so as to conform to Annex | and
Annex Il of the International Standard for Phytosanitary Measures, “Guidelines for Regulating
Wood Packaging Material in International Trade”, Publication No 15 published by the Food
and Agricultural Organisation of the United Nations (ISPM15) (more detailed information can
be accessed at www.fao.org).

26. Certificate of Conformity
a. Where required in Schedule 3 (Contract Data Sheet) the Contractor shall provide a
Certificate of Conformity (CofC) in accordance with Schedule 2 (Schedule of Requirements)
and any applicable Quality Plan. One copy of the CofC shall be sent to the Authority’s
Representative (Commercial) upon Delivery, and one copy shall be provided to the
Consignee upon Delivery.
b. The Contractor shall consider the CofC to be a record in accordance with condition 18
(Contractor’s Records).
c. The Information provided on the CofC shall include:
(1) Contractor's name and address;
(2) Contractor unique CofC number;
(3) Contract number and where applicable Contract amendment number;
(4) details of any approved concessions;
(5) acquirer name and organisation;
(6) Delivery address;
(7) Contract ltem Number from Schedule 2 (Schedule of Requirements);
(8) description of Contractor Deliverable, including part number, specification and
configuration status;
(9) identification marks, batch and serial numbers in accordance with the
Specification;
(10) quantities;
(11) a signed and dated statement by the Contractor that the Contractor
Deliverables comply with the requirements of the Contract and approved concessions.
Exceptions or additions to the above are to be documented.

d. Where Schedule 2 (Schedule of Requirements) and any applicable Quality Plan
require demonstration of traceability and design provenance through the supply chain the
Contractor shall include in any relevant subcontract the requirement for the Information called
for at clause 26.c. The Contractor shall ensure that this Information is available to the
Authority through the supply chain upon request in accordance with condition 18 (Contractor
Records).
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27. Access to Contractor’s Premises

a. The Contractor shall provide to the Authority’s Representatives following reasonable
Notice, relevant accommodation/facilities, at no direct cost to the Authority, and all
reasonable access to its premises for the purpose of monitoring the Contractor’s progress
and quality standards in performing the Contract.

b. As far as reasonably practical, the Contractor shall ensure that the provisions of clause
1 are included in their subcontracts with those suppliers identified in the Contract. The
Authority, through the Contractor, shall arrange access to such subcontractors.

28. Delivery / Collection

a. Schedule 3 (Contract Data Sheet) shall specify whether the Contractor Deliverables
are to be Delivered to the Consignee by the Contractor or Collected from the Consignor by
the Authority.

b. Where the Contractor Deliverables are to be Delivered by the Contractor (or a third
party acting on behalf of the Contractor), the Contractor shall, unless otherwise stated in
writing:

(1) contactthe Authority’s Representative as detailed in Schedule 3 (Contract Data
Sheet) in advance of the Delivery Date in order to agree administrative arrangements for
Delivery and provide any Information pertinent to Delivery requested;

(2) comply with any special instructions for arranging Delivery in Schedule 3
(Contract Data Sheet);

(3) ensure that each consignment of the Contractor Deliverables is accompanied
by, (as specified in Schedule 3 (Contract Data Sheet)), a DEFFORM 129J in accordance
with the instructions;

(4) be responsible for all costs of Delivery; and

(5) Deliver the Contractor Deliverables to the Consignee at the address stated in
Schedule 2 (Schedule of Requirements) by the Delivery Date between the hours agreed by
the Parties.

c. Where the Contractor Deliverables are to be Collected by the Authority (or a third party
acting on behalf of the Authority), the Contractor shall, unless otherwise stated in writing:

(1) contact the Authority’s Representative (Transport) as detailed in box 10 of
DEFFORM 111 at Annex A to Schedule 3 (Contract Data Sheet) in advance of the Delivery
Date in order to agree specific arrangements for Collection and provide any Information
pertinent to the Collection requested;

(2) comply with any special instructions for arranging Collection in Schedule 3
(Contract Data Sheet);

(3) ensure that each consignment of the Contractor Deliverables is accompanied
by, (as specified in Schedule 3 (Contract Data Sheet)), a DEFFORM 129J in accordance
with the instructions;

(4) ensure that the Contractor Deliverables are available for Collection by the
Authority from the Consignor (as specified in Schedule 3 (Contract Data Sheet)) by the
Delivery Date between the hours agreed by the Parties; and

(5) inthe case of Overseas consignments, ensure that the Contractor Deliverables
are accompanied by the necessary transit documentation. All Customs clearance shall be
the responsibility of the Authority’s Representative (Transport).

d. Title and risk in the Contractor Deliverables shall only pass from the Contractor to the
Authority:

(1) on the Delivery of the Contractor Deliverables by the Contractor to the
Consignee in accordance with clause 28.b; or

(2) on the Collection of the Contractor Deliverables from the Consignor by the
Authority once they have been made available for Collection by the Contractor in accordance
with clause 28.c.
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29. Acceptance
a. Acceptance of the Contractor Deliverables shall occur in accordance with any

acceptance procedure specified in Schedule 8 (Acceptance Procedure). If no acceptance
procedure is so specified acceptance shall occur when either:

(1) the Authority does any act in relation to the Contractor Deliverable which is
inconsistent with the Contractor’'s ownership; or

(2) the time limit in which to reject the Contractor Deliverables defined in clause
30.b has elapsed.

30. Rejection and Counterfeit Materiel

Rejection:

a. If any of the Contractor Deliverables Delivered to the Authority do not conform to the
Specification or any other terms of this Contract, then (without limiting any other right or
remedy that the Authority may have) the Authority may reject the Contractor Deliverables (in
whole or in part). The Authority shall return these Contractor Deliverables to the Contractor
at the Contractor’s risk and cost.

b. Rejection of any of the Contractor Deliverables under clause 30.a shall take place by
the time limit for rejection specified in Schedule 3 (Contract Data Sheet), or if no such period
is specified, the Contractor Deliverables shall be deemed to be accepted within a reasonable
period of time.

Counterfeit Materiel:

c. Where the Authority suspects that any Contractor Deliverable or consignment of
Contractor Deliverables contains Counterfeit Materiel, it shall:

(1) notify the Contractor of its suspicion and reasons therefore;

(2) where reasonably possible, and if requested by the Contractor within 10
business days of such notification, (at the Contractor’s own risk and expense and subject to
any reasonable controls specified by the Authority) afford the Contractor the facility to (i)
inspect the Contractor Deliverable or consignment and/or (ii) obtain a sample thereof for
validation or testing purposes.

(3) give the Contractor a further 20 business days or such other reasonable period
agreed by the Authority, from the date of the inspection at 30.c.(2).(i) or the provision of a
sample at 30.c.(2).(ii), to comment on whether the Contractor Deliverable or consignment
meets the definition of Counterfeit Materiel; and

(4) determine, on the balance of probabilities and strictly on the evidence available
to it at the time, whether the Contractor Deliverable or consignment meets the definition of
Counterfeit Materiel

Where the Authority has determined that the Contractor Deliverable, part or

consignment of Contractor Deliverables contain Counterfeit Material then it may

reject the Contractor Deliverable, part or consignment under 30.a-30.b (Rejection).

d. Inaddition to its rights under 30.a and 30.b (Rejection), where the Authority reasonably
believes that any Contractor Deliverable or consignment of Contractor Deliverables contains
Counterfeit Materiel, it shall be entitled to:

(1) Retain any Counterfeit Materiel; and/or

(2) retain the whole or any part of such Contractor Deliverable or consignment
where it is not possible to separate the Counterfeit Materiel from the rest of the Contractor
Deliverable, or consignment;

and such retention shall not constitute acceptance under condition 29 (Acceptance).
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e. Where the Authority intends to exercise its rights under clause 30.d, it shall where
reasonable permit the Contractor, within a period specified by the Authority, to arrange at its
own risk and expense and subject to any reasonable controls specified by the Authority, for:

(1) The separation of Counterfeit Materiel from any Contractor Deliverable or part
of a Contractor Deliverable; and/or

(2) the removal of any Contractor Deliverable or part of a Contractor Deliverable
that the Authority is satisfied does not contain Counterfeit Materiel.

f. In respect of any Contractor Deliverable, consignment or part thereof that is retained
in accordance with clause 30.d, including where the Authority permits the Contractor to
remove non-Counterfeit Materiel under clause 30.e but the Contractor fails to do so within
the period specified by the Authority and subject to clause 30.j, the Authority shall be entitled
to exercise any, all, or any combination of, the following rights:

1) To dispose of it responsible, and in a manner that does not permit its
reintroduction into the supply chain or market;

(2) to passitto a relevant investigatory or regulatory authority;

(3) toretain conduct or have conducted further testing including destructive testing,
for further investigatory, regulatory or risk management purposes. Results from any such
tests shall be shared with the Contractor; and/or

(4) to recover the reasonable costs of testing, storage, access, and/or disposal of
it from the Contractor.

Exercise of the rights granted at clauses 30.f.(1) to 30.f.(3) shall not constitute

acceptance under condition 29 (Acceptance).

g. Any scrap or other disposal payment received by the Authority shall be off set against
any amount due to the Authority under clause 30.f.(4). If the value of the scrap or other
disposal payment exceeds the amount due to the Authority under clause 30.f.(4) then the
balance shall accrue to the Contractor.

h. The Authority shall not use a retained Article or consignment other than as permitted
in this condition 30.c — 30.k.

i. The Authority may without restriction report a discovery of Counterfeit Materiel and
disclose information necessary for the identification of similar materiel and its possible
sources.

j-  The Contractor shall not be entitled to any payment or compensation from the Authority
as a result of the Authority exercising the rights set out in this condition 30.c — 30.k except
where it has been determined in accordance with condition 40 (Dispute Resolution) that the
Authority has made an incorrect determination in accordance with clause 30.c.(4). In such
circumstances the Authority shall reimburse the Contractors reasonable costs of complying
with clause 30.c.

31. Diversion Orders

a. The Authority shall notify the Contractor at the earliest practicable opportunity if it
becomes aware that a Contractor Deliverable is likely to be subject to a Diversion Order.

b. The Authority may issue a Diversion Order for the urgent delivery of the Contractor
Deliverables identified in it. These Contractor Deliverables are to be delivered by the
Contractor using the quickest means available as agreed by the Authority.

c. The Authority reserves the right to cancel the Diversion Order.

d. If the terms of the Diversion Order are unclear, the Contractor shall immediately
contact the Representative of the Authority who issued it for clarification and/or further
instruction.

e. If the Diversion Order increases the quantity of Contractor Deliverables beyond the
scope of the Contract, it is to be returned immediately to the Authority’s Commercial Officer
with an appropriate explanation.

f. The Contractor shall be entitled to reasonable additional delivery and packaging costs
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incurred in complying with the Diversion Order or cancellation. Claims are to be submitted
by the Contractor to the Authority’s Commercial Officer together with applicable receipts and
agreed as an amendment to the Contract in accordance with condition 6 (Amendments to
Contract). The Contractor shall comply with the requirements of the Diversion Order upon
receipt of the Diversion Order.

32. Self-to-Self Delivery
Where it is stated in Schedule 3 (Contract Data Sheet) that any Contractor Deliverable is
to be Delivered by the Contractor to its own premises, or to those of a Subcontractor (‘self-
to-self delivery’), the risk in such a Contractor Deliverable shall remain vested in the
Contractor until such time as it is handed over to the Authority.

LICENCES AND INTELLECTUAL PROPERTY

33. Import and Export Licences

a. If, in the performance of the Contract, the Contractor needs to import into the UK or
export out of the UK anything not supplied by or on behalf of the Authority and for which a
UK import or export licence is required, the responsibility for applying for the licence shall
rest with the Contractor. The Authority shall provide the Contractor with sufficient
information, certification, documentation and other reasonable assistance in obtaining any
necessary UK import or export licence.

b. When an export licence or import licence or authorisation either singularly or in
combination is required from a foreign government for the performance of the Contract, the
Contractor shall as soon as reasonably practicable consult with the Authority on the licence
requirements. Where the Contractor is the applicant for the licence or authorisation the
Contractor shall:

(1) ensure that when end use or end user restrictions, or both, apply to all or part
of any Contractor Deliverable (which for the purposes of this Condition shall also include
information, technical data and software), the Contractor, unless otherwise agreed with the
Authority, shall identify in the application:

(@) the end user as: Her Britannic Majesty’s Government of the United
Kingdom of Great Britain and Northern Ireland (hereinafter “HM Government”); and
(b)  the end use as: For the Purposes of HM Government; and

(2) include in the submission for the licence or authorisation a statement that
"information on the status of processing this application may be shared with the Ministry of
Defence of the United Kingdom".

c. If the Contractor or any subcontractor in the performance of the Contract needs to
export materiel not previously supplied by or on behalf of the Authority for which an export
licence or import licence or authorisation from a foreign government is required, the
responsibility for instituting expeditious action to apply for and obtain the licence shall rest
with the Contractor or that subcontractor. For the purposes of this Condition materiel shall
mean information, technical data and items, including Contractor Deliverables, components
of Contractor Deliverables and software.

d. Where the Contract performance requires the export of materiel for which a foreign
export licence or import licence or authorisation is required, the Contractor shall include the
dependencies for the export licence or import licence or authorisation application, grant and
maintenance in the Contract risk register and in the risk management plan for the Contract,
with appropriate review points. Where there is no requirement under the Contract for a risk
management plan the Contractor shall submit this information to the Authority’s
representative.

e. During the term of the Contract and for a period of up to 2 years from completion of
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the Contract, the Authority may make a written request to the Contractor to seek a variation
to the conditions to a foreign export licence or import licence or authorisation to enable the
Authority to re-export or re-transfer a licensed or authorised item or licensed or authorised
information from the UK to a non-licensed or unauthorised third party. If the Authority makes
such a request it will consult with the Contractor before making a determination of whether
the Authority or the Contractor is best placed in all the circumstance to make the request.
Where, subsequent to such consultation the Authority notifies the Contractor that the
Contractor is best placed to make such request:

(1) the Contractor shall, or procure that the Contractor’s subcontractor shall,
expeditiously consider whether or not there is any reason why it should object to making the
request and, where it has no objection, file an application to seek a variation of the applicable
export licence or import licence or authorisation in accordance with the procedures of the
licensing authority. Where the contractor has an objection, the Parties shall meet within five
(5) working days to resolve the issue and should they fail the matter shall be escalated to an
appropriate level within both Parties’ organisations, to include their respective export
licensing subject matter experts; and

(2) the Authority shall provide sufficient information, certification, documentation
and other reasonable assistance as may be necessary to support the application for the
requested variation.

f. Where the Authority determines that it is best placed to make such request the
Contractor shall provide sufficient information, certification, documentation and other
reasonable assistance as may be necessary to support the Authority to make the application
for the requested variation.

g. Where the Authority invokes clause 33.e or 33.f the Authority will pay the Contractor a
fair and reasonable charge for this service based on the cost of providing it.

h. Where the Contractor subcontracts work under the Contract, which is likely to be
subject to foreign export control, import control or both the Contractor shall use reasonable
endeavours to incorporate in each subcontract equivalent obligations to those set out in this
Condition. Where it is not possible to include equivalent terms to those set out in this
Condition, the Contractor shall report that fact and the circumstances to the Authority.

i. Without prejudice to HM Government's position on the validity of any claim by a foreign
government to extra-territoriality, the Authority shall provide the Contractor with sufficient
information, certification, documentation and other reasonable assistance to facilitate the
granting of export licences or import licences or authorisations by a foreign Government in
respect of the performance of the Contract.

j.  The Authority shall provide such assistance as the Contractor may reasonably require
in obtaining any UK export licences necessary for the performance of the Contract.

k. The Contractor shall use reasonable endeavours to identify whether any Contractor
Deliverable is subject to:

(1) anon-UK export licence, authorisation or exemption; or

(2) any other related transfer or export control,

that imposes or will impose end use, end user or re-transfer or re-export restrictions,
or restrictions on disclosure to individuals based upon their nationality. This does not
include the Intellectual Property-specific restrictions of the type referred to in condition
34 (Third Party Intellectual Property — Rights and Restrictions).

[. If at any time during the term of the Contract the Contractor becomes aware that all or
any part of the Contractor Deliverables are subject to Clause 33.k(1) or 33.k(2), it shall notify
the Authority of this as soon as reasonably practicable by providing details in the DEFFORM
528 or other mutually agreed alternative format. Such notification shall be no later than thirty
(30) days of knowledge of any affected Contractor Deliverable and in any event such
notification shall be not less than thirty (30) days prior to delivery of the Contractor
Deliverables.

m. If the information to be provided under Clause 33.1 has been provided previously to the
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Authority by the Contractor under the Contract, the Contractor may satisfy these
requirements by giving details of the previous notification and confirming they remain valid
and satisfy the provisions of Clause 33.1.

n. During the term of the Contract, the Contractor shall notify the Authority as soon as
reasonably practicable of any changes in the information notified previously under clauses
33.1 or 33.m of which it becomes or is aware that would affect the Authority’s ability to use,
disclose, re-transfer or re-export an item or part of it as is referred to in those Clauses by
issuing an updated DEFFORM 528 to the Authority.

0. For a period of up to 2 years from completion of the Contract and in response to a
specific request by the Authority, the Contractor shall notify the Authority as soon as
reasonably practicable of any changes in the information notified previously under Clause
33.1 or 33.m of which it becomes aware that would affect the Authority’s ability to use,
disclose, re-transfer or re-export an item or part of it as is referred to in those Clauses by
issuing an updated DEFFORM 528 to the Authority.

p. Where following receipt of materiel from a subcontractor or any of its other suppliers
restrictions are notified to the Contractor by that subcontractor, supplier or other third party
or are identified by the Contractor, the Contractor shall immediately inform the Authority by
issuing an updated DEFFORM 528. Within days of such notification, the Contractor shall
propose to the Authority actions to mitigate the impact of such restrictions. Such proposals
may include, where appropriate, mutually supported attempts to obtain removal or
modification to the restrictions or to obtain appropriate authorisations from the relevant
foreign government. The Authority shall notify the contractor within days of receipt of a
proposal whether it is acceptable and where appropriate the Contract shall be modified in
accordance with its terms to implement the proposal.

g. If the restrictions prevent the Contractor from performing its obligations under the
Contract and have not been removed, modified or otherwise satisfactorily managed within a
reasonable time, the Authority may at its absolute discretion elect to amend the contract in
accordance with condition 6 or 7 or as otherwise may be provided by the Contract, or to
terminate the Contract. Except as set out in clause 33.r, in the event of termination in these
circumstances termination shall be on fair and reasonable terms having regard to all the
circumstances including payments already made and that would otherwise be due under the
Contract, costs incurred by the Contractor and benefits received by the Authority. The
Parties, acting in good faith, will use all reasonable endeavours to agree such fair and
reasonable terms failing which either Party may refer the matter to dispute resolution in
accordance with the provisions in the Contract.

r. In the event that the restrictions notified to the Authority pursuant to Clause 33.1 were
known or ought reasonably have been known by the Contractor (but were not disclosed) at
contract award or if restrictions notified to the Authority pursuant to clauses 33.n or 33.p were
known or ought reasonably to have been known by the Contractor at the date of submission
of the most recent DEFFORM 528 submitted to the Authority in accordance with Clause 33.1,
termination under Clause 33.q will be in accordance with condition 43 (Material Breach) and
the provisions of clause 33.v will not apply.

s. The Authority shall use reasonable endeavours to identify any export control
restrictions applying to materiel to be provided to the Contractor as Government Furnished
Assets (GFA). Where the Authority is to provide materiel necessary to enable the Contractor
to perform the Contract or in respect of which the Services are to be provided, and that
materiel is subject to a non-UK export licence, authorisation, exemption or other related
transfer or export control as described in the provisions of Clause 33.k, the Authority shall
provide a completed DEFFORM 528 or will provide a new or updated DEFFORM 528 to the
Contractor within thirty (30) days of the date of knowledge and in any case not later than
thirty (30) days prior to the delivery of such materiel to the Contractor.

t. Inthe event that the Authority becomes aware that the DEFFORM 528 disclosure was
incomplete or inaccurate or in the event additional such materiel is identified then the
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Authority shall provide, as soon as reasonably practicable a new or revised DEFFORM 528.
In the event that the Authority becomes aware that a prior disclosure included in DEFFORM
528 submitted to the Contractor was incomplete or inaccurate less than thirty (30) days prior
to the delivery to the Contractor of any material to which the updated or new disclosure
relates, the Parties will meet as soon as reasonably practicable to discuss how to mitigate
the impact of the incomplete or inaccurate disclosure.
u. Where:
(1) restrictions are advised by the Authority to the Contractor in a DEFFORM 528
provided pursuant to Clauses 33.s or 33.t or both; or
(2) any of the information provided by the Authority in any DEFFORM 528 proves
to be incorrect or inaccurate;
the Authority and the Contractor shall act promptly to mitigate the impact of such
restrictions or incorrect or inaccurate information. Such mitigation shall include, where
appropriate, mutually supported attempts to obtain removal or modification to the
restrictions or to obtain appropriate authorisations from the relevant foreign
government. If the restrictions or incorrect or inaccurate information adversely affect
the ability of the Contractor to perform its obligations under the Contract, the matter
shall be handled under the terms of condition 6 (Amendments to Contract) or condition
7 (Variations to Specification) or as may otherwise be provided by the Contract as
appropriate and if no alternative solution satisfies the essential terms of the Contract
and the restrictions have not been removed, modified or otherwise satisfactorily
managed within a reasonable time the Authority may terminate the Contract.
Termination under these circumstances will be under the terms of condition 42
(Termination for Convenience) and as referenced in the Contract.

v. Pending agreement of any amendment of the Contract as set out in clause 33.q or
33.u, provided the Contractor takes such steps as are reasonable to mitigate the impact, the
Contractor shall be relieved from its obligations to perform those elements of the Contract
directly affected by the restrictions or provision of incorrect or incomplete information.

34. Third Party Intellectual Property — Rights and Restrictions
a. The Contractor and, where applicable any Subcontractor, shall promptly notify the
Authority as soon as they become aware of:

(1) any invention or design the subject of patent or registered Design Rights (or
application thereof) owned by a third party which appears to be relevant to the performance
of the Contract or to use by the Authority of anything required to be done or delivered under
the Contract;

(2) any restriction as to disclosure or use, or obligation to make payments in
respect of any other intellectual property (including technical Information) required for the
purposes of the Contract or subsequent use by the Authority of anything delivered under the
Contract and, where appropriate, the notification shall include such Information as is required
by Section 2 of the Defence Contracts Act 1958;

(3) any allegation of infringement of intellectual property rights made against the
Contractor and which pertains to the performance of the Contract or subsequent use by the
Authority of anything required to be done or delivered under the Contract.

Clause 34.a does not apply in respect of Contractor Deliverables normally available
from the Contractor as a Commercial Off The Shelf (COTS) item or service.

b. If the Information required under clause 34.a has been notified previously, the
Contractor may meet its obligations by giving details of the previous notification.

c. For COTS Contractor Deliverables patents and registered designs in the UK, in
respect of any question arising (by way of an allegation made to the Authority or Contractor,
or otherwise) that the manufacture or provision under the Contract of Contractor Deliverables
normally available from the Contractor as a COTS item or service is an infringement of a UK
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patent or registered design not owned or controlled by the Contractor or the Authority, the
Contractor shall, subject to the agreement of the third party owning such patent or registered
design, be given exclusive conduct of any and all negotiations for the settlement of any claim
or the conduct of any litigation arising out of such question. The Contractor shall indemnify
the Authority, its officers, agents and employees against any liability and cost arising from
such allegation. This condition shall not apply if:

(1) the Authority has made or makes an admission of any sort relevant to such
question;

(2) the Authority has entered or enters into any discussions on such question with
any third party without the prior written agreement of the Contractor;

(3) the Authority has entered or enters into negotiations in respect of any relevant
claim for compensation in respect of Crown Use under Section 55 of the Patents Act 1977
or Section 12 of the Registered Designs Act 1977;

(4) legal proceedings have been commenced against the Authority or the
Contractor in respect of Crown Use, but only to the extent of such Crown Use that has been
properly authorised.

d. The indemnity in clause 34.c does not extend to use by the Authority of anything
supplied under the Contract where that use was not reasonably foreseeable at the time of
the Contract.

e. In the event that the Authority has entered into negotiation in respect of a claim for
compensation, or legal proceedings in respect of the Crown Use have commenced, the
Authority shall forthwith authorise the Contractor for the purposes of performing the Contract
(but not otherwise) to utilise a relevant invention or design in accordance with Sections 55
and 56 of the Patents Act 1977 or Section 12 of the Registered Designs Act 1949 and to use
any model, document or information relating to any such invention or design which may be
required for that purpose.

f. For all other Contractor Deliverables patents and registered designs in the UK, if a
relevant invention or design has been notified to the Authority by the Contractor prior to the
Effective Date of Contract, then unless it has been otherwise agreed, under the provisions of
Sections 55 and 56 of the Patents Act 1977 or Section 12 of the Registered Designs Act
1949, the Contractor is hereby authorised to utilise that invention or design, notwithstanding
the fact that it is the subject of a UK Patent or UK Registered Design, for the purpose of
performing the Contract.

g. If, under clause 34.a, a relevant invention or design is notified to the Authority by the
Contractor after the Effective Date of Contract, then:

(1) if the owner (or its exclusive licensee) takes or threatens in writing to take any
relevant action against the Contractor, the Authority shall issue to the Contractor a written
authorisation in accordance with the provisions of Sections 55 and 56 of the Patents Act
1977 or Section 12 of the Registered Designs Act 1949, and

(2) in any event, unless the Contractor and the Authority can agree an alternative
course of action, the Authority shall not unreasonably delay the issue of a written
authorisation in accordance with the provisions of Sections 55 and 56 of the Patents Act
1977 or Section 12 of the Registered Designs Act 1949.

h. The Authority shall assume all liability and shall indemnify the Contractor, its officers,
agents and employees against liability, including the Contractor's costs, as a result of
infringement by the Contractor or their suppliers of any patent, utility model, registered design
or like protection outside the United Kingdom in the performance of the Contract when such
infringement arises from or is incurred by reason of the Contractor following any specification,
statement of work or instruction in the Contract or using, keeping or disposing of any item
given by the Authority for the purpose of the Contract in accordance with the Contract.

i. The Contractor shall assume all liability and shall indemnify the Authority, its officers,
agents and employees against liability, including the Authority’s costs, as a result of
infringement by the Contractor or their suppliers of any patent, utility model, registered design
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or like protection outside the UK in the performance of the Contract when such infringement
arises from or is incurred otherwise than by reason of the Contractor following any
specification, statement of work or instruction in the Contract or using, keeping or disposing
of any item given by the Authority for the purpose of the Contract in accordance with the
Contract.

j.  The Contractor shall not be entitled to any reimbursement of any royalty, licence fee
or similar expense incurred in respect of anything to be done under the Contract, where:

(1) arelevant discharge has been given under Section 2 of the Defence Contracts
Act 1958, or relevant authorisation in accordance with Sections 55 or 57 of the Patents Act
1977, Section 12 of the Registered Designs Act 1949 or Section 240 of the Copyright,
Designs and Patents Act 1988 in respect of any intellectual property; or

(2) any obligation to make payments for intellectual property has not been promptly
notified to the Authority under clause 34.a.

k. Where authorisation is given by the Authority under clause 34.e, 34.f or 34.g, to the
extent permitted by Section 57 of the Patents Act 1977, Section 12 of the Registered Designs
Act 1949 or Section 240 of the Copyright, Designs and Patents Act 1988, the Contractor shall
also be:

(1) released from payment whether by way of royalties, licence fees or similar
expenses in respect of the Contractor's use of the relevant invention or design, or the use of
any relevant model, document or information for the purpose of performing the Contract; and

(2) authorised to use any model, document or information relating to any such
invention or design which may be required for that purpose.

I. The Contractor shall assume all liability and indemnify the Authority and its officers,
agents and employees against liability, including costs as a result of:

(1) infringement or alleged infringement by the Contractor or their suppliers of any
copyright, database right, Design Right or the like protection in any part of the world in respect
of any item to be supplied under the Contract or otherwise in the performance of the Contract;

(2) misuse of any confidential information, trade secret or the like by the Contractor
in performing the Contract;

(3) provision to the Authority of any Information or material which the Contractor
does not have the right to provide for the purpose of the Contract.

m. The Authority shall assume all liability and indemnify the Contractor, its officers, agents
and employees against liability, including costs as a result of:

(1) infringement or alleged infringement by the Contractor or their suppliers of any
copyright, database right, Design Right or the like protection in any part of the world in respect
of any item provided by the Authority for the purpose of the Contract but only to the extent
that the item is used for the purpose of the Contract;

(2) alleged misuse of any confidential Information, trade secret or the like by the
Contractor as a result of use of Information provided by the Authority for the purposes of the
Contract, but only to the extent that Contractor’s use of that Information is for the purposes
intended when it was disclosed by the Authority.

n. The general authorisation and indemnity is:

(1) clauses 34.a—34.m represents the total liability of each Party to the other under
the Contract in respect of any infringement or alleged infringement of patent or other
Intellectual Property Right (IPR) owned by a third party;

(2) neither Party shall be liable, one to the other, for any consequential loss or
damage arising as a result, directly or indirectly, of a claim for infringement or alleged
infringement of any patent or other IPR owned by a third party;

(3) a Party against whom a claim is made or action brought, shall promptly notify
the other Party in writing if such claim or action appears to relate to an infringement which is
the subject of an indemnity or authorisation given under this Condition by such other Party.
The notification shall include particulars of the demands, damages and liabilities claimed or
made of which the notifying Party has notice;
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(4) the party benefiting from the indemnity or authorisation shall allow the other
Party, at its own expense, to conduct any negotiations for the settlement of the same, and
any litigation that may arise therefrom and shall provide such information as the other Party
may reasonably require;

(5) following a notification under clause 34.n(3), the Party notified shall advise the
other Party in writing within thirty (30) Business Days whether or not it is assuming conduct
of the negotiations or litigation. In that case the Party against whom a claim is made or action
brought shall not make any statement which might be prejudicial to the settlement or defence
of such a claim without the written consent of the other Party;

(6) the Party conducting negotiations for the settlement of a claim or any related
litigation shall, if requested, keep the other Party fully informed of the conduct and progress
of such negotiations.

o. If at any time a claim or allegation of infringement arises in respect of copyright,
database right, Design Right or breach of confidence as a result of the provision of any
Contractor Deliverable by the Contractor to the Authority, the Contractor may at its own
expense replace the item with an item of equivalent functionality and performance so as to
avoid infringement or breach. The Parties will co-operate with one another to mitigate any
claim or damage which may arise from use of third party IPR.

p. Nothing in condition 34 shall be taken as an authorisation or promise of an
authorisation under Section 240 of the Copyright, Designs and Patents Act 1988.

g. Notwithstanding any other provisions of the Contract and for the avoidance of doubt,
award of the Contract by the Authority and placement of any contract task under it does not
constitute an authorisation by the Crown under Sections 55 and 56 of the Patents Act 1977
or Section 12 of the Registered Designs Act 1949. The Contractor acknowledges that any
such authorisation by the Authority under its statutory powers must be expressly provided in
writing, with reference to the acts authorised and the specific intellectual property involved.

PRICING AND PAYMENT

35. Contract Price

a. The Contractor shall provide the Contractor Deliverables to the Authority at the
Contract Price. The Contract Price shall be a Firm Price unless otherwise stated in Schedule
3 (Contract Data Sheet).

b. Subject to condition 35.a the Contract Price shall be inclusive of any UK custom and
excise or other duty payable. The Contractor shall not make any claim for drawback of UK
import duty on any part of the Contract Deliverables supplied which may be for shipment
outside of the UK.

36. Payment and Recovery of Sums Due

a. Payment for Contractor Deliverables will be made by electronic transfer and prior to
submitting any claims for payment under clause 36b the Contractor will be required to register
their details (Supplier on-boarding) on the Contracting, Purchasing and Finance (CP&F)
electronic procurement tool.

b. Where the Contractor submits an invoice to the Authority in accordance with clause
36a, the Authority will consider and verify that invoice in a timely fashion.

c. The Authority shall pay the Contractor any sums due under such an invoice no later
than a period of 30 days from the date on which the Authority has determined that the invoice
is valid and undisputed.

d. Where the Authority fails to comply with clause 36b and there is undue delay in
considering and verifying the invoice, the invoice shall be regarded as valid and undisputed
for the purpose of clause 36¢ after a reasonable time has passed.
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e. The approval for payment of a valid and undisputed invoice by the Authority shall not
be construed as acceptance by the Authority of the performance of the Contractor’s
obligations nor as a waiver of its rights and remedies under this Contract.

f.  Without prejudice to any other right or remedy, the Authority reserves the right to set
off any amount owing at any time from the Contractor to the Authority against any amount
payable by the Authority to the Contractor under the Contract or under any other contract
with the Authority, or with any other Government Department.

37. Value Added Tax

a. The Contract Price excludes any UK output Value Added Tax (VAT) and any similar
EU (or non-EU) taxes chargeable on the supply of Contractor Deliverables by the Contractor
to the Authority.

b. If the Contractor is required by UK VAT law to be registered for UK VAT (or has
registered voluntarily) in respect of his business activities at the time of any supply, and the
circumstances of any supply are such that the Contractor is liable to pay the tax due to HM
Revenue and Customs (HMRC), the Authority shall pay to the Contractor in addition to the
Contract Price (or any other sum due to the Contractor) a sum equal to the output VAT
chargeable on the tax value of the supply of Contractor Deliverables, and all other payments
under the Contract according to the law at the relevant tax point.

c. The Contractor is responsible for the determination of VAT liability. The Contractor
shall consult its Client Relationship Manager or the HMRC Enquiries Desk (and not the
Authority’s Representative (Commercial)) in cases of doubt. The Contractor shall notify the
Authority’s Representative (Commercial) of the Authority’s VAT liability under the Contract,
and any changes to it, within twenty (20) Business Days of becoming aware the liability is
other than at the standard rate of VAT. In the event of any doubt about the applicability of the
tax in such cases, the Authority may require the Contractor to obtain, and pass to the
Authority, a formal ruling from HMRC. The Contractor shall comply promptly with any such
requirement. Where the Contractor obtains a ruling from HMRC, it shall supply a copy to the
Authority within three (3) Business Days of receiving that ruling unless it proposes to
challenge the ruling. Where the Contractor challenges the ruling it shall supply to the
Authority a copy of any final decisions issued by HMRC on completion of the challenge within
three (3) Business Days of receiving the decision.

d. Where supply of Contractor Deliverables comes within the scope of UK VAT, but the
Contractor is not required by UK VAT law to be registered for UK VAT (and has not registered
voluntarily), the Authority shall be responsible for assessing and paying over directly to
HMRC any UK output VAT due in respect of the Contractor Deliverables. The Contractor
shall be responsible for ensuring it takes into account any changes in VAT law regarding
registration.

e. Where Contractor Deliverables are deemed to be supplied to the Authority outside the
UK, the Contractor may be required by the laws of the country where the supply takes place
to register there for EU (or non-EU) turnover or similar tax. In that event, the Authority shall
pay to the Contractor in addition to the Contract Price (and any other sum due to the
Contractor under the Contract) a sum equal to the tax the Contractor is liable to pay to the
tax authorities of the country in question in relation to the Contractor Deliverables within thirty
(30) calendar days of a written request for payment of any such sum by the Contractor.

f. In relation to the Contractor Deliverables supplied under the Contract the Authority
shall not be required to pay any sum in respect of the Contractor’s input VAT (or similar EU
or non-EU or both input taxes). However, these input taxes will be allowed where it is
established that, despite the Contractor having taken all reasonable steps to recover them,
it has not been possible to do so. Where there is any doubt that the Contractor has complied
with this requirement the matter shall be resolved in accordance with condition 40 (Dispute
Resolution).
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g. Should HMRC decide that the Contractor has incorrectly determined the VAT liability,
in accordance with clause 37.b above, the Authority will pay the VAT assessed by HMRC. In
the event that HMRC so determines, the Contractor shall pay any interest charged on any
assessment or penalties or both directly to HMRC. Such interest or penalties or both shall
not be recoverable from the Authority under this Contract or any other contract. The
Contractor shall supply the Authority with a copy of all correspondence between HMRC and
the Contractor’s advisors regarding the VAT assessment within three (3) Business Days of
a written request from the Authority for such correspondence.

38. Debt Factoring

a. Subject to the Contractor obtaining the prior written consent of the Authority in
accordance with condition 11 (Assignment of Contract), the Contractor may assign to a third
Party (“the Assignee”) the right to receive payment of the Contract Price or any part thereof
due to the Contractor under the Contract (including interest which the Authority incurred
through late payment under the Late Payment of Commercial Debts (Interest) Act 1998 (“the
Act”)). Any assignment of the right to receive payment of the Contract Price (or any part
thereof) under this condition 38 shall be subject to:

(1) reduction of any sums in respect of which the Authority exercises its right of
recovery under clause 36.f

(2) all related rights of the Authority under the Contract in relation to the recovery
of sums due but unpaid; and

(3) the Authority receiving notification under both clauses 38.b and 38.¢(2).

b. In the event that the Contractor obtains from the Authority the consent to assign the
right to receive the Contract Price (or any part thereof) under clause 38.a, the Contractor
shall notify the Authority in writing of the assignment and the date upon which the assignment
becomes effective.

c. The Contractor shall ensure that the Assignee:

(1) is made aware of the Authority’s continuing rights under clauses 38.a(1) and
38.a(2); and

(2) notifies the Authority of the Assignee’s contact Information and bank account
details to which the Authority shall make payment, subject to any reduction made by the
Authority in accordance with clauses 38.a(1) and 38.a(2).

d. The provisions of condition 36 (Payment and Recovery of Sums Due) shall continue
to apply in all other respects after the assignment and shall not be amended without the prior
approval of the Authority.

39. Subcontracting and Prompt Payment
a. Subcontracting any part of the Contract shall not relieve the Contractor of any of the
Contractor’s obligations, duties or liabilities under the Contract.
b. Where the Contractor enters into a Subcontract he shall cause a term to be included
in such Subcontract:

(1) providing that where the Subcontractor submits an invoice to the Contractor,
the Contractor will consider and verify that invoice in a timely fashion;

(2) providing that the Contractor shall pay the Subcontractor any sums due under
such an invoice no later than a period of thirty (30) days from the date on which the Contractor
has determined that the invoice is valid and undisputed;

(3) providing that where the Contractor fails to comply with clause 39.b(1) above,
and there is an undue delay in considering and verifying the invoice, that the invoice shall be
regarded as valid and undisputed for the purposes of clause 39.b(2) after a reasonable time
has passed; and

(4) requiring the counterparty to that Subcontract to include in any Subcontract
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which it awards, provisions having the same effect as clauses 39.b(1) to 39.b(4).

TERMINATION

40. Dispute Resolution

a. The Parties will attempt in good faith to resolve any dispute or claim arising out of or
relating to the Contract through negotiations between the respective representatives of the
Parties having authority to settle the matter, which attempts may include the use of any
alternative dispute resolution procedure on which the Parties may agree.

b. Inthe event that the dispute or claim is not resolved pursuant to clause 40.a the dispute
shall be referred to arbitration. Unless otherwise agreed in writing by the Parties, the
arbitration and this clause 40.b shall be governed by the Arbitration Act 1996. For the
purposes of the arbitration, the arbitrator shall have the power to make provisional awards
pursuant to Section 39 of the Arbitration Act 1996.

c. For the avoidance of doubt, anything said, done or produced in or in relation to the
arbitration process (including any awards) shall be confidential between the Parties, except
as may be lawfully required in judicial proceedings relating to the arbitration or otherwise.

41. Termination for Insolvency or Corrupt Gifts

Insolvency:

a. The Authority may terminate the Contract, without paying compensation to the
Contractor, by giving written Notice of such termination to the Contractor at any time after
any of the following events:

Where the Contractor is an individual or a firm:

(1) the application by the individual or, in the case of a firm constituted under
English law, any partner of the firm to the court for an interim order pursuant to Section 253
of the Insolvency Act 1986; or

(2) the court making an interim order pursuant to Section 252 of the Insolvency Act
1986; or

(3) the individual, the firm or, in the case of a firm constituted under English law,
any partner of the firm making a composition or a scheme of arrangement with his or its
creditors; or

(4) the presentation of a petition for bankruptcy order against the individual or, in
the case of a firm constituted under English law, any partner of the firm unless it is withdrawn
within three (3) Business Days from the date on which the Contractor is notified of the
presentation; or

(5) the court making a bankruptcy order in respect of the individual or, in the case
of a firm constituted under English law, any partner of the firm; or

(6) where the Contractor is either unable to pay his debts as they fall due or has
no reasonable prospect of being able to pay debts which are not immediately payable. The
Authority shall regard the Contractor as being unable to pay his debts if:

(@) he has failed to comply with or to set aside a Statutory demand under
Section 268 of the Insolvency Act 1986 within twenty-one (21) days of service of the Statutory
Demand on him; or
(b)  execution or other process to enforce a debt due under a judgement or

order of the court has been returned unsatisfied in whole or in part.

(7) the presentation of a petition for sequestration in relation to the Contractor's
estates unless it is withdrawn within three (3) Business Days from the date on which the
Contractor is notified of the presentation; or
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(8) the court making an award of sequestration in relation to the Contractor’s
estates.
Where the Contractor is a company registered in England:

(9) the presentation of a petition for the appointment of an administrator; unless it
is withdrawn within three (3) Business Days from the date on which the Contractor is notified
of the presentation; or

(10) the court making an administration order in relation to the company; or

(11) the presentation of a petition for the winding-up of the company unless it is
withdrawn within three (3) Business Days from the date on which the Contractor is notified
of the presentation; or

(12) the company passing a resolution that the company shall be wound-up; or

(13) the court making an order that the company shall be wound-up; or

(14) the appointment of a Receiver or manager or administrative Receiver.

Where the Contractor is a company registered other than in England, events occur or
are carried out which, within the jurisdiction to which it is subject, are similar in nature
or effect to those specified in clauses 41.a(9) to 41.a(14) inclusive above.

b. Such termination shall be without prejudice to and shall not affect any right of action or
remedy which shall have accrued or shall accrue thereafter to the Authority and the
Contractor.

Corrupt Gifts:

c. The Contractor shall not do, and warrants that in entering the Contract it has not done
any of the following (hereafter referred to as 'prohibited acts'):

(1) offer, promise or give to any Crown servant any gift or financial or other
advantage of any kind as an inducement or reward;

(@)  for doing or not doing (or for having done or not having done) any act in
relation to the obtaining or execution of this or any other contract with the Crown; or

(b)  for showing or not showing favour or disfavour to any person in relation
to this or any other Contract with the Crown.

(2) enter into this or any other Contract with the Crown in connection with which
commission has been paid or has been agreed to be paid by it or on its behalf, or to its
knowledge, unless before the Contract is made particulars of any such commission and of
the terms and conditions of any such agreement for the payment thereof have been disclosed
in writing to the Authority.

d. If the Contractor, its employees, agents or any subcontractor (or anyone acting on its
behalf or any of its or their employees) does any of the prohibited acts or commits any offence
under the Bribery Act 2010 with or without the knowledge or authority of the Contractor in
relation to this Contract or any other contract with the Crown, the Authority shall be entitled:

(1) to terminate the Contract and recover from the Contractor the amount of any
loss resulting from the termination;

(2) to recover from the Contractor the amount or value of any such gift,
consideration or commission; and

(3) to recover from the Contractor any other loss sustained in consequence of any
breach of this condition, where the Contract has not been terminated.

e. In exercising its rights or remedies under this condition, the Authority shall:

(1) act in a reasonable and proportionate manner having regard to such matters
as the gravity of, and the identity of the person performing, the prohibited act;

(2) give all due consideration, where appropriate, to action other than termination
of the Contract, including (without being limited to):

(@) requiring the Contractor to procure the termination of a subcontract
where the prohibited act is that of a Subcontractor or anyone acting on its or their behalf;
(b)  requiring the Contractor to procure the dismissal of an employee
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(whether its own or that of a Subcontractor or anyone acting on its behalf) where the
prohibited act is that of such employee.

f. Recovery action taken against any person in Her Majesty's service shall be without
prejudice to any recovery action taken against the Contractor pursuant to this Condition.

42. Termination for Convenience

a. The Authority shall have the right to terminate the Contract in whole or in part at any
time by giving the Contractor at least twenty (20) business days written notice (or such other
period as may be stated in Schedule 3 (Contract Data Sheet)). Upon expiry of the notice
period the Contract, or relevant part thereof, shall terminate without prejudice to the rights of
the parties already accrued up to the date of termination. Where only part of the Contract is
being terminated, the Authority and the Contractor shall owe each other no further obligations
in respect of the part of the Contract being terminated, but will continue to fulfil their respective
obligations on all other parts of the Contract not being terminated.

b. Following the above notification the Authority shall be entitled to exercise any of the
following rights in relation to the Contract (or part being terminated) to direct the Contractor
to:

(1) not start work on any element of the Contractor Deliverables not yet started,;

(2) complete in accordance with the Contract the provision of any element of the
Contractor Deliverables;

(3) as soon as may be reasonably practicable take such steps to ensure that the
production rate of the Contractor Deliverables is reduced as quickly as possible;

(4) terminate on the best possible terms any subcontracts in support of the
Contractor Deliverables that have not been completed, taking into account any direction
given under clauses 42.b(2) and 42.b(3) of this condition.

c. Where this condition applies (and subject always to the Contractor's compliance with
any direction given by the Authority under clause 42.b):

(1) The Authority shall take over from the Contractor at a fair and reasonable price
all unused and undamaged materiel and any Contractor Deliverables in the course of
manufacture that are:

(@) inthe possession of the Contractor at the date of termination; and
(b)  provided by or supplied to the Contractor for the performance of the
Contract,
except such materiel and Contractor Deliverables in the course of manufacture
as the Contractor shall, with the agreement of the Authority, choose to retain;

(2) the Contractor shall deliver to the Authority within an agreed period, or in
absence of such agreement within a period as the Authority may specify, a list of:
(c) all such unused and undamaged materiel; and
(d)  Contractor Deliverables in the course of manufacture,
that are liable to be taken over by, or previously belonging to the Authority, and
shall deliver such materiel and Contractor Deliverables in accordance with the
directions of the Authority;

(3) in respect of Services, the Authority shall pay the Contractor fair and
reasonable prices for each Service performed, or partially performed, in accordance with the
Contract.

d. The Authority shall (subject to clause 42.e below and to the Contractor’'s compliance
with any direction given by the Authority in clause 42.b above) indemnify the Contractor
against any commitments, liabilities or expenditure which would otherwise represent an
unavoidable loss by the Contractor by reason of the termination of the Contract, subject to:

(1) the Contractor taking all reasonable steps to mitigate such loss; and

(2) the Contractor submitting a fully itemised and costed list of such loss, with
supporting evidence, reasonably and actually incurred by the Contractor as a result of the
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termination of the Contract or relevant part.

e. The Authority’s total liability under the provisions of this Condition shall be limited to
the total price of the Contractor Deliverables payable under the contract (or relevant part),
including any sums paid, due or becoming due to the Contractor at the date of termination.

f. The Contractor shall include in any subcontract over £250,000 which it may enter into
for the purpose of the Contract, the right to terminate the subcontract under the terms of
clauses 42.a to 42.e except that:

(1) the name of the Contractor shall be substituted for the Authority except in
clause 42.c();

(2) the notice period for termination shall be as specified in the subcontract, or if
no period is specified twenty (20) business days; and

(3) the Contractor’s right to terminate the subcontract shall not be exercised unless
the main Contract, or relevant part, has been terminated by the Authority in accordance with
the provisions of this condition 42.

g. Claims for payment under this condition shall be submitted in accordance with the
Authority’s direction.

43. Material Breach

a. In addition to any other rights and remedies, the Authority shall have the right to
terminate the Contract (in whole or in part) with immediate effect by giving written Notice to
the Contractor where the Contractor is in material breach of its obligations under the
Contract.

b. Where the Authority has terminated the Contract under clause 43.a the Authority shall
have the right to claim such damages as may have been sustained as a result of the
Contractor's material breach of the Contract, including but not limited to any costs and
expenses incurred by the Authority in:

(1) carrying out any work that may be required to make the Contractor Deliverables
comply with the Contract; or
(2) obtaining the Contractor Deliverable in substitution from another supplier.

44, Consequences of Termination
The termination of the Contract, however arising, shall be without prejudice to the rights
and duties of either Party accrued prior to termination. The Conditions that expressly or
by implication have effect after termination shall continue to be enforceable even after
termination.
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45 Project specific DEFCONs and DEFCON SC variants that apply to this contract
DEFCON 076 (SC2)
DEFCON 076 (SC2) (Edn. 11/17) - Contractor's Personnel at Government Establishments

DEFCON 532A (SC2)
DEFCON 532A (SC2) (Edn. 08/20) — Protection of Personal Data (Where Personal Data is

not being processed on behalf of the Authority)

DEFCON 601 (SC)
DEFCON 601 (SC) (Edn. 03/15) - Redundant Material

DEFCON 605 (SC2)
DEFCON 605 (SC2) (Edn. 11/17) - Financial Reports

DEFCON 647 (SC2)
DEFCON 647 (SC2) (Edn. 11/17) - Financial Management Information

DEFCON 649 (SC2)
DEFCON 649 (SC2) (Edn. 11/17) - Vesting

Text has been redacted

DEFCON 694 (SC2)
DEFCON 694 (SC2) (Edn. 08/18) - Accounting For Property of the Authority

DEFCON 703
DEFCON 703 (Edn. 08/13) — Intellectual Property Rights — Vesting in the Authority

Text has been redacted
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General Conditions

Third Party IPR Authorisation

AUTHORISATION BY THE CROWN FOR USE OF THIRD PARTY INTELLECTUAL
PROPERTY RIGHTS

Notwithstanding any other provisions of the Contract and for the avoidance of doubt, award
of the Contract by the Authority and placement of any contract task under it does not
constitute an authorisation by the Crown under Sections 55 and 56 of the Patents Act 1977
or Section 12 of the Registered Designs Act 1949. The Contractor acknowledges that any
such authorisation by the Authority under its statutory powers must be expressly provided
in writing, with reference to the acts authorised and the specific intellectual property
involved.
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46 Special conditions that apply to this Contract

46.1 Options

a. The option prices detailed below are firm prices not subject to variation.

b. In addition to the quantity detailed at Item 1 of the Schedule of Requirements, the
Contractor hereby grants to the Authority the following irrevocable options to purchase
guantities of items in accordance with the terms and conditions set out in this contract
or any such subsequent contract or contracts where such options are taken up, it being
agreed that the Authority has no obligation to exercise such options.

Text has been redacted

c. The Authority may exercise any of the options in Conditions b.1. and b.2 above in
the stated quantities

d. The Authority shall have the right to exercise the options by the specified dates or
within such further period as corresponds to the aggregate of any period(s):

1. of delay in the delivery programme whether constituting any breach of the
Contract, or

2. for the duration of which the Authority is prevented from exercising any such
option due to any other breach of the Contract by the Contractor.

e. The Authority shall not be obliged to exercise the options.

46.2 Key Personnel

a.

For the purpose of this Contract, the term, Key Personnel, shall include all employees
of the Contractor, and Sub-Contractors to the Contractor who are assigned to the
Contract. The Contractor shall bear full responsibility for the actions of its personnel
throughout the duration of the Contract. The Contractor warrants that it will provide
suitably qualified and competent personnel for the purpose of completing the Contract
and shall provide the Authority, when requested, a copy of the skills criteria defined for
each identified personnel grade and Key Personnel’s CVs.

Where temporary staff are required or are necessary to maintain the normal standard
of service for any period, the Contractor shall employ temporary staff of a similar
standard, as far as the market availability of such staff allow and provide relevant
details to the Authority as specified in clause 46.2a. The Contractor must inform the
Authority of how long temporary staff are anticipated to be in place for and the reasons
which they are needed.

The Contractor shall not terminate the appointment of any of the Key Personnel or
appoint any new member, or replacement for any, of the Key Personnel without prior
notification to the Authority. As soon as the Contractor becomes aware of a possible
change to the Key Personnel, however arising, the Contractor shall notify the
Authority's Commercial Branch in writing and shall use all reasonable endeavours as
soon as reasonably practicable to find a suitable person to perform the role of the
member of Key Personnel who is being replaced and to avoid any vacancy in such
role.

Within five Business Days of identifying any proposed replacement of Key Personnel,

the Contractor shall provide evidence to the Authority's Commercial Branch that the
proposed replacement holds qualifications and experience relevant for the role.
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e. Where it is a statutory requirement that an employee be of a required clearance level
before undertaking particular work, the Contractor will need to ensure the validity of
the clearance throughout the term of employment.

46.3 Stage Payment Scheme
a. The Authority shall, subject to the following provisions of this condition, make to the
contractor advances against the price(s) payable for Item 1 of the Schedule of
Requirements at Schedule 2 (‘interim payments’) in accordance with the Stage Payment
Scheme set out in Annex A to the contract.

b. The contractor shall be entitled to interim payments, to be claimed in accordance with
clause 36 for each stage under the Stage Payment Scheme, provided that:

1. the contractor has completed all work comprised in the stage for which the interim
payment is sought in accordance with the Schedule of Requirements at Schedule 2

2. all previous stages have been completed, unless the parties expressly agree
otherwise; and

3. the contractor shall have complied with all its contractual obligations which enable
the Authority to monitor the contractor’'s contractual performance, including but not
limited to those obligations related to the provision of information to the Authority.

c. Notwithstanding Clause b above, the Authority shall not be obliged to make an interim
payment to the contractor if it has reasonable cause to believe that the contractor will be
unlikely to render complete performance of its obligations in respect of item 1 of the
Schedule of Requirements at Schedule 2 of the contract.

d. Where the Authority intends to rely on Clause ¢ above as the basis for rejecting any
claim for an interim payment which the contractor may make, the Authority shall give to
the contractor notice in writing of its intention together with reasons and justification for
the rejection.

e. The Authority shall without prejudice to any other right / remedy of either party be
entitled to recover in full all interim payments made under the contract where: 1. the
contract, or the part of the contract under which Items 1 of the Schedule of Requirements
at Schedule 2 are to be provided, is terminated otherwise than in accordance with Clause
42 , or expires by reason of passing of time; and 2. the contractor has failed to complete
performance of Items 1 of the Schedule of Requirements at Schedule 2.

f. In the event of repayment to the Authority under the provisions of Clause e above then
all that, which vested in the Authority, under the provisions of DEFCON 649 (Vesting) and
which related to Items 1 of the Schedule of Requirement at Schedule 2 shall re-vest in
and become the absolute property of the contractor.

g. Payment of an interim payment by the Authority under this clause 46.3 shall not, unless
expressly stated to do so, constitute:

1. acceptance by the Authority of any contractual deliverable;

2. a representation by the Authority that the contractor has complied with any
contractual obligations; or

3. a waiver of the Authority’s right to subsequently claim that the conditions for payment
of that interim payment were not satisfied.
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46.4 Key Performance Indicators
a. Performance shall be regularly monitored throughout the contract to ensure that
deliverables are on schedule and to the required quality, in accordance with the
Statement of Requirement at Annex B. If the Contractor consistently achieves a
“Good” rating as per the KPI below they may be offered an option year extension to
the contract in accordance with clause 46.1.

41



OFFICIAL-SENSITIVE COMMERCIAL

Text has been redacted

42



OFFICIAL-SENSITIVE COMMERCIAL

SC2 Schedules

Schedule 1 - Definitions of Contract
Articles

Authority

Authority’sRepresentative(s)

Business Day

Central Government Body

Collect

43

means the Contractor Deliverables (goods and/or
the services), including Packaging (and
Certificate(s) of Conformity and supplied in
accordance with any QA requirements if specified)
which the Contractor is required to provide under
the Contract in accordance with Schedule 2
(Schedule of Requirements), but excluding
incidentals outside Schedule 2 (Schedule of
Requirements) such as progress reports. (This
definition only applies when DEFCONs are
added to these Conditions);

means the Secretary of State for Defence acting on
behalf of the Crown;

shall be those person(s) defined in Schedule 3
(Contract Data Sheet) who will act as the
Authority’s Representative(s) in connection with
the Contract. Where the term “Authority’s
Representative(s)” in the Conditions is immediately
followed by a functional description in brackets, the
appropriate Authority’s Representative(s) shall be
the designated person(s) for the purposes of
condition 8;

means 09:00 to 17:00 Monday to Friday, excluding
public and statutory holidays;

a body listed in one of the following sub-categories
of the Central Government classification of the
Public Sector Classification Guide, as published
and amended from time to time by the Office for
National Statistics:

a. Government Department;

b. Non-Departmental Public Body or
Assembly  Sponsored Public Body
(advisory, executive, or tribunal);

c. Non-Ministerial Department; or
Executive Agency;

means pick up the Contractor Deliverables from
the Consignor. This shall include loading, and any
other specific arrangements, agreed in accordance
with clause 28.c and Collected and Collection shall
be construed accordingly;
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Text has been redacted

Conditions

Consignee

Consignor

Contract

Contract Price

Contractor

Contractor Commercially Sensitive Information

Contractor Deliverables

44

means the terms and conditions set out in this
document;

means that part of the Authority identified in
Schedule 3 (Contract Data Sheet) to whom the
Contractor Deliverables are to be Delivered or on
whose behalf they are to be Collected at the
address specified in Schedule 3 (Contract Data
Sheet) or such other part of the Authority as may
be instructed by the Authority by means of a
Diversion Order;

means the name and address specified in
Schedule 3 (Contract Data Sheet) from whom the
Contractor Deliverables will be dispatched or
Collected;

means the Contract including its Schedules and
any amendments agreed by the Parties in
accordance with condition 6 (Amendments to
Contract);

means the amount set out in Schedule 2 (Schedule
of Requirements) to be paid (inclusive of
Packaging and exclusive of any applicable VAT) by
the Authority to the Contractor, for the full and
proper performance by the Contractor of its
obligations under the Contract.

means the person who, by the Contract,
undertakes to supply the Contractor Deliverables,
for the Authority as is provided by the Contract.
Where the Contractor is an individual or a
partnership, the expression shall include the
personal representatives of the individual or of the
partners, as the case may be, and the expression
shall also include any person to whom the benefit
of the Contract may be assigned by the Contractor
with the consent of the Authority;

means the Information listed in the completed
Schedule 5 (Contractor's Commercially Sensitive
Information Form), which is Information notified by
the Contractor to the Authority, which is
acknowledged by the Authority as being
commercially sensitive;

means the goods and/or the services, including
Packaging (and Certificate(s) of Conformity and
supplied in accordance with any QA requirements
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Control

CPET

Crown Use

Text has been redacted

DBS Finance

DEFFORM

DEF STAN

Deliver

DeliveryDate
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if specified) which the Contractor is required to
provide under the Contract;

means the power of a person to secure that the
affairs of the Contractor are conducted in
accordance with the wishes of that person:

a. by means of the holding of shares, or the
possession of voting powers in, or in
relation to, the Contractor; or

b. by virtue of any powers conferred by the
constitutional or corporate documents, or
any other document, regulating the
Contractor;

and a change of Control occurs if a person who
Controls the Contractor ceases to do so or if
another person acquires Control of the Contractor;

means the UK Government’'s Central Point of
Expertise on Timber, which provides a free
telephone helpline and website to support
implementation of the UK Government timber
procurement policy;

in relation to a patent means the doing of anything
by virtue of Sections 55 to 57 of the Patents Act
1977 which otherwise would be an infringement of
the patent and in relation to a Registered Design
has the meaning given in paragraph 2A(6) of the
First Schedule to the Registered Designs Act 1949;

means Defence Business Services Finance, at the
address stated in Schedule 3 (Contract Data
Sheet);

means the MOD DEFFORM series which can be
found at https://www.aof.mod.uk;

means Defence Standards which can be accessed
at https://www.dstan.mod.uk;

means hand over the Contractor Deliverables to
the Consignee. This shall include unloading, and
any other specific arrangements, agreed in
accordance with condition 28 and Delivered and
Delivery shall be construed accordingly;

means the date as specified in Schedule 2
(Schedule of Requirements) on which the


https://www.aof.mod.uk/
http://www.dstan.mod.uk/
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Denomination of Quantity (D of Q)

Design Right(s)

Diversion Order

EffectiveDate of Contract

Evidence

Firm Price

FLEGT

Government Furnished Assets (GFA)

Text has been redacted

Text has been redacted

Information
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Contractor Deliverables or the relevant portion of
them are to be Delivered or made available for
Collection;

means the quantity or measure by which an item of
material is managed;

has the meaning ascribed to it by Section 213 of
the Copyright, Designs and Patents Act 1988;

means the Authority’s written instruction (typically
given by MOD Form 199) for urgent Delivery of
specified quantities of Contractor Deliverables to a
Consignee other than the Consignee stated in
Schedule 3 (Contract Data Sheet);

means the date specified on the Authority’s
acceptance letter;

means either:

a. an invoice or delivery note from the timber
supplier or Subcontractor to the Contractor
specifying that the product supplied to the
Authority is FSC or PEFC certified; or

b. other robust Evidence of sustainability or
FLEGT licensed origin, as advised by CPET,;

means a price (excluding VAT) which is not subject
to variation;

means the Forest Law Enforcement, Governance
and Trade initiative by the European Union to use
the power of timber-consuming countries to reduce
the extent of illegal logging;

is a generic term for any MOD asset such as
equipment, information or resources issued or
made available to the Contractor in connection with
the Contract by or on behalf of the Authority;

means any Information in any written or other
tangible form disclosed to one Party by or on behalf



Issued Property

Legal and Sustainable

Legislation

Text has been redacted
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of the other Party under or in connection with the
Contract;

means any item of Government Furnished Assets
(GFA), including any materiel issued or otherwise
furnished to the Contractor in connection with the
Contract by or on behalf of the Authority;

means production and process methods, also
referred to as timber production standards, as
defined by the document titled “UK Government
Timber Production Policy: Definition of legal and
sustainable for timber procurement". The edition
current on the day the Contract documents are
issued by the Authority shall apply;

means in relation to the United Kingdom any Act of
Parliament, any subordinate legislation within the
meaning of section 21 of the Interpretation Act
1978, any exercise of Royal Prerogative or any
enforceable community right within the meaning of
Section 2 of the European Communities Act 1972;
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Notices

Overseas

Packaging

Packaging Design Authority (PDA)

Parties

Primary Packaging Quantity(PPQ)

Recycled Timber

Safety Data Sheet

Schedule of Requirements
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shall mean all Notices, orders, or other forms of
communication required to be given in writing
under or in connection with the Contract;

shall mean non UK or foreign;

Verb. The operations involved in the preparation
of materiel for; transportation, handling, storage
and Delivery to the user;

Noun. The materials and components used for the
preparation of the Contractor Deliverables for
transportation and storage in accordance with the
Contract;

shall mean the organisation that is responsible for
the original design of the Packaging except where
transferred by agreement. The PDA shall be
identified in the Contract, see Annex A to Schedule
3 (Appendix — Addresses and Other Information),
Box 3;

means the Contractor and the Authority, and Party
shall be construed accordingly;

means the quantity of an item of material to be
contained in an individual package, which has
been selected as being the most suitable for
issue(s) to the ultimate user, as described in Def
Stan 81-041 (Part 1);

means recovered wood that prior to being supplied
to the Authority had an end use as a standalone
object or as part of a structure. Recycled Timber
covers:

a. pre-consumer reclaimed wood and wood fibre
and industrial by-products;

b. post-consumer reclaimed wood and wood fibre,
and driftwood;

c. reclaimed timber abandoned or confiscated at
least ten years previously;

it excludes sawmill co-products;

has the meaning as defined in the Registration,
Evaluation, Authorisation and Restriction of
Chemicals (REACH) Regulations 2007 (as
amended);

means Schedule 2 (Schedule of Requirements),
which identifies, either directly or by reference,
Contractor Deliverables to be provided, the
guantities and dates involved and the price or
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Short-Rotation Coppice

Specification

STANAG4329

Subcontractor

Timber and Wood-Derived Products

Transparency Information

Virgin Timber
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pricing terms in relation to each Contractor
Deliverable;

means a specific management regime whereby the
poles of trees are cut every one to two years and
which is aimed at producing biomass for energy. It
is exempt from the UK Government timber
procurement policy. For avoidance of doubt,
Short-Rotation Coppice is not conventional
coppice, which is subject to the timber policy;

means the description of the Contractor
Deliverables, including any specifications,
drawings, samples and / or patterns, referred to in
Schedule 2 (Schedule of Requirements);

means the publication NATO Standard Bar Code
Symbologies which can be sourced at
https://www.dstan.mod.uk/fags.html;

means any subcontractor engaged by the
Contractor or by any other subcontractor of the
Contractor at any level of subcontracting to provide
Contractor Deliverables wholly or substantially for
the purpose of performing (or contributing to the
performance of) the whole or any part of this
Contract and ‘Subcontract’ shall be interpreted
accordingly;

means timber (including Recycled Timber and
Virgin Timber but excluding Short-Rotation
Coppice) and any products that contain wood or
wood fibre derived from those timbers. Such
products range from solid wood to those where the
manufacturing processes obscure the wood
element;

means the content of this Contract in its entirety,
including from time to time agreed changes to the
Contract, and details of any payments made by the
Authority to the Contractor under the Contract;

means Timber and Wood-Derived Products that do
not include Recycled Timber.


http://www.dstan.mod.uk/faqs.html
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Annex to Schedule 1

Additional Definitions of Contract iaw. Conditions 45 - 47 (Additional Conditions)
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Schedule 2 - Schedule of Requirements

Item Item Details Total Price (£) Ex VAT
No. Qty
Per Item Total Inc
Delivery**
1 | Subject Matter Expert Contractor Support at RNAD (C) in 1 £5,882,250
accordance with the Statement of Requirement at Annex B.
Total Price Inc Delivery ** £5,882,250

*as detailed in DEFFORM 96

**and Delivery if stated in the
contract
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Schedule 3 - Contract Data Sheet
General Conditions

Condition 2 — Duration of Contract:

The Contract expiry date shall be: 2024/03/22 00:00:00
Condition 4 — Governing Law:

Contract to be governed and construed in accordance with:
English Law

Solicitors or other persons based in England and Wales (or Scotland if Scots Law applies)
irrevocably appointed for Contractors without a place of business in England (or Scotland, if
Scots Law applies) in accordance with clause 4.g (if applicable) are as follows:

Condition 8 — Authority’s Representatives:
The Authority’s Representatives for the Contract are as follows:

Commercial: Text has been redacted (as per DEFFORM 111)

Project Manager: Text has been redacted (as per DEFFORM 111)

Condition 19 — Notices:
Notices served under the Contract shall be sent to the following address:

Authority:  Ministry of Defence, Abbey Wood, Spruce 3b #1301, Bristol | BS34 8JH (as per
DEFFORM 111)

Contractor:
Notices can be sent by electronic mail? Yes
Condition 20.a — Progress Meetings:

The Contractor shall be required to attend the following meetings:
Quarterly Progress Meetings
Condition 20.b — Progress Reports:

The Contractor is required to submit the following Reports:
Monthly Progress Reports

Reports shall be Delivered to the following address:
Text has been redacted
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Supply of Contractor Deliverables

Condition 21 — Quality Assurance:
Is a Deliverable Quality Plan required for this Contract? Yes

If required, the Deliverable Quality Plan must be set out as defined in AQAP 2105 and delivered
to the Authority (Quality) within 90 Business Days of Contract Award. Once agreed by the
Authority the Quality Plan shall be incorporated into the Contract. The Contractor shall remain
at all times solely responsible for the accuracy, suitability and applicability of the Deliverable
Quality Plan.

Other Quality Assurance Requirements:
Text has been redacted

Text has been redacted

Condition 22 — Marking of Contractor Deliverables:

Special Marking requirements: Not applicable

Condition 24 - Supply of Data for Hazardous Contractor Deliverables, Materials and
Substances:

A completed Schedule 6 (Hazardous Contractor Deliverables, Materials or Substance
Statement), and if applicable, Safety Data Sheet(s) are to be provided by e-mail with attachments
in Adobe PDF or MS WORD format to:

a) The Authority’s Representative (Commercial)
b) Defence Safety Authority — DSA-DLSR-MovTpt-DGHSIS@mod.uk

to be Delivered no later than one (1) month prior to the Delivery Date for the Contract Deliverable
or by the following date:

Condition 25 - Timber and Wood-Derived Products:

A completed Schedule 7 (Timber and Wood-Derived Products Supplied under the Contract:
Data Requirements) is to be provided by e-mail with attachments in Adobe PDF or MS WORD
format to the Authority’s Representative (Commercial)

to be Delivered by the following date:

Condition 26 — Certificate of Conformity:
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Is a Certificate of Conformity required for this Contract? Yes

Applicable to Line Items: 1 of the Schedule of Requirement

If required, does the Contractor Deliverables require traceability throughout the supply chain?
No

Applicable to Line Items:

Condition 28.b — Delivery by the Contractor:

The following Line Items are to be Delivered by the Contractor:
Item 1 of the Schedule of Requirements

Special Delivery Instructions:

Each consignment is to be accompanied by a DEFFORM 129J.

Condition 28.c - Collection by the Authority:

The following Line Items are to be Collected by the Authority:
None

Special Delivery Instructions:
Not applicable

Each consignment is to be accompanied by a DEFFORM 129J.

Consignor details (in accordance with 28.c.(4)):

Line Items: Address: Ministry of Defence | Abbey Wood | Spruce 3b #1301 | Bristol | BS34
8JH

Line Items: Address:

Consignee details (in accordance with condition 23):

Line Items: Address: Ministry of Defence, Abbey Wood, Spruce 3b #1301, Bristol, BS34 8JH

54




OFFICIAL-SENSITIVE COMMERCIAL

Line Items: Address:

Condition 30 — Rejection:

The default time limit for rejection of the Contractor Deliverables is thirty (30) days unless
otherwise specified here:

The time limit for rejection shall be Business Days.

Condition 32 — Self-to-Self Delivery:

Self-to-Self Delivery required? No

If required, Delivery address applicable:
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Pricing and Payment

Condition 35 — Contract Price:
All Schedule 2 line items shall be FIRM Price other than those stated below:

Line Items: Not applicable

Termination

Condition 42 — Termination for Convenience:

The Notice period for terminating the Contract shall be twenty (20) days unless otherwise
specified here:

The Notice period for termination shall be Business Days

Other Addresses and Other Information (forms and publications addresses and official
use information)

See Annex A to Schedule 3 (DEFFORM 111)
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Schedule 4 - Contract Change Control Procedure (i.a.w. Clause 6b)
Contract No: 701257373 DNO/005

1. Authority Changes

Subject always to Condition 6 (Amendments to Contract), the Authority shall be entitled,
acting reasonably, to require changes to the Contractor Deliverables (a " Change") in
accordance with this Schedule 4.

2. Notice of Change

a. If the Authority requires a Change, it shall serve a Notice (an "Authority Notice of
Change") on the Contractor.

b. The Authority Notice of Change shall set out the change required to the Contractor
Deliverables in sufficient detail to enable the Contractor to provide a written proposal (a
"Contractor Change Proposal") in accordance with clause 3 below.

3. Contractor Change Proposal

a. As soon as practicable, and in any event within fifteen (15) Business Days (or such
other period as the Parties may agree) after having received the Authority Notice of Change,
the Contractor shall deliver to the Authority a Contractor Change Proposal.

b. The Contractor Change Proposal shall include:

1. the effect of the Change on the Contractor’s obligations under the Contract;

2. a detailed breakdown of any costs which result from the Change;

3. the programme for implementing the Change;

4. any amendment required to this Contract as a result of the Change, including,
where appropriate, to the Contract Price; and

5. such other information as the Authority may reasonably require.

c. The price for any Change shall be based on the prices (including all rates) already
agreed for the Contract and shall include, without double recovery, only such charges that
are fairly and properly attributable to the Change.

4. Contractor Change Proposal — Process and Implementation

a. As soon as practicable after the Authority receives a Contractor Change Proposal, the
Authority shall:

1. evaluate the Contractor Change Proposal,

2. where necessary, discuss with the Contractor any issues arising and following
such discussions the Authority may modify the Authority Notice of Change and
the Contractor shall as soon as practicable, and in any event not more than ten
(10) Business Days (or such other period as the Parties may agree) after receipt
of such modification, submit an amended Contractor Change Proposal.

b. As soon as practicable after the Authority has evaluated the Contractor Change
Proposal (amended as necessary) the Authority shall:

1. indicate its acceptance of the Change Proposal by issuing an amendment to the
Contract in accordance with Condition 6 (Amendments to Contract); or

2. serve a Notice on the Contractor rejecting the Contractor Change Proposal and
withdrawing (where issued) the Authority Notice of Change.

c. If the Authority rejects the Change Proposal it shall not be obliged to give its reasons
for such rejection.
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d. The Authority shall not be liable to the Contractor for any additional work undertaken
or expense incurred unless a Contractor Change Proposal has been accepted in accordance
with Clause 4b.(1) above.

5. Contractor Changes

If the Contractor wishes to propose a Change, it shall serve a Contractor Change Proposal
on the Authority, which shall include all of the information required by Clause 3b above, and
the process at Clause 4 above shall apply.
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Schedule 5 - Contractor's Commercial Sensitive Information Form (i.a.w. condition 13)

Contract No: 701257373 DNO/005

ContractNo: Fo12. S 3333,

Description of Contractor's Commercially Sensitive Information:
NOWE,

Cross Reference(s) to location of sensitive information:
NJA

Explanation of Sensitivity:

w A

Details of potential harm resulting from disclosure:

Period of Confidence (if applicable): A/ / A.

Contact Details for Transparency / Freedom of Information matters:

Name: J.2.8. Hakdikl.

postion: H4WAG InG J14RCToR,

Address: RHYD it 3 43o(,c,£/w, /A&Jalaeé’ 439 14,
Telephone Number: © 2 U 2 ({2 00 d6C.

Email Address: iwpo e £s50. OlIOu,o-
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Schedule 6 - Hazardous Contractor Deliverables, Materials or Substances Supplied
under the Contract

Data Requirements for Contract No: _+© | 25 7F3%3

Hazardous Contractor Deliverables, Materials or Substances
Statement by the Contractor

ContractNo: +©12 537323

Contract Title: S udg et laTTee  Txlret Lortonr To Sacary Case
DEviLo AT AT A‘ML Navy HAbngmsinT Aﬁﬁo‘r Goerdrr

Contractor: SAFETY Sspvicst 8494"’1'470"/ - /%uw‘m 6@146%«/@1
(LinTea),

Date of Contract: F484ua7 W21 — 202-‘1,2.5/2(_

* To the best of our knowledge there are no hazardous Contractor Deliverables, materials or
substances to be supplied.

* To the best of our knowledge the hazards associated with materials or substances to be
supplied under the Contract are identified in the Safety Data Sheets (Qty: ) attached in
accordance with condition 24.

Contractor's Signature: <b "J[ 6&./‘\——'
Name: b 2. 8. #4/&4165.

Job Title: r”AdAgu/c; dilscTol.

Date: /L/[/Zo];

* check box (1117) as appropriate

To be completed by the Authority - Not Applicable, No hazardous deliverables, materials or
substances.
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Schedule 7 - Timber and Wood- Derived Products Supplied under the Contract

Data Requirements for Contract No: 701257373 DNO/005

The following information is provided in respect of condition 25 (Timber and Wood-Derived
Products):

Schedule of|] Volume off Volume off Volume (as Delivered| Total volume
Requirements | timber timber to the Authority) of] of timber
item and| Delivered to| Delivered to| timber without| Delivered to
timber product| the Authority| the Authority| evidence off the Authority,
type with FSC,| with other| compliance with] under the
PEFC or| evidence Government  Timber| Contract
equivalent Procurement Policy
evidence
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Schedule 8 - Acceptance Procedure (i.a.w. condition 29)

Not used.
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DEFFORM 111

DEFFORM 111
Appendix - Addresses and Other Information

1. Commercial Officer
Name: Text has been redacted

Address: Ministry of Defence, Abbey Wood, Spruce 3b #1301, Bristol, BS34 8JH
Email: Text has been redacted

2. Project Manager, Equipment Support Manager or PT Leader (from whom technical
information is available)

Name: Text has been redacted

Address Ministry of Defence, F161.2, Room 347, Aldermaston, RG7 4PR
Email: Text has been redacted

3. Packaging Design Authority Organisation & point of contact:

(Where no address is shown please contact the Project Team in Box 2)
[I0]

4. (a) Supply / Support Management Branch or Order Manager:
Branch/Name:

(101

(b) U.ILN. Text has been redacted

5. Drawings/Specifications are available from

6. Intentionally Blank

7. Quality Assurance Representative: DNO WDel-SA2
Commercial staff are reminded that all Quality Assurance requirements should be listed
under the General Contract Conditions.

AQAPS and DEF STANSs are available from UK Defence Standardization, for access to the
documents and details of the helpdesk visit http://dstan.uwh.diif.r.mil.uk/ [intranet] or
https://www.dstan.mod.uk/ [extranet, registration needed].

8. Public Accounting Authority

1. Returns under DEFCON 694 (or SC equivalent) should be sent to DBS Finance ADMT —
Assets In Industry 1, Level 4 Piccadilly Gate, Store Street, Manchester, M1 2WD

1101 44 (0) 161 233 5397
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2. For all other enquiries contact DES Fin FA-AMET Policy, Level 4 Piccadilly Gate, Store
Street, Manchester, M1 2WD

1101 44 (0) 161 233 5394

9. Consignment Instructions The items are to be consigned as follows:

10. Transport. The appropriate Ministry of Defence Transport Offices are:

A.DSCOM, DE&S, DSCOM, MoD Abbey Wood, Cedar 3c, Mail Point 3351, BRISTOL BS34
8JH

Air Freight Centre

IMPORTS (171 030 679 81113 /81114 Fax 0117 913 8943
EXPORTS (111030 67981113 /81114 Fax 0117 913 8943
Surface Freight Centre

IMPORTS (111030 679 81129/81133/81138 Fax 0117 913 8946
EXPORTS (111030 67981129 /81133 /81138 Fax 0117 913 8946
B.JSCS

JSCS Helpdesk No. 01869 256052 (select option 2, then option 3)
JSCS Fax No. 01869 256837

www.freightcollection.com

11. The Invoice Paying Authority
Ministry of Defence, DBS Finance, Walker House, Exchange Flags Liverpool, L2 3YL
117 0151-242-2000 Fax: 0151-242-2809

Website is: https://www.gov.uk/government/organisations/ministry-of-
defence/about/procurement#invoice-processing

12. Forms and Documentation are available through *:

Ministry of Defence, Forms and Pubs Commodity Management PO Box 2, Building C16, C
Site, Lower Arncott, Bicester, OX25 1LP (Tel. 01869 256197 Fax: 01869 256824)

Applications via fax or email: Leidos-FormsPublications@teamleidos.mod.uk

*NOTE

1. Many DEFCONs and DEFFORMs can be obtained from the MOD Internet Site:
https://www.aof.mod.uk/aofcontent/tactical/toolkit/index.htm

2. If the required forms or documentation are not available on the MOD Internet site requests
should be submitted through the Commercial Officer named in Section 1.
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