-nec'3 Engineering and Construction

Short Contract

A contract between

The Medical Research Council (MRC) - Harwell Institute

And

UK Shared Business Services (UK SBS) - Procurement Agent

and - Orion Property Group Ltd, Manor Grange Business Park, Fitfield Road, Fitfield SL62PG

for CON17005 Refurbishment of: Storage Facilities, Building 371 and Laboratory 61/62 at MRC Harwell

Contents	Page
Contract Forms	
Contract Data	2
The Contractor's Offer	4
The Employer's Acceptance	4
Price List	5
Works Information	6
Site information	9
Conditions of Contract	CC1

8

The Employer is

Name Medical Research Council

Address Nineteenth Street, Horwell, Oxfordshire, 0X11 5BS

Telephone 01235 841000

E-mail address

The works are The Works comprise the comprehensive refurbishment of: the storage facilities in

Building 371 and Laboratory 61/62

The site is MRC Harwell, Nineteenth Street, Harwell, Oxfordshire

The starting date is 04th September 2017

The completion date is Practical Completion as of 31st March 2018 or earlier

The period for reply is 6

weeks.

The defects date is 52

weeks after Completion.

The defect correction period is 2

weeks.

The delay damages are £600.00

per week or part thereof.

The assessment day is the Last Business Day

siness Day of each month

The retention is 5

%.

Does the United Kingdom Housing Grants, Construction and

Regeneration Act (1996) apply?

Yes / No

The Adjudicator is

Name To be decided

Address

Telephone

E-mell address

The interest rate on late payment is 1% above the Bank of England base per complete week of delay.

The Contractor is not liable to the Employer for loss of or damage to the Employer's

property in excess of £10,000,000.00

for any one event.

The Employer provides this

insurance

No insurance to be provided by the Employer

The minimum amount of cover for the third insurance stated in the

Insurance Table is £10,000,000.00

The minimum amount of cover for the fourth insurance stated in the

Insurance Table is £10,000,000.00

The Adjudicator nominating

body is The Royal Institution of Chartered Surveyors

The tribunal is Litigation

If the tribunal is arbitration, the arbitration procedure is

The conditions of contract are the NEC3 Engineering and Construction Short Contract April 2013 and the following additional conditions

Not Applicable

The Contractor's Offer

The Contractor is

Name Orion Property Group Ltd

Address Manor Grange Business Park, Fifield Road, Fifield SL6 2PG

Telephone REDACTED

E-mail address REDACTED

The percentage for overheads and profit added to the Defined Cost for people is N/

A%. The percentage for overheads and profit added to other Defined Cost is N/A%.

The Contractor offers to Provide the Works in accordance with the conditions of contract for an amount to be determined in accordance with the conditions of contract.

The offered total of the Prices is £637,609.40.

Signed	on	behalf	of	the	Contractor	

Name REDACTED

Position MANAGING DIRECTER
Signeture Date 15 Acquest 2017

REDACTED

The Employer's Acceptance

The Employer accepts the Contractor's Offer to Provide the Works

Signed on behalf of the Employer

Name REDACTED

Position HEAD OF PROCUREMENT

Signature ... REDACTED Date 16 - 5 - 7017

Price List

Item number

Description

Linit

Quantity

Rate

Price

This information can be found in Section 4 Specification of CON17005 Refurbishment of the Quarantine Store & Laboratory 61/62 at MRC Harwell, Under AW5.2 in the Price Questionnaire which was provided by the supplier via Emptoris tool on 23/05/2017 and further clarified on the 04/08/2017.

Refer to the Schedule of Works.

Pursuant to Condition 7. In the event that payment is due to be made prior to delivery to site, it shall be a precondition to receive any payment in respect of Plant and Materials covered by the payment that any such items shall be subject to a vesting certificate which transfers title of the said equipment or goods to the employer.

Any such items shall be clearly marked property of the Employer and insured by the Contractor for the duration that they remain in his possessions and regarded to be materials off site.

The total of the Prices

£637,609,40

Works Information

1 Description of the works

This information can be found in Section 4 Specification and any additional appendices of CON17005 Refurbishment of the Quarantine Store & Laboratory 61/62 at MRC Harwell which was issued via the CCS Emptoria tool on 23/05/2017.

2 Drawings

This information can be found in Section 4 Specification and any additional appendices of CON17005 Refurbishment of the Quarantine Store & Laboratory 61/62 at MRC Harwell which was issued via the CCS Emptoris tool on 23/05/2017.

3 Specifications

This information can be found in Section 4 Specification and any additional appendices of CON17005 Refurbishment of the Quarantine Store & Laboratory 61/62 at MRC Herwell which was issued via the CCS Emptoris tool on 23/05/2017.

Works Information

4 Constraints on how the Contractor Provides the Works

This information can be found in Section 4 Specification and any additional appendices of CON17005 Refurbishment of the Quarantine Store & Laboratory 61/62 at MRC Herwell which was issued via the CCS Emptoris tool on 23/05/2017.

5 Requirements for the programme

This information can be found in Section 4 Specification and any additional appendices of CON17005 Refurbishment of the Quarantine Store & Laboratory 61/62 at MRC Harwell which was issued via the CCS Emptoris tool on 23/05/2017.

6 Services and other things provided by the Employer

This information can be found in Section 4 Specification and any additional appendices of CON17005 Refurbishment of the Quarantine Store & Laboratory 61/62 at MRC Harwell which was issued via the CCS Emptoris tool on 23/05/2017.

Site Information

This information can be found in Section 4 Specification and any additional appendices of CON17005 Refurbishment of the Quarantine Store & Laboratory 61/62 at MRC Harwell which was issued via the CCS Emptoris tool on 23/05/2017.